MASTER AGREEMENT FOR UTILITIES CONSTRUCTION SERVICES

THIS AGREEMENT (the “Agreement”) is entered into as of the Effective Date (defined
in Section 1, below) by and between Polk County (the “County”), a political subdivision of the
State of Florida, situated at 330 West Church Street, Bartow, Florida, 33830, and Killebrew, Inc.
(the “Contractor”), a Florida corporation, located at 2830 Winter Lake Road, Lakeland, Florida
33803 and whose Federal Employer Identification Number is 59-2952542.

WHEREAS, the County desires to retain the services of a Contractor to provide
construction services for planned and emergency projects for Polk County Utilities Division; and

WHEREAS, the County has solicited for these services via an advertised request for
proposal (“RFP 24-246) to which the Contractor submitted a proposal thereto; and

WHEREAS, the Contractor has considerable expertise in water, wastewater and reclaimed
water construction services; and

WHEREAS, the Contractor is able and agreeable to providing the County the construction
related services and represents that it is competent, qualified, capable and prepared to do so
according to the terms and conditions stated herein.

NOW, THEREFORE, in consideration of the mutual understandings and covenants set
forth herein, the County and the Contractor hereby agree, as follows:

1.0  Effective Date; Term

1.1  This Agreement shall take effect on the date (the “Effective Date”) of its

execution by the County.

1.2 The term of this Agreement shall be for a five (5) year time period,
commencing upon the Effective Date and remaining in force and effect thereafter, unless sooner
otherwise terminated as provided herein.

2.0 Services to Be Performed by Contractor

2.1  The County does hereby retain the Contractor to furnish those services and
to perform those tasks (collectively, the “Services”) further described in (i) the County’s Request
for Proposal RFP 24-246, to include all attachments and addenda, and (ii) the Contractor’s
responsive proposal thereto (collectively, (i) and (ii) are “RFP 24-246”), both of which are
incorporated into this Agreement by this reference, attached as a composite Exhibit “A” and made
a part of this Agreement. For purposes of this Agreement, a “Project” shall be defined as Services

required by the County and performed by the Contractor, whether planned with advance notice, or
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required and performed as a result of an emergency, each as further set forth and described below
and in Exhibit “A-i” of this Agreement.
2.2 Planned Projects.

2.2.1 'When the County requires the Contractor to perform Services for a
planned Project, the County, by the Division Director, will issue a Work Authorization to the
Contractor stating the specific scope of services, time schedule, and a maximum limit of
compensation based on the unit prices listed in Exhibit “B”, Fee Schedule, for the planned Project,
and all provisions of this Agreement shall apply to the Work Authorization with full force and
effect as if appearing in full within each Work Authorization. Each Work Authorization will also
state the following Project information: (1) specific scope of services, (2) maximum amount of
compensation, (3) Project schedule, (4) liquidated damages (if applicable), (5) Public Construction
Bond (if applicable). Each Work Authorization shall become effective upon due execution and
issuance of a purchase order.

2.2.2 Planned Work Authorizations $300,000 or greater shall be approved
by the County Manager or Deputy County Manager prior to a purchase order being issued for the
services. These Work Authorizations must also include a history of cumulative spend for all prior
work authorizations executed under this Agreement.

2.2.3 The Contractor is not authorized to undertake any planned Project
without a duly executed Work Authorization and corresponding purchase order, which shall
specify the services to be performed and the time to be completed.

2.3 Emergency Projects.

2.3.1 When the County requires the Contractor to perform Services for an
emergency Project, the County, by the Division Director, will notify the Contractor of the
emergency, generally defined as life threatening, a health-related risk, acts of nature and
equipment/product failure. The Contractor shall mobilize crew within forty-five (45) minutes of
the first call on any given day, night, weekend, or holiday. The estimated cost will be set at time
of said emergency. The services shall commence at once and a Work Authorization and purchase
order will be issued when an accurate cost can be established. The Contractor shall provide the
County with the estimated scope of work proposal within one (1) business day from emergency
work beginning. The estimated emergency scope of work proposal shall be approved by the

Division Director prior to the issuance of a purchase order. All provisions of this Agreement shall



apply to the Work Authorization with full force and effect as if appearing in full within each Work
Authorization.

2.3.2 Once the complete scope of work can be determined, the Contractor
shall provide a written scope of work proposal to the County project manager that includes the
detailed scope of work, start date, end date or timeline if work is ongoing, and pricing based on
the negotiated rates in the resulting agreement. Changes to an existing emergency Work
Authorization and associated PO will require approval by the Division Director for revised Work
Authorizations under $300,000 and approval by the County Manager or Deputy County Manager
for revised work orders $300,000 or greater.

2.4  Non-Exclusive Provider. The Contractor recognizes and acknowledges that

the County may employ several different contractors to perform the same or similar Services for
the County and that the Contractor has not been employed as the exclusive agent to perform any
such Services.

2.5  Work Authorizations Valid After Agreement Expiration. When the

Contractor and the County enter into a Work Authorization for any Project where the term of the
Work Authorization expires on a date that is later than the date that the Agreement expires, the
Contractor and the County agree that the terms of this Agreement and any amendments,
attachments or provisions thereof shall automatically extend through and until the expiration
(including any extension or amendment thereto) or full completion of the requirements of the Work
Authorization have been performed. Cancellation by the County of any remaining services prior
to the Contractor’s full completion of the requirements of the Work Authorization shall cause the
terms of this Agreement to terminate at the same time. This Section 2.5 applies only when the
expiration of the Work Authorization extends beyond the expiration of this Agreement. This
section does not apply when a Work Authorization expires or is cancelled prior to the expiration
of this Agreement.

3.0 Compensation

3.1 General
3.1.1 The County shall pay the Contractor in accordance with Exhibit
“B”, "Fee Schedule", which is attached hereto and incorporated by reference as part of this
Agreement. The fee schedule identifies all in scope line items, which will be performed as billable

services pursuant to this Agreement and the fee for each line item. Performance of work by line



items not listed on the fee schedule may be considered out of scope work. Out of scope work shall
not be performed without prior written approval by the County, and doing so will result in
nonpayment for such services.

3.1.2 Out of scope work is defined as necessary items of construction that
are not included in the Scope of the Work as described in RFP 24-246 and this Agreement. If
during the course of executing a planned or emergency Project, the Contractor determines there
are necessary items of construction that are not included on Exhibit “B”, the Contractor should
submit an out-of-scope proposal for all out-of-scope work. The cost of the out-of-scope work shall
not be greater than twenty percent (20%) of the cost of the in-scope work.

3.1.3 For all Work Authorizations greater than $100,000, the Contractor
shall furnish a Public Construction Bond (PCB) in the amount of such Work Authorizations. For
all Work Authorizations greater than $50,000 but less than $100,000, a determination will be made
by the County if a PCB shall be required. A purchase order will be issued to the Contractor for the
purpose of obtaining a PCB for the applicable Work Authorization. The Contractor must provide
an original PCB to the Procurement Division prior to beginning work on the specified or approved
Work Authorization for planned Projects only. For Emergency Projects requiring a PCB, the
Contractor shall provide an original PCB to the Procurement Division within five (5) business days
after the Notice to Proceed has been issued.

3.1.4 Upon the mutual agreement of the parties, the Fee Schedule, as set
out in Exhibit “B” may be adjusted by a written amendment to this Agreement annually beginning
one year from the Effective Date of this Agreement. Such amendment must be executed by both
parties and shall operate prospectively only and shall not alter fee schedules for Work
Authorizations in effect at the time of the amendment.

3.1.5 Compensation may be negotiated as a not to exceed price or a lump

sum amount on a per-project basis, on each individual Work Authorization.

3.1.6 Each individual application for payment shall be due and payable
twenty (20) business days after receipt by the County of correct, fully documented, application for
payment, in form and substance satisfactory to the County with all appropriate cost substantiations
attached. All invoices for payment must reference this Agreement, corresponding purchase order

number and shall be delivered, as applicable based on the particular project. Payment is subject to



retainage in accordance with FS 218.735. The amount of retainage is five percent (5% ) until such
time retainage is reduced in accordance with the contract document or as provided in FS 218.735.

3.1.7 The Contractor shall attach all appropriate cost substantiations to the
invoice and shall deliver the invoices to:

Polk County Utilities
1011 Jim Keene Blvd
Winter Haven, FL 33880

3.1.8 The Contractor will clearly state "Final Invoice" on the Contractor’s
final/last billing for the Services rendered to the County. The Contractor’s submission of a Final
Invoice is its certification that all Services have been properly performed and all charges and costs
have been invoiced to the County. This account will be closed upon the County’s receipt of a Final
Invoice. The Contractor hereby waives any charges not properly included on its Final Invoice.

3.1.9 The County’s payment of the Final Invoice shall not constitute
evidence of the County’s acceptance of the Contractor’s performance of the Service or the
County’s acceptance of any work.

3.1.10 By submitting an invoice, the Contractor’s project manager or
designated payroll officer is attesting to the correctness and accuracy of all charges.

3.2 Reimbursable Expenses

3.2.1 The Contractor’s requests for payment of parts eligible for
reimbursement under the terms of this Agreement shall be reimbursed at cost plus ten percent
(10%) as stated in Exhibit “B” of this Agreement. The Contractor’s requests for payment shall
include copies of paid receipts, invoices, or other documentation acceptable to the County’s
Auditor. To qualify for reimbursement, the Contractor’s documentation shall be sufficient to
establish that the expense was actually incurred and necessary in the Contractor’s performance of
the Services in accordance with this Agreement.

3.2.2 Contractor shall request reimbursement for PCB, if applicable, on
the first application for payment; a copy of the bond premium invoice should be attached to the
first application for payment and will be reimbursed at cost.

3.2.3 All assets, i.e. durable goods, purchased as reimbursable expenses
become the property of the County upon completion of any work for which the asset was utilized.
All such assets must be immediately surrendered by delivery to the County’s Utilities Division

offices upon demand following the termination of the Agreement.

5



3.2.4 Contractor shall maintain a current inventory of all such assets.

4.0 Contractor's Responsibilities

4.1  The Contractor shall be responsible for the professional quality, accuracy,
competence, methodology, and the coordination of all Services performed pursuant to this
Agreement.

4.2 The County’s review, approval, acceptance, or payment for any of the
Contractor's Services shall not be construed to: (i) operate as a waiver of any rights the County
possesses under this Agreement; or (ii) waive or release any claim or cause of action arising out
of the Contractor’s performance or nonperformance of this Agreement. The Contractor shall be
and will always remain liable to the County in accordance with applicable law for any and all
damages to the County caused by the Contractor’s negligent or wrongful performance or
nonperformance of any of the Services to be furnished under this Agreement.

5.0 Ownership of Documents

All analyses, reference data, bills, completed reports, or any other form of written
instrument or document created or resulting from the Contractor’s performance of the Services
pursuant to this Agreement shall become the property of the County after payment is made to the
Contractor for such instruments or documents.

6.0 Termination

6.1  The County may terminate this Agreement, in whole or in part, at any time,
either for the County’s convenience or because of the failure of the Contractor to fulfill its
obligations under this Agreement, subject to the cure period provided in Section 27.0, by delivering
written notice to the Contractor. Upon receipt of such notice, the Contractor shall:

6.1.1 Immediately discontinue all affected Services unless the notice
directs otherwise, and

6.1.2 Deliver to the County all data, reports, summaries, and any and all
such other information and materials of whatever type or nature as may have been accumulated by
the Contractor in performing this Agreement, whether completed or in process.

6.2  Unless in dispute or subject to the County’s right of set-off or other remedy,

the Contractor shall be paid for Services actually rendered to the date of termination.



6.3  The rights and remedies of the County provided for in this Section 6 are in
addition and supplemental to any and all other rights and remedies provided by law or under this
Agreement.

7.0  No Contingent Fees

The Contractor warrants that it has not employed or retained any company or
person, other than a bona fide employee working solely for the Contractor to solicit or secure this
Agreement and that it has not paid or agreed to pay any person, company, corporation, individual
or firm, other than a bona fide employee working solely for the Contractor, any fee, commission,
percentage, gift, or other consideration contingent upon or resulting from award of or making of
the Agreement. For the breach or violation of this provision, the County shall have the right to
terminate the Agreement at its sole discretion, without liability and to deduct from the Agreement
price, or otherwise recover, the full amount of such fee, commission, percentage, gift, or
consideration.

8.0  Assignment

The Contractor shall not assign, transfer, or encumber this Agreement, or any
interest herein, under any circumstances, without obtaining the prior written consent of the County,
which consent may be withheld in the County’s exercise of its reasonable discretion.

9.0 Professional Associates and Subcontractors

If the Contractor requires the assistance of any professional associates or
subcontractors in connection with its providing the Services the Contractor must obtain the prior
express written approval of the County, which the County may withhold in its discretion, before
any such professional associate or subcontractor may perform any work for the County. If after
obtaining the County’s approval the Contractor utilizes any professional associates or
subcontractors in the delivery of the Services then the Contractor shall remain solely and fully
liable to the County for the performance or nonperformance of all such professional associates and
subcontractors. The failure of a professional associate or subcontractor to timely or properly
perform any of its obligations to the Contractor shall not relieve the Contractor of its obligations
to the County under this Agreement.

10.0 Indemnification of County

The Contractor, to the extent permitted by law, shall indemnify, defend (by counsel

reasonably acceptable to County), protect and hold the County, and its officers, employees and



agents harmless from and against any and all, claims, actions, causes of action, liabilities, penalties,
forfeitures, damages, losses, and expenses (including, without limitation, attorneys’ fees costs and
expenses incurred during negotiation, through litigation and all appeals therefrom) whatsoever
including, but not limited, to those pertaining to the death of or injury to any person, or damage to
any property, arising out of or resulting from (i) the failure of Contractor to comply with applicable
laws, rules or regulations, (ii) the breach by Contractor of its obligations under this Agreement,
(iii) any claim for trademark, patent or copyright infringement arising out of the scope of
Contractor’s performance or nonperformance of this Agreement, or (iv) the negligent acts, errors
or omissions, or intentional or willful misconduct, of Contractor, its professional associates,
subcontractors, agents, and employees provided, however, that Contractor shall not be obligated
to defend or indemnify the County with respect to any such claims or damages arising out of the
County’s sole negligence.

11.0 Insurance Requirements

The Contractor shall maintain at all times the following minimum levels of
insurance and shall, without in any way altering its liability, obtain, pay for and maintain insurance
for the coverage and amounts of coverage not less than those set forth below. The Contractor shall
provide the original Certificates of Insurance satisfactory to the County to evidence such coverage
before any work commences. The County shall be named as an additional insured on General and
Automobile Liability policies. Contractor shall also provide an updated Certificate of Insurance
upon renewal material change, cancellation, non-renewal or Insurer change. General Liability,
Automobile and Workers” Compensation (including Employers Liability) policies shall contain a
waiver of subrogation in favor of Polk County. The commercial General Liability Policy shall (by
endorsement if necessary) provide contractual liability coverage for the contractual indemnity
stated in Section 10, above. All insurance coverage shall be written with a company having an
A.M. Best rating of at least the “A” category and size category of at least VIII. The Contractor’s
self-insured retention or deductible per line of coverage shall not exceed $25,000 without the
permission of the County. In the event of any failure by the Contractor to comply with the
provisions of this Section 11, the County may, at its option, upon notice to the Contractor suspend
Contractor's performance of the Services for cause until there is full compliance. Alternatively, the
County may purchase such insurance at the Contractor’s expense, provided that the County shall

have no obligation to do so and if the County shall do so, the Contractor shall not be relieved of or



excused from the obligation to obtain and maintain such insurance amounts and coverage. In the
event that the Contractor hires sub-contractors to do any part of the Contracted work shall be
required to carry the same coverage as setout herein.

a. Workers’ Compensation Insurance providing statutory benefits, including those
that may be required by any applicable federal statute:

Admitted in Florida Yes

Employer’s Liability $100,000
All States Endorsement Statutory
USL & H Endorsement Statutory
Voluntary Compensation Statutory

b. Commercial General Liability Insurance, naming the County (Owner) as an
additional insured and/or Owner Protective Liability, when required by the County’s Risk Manager,
Contractual, Products and Completed Operations Liability coverage on an occurrence policy form
in limits not less than those listed and deductible amounts not to exceed $25,000.

Aggregate Combined: $2,000,000
Each Occurrence: $1,000,000
M&C/CGL $
Broad Form CGL $1,000,000
Contractual Liability $1,000,000
Products $
Completed Operation $1,000,000
Personal Injury $
Independent Contractors $
XCU Property Damage Excel $
Excess Liability $

Regarding Completed Operations Liability: Continue coverage in force for two (2) years
after County’s acceptance of the project.

c. Automobile Liability Insurance. Coverage shall be maintained by the Contractor as to
the ownership, maintenance and use of all of its owned, non-owned, leased or hired vehicles with limits of
not less than:

Bodily Injury & Property Damage Liability $1,000,000
Combined Single Limit Each Accident

Professional Liability in the amount of $2,000,000 per occurrence.
12.0 Public Construction Bond
12.1  All Public Construction Bonds shall be in the form prescribed by the Work

Authorizations issued for each project except as otherwise provided by Laws or Regulations, and
shall be executed by a surety authorized to do business in the State of Florida and as named in the

current list of “Companies Holding Certificates of Authority as Acceptable Sureties on Federal
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Bonds and as Acceptable Reinsuring Companies™ as published in Circular 570 (amended) by the
Audit Staff, Bureau of Government Financial Operations, U.S. Treasury Department and A.M.
Best rated A VIII or better. All bonds signed by an agent must be accompanied by a certified copy
of authority to act and indicate that they are licensed to do business in the State of Florida.
Attorneys-in-fact who sign bonds or other surety instruments must attach with each bond or surety
instrument an effective and certified power of attorney.

12.2 PCB’s shall remain in effect at least until one year after the date when final
payment becomes due, except as otherwise provided by Laws or Regulations or by the Contract
Documents.

12.3  The Contractor shall be required to furnish additional coverage for added
work. The surety is required to increase the amount of the bond in the same amount of one or more
change orders.

12.4 If the surety on a bond furnished by the Contractor is declared bankrupt,
becomes insolvent, its right to do business is terminated in any state or it ceases to meet the
requirements of 12.1, the Contractor shall within ten (10) work days thereafter substitute another
bond and surety, both of which must be acceptable to the County.

13.0 Public Entity Crimes

The Contractor declares and warrants that neither the Contractor nor any of the
Contractor’s affiliates, as that term is defined in Section 287.133, Florida Statutes, are subject to
the restrictions in Section 287.133, Florida Statutes, regarding the commission of a public entity
crime. If during the term of this Agreement, the Contractor or any affiliate is convicted of a public
entity crime or is otherwise prohibited from performing work for or transacting business with the
County pursuant to Section 287.133, Florida Statutes, then the Contractor shall be in material
default of this Agreement, and in such case, the County shall have the rights and remedies as
provided herein.

14.0 Non-Discrimination

The Contractor warrants and represents that all of its employees are treated equally during
employment without regard to race, color, religion, gender, age or national origin.

15.0 Designation of Party Representatives

15.1  Upon receipt of a request from the Contractor, the County shall designate

in writing one or more of its employees who are authorized to act by and on behalf of the County
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to transmit instructions, receive information and interpret and define the County’s policy and
decisions with respect to the Services to be provided pursuant to this Agreement.

15.2 The Contractor shall designate or appoint one or more Contractor
representatives who are authorized to act on behalf of and to bind the Contractor regarding all
matters involving the conduct of its performance pursuant to this Agreement.

16.0 All Prior Agreements Superseded

This document incorporates and includes all prior negotiations, correspondence,
conversations, agreements or understandings applicable to the matters contained herein and the
parties agree that there are no commitments, agreements or understandings concerning the subject
matter of this Agreement that are not contained in this document or its designated exhibits.
Accordingly, it is agreed that no deviation from the terms hereof shall be predicated upon any prior
representations or agreements, whether oral or written.

17.0 Modifications, Amendments or Alterations

No modification, amendment or alteration in the terms or conditions contained herein shall
be effective unless agreed to and executed in writing by both parties to this Agreement in a form
acceptable to the County.

18.0 Independent Contractor

Nothing stated in this Agreement is intended or should be construed in any manner as
creating or establishing a relationship of co-partners between the parties, or as constituting the
Contractor (including its officers, employees, and agents) as the agent, representative, or employee
of the County for any purpose, or in any manner, whatsoever. The Contractor is to be and shall
remain forever an independent contractor with respect to all Services performed under this
Agreement. The Contractor shall not pledge the County’s credit or make the County a guarantor
of payment or surety for any contract, debt, obligation, judgment, lien or any form of indebtedness
and the Contractor shall have no right to speak for or bind the County in any manner.

19.0 Public Records Law

(@) The Contractor acknowledges the County’s obligations under Article I,
Section 24, of the Florida Constitution and under Chapter 119, Florida Statutes, to release public
records to members of the public upon request and comply in the handling of the materials created
under this Agreement. The Contractor further acknowledges that the constitutional and statutory
provisions control over the terms of this Agreement. In association with its performance pursuant
to this Agreement, the Contractor shall not release or otherwise disclose the content of any
documents or information that is specifically exempt from disclosure pursuant to all applicable
laws.
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(b) Without in any manner limiting the generality of the foregoing, to the extent
applicable, the Contractor acknowledges its obligations to comply with Section 119.0701, Florida
Statutes, with regard to public records, and shall:

(1) keep and maintain public records required by the County to perform
the services required under this Agreement;

(2) upon request from the County’s Custodian of Public Records or his/her
designee, provide the County with a copy of the requested records or allow the records to be
inspected or copied within a reasonable time at a cost that does not exceed the cost provided in
Chapter 119, Florida Statutes, or as otherwise provided by law;

(3) ensure that public records that are exempt or confidential and exempt from
public records disclosure requirements are not disclosed except as authorized by law for the
duration of the term of this Agreement and following completion of this Agreement if the
Contractor does not transfer the records to the County; and

(4) upon completion of this Agreement, transfer, at no cost, to the County all
public records in possession of the Contractor or keep and maintain public records required by the
County to perform the service. If the Contractor transfers all public records to the County upon
completion of this Agreement, the Contractor shall destroy any duplicate public records that are
exempt or confidential and exempt from public records disclosure requirements. If the Contractor
keeps and maintains public records upon completion of this Agreement, the Contractor shall meet
all applicable requirements for retaining public records. All records stored electronically must be
provided to the County, upon request from the County’s Custodian of Public Records, in a format
that is compatible with the information technology systems of the County.

(c) IF THE CONTRACTOR HAS QUESTIONS REGARDING
THE APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO THE
CONTRACTOR’S DUTY TO PROVIDE PUBLIC RECORDS RELATING
TO THIS AGREEMENT, CONTACT THE COUNTY’S CUSTODIAN OF
PUBLIC RECORDS AT:

RECORDS MANAGEMENT LIAISON OFFICER

POLK COUNTY

330 WEST CHURCH ST.

BARTOW, FL 33830

TELEPHONE: (863) 534-7527

EMAIL: RMLO@POLK-COUNTY.NET

20.0 Compliance with Laws and Regqulations

In providing all Services pursuant to this Agreement, the Contractor shall abide by all
statutes, ordinances, rules, and regulations pertaining to or regulating the provisions of such
Services, including those now in effect and hereafter adopted. Any violation of said statutes,
ordinances, rules, or regulations shall constitute a material breach of this Agreement, and shall
entitle the County to terminate this Agreement immediately upon delivery of written notice of

termination to the Contractor.
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21.0 Governing Law and Venue

This Agreement shall be governed in all respects by the laws of the State of Florida and
any litigation with respect thereto shall be brought only in the courts of Polk County, Florida or in
the United States District Court, Middle District of Florida, located in Hillsborough County,
Florida. Each party shall be responsible for its own attorneys’ fee s and other legal costs and
expenses.

22.0 Notices

Whenever either party desires to give notice unto the other, it must be given by written
notice, delivered (i) in person, (ii) via registered or certified United States mail, postage prepaid
with return receipt requested, or (iii) via nationally recognized overnight delivery service, and
addressed to the party for whom it is intended at the place last specified by each party. The place
for giving of notice shall remain such until it is changed by written notice delivered in compliance
with the provisions of this Section 22. For the present, the parties designate the following as the
respective places for giving of notice, to wit:

For County: Utilities Division
1011 Jim Keene Boulevard
Winter Haven, Florida 33880
Attention: Director

For Contractor: Killebrew, Inc.
2830 Winter Lake Road
Lakeland, Florida 33803
Attention: William Thomas, IV

23.0 Severability
The invalidity, illegality, or unenforceability of any provision of this Agreement, or the

occurrence of any event rendering any portion or provision of this Agreement void, shall in no
way affect the validity or enforceability of any other portion or provision of the Agreement; any
void provision shall be deemed severed from the Agreement and the balance of the Agreement
shall be construed and enforced as if the Agreement did not contain the particular portion or
provision held to be void. The parties further agree to reform the Agreement to replace any stricken
provision with a valid provision that comes as close as possible to the intent of the stricken
provision. The provisions of this section shall not prevent the entire Agreement from being void
should a provision which is of the essence of the Agreement be determined to be void.
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24.0 Annual Appropriations

Contractor acknowledges that during any fiscal year the County shall not expend money,
incur any liability, or enter into any agreement which by its terms involves the expenditure of
money in excess of the amounts budgeted as available for expenditure during such fiscal year.
Accordingly, any agreement, verbal or written, the County may make in violation of this fiscal
limitation is null and void, and no money may be paid on such agreement. The County may enter
into agreements whose duration exceeds one year; however, any such agreement shall be executory
only for the value of the services to be rendered which the County agrees to pay as allocated in its
annual budget for each succeeding fiscal year. Accordingly, the County’s performance and
obligation to pay the Contractor under this Agreement is contingent upon annual appropriations
being made for that purpose.

25.0 Unauthorized Alien(s)

The Contractor shall not employ or utilize unauthorized aliens in the performance of the

Services provided pursuant to this Agreement. The County shall consider the employment or
utilization of unauthorized aliens a violation of Section 274A(e) of the Immigration and
Naturalization Act (8 U.S.C. 1324a) and a cause for the County’s unilateral termination of this
Agreement. When delivering executed counterparts of this Agreement to the County, the
Contractor shall also deliver a completed and executed counterpart of the attached “AFFIDAVIT
CERTIFICATION IMMIGRATION LAWS” form.

26.0 Contractor Representations

26.1 The Contractor hereby represents and warrants the following to the County:

26.1.1 Contractor is a corporation that is duly organized and existing in
good standing under the laws of the State of Florida with full right and authority to do business
within the State of Florida.

26.1.2 Contractor’s performance under this Agreement will not violate or
breach any contract or agreement to which the Contractor is a party or is otherwise bound, and will
not violate any governmental statute, ordinance, rule, or regulation.

26.1.3 Contractor has the full right and authority to enter into this

Agreement and to perform its obligations in accordance with its terms.
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26.1.4 Contractor now has and will continue to maintain all licenses and
approvals required to conduct its business, and that it will at all times conduct its business activities
in a reputable manner.

26.1.5 Contractor has no obligation or indebtedness that would impair its
ability to fulfill the terms of this Agreement.

26.1.6 Contractor has the personnel and experience necessary to perform
all Services in a professional and workmanlike manner.

26.1.7 Contractor shall exercise the same degree of care, skill, and
diligence in the performance of the Services as provided by a professional of like experience,
knowledge and resources, under similar circumstances.

26.1.8 Contractor shall, at no additional cost to County, re-perform those
Services which fail to satisfy the foregoing standard of care or which otherwise fail to meet the
requirements of this Agreement.

26.1.9 Each individual executing this Agreement on behalf of the
Contractor is authorized to do so

27.0 Default and Remedy

If the Contractor materially defaults in its obligations under this Agreement and fails to
cure the same within fifteen (15) days after the date the Contractor receives written notice of the
default from the County, then the County shall have the right to (i) immediately terminate this
Agreement by delivering written notice to the Contractor, and (ii) pursue any and all remedies
available in law, equity, and under this Agreement. If the County materially defaults in its
obligations under this Agreement and fails to cure the same within fifteen (15) days after the date
the County receives written notice of the default from the Contractor, then the Contractor shall
have the right to immediately terminate this Agreement by delivering written notice to the County.
Upon any such termination, the County shall pay the Contractor the full amount due and owing
for all Services performed through the date of Agreement termination.

28.0 Limitation of Liability

INNO EVENT SHALL THE COUNTY BE LIABLE TO THE CONTRACTOR FOR
INDIRECT, INCIDENTAL, CONSEQUENTIAL, SPECIAL, EXEMPLARY, OR
PUNITIVE DAMAGES OF ANY KIND OR NATURE, INCLUDING LOSS OF PROFIT,
WHETHER FORESEEABLE OR NOT, ARISING OUT OF OR RESULTING FROM THE

15



NONPERFORMANCE OR BREACH OF THIS CONTRACT BY THE COUNTY
WHETHER BASED IN CONTRACT, COMMON LAW, WARRANTY, TORT, STRICT
LIABILITY, CONTRIBUTION, INDEMNITY OR OTHERWISE.

29.0 Waiver

A waiver by either County or Contractor of any breach of this Agreement shall not be
binding upon the waiving party unless such waiver is in writing. In the event of a written waiver,
such a waiver shall not affect the waiving party’s rights with respect to any other or further breach
of this Agreement. The making or acceptance of a payment by either party with the knowledge of
the other party’s existing default or breach of the Agreement shall not waive such default or breach,
or any subsequent default or breach of this Agreement, and shall not be construed as doing so.

30.0 Attorneys’ Fees and Costs

Each party shall be responsible for its own legal and attorneys’ fees, costs and expenses
incurred in connection with any dispute or any litigation arising out of, or relating to this
Agreement, including attorneys’ fees, costs, and expenses incurred for any appellate or bankruptcy
proceedings.

31.0 Force Majeure

Either party hereunder may be temporarily excused from performance if an Event
of Force Majeure directly or indirectly causes its nonperformance. An “Event of Force Majeure”
is defined as any event which results in the prevention or delay of performance by a party of its
obligations under this Agreement and which is beyond the reasonable control of the nonperforming
party. It includes, but is not limited to fire, flood, earthquakes, storms, lightning, epidemic, war,
riot, civil disturbance, sabotage, and governmental actions. Neither party shall be excused from
performance if non-performance is due to forces which are reasonably preventable, removable, or
remediable and which the non-performing party could have, with the exercise of reasonable
diligence, prevented, removed, or remedied prior to, during, or immediately after their occurrence.
Within five (5) days after the occurrence of an Event of Force Majeure, the non-performing party
shall deliver written notice to the other party describing the event in reasonably sufficient detail,
along with proof of how the event has precluded the non-performing party from performing its
obligations hereunder, and a good faith estimate as to the anticipated duration of the delay and the
means and methods for correcting the delay. The non-performing party’s obligations, so far as

those obligations are affected by the Event of Force Majeure, shall be temporarily suspended
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during, but no longer than, the continuance of the Event of Force Majeure and for a reasonable
time thereafter as may be required for the non-performing party to return to normal business
operations. If excused from performing any obligations under this Agreement due to the
occurrence of an Event of Force Majeure, the non-performing party shall promptly, diligently, and
in good faith take all reasonable action required for it to be able to commence or resume
performance of its obligations under this Agreement. During any such time period, the non-
performing party shall keep the other party duly notified of all such actions required for it to be
able to commence or resume performance of its obligations under this Agreement.

32.0 Key Personnel

The Contractor shall notify the County if any of the Contractor’s Key Personnel (as
defined, below) change during the Term of the Agreement. To the extent possible, the Contractor
shall notify the County at least ten (10) days prior to any proposed change in its Key Personnel.
At the County’s request the Contractor shall remove without consequence to the County any of
the Contractor’s contractors, sub-contractors, sub-contractors, agents or employees and replace the
same with an appropriate substitute having the required skill and experience necessary to perform
the Services. The County shall have the right to reject the Contractor’s proposed changes in Key
Personnel. The following individuals shall be considered “Key Personnel:”

Name: William Thomas IV, PhD, PE

Name: Rich Bushart

Name: lan Lund

33.0 Scrutinized Companies and Business Operations Certification; Termination.
A. Certification(s).

(i) By its execution of this Agreement, the Contractor hereby certifies to the
County that the Contractor is not on the Scrutinized Companies that Boycott Israel List, created
pursuant to Section 215.4725, Florida Statutes, nor is the Contractor engaged in a boycott of Israel,
nor was the Contractor on such List or engaged in such a boycott at the time it submitted its bid,
proposal, quote, or other form of offer, as applicable, to the County with respect to this Agreement.

(if) Additionally, if the value of the goods or services acquired under this
Agreement are greater than or equal to One Million Dollars ($1,000,000), then the Contractor
further certifies to the County as follows:

(a) the Contractor is not on the Scrutinized Companies with Activities in Sudan
List, created pursuant to Section 215.473, Florida Statutes; and
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(b) the Contractor is not on the Scrutinized Companies with Activities in the
Iran Petroleum Energy Sector List, created pursuant to Section 215.473, Florida Statutes; and

(c) the Contractor is not engaged in business operations (as that term is defined
in Florida Statutes, Section 287.135) in Cuba or Syria; and

(d) the Contractor was not on any of the Lists referenced in this subsection A(ii),
nor engaged in business operations in Cuba or Syria when it submitted its proposal to the
County concerning the subject of this Agreement.

(iii) The Contractor hereby acknowledges that it is fully aware of the penalties that
may be imposed upon the Contractor for submitting a false certification to the County regarding
the foregoing matters.

B. Termination. In addition to any other termination rights stated herein, the
County may immediately terminate this Agreement upon the occurrence of any of the following
events:

(i) The Contractor is found to have submitted a false certification to the
County with respect to any of the matters set forth in subsection A(i) above, or the
Contractor is found to have been placed on the Scrutinized Companies that Boycott Israel
List or is engaged in a boycott of Israel.

(it) The Contractor is found to have submitted a false certification to the County
with respect to any of the matters set forth in subsection A(ii) above, or the Contractor is found to
have been placed on the Scrutinized Companies with Activities in Sudan List, or the Scrutinized
Companies with Activities in the Iran Petroleum Energy Sector List, or has been engaged in
business operations in Cuba or Syria, and the value of the goods or services acquired under this
Agreement are greater than or equal to One Million Dollars ($1,000,000).

34.0 No Construction Against Drafter

The Parties acknowledge that this Agreement and all the terms and conditions
contained herein have been fully reviewed and negotiated by the Parties. Accordingly, any rule of
construction to the effect that ambiguities are to be resolved against the drafting party shall not

apply in interpreting this Agreement.

35.0 Employment Eligibility Verification (E-Verify)

A. Unless otherwise defined herein, terms used in this Section which
are defined in Section 448.095, Florida Statutes, as may be amended from time to time, shall have
the meaning ascribed in said statute.

B. Pursuant to Section 448.095(5), Florida Statutes, the contractor
hereto, and any subcontractor thereof, must register with and use the E-Verify system to verify the
work authorization status of all new employees of the contractor or subcontractor. The contractor
acknowledges and agrees that (i) the County and the contractor may not enter into this Agreement,
and the contractor may not enter into any subcontracts hereunder, unless each party to this
Agreement, and each party to any subcontracts hereunder, registers with and uses the E-Verify
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system; and (ii) use of the U.S. Department of Homeland Security’s E-Verify System and
compliance with all other terms of this Certification and Section 448.095, Fla. Stat., is an express
condition of this Agreement, and the County may treat a failure to comply as a material breach of
this Agreement.

C. By entering into this Agreement, the contractor becomes obligated to
comply with the provisions of Section 448.095, Fla. Stat., "Employment Eligibility," as amended
from time to time. This includes but is not limited to utilization of the E-Verify System to verify
the work authorization status of all newly hired employees, and requiring all subcontractors to
provide an affidavit attesting that the subcontractor does not employ, contract with, or subcontract
with, an unauthorized alien. The contractor shall maintain a copy of such affidavit for the duration
of this Agreement. Failure to comply will lead to termination of this Agreement, or if a
subcontractor knowingly violates the statute or Section 448.09(1), Fla. Stat., the subcontract must
be terminated immediately. If this Agreement is terminated pursuant to Section 448.095, Fla. Stat.,
such termination is not a breach of contract and may not be considered as such. Any challenge to
termination under this provision must be filed in the Tenth Judicial Circuit Court of Florida no
later than 20 calendar days after the date of termination. If this Agreement is terminated for a
violation of Section 448.095, Fla. Stat., by the contractor, the contractor may not be awarded a
public contract for a period of 1 year after the date of termination. The contractor shall be liable
for any additional costs incurred by the County as a result of the termination of this Agreement.
Nothing in this Section shall be construed to allow intentional discrimination of any class protected
by law.

(THE REMAINDER OF THE PAGE IS LEFT INTENTIONALLY BLANK;
THE AGREEMENT CONTINUES ON THE FOLLOWING PAGE
WITH THE PARTIES SIGNATURES.)
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IN WITNESS WHEREOF, the parties hereto have executed this Agreement as of the

Effective Date.

ATTEST:

STACY M. BUTTERFIELD
CLERK OF THE BOARD

By:

Deputy Clerk

Date Signed By County

vmwed as to form and legal s

»JL%

Polk County, a political subdivision
of the State of Florida

By:

Chalrman
Board of County Comrmsswners

ounty Aftorney’s Office

ATTEST:

By: AQ(_; Ll AT L JCJ/_, LA 4 sr e}

Denise Henderson

PRINT NAME

Corp Sect

TITLE

Date: 10/1 7_/232‘}

SEAL

{OE o l2Y

Date

Killebrew, Inc.,
a Florida corporation

by ML B Lo

Richard Bushart

PRINT NAME

VP

o TITLE
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ACKNOWLEDGEMENT OF FIRM IF A CORPORATION

STATE OF _Florida County OF _ Polk
The foregoing instruments was acknowledged before me by means of [X | physical presence or
[Clonline notarization this _10/17/2024 (Date) by Richard Bushart (Name

of officer or agent) as (title of officer or agent) of the

Company on behalf of the Company, pursuant to the powers conferred upon him/her by the
Company (He/she %rsonally appeared before me at the time of notarization, and f ] is personally
known to me or as produced as identification and did
certify to have knowledge of the matters stated in the foregoing instrument and certified the same

to be true in all respects. Subscnhcd and sWorn to-(or affirmed) before me this 10/17/24
I}c( Leq XN [“z e\ (Official Notary Signature and

____ (Date)
Notary Seal) Kay Jo Billwell (Name of Notary typed, printed or

stamped) — =
Commission Number (-0 1< .21 Commission Expiration Date /7 & (,, D)

ACKNOWLEDGEMENT OF FIRM, IF A PARTNERSHIP

STATE OF County OF
The foregoing instrument was acknowledged before me by means of [_] physical presence or [_]
online notarization this (Date) by (Name of

acknowledging partner or agent) on behalf of
a partnership. He/She personally appeared before me at the time of notarization, and [ ]

is personally known to me or [_] has produced as
identification and did certify to have knowledge of the matters in the foregoing instrument and

certified the same to be true in all respects. Subscribed and sworn to (or affirmed) before me this _
(Official Notary

(Date)
Signature and Notary Seal) (Name of Notary typed,

printed or stamped)
Commission Number

Commission Expiration Date

ACKNOWLEDGEMENT OF FIRM, IF AN INDIVIDUAL

STATE OF County OF
The foregoing instrument was acknowledged before me by means of [ ] physical presence or [_]
online notarization this {Date) By

(Name of acknowledging) who personally appeared before me at the time of notarization, and [_]

is personally known to me or [_| has produced as
identification and did certify to have knowledge of the matters in the foregoing instrument and

certified the same to be true in all respects. Subscribed and sworn to (or affirmed) before me this _

(Official Notary

(Date) ,
Signature and Notary Seal) (Name of Notary typed,

printed or stamped)

g
a
)
o
~
=
=
o
[
=
>
2z

| Ussy Aiejop [euoyse

Commission Number Commission Expiration Date
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Affidavit Regarding the Use of Coercion for Labor or
Services

In compliance with Section 787.06(13), Florida Statutes, this attestation must be
completed by an officer or representative of a nongovernmental entity that is executing,
renewing, or extending a contract with Polk County, a political subdivision of the State of

Florida.

The undersigned, on behalf of the entity listed below (the “Nongovernmental Entity”),
hereby attests under penalty of perjury as follows:

h. | am over the age of 18 and | have personal knowledge of the matters set forth
herein.

2. I currently serve as an officer or representative of the Nongovernmental Entity.

3. The Nongovernmental Entity does not use coercion for labor or services, as those

underlined terms are defined in Section 787.06, Florida Statutes.

4. This declaration is made pursuant to Section 92.525, Fla. Stat. and Section 787.086,
Fla. Stat. I understand that making a false statement in this declaration may subject
me to criminal penalties.

Under penalties of perjury, | Richard Bushart - VP (Signatory
Name and Title), declare that | have read the foregoing Affidavit Regarding the Use of
Coercion for Labor and Services and that the facts stated in it are true.

Further Affiant sayeth naught.

Killebrew, Inc.
NONGOVERNMENTAL ENTITY

EE ! /7 !,?
Py Ay S
L g [

SIGNATURE

Richard Bushart
PRINT NAME

VP

TITLE
10/17/2024

DATE

22



8/21/24, 10:24 AM Detail by Entity Name

DivisioN oF CORPORATIONS
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Department of State / Division of Corporations / Search Records / Search by Entity Name /

Detail by Entity Name

Florida Profit Corporation
KILLEBREW, INC.

Filing Information

Document Number K90178
FEI/EIN Number 59-2952542
Date Filed 05/22/1989
State FL

Status ACTIVE

Last Event AMENDMENT
Event Date Filed 01/04/2019
Event Effective Date NONE

Principal Address

2830 WINTER LAKE RD.
LAKELAND, FL 33803

Changed: 08/29/2008
Mailing Address

P O BOX 6258
LAKELAND, FL 33807-6258

Changed: 03/21/1996
Registered Agent Name & Address

HENDERSON, DENISE
2830 WINTER LAKE RD.
LAKELAND, FL 33803

Name Changed: 01/04/2019

Address Changed: 11/19/2012
Officer/Director Detail
Name & Address

Title P
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THOMAS, WILLIAM C IV
10401 SALISBURY ST
RIVERVIEW, FL 33569

Title V

BUSHART, RICHARD S
10810 PATHFINDER TRL
LAKELAND, FL 33809
Title V

LUND, IAN A

6225 Elm Square E
LAKELAND, FL 33813
Title VTS

HENDERSON, DENISE M

207 ROGERS TERR
LAKELAND, FL 33803

Annual Reports

Report Year Filed Date
2022 01/19/2022
2023 01/23/2023
2024 01/22/2024

Document Images

01/22/2024 -- ANNUAL REPORT

View image in PDF format

01/23/2023 -- ANNUAL REPORT

View image in PDF format

01/19/2022 -- ANNUAL REPORT

View image in PDF format

01/18/2021 -- ANNUAL REPORT

View image in PDF format

01/27/2020 -- ANNUAL REPORT

View image in PDF format

02/05/2019 -- ANNUAL REPORT

View image in PDF format

01/04/2019 -- Amendment

View image in PDF format

01/22/2018 -- ANNUAL REPORT

View image in PDF format

01/09/2017 -- ANNUAL REPORT

View image in PDF format

02/01/2016 -- ANNUAL REPORT

View image in PDF format

01/22/2015 -- ANNUAL REPORT

View image in PDF format

02/07/2014 -- ANNUAL REPORT

View image in PDF format

04/12/2013 -- ANNUAL REPORT

View image in PDF format

11/19/2012 -- Amendment

View image in PDF format

02/27/2012 -- ANNUAL REPORT

View image in PDF format

01/10/2011 -- ANNUAL REPORT

View image in PDF format

04/26/2010 -- ANNUAL REPORT

View image in PDF format

03/18/2009 -- ANNUAL REPORT

View image in PDF format

01/07/2008 -- ANNUAL REPORT

View image in PDF format
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https://search.sunbiz.org/Inquiry/CorporationSearch/GetDocument?aggregateId=domp-k90178-98b399b7-cc21-47a9-8cb9-5198cdfa317d&transactionId=k90178-be3d5b37-822d-4305-b373-c435204c8f3e&formatType=PDF
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https://search.sunbiz.org/Inquiry/CorporationSearch/GetDocument?aggregateId=domp-k90178-98b399b7-cc21-47a9-8cb9-5198cdfa317d&transactionId=k90178-d860a68a-e878-444e-bbb9-c5ac32eb6d4c&formatType=PDF
https://search.sunbiz.org/Inquiry/CorporationSearch/GetDocument?aggregateId=domp-k90178-98b399b7-cc21-47a9-8cb9-5198cdfa317d&transactionId=k90178-d860a68a-e878-444e-bbb9-c5ac32eb6d4c&formatType=PDF
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https://search.sunbiz.org/Inquiry/CorporationSearch/GetDocument?aggregateId=domp-k90178-98b399b7-cc21-47a9-8cb9-5198cdfa317d&transactionId=k90178-6d3e0fef-9ff6-4c4f-879f-6dbc39224f9d&formatType=PDF
https://search.sunbiz.org/Inquiry/CorporationSearch/GetDocument?aggregateId=domp-k90178-98b399b7-cc21-47a9-8cb9-5198cdfa317d&transactionId=k90178-cdc08218-5d85-4b23-8c74-b5e4838ae543&formatType=PDF
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https://search.sunbiz.org/Inquiry/CorporationSearch/GetDocument?aggregateId=domp-k90178-98b399b7-cc21-47a9-8cb9-5198cdfa317d&transactionId=k90178-74579e6a-c8e8-4519-994c-75d5fc04b5cd&formatType=PDF
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03/22/2007 -- ANNUAL REPORT

04/19/2006 -- ANNUAL REPORT

04/12/2005 -- ANNUAL REPORT

04/21/2004 -- ANNUAL REPORT

04/23/2003 -- ANNUAL REPORT

04/15/2002 -- ANNUAL REPORT

04/18/2001 -- ANNUAL REPORT

04/21/2000 -- ANNUAL REPORT

03/23/1999 -- ANNUAL REPORT

03/25/1998 -- ANNUAL REPORT

04/15/1997 -- ANNUAL REPORT

03/21/1996 -- ANNUAL REPORT

04/24/1995 -- ANNUAL REPORT
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Exhibit "A-i"

RFP NOTICE

Polk County, a political subdivision of the State of Florida, requests the submittal of
proposals from vendors that are interested in providing turn-key projects, including all
engineering, permitting, and regulatory requirements for an indefinite quantity of various
utility related construction projects as described herein. Sealed proposals must be
received in the Procurement Division, prior to the due date and time listed below.

RFP Number and Title: 24-246, Utilities Construction Services

Description: Deliver turn-key projects, including all engineering, permitting, and
regulatory requirements for an indefinite quantity of various utility related construction
projects.

Receiving Period: Prior to 2:00 p.m., Wednesday, May 29, 2024.

Bid Opening: Wednesday, May 29, 2024, at 2:00 p.m. or as soon as possible
thereafter.

This form is for RFP registration only. Please scroll down for additional information.

Special Instructions: A NON-MANDATORY pre-proposal meeting will be held
Tuesday, April 30, 2024, 9:00 a.m. at the Utilities Administration Building, Room 63,
located at 1011 Jim Keene Blvd, Winter Haven, FL 33880.

Questions regarding this RFP must be in writing and must be sent to Ari Goldstein,
Senior Procurement Analyst, via email at arigoldstein@polk-county.net or via fax at
(863) 534-6789. All questions must be received by, Monday, May 20, 2024, 4:00 p.m.
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RFP REGISTRATION

You must register using this form to receive notice of any addenda to these documents.
Please fax the completed form to the Procurement Division as soon as possible. It is the
vendor’s responsibility to verify if addenda have been issued.

RFP Number: 24-246

RFP Title: Utilities Construction Services

This form is for bid registration only. Please scroll down for additional information.

Carefully complete this form and return it to the Procurement Division via e-mail to
procurement@polk-county.net or fax (863) 534-6789. You must submit one form for
each solicitation that you are registering for.

Company Name:

Contact Name:

Mailing Address:

City:

State:

Zip Code:

Phone Number:

Email:



mailto:procurement@polk-county.net

PROPOSAL SUBMITTAL INSTRUCTIONS

Proposers must submit their proposal prior to 2:00 p.m. on the receiving date. Proposals
must be submitted in a “sealed” parcel or electronically through Polk County’s secure
website, Kiteworks. Proposals will be publicly opened at 2:00 p.m. on the receiving date.

Sealed Parcel Submittal:

If you are submitting a sealed parcel proposal submit one (1) original marked
ORIGINAL and six (6) copies marked COPY of the proposal in a sealed parcel to the
Procurement Division. The parcel should be labeled “RFP #24-246, Utilities
Construction Services” and marked with the proposer’'s name and address. The

Proposals may be mailed or delivered to:
Polk County Procurement Division
330 West Church Street, Room 150
Bartow, FL 33830

To assist with labeling the sealed parcel, please cut along the outer border and affix this
label. Be sure to include the name of the company submitting the proposal where

requested.
Sealed Proposal. DO NOT OPEN
RFP Number 24-246
RFP Title Utilities Construction Services
Due Date/Time: May 29, 2024, prior to 2:00 p.m.

Submitted by:

Deliver To: Polk County Procurement Division
330 West Church Street, Room 150, Bartow,
Florida 33830

Proposals may be mailed, express mailed or hand delivered. It is the Proposers
responsibility to ensure their package is delivered to the Procurement Division prior to
2:00 p.m. on the Receiving date and time referenced above. Proposals delivered at 2:00

p.m. or later will not be accepted.



Electronic Proposals Submittal:

All prospective Proposers that are interested in submitting their proposals electronically
can do so via the County’s secure electronic submittal website, Kiteworks. Proposers

must email arigoldstein@polk-county.net at least 48 hours prior to opening to receive a

link to upload their submittal. Please only upload your documents as a PDF or Excel file
for the Cost Tab, if applicable. Please use the name convention of your files as follow:

‘RFP 24-246 Tab 1”
‘RFP 24-246 Tab 2"
‘RFP 24-246 Tab 3”
‘RFP 24-246 Tab 4”
‘RFP 24-246 Tab 5"
‘RFP 24-246 Tab 6”
‘RFP 24-246 Tab 7~

For more instructions, a video tutorial has been produced to further explain the
electronic solicitation submittal process. It can be found by clicking here for RFP

Submittals: https://youtu.be/vkn_7AHgioE. If you need assistance accessing this

website due to ADA or any other reason, please email Ari Goldstein at

arigoldstein@polk-county.net.

Procurement recommends that Proposers submitting electronically double check the
documents submitted into Kiteworks to ensure all requested tab information has been
uploaded. Failure to upload the requested tab information may result in the proposal

being deemed nonresponsive.


mailto:arigoldstein@polk-county.net
https://youtu.be/vkn_7AHgioE
mailto:arigoldstein@polk-county.net

POLK COUNTY
Procurement Division
Fran McAskill
Procurement Director
REQUEST FOR PROPOSAL 24-246
Utilities Construction Services

Sealed proposals will be received in the Procurement Division, Wednesday, May 29, 2024, prior
to 2:00 p.m.

Attached are important instructions and specifications regarding responses to this Request for
Proposal (the “RFP”). The failure of a responding proposer (a “Proposer”) to follow these
instructions could result in Proposer disqualification from consideration for a contract to be
awarded pursuant to this RFP.

This document is issued by Polk County (the “County”) which is the sole distributor of this RFP
and all addenda and changes to the RFP documents. The County shall record its responses to
inquiries and provide any supplemental instructions or additional documents pertaining to this
RFP in the form of written addenda to the RFP. The County shall post all such addenda,
together with any other information pertaining to this RFP, on the County’s website at
https://www.polk-county.net/business/procurement/. It is the sole responsibility of each Proposer
to review the website prior to submitting a responsive proposal (a “Proposal”) to this RFP to
ensure that that the Proposer has obtained all available instructions, addenda, changes,
supporting documents, and any other information pertaining to this RFP.

The County is not responsible for any solicitations issued through subscriber, publications, or
other sources not connected with the County and the Proposer should not rely on such sources
for information regarding the RFP solicitation.

Questions regarding this RFP must be in writing and must be sent to Ari Goldstein, Senior
Procurement Analyst, via email at Ari Goldstein or via fax at (863) 534-6789. All questions
must be received by Monday, May 20, 2024, 4:00 p.m.

Proposers and any prospective proposers shall not contact, communicate with or
discuss any matter relating in any way to this RFP with any member of the Polk County
Board of County Commissioners or any employee of Polk County other than the County
Procurement Director or the individual designated above. This prohibition begins with
the issuance of the Request for Proposal and ends upon execution of the final contract.
Any such communication initiated by a Proposer or prospective proposer shall be
grounds for disqualifying the offender from consideration for a contract to be awarded
pursuant to this RFP and for contracts to be awarded pursuant to RFPs or Requests for
Bid that the County may issue in the future.

A Proposer’s responsive Proposal to this RFP may be mailed, express mailed, or hand
delivered to:

Polk County Procurement Division
330 West Church Street, Room 150
Bartow, Florida 33830
(863)534-6757
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INTRODUCTION

Polk County (the “County”), a political subdivision of the State of Florida, is seeking
proposals from qualified and experienced Florida Certified Underground Utility
Contractors and Licensed General Contractors (each a “Contractor”) with experience in
underground construction, water and wastewater plants, including high service pump

stations to provide the utility construction services described below.

Note: The terms “Contractor” and “Proposer” refer to the entity submitting a proposal for
this RFP.

It is the intent of the County to enter into an agreement with one or more contractors for
indefinite quantity and indefinite delivery for various utility related construction projects.
The Contractor(s) will be expected to deliver turn-key projects, including all engineering,

permitting, and regulatory requirements.

QUALIFICATIONS
The following qualifications are required to be considered responsive to this
RFP and are to be provided under Tab 1 of the proposal:

e Current State of Florida Certified Underground Utility and/or General
Contractors License

e Current State of Florida plumbing license.

e Contractors must employ one (1) Advanced M.O.T. trained person
capable of modifying the FDOT Standard 600 index.

e A Letter of Bondability in the amount of $15,000,000 from a bonding
agency named in the current list of “Companies Holding Certificates of
Authority as Acceptable Sureties on Federal Bonds and as Acceptable
Reinsuring Companies” as published in Circular 570 (amended) by the
Audit Staff, Bureau of Government Financial Operations, U.S. Treasury
Department and A.M. Best rated A VIII or better.



SCOPE OF SERVICES

The scope of work as defined by this solicitation will be planned or emergency work.
Planned and emergency projects include, but are not limited to, ruptured water mains,
service laterals, meter sets, force mains and reclaimed water mains being minor in
nature to many thousands of feet. Projects may also include, but not be limited to,
concrete and asphalt repair; gravity sewer failure, manhole replacement; pipe bursting;
maintenance of traffic control plan design, set-up and maintenance; site restoration;
horizontal directional drilling; roadway restoration including storm sewer, subgrade,
base, paving, striping, curb and gutter, and sidewalk restoration; wet taps; line stops;
demolition; erosion control; dewatering; bypass pumping; system testing, inspection and
disinfection; clearing; grubbing; grading; right-of-way restoration; treatment facilities
repair; treatment facilities replacement, modification and demolition; metering stations;
pressure booster stations and pump stations; professional land surveying for construction
layout, as-built and design purposes; preparation and certification of design/construction

plans and record drawings.

All work related to controls, instrumentation, and SCADA components shall be
performed by an instrumentation integrator that has a continuing contract with Polk

County and is not part of the scope of services required under this RFP.

Planned Projects

If more than one contractor enters an agreement with the County, the County shall
determine which contractor will complete planned projects by performing an analysis
based on contractors’ expertise, experiences, and available personnel to complete the
scope of services for each planned project as well as taking into consideration the
amount of money contracted with each contractor under the resulting agreements

(Attachment “B”, Contractor Work Analysis Form).

Planned projects will have a set scope of work and will be reviewed and scheduled with
the Contractor at completion of design. All survey work will be submitted as such:
Horizontal Datum, (Coordinate System) Florida State Plane West; (Units) U.S. Survey



Feet; (Horizontal Datum) North American Datum of 1983 (NAD 83(2011)). Vertical
Datum. North American Vertical Datum of 1988 (NAVD&88).

The work will occur in city, county, and state rights-of-way, utility easements and

County-owned property throughout Polk County.

From time to time, the County may have other contractors on site providing services
under other County bids or contracts. The Contractor will coordinate with these

contractors when necessary.

For any planned projects, the County will either provide the Contractor with a written
work order or will request a scope of work proposal from the Contractor. The Contractor
shall acknowledge the request and be available for a meeting and/or site visit within
three (3) business days. Within 10 days of this meeting, the Contractor will provide a
“work order” to include a detailed scope of work, anticipated start date, timeline, and
pricing based on the negotiated rates in the resulting agreement. If a Public
Construction Bond (PCB) is required, the cost of the PCB should be included in the

scope of work proposal.

Planned project work order proposals $300,000 or greater shall be approved by the
County Manager or Deputy County Manager prior to a purchase order (PO) being
issued for the work. Planned project work order proposals under $300,000 shall be
approved by the Division Director. A history of cumulative spend for all prior POs issued
to the Contractor(s) under this RFP should also be attached to all work orders. No work

is to be performed until a PO has been issued.

The Contractor shall coordinate with PCU Operations & Maintenance at (863) 298-4101
at least five (5) days prior to the anticipated start date prior performing any work on an
active system. If Operations staff cannot be reached, notify the assigned PCU

Construction Inspector or Utilities Project Manager (PM).



After a purchase order has been issued to the Contractor, it may only be revised for
increases or decreases to the scope of work or the time needed to complete the work. If
the Contractor or County requests changes in the scope of work, price, or time of any
work order due to unforeseen circumstances while performing work on a planned
project, written notice of each change shall be delivered to the County or the Contractor
within seven (7) calendar days of the initial verbal request. Any changes to an existing
work order and associated PO will require approval by the Division Director for revised
work orders under $300,000 and approval by the County Manager or Deputy County
Manager for revised work orders $300,000 or greater.

Emergency Work

Emergency repairs or replacement work may be needed during the term of the resulting
agreement. Emergency work is generally defined as life threatening, a health-related
risk, acts of nature and equipment/product failure, etc. When emergency work is
needed, the County PM will notify the Contractor when the emergency occurs and will
specify the needed work. The Contractor must be capable of being on site, mobilized
and have a crew work ready within 45 minutes of the first call on any given day, night,
weekend, or holiday.

Treatment facility work, pump station work, pipeline work, asphalt repair, and/or
concrete repair will be on an as needed basis and the scope of work shall be set by the
County at time of said emergency. The work shall commence at once and a work
authorization with corresponding PO will be issued when an accurate estimate of cost
can be established. The Contractor shall provide the County with the estimated scope of
work proposal within one (1) business day from emergency work beginning. The
estimated emergency scope of work proposal shall be approved by the Division Director

prior to the issuance of a PO.

Once the complete scope of work can be determined, the Contractor shall provide a
written scope of work proposal to the County PM that includes the detailed scope of

work, start date, end date or timeline if work is ongoing, and pricing based on the



negotiated rates in the resulting agreement. Changes to an existing emergency work
order and associated PO will require approval by the Division Director for revised work
orders under $300,000 and approval by the County Manager or Deputy County

Manager for revised work orders $300,000 or greater.

Out of Scope Work

The County shall not be obligated in any event for payment over the amounts identified
on the PO. When preparing a work order, if it is known or reasonably anticipated that
there are necessary items of construction that are not included on the Cost Sheet of the
agreement or, during the course of executing a planned or emergency project, the
Contractor determines there are necessary items of construction that are not included
on the Cost Sheet, the Contractor should include out of scope pricing proposal for the
out-of-scope work. No out-of-scope work shall be performed without prior written
approval from the County. The cost of the out-of-scope work shall not be greater than

twenty percent (20%) of the cost of the in-scope work.

Upon approval by the County, a request will be made for a scope of work identifying the
in-scope work and out-of-scope work on individual lines. If the County does not agree
with the costs, the Contractor will be required to resubmit the scope of work with the
requested changes and potential cost reduction. The County will review the revised

budget and, if accepted, a PO will be issued.

Work Coordination

The Contractor is responsible for coordination, protection, relocation, and restoration of
existing utilities, irrigation systems, plants, shrubs, lighting, signs, fences, mailboxes,
power poles, and other existing improvements within the work area. To apply for the
installation of a temporary water meter, the Contractor shall contact Karen Murphy, or
current Utilities Environmental Specialist, with the Polk County Utilities Division, 1011
Jim Keene Blvd, Winter Haven, Florida 33880, Phone number: (863) 298-4228. Meter
fees and water usage billing shall be the responsibility of the Contractor.
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Known or Field Located Utilities

During the performance of all work authorized under the resulting agreement, the
Contractor shall follow the guidelines as set forth by Sunshine State One Call of Florida
(SSOCF), and Governing Law of the Underground Facility Damage Prevention and
Safety Act, Chapter 556, Florida Statute (F.S.).

In the event that the Contractor or their subcontractor during the execution of the work
breaks any known or field located pressure or gravity main identified under Sunshine
One-Call guidelines, causing the disruption of service and/or an eminent hazard, it shall
be the responsibility of the Contractor to immediately notify Polk County Utilities (PCU)
Operations & Maintenance at the designated emergency telephone number and
immediately undertake measures to repair the damaged utility, at no cost to the County.
To that effect, the Contractor shall ascertain prior to initiating the work he has on hand
the necessary repairing parts, tools, equipment, and labor without any delays carry out

the repair work. PCU personnel shall witness repair work.

Acceptance of the Work

Within ten (10) calendar days of substantial completion of the work, a post-construction
meeting will be scheduled. Attendees will include the County PM, Division
representatives, and the Contractor. At such time, an inspection walk-through will be
done for verification of completeness and quality of the work. The Contractor shall
replace any workmanship or product found to be defective without additional charge to
the County. The defective work shall be completed in an expedient and reasonable time

frame but will not exceed 30 calendar days.

Bond Requirements
A. The Contractor must submit a Bid Bond (Exhibit 1) in the amount of $10,000.This

document must be submitted under Tab 1, Introduction.

B. The Contractor must submit a Letter of Bondability from their bonding agent
stating their current single job limit and aggregate limit. This document must be

submitted under Tab, 1 Introduction.
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. The Bid Bond and Public Construction Bonds (Exhibit Il), as outlined below, shall
be executed by a surety authorized to do business in the State of Florida and as
named in the current list of “Companies Holding Certificates of Authority as
Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring
Companies” as published in Circular 570 (amended) by the Audit Staff, Bureau of
Government Financial Operations, U.S. Treasury Department and A.M. Best
rated A-VIIl or better. All bonds signed by an agent must be accompanied by a
certified copy of authority to act and indicate that they are licensed to do business
in the State of Florida.

. PCB’s will be required prior to the issuance of purchase order, for the amount of
the approved scope of work, as per the following outline:
i. Scopes of work less than $50,000 will not require a PCB
ii. Scopes of work greater than $50,000 and less than $100,000, a
determination will be made by the County as to whether a PCB will be
required
iii. Scopes of work greater than $100,000 will require PCB

. A purchase order will be issued to the Contractor for the purpose of obtaining a
PCB for emergency work. The Contractor must provide an original PCB to the
Procurement Division within five (5) days of the PO being issued for the

emergency work.
. A PCB will be reimbursed at cost to the Contractor on the first application for

payment; a copy of the bond premium invoice must be attached to the first
application for payment.

. Attorneys-in-fact who sign bonds or other surety instruments must attach with

each bond or surety instrument an effective and certified power of attorney.
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ASSIGNMENT

The Contractor will not be permitted to assign its agreement with the County.

AGREEMENT

The term of this agreement will be for five (5) years unless otherwise terminated.

Tab 1, Introduction

¢ Include a transmittal letter showing:

O

o

o

Company name

Name of person who can bind the company

Address

Telephone number

Email address

Indicate if company will be available to construct/support planned projects
only or if company will be available to construct/support planned and

emergency projects (as defined in the above scope of services).

e Provide a copy of the following:

o

Company’s current State of Florida Certified Underground Utility
and Excavation or General Contractors license

Current State of Florida plumbing license

Employee’s Advanced M.O.T. training certificate showing they
are capable of modifying the FDOT Standard 600 index.

Provide a Letter of Bondability from a bonding agent in the
amount of $15,000,000.

e Provide the completed below Exhibits:

O

O

o

Exhibit I, Bid Bond in the amount of $10,000
Exhibit IV, Non-Collusion Affidavit of Prime Proposer
Exhibit X, Safety Requirements/Regulations

e Provide signed copies of the following:

o

Proposers Incorporation Information form

o Affidavit Certification Immigration Laws form
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o Employment Eligibility Verification (E-Verify) Certification form
Provide signed copies of all addenda issued for this RFP.

Any other information requested as a “must” item in any addendum.

Tab 2, Experience & Proficiency on Similar Contracts (30 Points)

Provide a minimum of three (3) and a maximum of five (5) projects constructed
within the past five (5) years for which your company constructed potable water,
wastewater or reclaimed mains, pump stations,and water/wastewater treatment
facilities under a continuing contract with a public utility as the prime contractor.
At least two (2) of the projects must be emergencies your company was
requested to respond to and the outcome of the emergency. (Limit response to
one (1) page per project)

For each project please provide:

a. Name of entity

b. Name and location of the project.

c. Size and cost of the project.

d. Project owner’s representative name, address, phone number, and email
address.

e. Date project was completed or is anticipated to be completed.

f. The nature of the firm’s responsibility on the project and equipment types.

g. ldentify the key staff and their role on each project.

h. ldentify any subcontractors and their roles.

Provide the original budget and the final budget of the project. Explain the
reason(s) for differences, such as owner requested change, contractor
claim, etc.

j. Provide the original time of completion and the actual time.

k. Response time from the original call to the time your staff was on siteand

ready to work (emergency projects only).

List in-house, full-service capabilities. Include crew response time, crew
availability, and equipment availability, including subcontractors. (Limit

response to one (1) page)
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Define, in detail, the components of the work for both a planned project andan
emergency project, including applicable project management, design, permitting,
and construction management and scheduling. (Limit response to two (2)
pages)

Provide the number of registered complaints/business violations filed with any
State Department of Professional Regulation, Polk County Building Division, or

any governmental Building Division.

Tab 3, Technical & Personnel Resources (30 points)

Provide an organizational chart of the team highlighting the key individuals and
subcontractors who will perform the services as identified above. When identifying
a subcontractor, please indicate the name of the person that will be the key
individual assigned to the agreement and provide their resume. (Limit response
to one (1) page and one (1) page per resume)

List employees available to perform the services and provide resumes. The list
should contain employees’ names, licensures and/or certification statuses, work
histories,lengths of time in current position, and lengths of time with current
employer. A table format is preferred listing this information.

The key staff presented in the Contractor’s response shall be the staff utilized for
the Agreement. Provide the resumes of the key staff to be utilized for the
Agreement as identified above. (Limit response to one (1) page per resume)
Demonstrate each key staff's availability to respond to the needs of planned
projects. Please remember that you will also need to identify the key staff
identified to be used under the subcontractors as identified above. (Limit
response to one (1) page for all key staff members)

List subcontractors to be used and their location from which resources will be
committed to the Work. Include the subcontractors’ capabilities and experience
relative to this RFP’s scope of service. Submit a copy of their applicable licenses
and/or certifications qualifying them to perform the work. (Limit response to one
(1) page per subcontractor)

Describe your approach and methodology to provide the scope of services
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requested in this RFP.

Tab 4, Cost (20 Points)

e Contractors must submit prices on all items listed on the Cost Sheet (Attachment
“C”) or your proposal will be considered non-responsive. Contractors should
provide an electronic copy of the Cost Sheet in Excel format with their proposal.
If during Elevation Level 4, Contract Negotiations, it is determined that additional

services are needed, the cost amount submitted may also be negotiated.

Tab 5, Is the Firm a “Polk County Entity”? (5 Points)

e There will be a maximum of five (5) points allocated for this Tab. If the Proposer
is a Polk County Entity, then five (5) points will be allocated. If the Proposer is not
a Polk County Entity but is utilizing one or more subcontractors that is a Polk
County Entity to assist in performing the scope of work, then the Proposer will be
allocated one (1) point for each subcontractor that is a Polk County Entity up to a
maximum of five (5) points. The Polk County Entity subcontractor(s) must have
been identifiedunder Tab 3, Technical and Personnel Resources in order to
qualify for point allocation.

e Provide documentation of the Proposer’s headquarters and local offices, if any,
and the amount of time the firm has been located at each such local office.
Please also indicate the number of employees at the local office.

¢ Provide documentation of the subcontractor’s headquarters and local offices, if
any, and the amount of time the subcontractor has been located at each such
local office. Please also indicate the number of employees at the local office.

e Proposers or subcontractors will be allocated points if they meet the following
Polk County Government definition of Polk County Entity.

o The term "Polk County Entity" means any business having a physical
location within the boundaries of Polk County, Florida, atwhich employees
are located and business activity is managed and controlled on a day-to-
day basis. Additionally, the business must have been located within the

boundaries of Polk County fora minimum of 12 months prior to the date
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the applicable solicitation is issued. This requirement may be evidenced
through a recorded deed, an executed lease agreement, or otherform of
written documentation acceptable to the County. The County shall have
the right, but not the obligation, to verify the foregoing requirements.
¢ In the event a Proposer lists one or more subcontractors in Tab 3 which is a Polk
County Entity and receives point(s) as a result, and after the Proposer is
awarded the project, if successful, it is determined that the listed subcontractor
does not assist in the performance of the scope of work (and is not replaced with
an alternative subcontractor which is a Polk County Entity), then the Proposer
acknowledges and agrees that it may be suspended or debarred by the
Procurement Director for failure to comply with the conditions, specifications or
terms of a proposal or contract with the County or for committing a fraud or
misrepresentation in connections with a proposal or agreement with the County,
in accordance with the Polk County Purchasing Ordinance and Procedures

Manual.

Tab 6, Is the Firm a “Certified Woman or Minority Business Enterprise” (5
Points)

e Polk County Board of County Commissioners has a long-standing commitment to
encouraging the utilization of Women and Minority Businesses that do business
with the County as contractors. To that end we encourage all of our prime and
professional services contractors to utilize W/MBE contractors where at all
possible, irrespective of a company’scertification status. Please explain how the
submitting firm will encourage minority participation in the project. (Limit
response to one page)

e There will be a maximum of five (5) points allocated for this tab. If the Proposer is
a Woman or Minority owned business, then five (5) points will be allocated. If the
Proposer is not a Woman or Minority owned business but is utilizing one or more
subcontractors that are a Women or Minority owned business to assist in
performing the scope of work, then the Proposal will be allocated one (1) point for

each subcontractor which meets the County’s certification criteria of Women or
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Minority owned, up to a maximum of five (5) points. The Woman or Minority owned
business subcontractor(s) must have been identified under Tab 3, Technical and
Personnel Resources, in order to qualify for point allocation.
Proposers or subcontractors will be allocated points if they are a certified W/MBE
as evidenced by providing the documentation described below.
If the Proposer or subcontractor has a certified W/MBE status, provide
documentation of the firms’ certified W/MBE status as defined by the Florida
Small and Minority Business Act and as defined in Polk County’s Purchasing
Procedures. Polk County’s Purchasing Procedures recognize the following to
meet the requirement of a certified W/MBE status:
o Valid W/MBE Certification from one of the following:

» Florida Minority Supplier Development Council

= Women Business Enterprise National Council

= The State of Florida Office of Supplier Diversity

» Florida Department of Transportation

= U. S. Small Business Administration

= Federal Aviation Authority

= Other Florida governmental agencies

Certifications from other governmental agencies will be considered on a case-by-
case basis.

In the event a Proposer lists one or more subcontractors in Tab 3 which is a
Women or Minority owned business and receives point(s) as a result, and after
the Proposer is awarded the project, if successful, it is determined that the listed
subcontractor does not assist in the performance of the scope of work (and is not
replaced with an alternative subcontractor which is a Women or Minority owned
business), then the Proposer acknowledges and agrees that it may be suspended
or debarred by the Procurement Director for failure to comply with the conditions,
specifications or terms of a proposalor contract with the County or for committing
a fraud or misrepresentation in connection with a proposal or contract with the
County, in accordance with the Polk County Purchasing Ordinance and

Procedures Manual.
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Tab 7,Surveys of Past Performance (10 Points)
e Provide reference surveys from past clients for the projects identified under Tab
2.
e Completed surveys. (See Exhibit 1) Procurement will take the average of all
surveys and score as follows:
o Average Score between 9-10 (10 Points)
o Average Score between 7-8 (8 Points)
6 Points)
4 Points)
2 Points)

o Average Score between 5-6

—

o Average Score between 3-4

—

o Average Score between 1-2

—

o Average Score of 0 (0 Points

~—"

EVALUATION CRITERIA AND SELECTION PROCESS
Proposals will be evaluated in accordance with this section and all applicable County

procurement policies and procedures.

The County shall appoint a selection committee (the “Selection Committee”) that will be
responsible for evaluating and scoring/ranking the Proposals in accordance with this

Section.

The County will use a competitive selection process based on the Elevation Levels
described in this Section. At Elevation Levels 2 and 3, the Selection Committee will

score and/or rank the Proposals as applicable.
Selection of a final Proposal will be based upon the following steps and factors:
Elevation Level 1 (Procurement Requirements Assessment)

The County Procurement Division shall review all Proposals for conformance with RFP
guidelines and detailed submittal requirements. At the County’s discretion, non-
conforming Proposals may be eliminated from further consideration and conforming

Proposals shall be elevated to Elevation Level 2.

Procurement will distribute Proposals and evaluation criteria to the Selection

Committee.
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The Selection Committee may convene to review questions that arise during individual
member review of submitted Proposals before Elevation Level 2 to allow for questions,
clarifications, explanations, or other discussion to be held before the review of

Proposals is completed.

Elevation Level 2 (Selection Committee Evaluation)
Procurement shall score each Proposal on the following evaluation criteria:

e Cost(Tab4) 20 points
e Local (Tab 5) 5 points
e W/MBE Certification (Tab 6) 5 points
e Surveys of Past Performance (Tab 7) 10 points
Subtotal Points 40 points

by the process stated under each corresponding Tab description

Each Selection Committee member shall score each Proposal on the following

evaluation criteria:

e Experience & Proficiency on Similar Contracts (Tab 2) 30 points

e Technical & Personnel Resources (Tab 3) 30 points
Subtotal Points 60 points
Total Points 100 points

by the following process:

Each Selection Committee member shall determine which of the following descriptions

applies to each of the foregoing evaluation criteria:

EXCELLENT (1.0): Of the highest or finest quality; exceptional; superior; superb;

exquisite; peerless. The Proposer provided information for a given criteria that satisfied
the requirements and described specifically how and what will be accomplished in such
a manner that exhibited an exceptional and superior degree of understanding, skill, and

competency, both qualitatively and quantitatively. The facts included in the narrative
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(including all supporting documentation, diagrams, drawings, charts, and schedules,
etc.) demonstrate the Proposer’s ability to perform and deliver far beyond expectation.

VERY GOOD (0.8): To a high degree; better than or above competent and/or skillful.
The Proposer provided information for a given criteria that satisfied the requirements
and described specifically how and what will be accomplished in such a manner that
exhibited a very high degree of understanding, skill, and competency, both qualitatively
and quantitatively. The facts included in the narrative (including all supporting
documentation, diagrams, drawings, charts, and schedules, etc.) demonstrate the
Proposer’s ability to perform and deliver beyond expectation.

GOOD (0.6): Having positive or desirable qualities; competent; skilled; above average.
The Proposer provided information for a given criteria that satisfied the requirements
and described specifically how and what will be accomplished in such a manner that
exhibited a skillful and above-average degree of understanding, skill, and competency,
both qualitatively and quantitatively. The facts included in the narrative (including all
supporting documentation, diagrams, drawings, charts, and schedules, etc.)
demonstrate the Proposer’s ability to perform and deliver at the expected level.

FAIR (0.4): Average; moderate; mediocre; adequate; sufficient; satisfactory; standard.
The Proposer provided information for a given criteria that satisfied the requirements
and described sufficiently how and what will be accomplished in a manner that exhibited
an adequate and average degree of understanding, skill, and competency, both
qualitatively and quantitatively. The facts included in the narrative (including all
supporting documentation, diagrams, drawings, charts, and schedules, etc.)
demonstrate the Proposer’s ability to perform and deliver at a level slightly below

expectation.

POOR (0.2): Inadequate; lacking; inferior in quality; of little or less merit; substandard;

marginal.
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The Proposer provided information for a given criteria that did not satisfy the
requirements and described in an inadequate manner how and what will be
accomplished. The information provided simply reiterated a requirement, contained
inaccurate statements or references, lacked adequate information, or was of inferior
quality. The facts included in the narrative (including all supporting documentation,
diagrams, drawings, charts, and schedules, etc.) demonstrate the Proposer’s ability to

perform and deliver at a substandard and inferior level.

UNACCEPTABLE (0.0): The Proposer failed to provide any information for a given
criteria, provided information that could not be understood, or did not provide the

information for a given category as requested.

After a Selection Committee member has determined the description applicable for
each evaluation criterion, the total points available for such criterion shall be multiplied
by the factor associated with the applicable description to produce the number of points
allocated for that evaluation criterion. For example, a Selection Committee member
classifies the “Experience and Expertise” criterion (which shall be worth 25 points for the
purpose of this example) as “Very Good” (which is a description factor multiplier of 0.8).
The points that Selection Committee member allocated for that evaluation criterion
would be 20, calculated as follows: 25 available points x 0.8 applicable description

factor multiplier = 20 points.

A Selection Committee member’s total score for each Proposal shall equal the sum of

the total points allocated for each evaluation criteria.

When all Selection Committee members have completed their Proposal evaluations, the
individual Selection Committee member’s total scores for each Proposal will be added
together to produce a final score for each Proposal.

Procurement will confirm the calculations for the final score for each Proposal. Then,
Procurement shall publish a rank-ordered listing of the Proposals to the Selection
Committee with the Proposal receiving the highest point as the highest-ranked
Proposal.
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If the Selection Committee decides to interview Proposers based on the final scores,
then at a minimum the Selection Committee shall elevate the two highest-ranked
Proposers to Elevation Level 3 for interviews. If the Selection Committee decides not to
interview Proposers, they will collectively decide if they would like to recommend the
Board, or if applicable the County Manager authorize staff to enter into Contract
Negotiations with all Proposers, starting with the highest scoring Proposer. After Board
or County Manager approval, as applicable, to authorize staff to negotiate a contract,

the Proposers will then be elevated to Elevation Level 4 for contract negotiations.

The determination of whether the County Manager may authorize negotiations, without
further approval of the Board, is contingent upon whether the anticipated cost of the
agreement exceeds $100,000. The County Manager may authorize contract

negotiations for contracts which are not anticipated to exceed $100,000 in total.
Elevation Level 3 (Proposer Interviews)

The Selection Committee shall conduct interviews of the Proposers that it has elevated
from Elevation Level 2 to Elevation Level 3. During an interview, elevated Proposers
shall make a presentation describing the key elements of their Proposal and/or address
any specific topics the Selection Committee may determine necessary. The Selection
Committee members will have an opportunity to inquire about any aspect of the RFP
and the Proposer’s Proposal. After all elevated Proposer interviews, each Selection

Committee member shall evaluate each Proposer with emphasis on the following:

Proposer interview and presentation focusing on the key elements of their presentation
and answers to questions of the Selection Committee.

After the interviews, each Selection Committee member will individually rank the
Proposers in numerical order beginning at number 1 for the highest-ranked Proposer.
Procurement shall receive and compile each Selection Committee member’s ranking of
each Proposer, and then publish a rank-ordered listing of Proposers to the Selection
Committee, based on the combined average rankings given each Proposer. The
Selection Committee members will then collectively decide if they would like to
recommend the Board, or if applicable the County Manager, authorize staff to enter into
Contract Negotiations with all Proposers elevated to Proposer Interviews, starting with
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the highest-ranked Proposer. After Board or County Manager approval, as applicable, to
authorize staff to negotiate a contract, the highest-ranked Proposer will then be elevated

to Elevation Level 4, Contract Negotiations.

The determination of whether the County Manager may authorize negotiations, without
further approval of the Board, is contingent upon whether the anticipated cost of the
agreement exceeds $100,000. The County Manager may authorize contract

negotiations for contracts which are not anticipated to exceed $100,000 in total.
Elevation Level 4 (Contract Negotiations)

If a Proposer is elevated to this level, the User division, with the assistance of the
Procurement and the County Attorney’s Office, shall negotiate an Agreement with the

elevated Proposer.

If after negotiating for a reasonable time period the parties cannot agree on a contract,
the County shall, in its sole discretion, terminate further contract negotiations with that
Proposer. Procurement shall notify the Selection Committee that contract negotiations
with the elevated Proposer have terminated. The Selection Committee shall then
determine whether to enter into contract negotiations with the next-highest-ranked
Proposer, and so on. If the Selection Committee decides not to recommend contract
negotiations with the next-highest-ranked Proposer, and so on, or if the County
determines there is no other Proposer with whom the County can successfully negotiate

a contract, then the RFP Selection Process shall terminate.

After contract negotiations with a Proposer are successfully completed pursuant to
Elevation Level 4, the Selection Committee shall recommend to the Board of County
Commissioners or County Manager, as applicable, that it selects such Proposer to
provide the services as outlined in the Agreement. The Board of County Commissioners
or County Manager, as applicable, shall make the final decision whether the County
shall enter into an Agreement with a Proposer.

The determination of whether the County Manager may execute a contract, without

further Board approval, is contingent upon whether the cost of the agreement exceeds
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$100,000. The County Manager may execute contracts that do not exceed $100,000 in
total.

THE REMAINDER OF PAGE LEFT INTENTIONALLY BLANK
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CONTRACTOR INSTRUCTIONS AND
GENERAL INFORMATION

CONTRACTOR INSTRUCTIONS: To ensure acceptance of this RFP, follow these

instructions.

RFP SUBMITTALS MUST BE DELIVERED TO THE PROCUREMENT DIVISION
PRIOR TO 2:00 P.M. ON THE DATE SPECIFIED. THERE WILL BE NO EXCEPTIONS.

1.

BID OPENING: Contractors may attend the Bid Opening in person or via
conference call by dialing (646) 558-8656 and enter Meeting ID: 327 647 2818. A
listing of all proposers will be posted to Procurement’s website as soon as
possible after bid opening.

COMMUNICATIONS: After the issuance of any Request for Proposal,
prospective Contractors shall not contact, communicate with, or discuss any
matter relating in any way to the Request for Proposal with the Board of County
Commissioners, the County Manager, or any employee of Polk County other
than the Procurement Director or as directed in the cover page of the Request for
Proposal. This prohibition begins with the issuance of any Request for Proposal
and ends upon execution of the final contract. Such communications initiated by
a Contractor shall be grounds for disqualifying the offending Contractor from
consideration for award of the proposal and/or any future proposal.

TAXES: Contractors are responsible for the payment of any applicable taxes that
are connected to the purchase of any materials or subcontractors used in the
execution of this RFP.

MISTAKES: Contractors are required to examine the document, and all
instructions pertaining to the requirements of this RFP. Failure to do so will be at
Contractor’s risk. In case of a mistake in extension of a unit price, the unit price
will govern. Corrections made by Contractor to any Cost Sheet entry must be
initialed by the person who is identified under Tab 1, Introduction, as the person
who can bind the Company.

COST SHEET ERRORS: Where Cost Sheet Submittals have erasures or
corrections, each erasure or correction should be acknowledged by written
initials of the authorized representative signing the RFP Submittal or their
designee. The County reserves the right to reject any Cost Sheet Submittal with
such erasures or corrections where the accuracy or intent of said Cost Sheet
Submittal as corrected cannot be determined by County staff. In the case of unit
price contracts, if an error is committed in the extension of an item, the unit price
as shown in the Cost Sheet Submittal will govern. The County staff will verify the
extension of the unit prices to verify the correct amount. The County’s figures
shall prevail.
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10.

INVOICING AND PAYMENT: The successful Contractor shall submit a properly
certified invoice to the County at the contract prices. An original invoice shall be
submitted to the appropriate User Division. The Contractor shall include the
contract number and/or the purchase order number on all invoices. By submitting
an invoice, the Contractor’s Project Manager or any authorized officer is attesting
to the correctness and accuracy of all charges. Invoices will be processed for
payment when approved by the appropriate Division’s Project Manager or
designee. The County’s payment of an invoice shall not constitute evidence of
the County’s acceptance of the Contractor’s performance of the Service or the
County’s acceptance of any work.

LIABILITY: The Contractor shall hold and save the County, its officers, agents
and employees harmless from liability of any kind in the performance of this RFP
and against claims by third parties resulting from the supplier's breach of contract
or the supplier’s negligence.

PATENTS AND ROYALTIES: The Contractor, without exception, shall indemnify
and save harmless the County and its employees from liability of any nature or
kind, including cost and expenses for, or on account of, any copyrighted,
patented or non-patented invention, process, or article manufactured and used in
the performance of this RFP. If the Contractor uses any design, device or
material covered by letters, patent or copyright, it is mutually agreed and
understood without exception that the Cost Sheet prices shall include all royalties
or cost arising from the use of such design, device or material in any way
involved in the work.

All additional requested information and Exhibits must be submitted within a
reasonable period of time if chosen as the apparent Contractor after the
Selection Process phase.
* These items include:

o] Exhibit V, Non-Collusion Affidavit of Subcontractor
Exhibit VI-B, Good Faith Effort Documentation
Exhibit VII, Trench Safety Act Compliance
Exhibit VIII, Equal Employment Opportunity
Exhibit IX, Drug-Free Work Place Form
Exhibit X, Safety Requirements/Regulations
Exhibit XVIII, Certificate of Compliance
Exhibit XIX, Affidavit Certification Immigration Laws
Exhibit XXI, Scrutinized Companies Certification

O O0OO0OO0O0OO0O0Oo

All prices quoted are to be F.O.B. job site in Polk County, Florida. Cost Sheet
amount shall be inclusive of all costs. Nothing herein shall prohibit the County
from deleting line items and purchasing said items directly from a supplier if it is
determined that there is sufficient sales tax savings to make purchasing by the
County practical.
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11.

12.

13.

14.

15.

MATERIAL AND CONSTRUCTION: All material, equipment and construction
furnished shall be new and shall be of good quality, workmanship and material. If
silent in specifications, then the most acceptable industry-standard product shall
be furnished and installed.

CONFLICT OF INTEREST: The award hereunder is subject to the provisions of
Florida Statutes, Chapter 112. All Contractors must disclose with their RFP the
name of any officer, director or agent who is also an employee of the County or
any of their agencies. All Contractors must disclose the name of any County
employee who owns, directly or indirectly, any interest of any amount in the
Contractor’s firm or any of their branches.

APPROVAL OF AGREEMENT: The recommended Contractor(s) will be
required to execute the agreement documents as outlined in the RFP package
including, the Public Construction Bond, all signed exhibits and other required
information stated in any addendums. The executed documents should be
returned to Procurement within 10 working days of the documents being sent by
Procurement to the Contractor for execution. After the executed documents are
received back by Procurement, they will be given to the County Attorney’s Office
for approval to be added to a Board agenda for Board approval and execution by
the Chairman of the Board.

All agreements are subject to final approval of the Polk County Board of County
Commissioners. Persons or firms which incur expenses or change position in
anticipation of an agreement prior to the Board’s approval do so at their own risk.

SECURITY FORFEITURE: If after Contractor’s receipt of a notice of
recommendation for award the successful Contractor(s) refuses or otherwise
neglects to execute and deliver the required agreement documents, including all
signed exhibits, required insurance documents and other required information
stated in the addendums within a reasonable time, the amount of the
Contractor’s bid security (Bid Bond) may be forfeited and the award cancelled if
such action is deemed to be in the best interests of the County. The Procurement
Director will make the determination of “a reasonable time”. It is recommended
that the executed agreement documents be returned to Procurement within 10
working days of the documents being sent by Procurement to the recommended
Contractor(s) for execution. No plea of mistake in the RFP or misunderstanding
of the conditions of forfeiture shall be available to the Contractor for the recovery
of their bid security or as a defense to any action based upon the neglect or
refusal to execute the required agreement or furnish the required bonds and
insurance certification.

LAWS, CODES AND REGULATIONS: The Contractor shall familiarize itself and

comply with all Federal, State, County and City laws, codes, ordinances or
regulations controlling the action or operation of those engaged in the Work, or
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16.

affecting materials or methods used, and govern itself in accordance with them. If
the Contractor observes that there are conflicts between the Drawings and
Specifications or between any other documents, they shall promptly notify the
County in writing prior to the Proposal Receiving Date. Failure of the Contractor
to notify the County of these variances shall not provide relief for compliance to
the document as may be interpreted by the County. The Contractor shall hold
harmless, to the fullest extent permitted by Florida Law, the County and all of its
officers, agents or servants against any claims or liability arising from, or based
upon the violations of any such laws, by-laws, ordinances, regulations, orders or
decrees, whether by itself or their employees.

SAFETY REQUIREMENTS/REGULATIONS:

16.1 All Contractors are required to submit with their RFP Submittal, Exhibit X,
Safety Requirements/Regulations, which states that if the firm falls under
the Occupational Health and Safety Administration (OSHA) Regulations,
as interpreted by OSHA, the successful contractor will be able to provide,
at the request of the County, a copy of their OSHA 300 Log for the past
three (3) years, a copy of the Workers Compensation Modification Rate; a
copy of the Contractor’'s Safety and Health Program, and a copy of the
Contractor’s Drug Free Workplace Program. Any questions regarding the
compliance with this provision shall be directed to Polk County Safety and
Loss Control Coordinator, Risk Management Division, (863) 534-5267.

16.2 The Contractor is hereby notified that if awarded the RFP and it involves
work such as maintenance, repair, turnaround, renovation, construction or
engineering on chlorine disinfection facilities or other covered process(es)
must be able to provide, at the request of the County, the following items
for review: OSHA 300 Log for past five (5) years, current safety program,
training program and experience with other related processes.
Documented evidence showing compliance with confined space entry,
lockout/tagout, emergency response and safe work is required. All
contract workers must comply with the facility’s safe work practices and
controls outlined in the facility safety manual and operating procedures.

16.3 The Contractor is hereby notified that if awarded the proposal they shall
be responsible for maintenance of traffic within the limits of the project for
the duration of the construction period, including any temporary
suspensions of the Work. The Contractor shall construct and maintain
detours and provide facilities for access to residences, businesses, etc.,
along the project. The contractor shall furnish, install, and maintain traffic
control and safety devices during construction, furnish and install work
zone pavement markings for maintenance of traffic in construction areas,
and provide any other special requirements for safe and expeditious
movement of traffic specified on the plans. Maintenance of Traffic includes
all facilities, devices and operations as required for safety and
convenience of the public within the work zone. Refer to Florida
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17.

18.

19.

20.

Department of Transportation’s (FDOT) latest edition of the Standard
Specifications for Road and Bridge Construction and the latest version of
the Manual on Uniform Traffic Control Devices (MUTCD) for the minimum
national standard for traffic control for highway construction, maintenance,
and utility operation.

LIQUIDATED DAMAGES: Contractors are hereby advised that if the Agreement
documents so indicate, a reasonable amount for liquidated damages may be
assessed for Contractor’s failure to meet stated specifications, schedule, or other
relevant issues as determined by the County. Information regarding the
composition of liquidated damages can be found with each work authorization.
The liquidated damages are not intended as a penalty.

PUBLIC ENTITY CRIMES STATEMENT: The Contractor declares and warrants
that neither the Contractor nor any of the Contractor’s affiliates, as that term is
defined in Section 287.133, Florida Statutes, are subject to the restrictions in
Section 287.133, Florida Statutes, regarding the commission of a public entity
crime. If during the term of this Agreement, the Contractor or any affiliate is
convicted of a public entity crime or is otherwise prohibited from performing work
for or transacting business with the County pursuant to Section 287.133, Florida
Statutes, then the Contractor shall be in material default of this Agreement, and
in such case, the County shall have the rights and remedies as provided herein.

PREFERENCE FOR DRUG-FREE WORKPLACE: Whenever two or more
proposals which are equal with respect to price, quality and service are received;
preference shall be given to a proposal received from a business that certifies
that it has implemented a drug-free workplace program in accordance with
Florida Statutes, Section 287.087. If there are two or more proposals that are
equal and also certifies as a drug free workplace, then the tie proposal shall be
broken as per the Polk County Procurement Procedures.

REQUIREMENT TO LIST SUBCONTRACTORS: The successful Contractor
shall provide a list of all proposed subcontractors, other persons or entities
(including those who are to furnish materials or equipment fabricated to a special
design), the associated costs, and company classification on Exhibit VI-A,
Subcontractor List, upon request by Procurement Staff. Exhibit VI-A may be
requested prior to work beginning and again at the project close-out. The list
must contain all subcontracted areas of work including those areas of work being
self-performed. The total of work noted on this list must match the amount stated
on the Cost Sheet.

In addition, the successful Contractor should provide documentation reflecting
their “Good Faith Effort” in securing the services of minority owned businesses
for any appropriate subcontracted areas of work. This documentation shall be
noted on Exhibit VI-B, Good Faith Effort, and shall be provided upon request by
Procurement Staff.
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21.

22.

23.

24.

25.

26.

WOMEN/MINORITY BUSINESS ENTERPRISE OUTREACH (W/MBE’s): The
County hereby notifies all Contractors that W/MBE's are to be afforded a full
opportunity to participate in any proposal by the County and will not be subject to
discrimination on the basis of race, color, sex or national origin. The County asks
that Contractors make good faith efforts to use qualified W/MBE subcontractors
in preparing their proposal. The W/MBE'’s must be identified as such on the
subcontractors list. Contractors are encouraged to contact the Supplier Diversity
Office, at (863) 534-5959 or (863) 534-5901 for assistance. If a Contractor makes
a good faith effort to find and utilize qualified W/MBE subcontractors, but is not
successful, they have fulfilled the Good Faith Effort required. Good Faith Effort
shall be described as the effort put forth by Contractors on construction
proposals to solicit prices from women/minority contractors.

EQUAL OPPORTUNITY FOR CONTRACTOS AND SUBCONTRACTORS:
Pursuant to U.S. Executive Order 11246, as amended, you are advised that
under the provisions of government contracting, and in accordance with the
Executive Order, contractors and subcontractors are obliged to take affirmative
action to provide equal opportunity without regard to race, creed, color, national
origin, age, or sex.

ADDITIONS/REVISIONS/DELETIONS: Additions, revisions or deletions to the
general conditions, specifications or Cost Sheet by a Contractor that change the
intent of the proposal will cause the proposal to be non-responsive and the
proposal will not be considered. The Procurement Director shall be the sole
judge as to whether or not any addition, revision, or deletion changes the intent
of the proposal.

UNIT PRICES: Unless otherwise stated in this document, unit prices will be
utilized to adjust the total compensation due the successful Contractor based on
actual quantities provided as part of the Work and verified by the County.
Significant changes in quantities, including deletion of any particular item are
possible. Negotiation of unit prices shall not be allowed except under conditions
of Force Majeure, where those conditions are sufficiently documented to the full
satisfaction of the County. No other claim to negotiate unit prices will be
considered after the Agreement is executed.

CODE OF ETHICS: If any Contractor violates or is a party to a violation of the
code of ethics of the County or the State of Florida, with respect to this RFP,
such Contractor may be disqualified from performing the work described in this
RFP or from furnishing the goods or services for which the RFP is submitted and
shall be further disqualified from submitting on any future solicitations for work,
goods, or services for the County.

RFP PROTEST: Any Contractor desiring to file a protest, with respect to a
recommended award of any RFP, shall do so by filing a written protest. The
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written protest must be in the possession of the Procurement Division within
three (3) working days of the Notice of Recommended Award mailing date. All
Contractors who submitted a proposal will be sent a Notice of Recommended
Award, unless only one proposal was received.

A copy of the protest procedures may be obtained from the Polk County
Procurement Division or can be downloaded from the County’s website at
https://www.polk-county.net/business/procurement/protest-procedures.

FAILURE TO FOLLOW PROTEST PROCEDURE REQUIREMENTS WITHIN
THE TIME FRAMES PRESCRIBED HEREIN AS ESTABLISHED BY POLK
COUNTY, FLORIDA, SHALL CONSTITUTE A WAIVER OF THE
CONTRACTOR'’S RIGHT TO PROTEST AND ANY RESULTING CLAIM.

GENERAL INFORMATION

1. The term “County” means the Polk County Board of County Commissioners, a
political subdivision of the State of Florida, and its authorized designees, agents,
or employees.

2. NON-CONFORMANCE TO RFP CONDITIONS: Services not delivered as per
delivery date in the RFP and purchase order may result in Contractor being
found in default, in which event any and all re-procurement costs may be
charged against the defaulting Contractor. This non-conformance to RFP
conditions may result in immediate cancellation of the purchase order.

3. ASSIGNMENT: Any purchase order issued pursuant to this RFP and the monies
which may become due herein is not assignable.

4. DISPUTES: In the event of any doubt or difference of opinion as to the methods
provided herein, or the level of performance rendered, the decision of the user
department/division director shall be final and binding on both parties.

5. FACILITIES: The County reserves the right to inspect the contractor’s facilities
at any time, with prior notice.

6. PLACING OF ORDERS: The resulting Agreement of this RFP does not
constitute an order. Before any services can be performed, the successful
Contractor must receive written or oral notification in accordance with the
practices of the User Division, as outlined within this RFP’s Scope of Work, and
the resulting Agreement.

7. UNCONTROLLABLE FORCES (FORCE MAJEURE): Either party hereunder
may be temporarily excused from performance if an Event of Force Majeure
directly or indirectly causes its nonperformance. An “Event of Force Majeure” is
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defined as any event which results in the prevention or delay of performance by a
party of its obligations under this Agreement and which is beyond the reasonable
control of the nonperforming party. It includes, but is not limited to fire, flood,
earthquakes, storms, lightning, epidemic, war, riot, civil disturbance, sabotage,
and governmental actions.

Neither party shall be excused from performance if non-performance is due to
forces which are reasonably preventable, removable, or remediable and which
the non-performing party could have, with the exercise of reasonable diligence,
prevented, removed, or remedied prior to, during, or immediately after their
occurrence. Within five (5) days after the occurrence of an Event of Force
Majeure, the non-performing party shall deliver written notice to the other party
describing the event in reasonably sufficient detail, along with proof of how the
event has precluded the non-performing party from performing its obligations
hereunder, and a good faith estimate as to the anticipated duration of the delay
and the means and methods for correcting the delay.

The non-performing party’s obligations, so far as those obligations are affected
by the Event of Force Majeure, shall be temporarily suspended during, but no
longer than, the continuance of the Event of Force Majeure and for a reasonable
time thereafter as may be required for the non-performing party to return to
normal business operations. If excused from performing any obligations under
this Agreement due to the occurrence of an Event of Force Majeure, the non-
performing party shall promptly, diligently, and in good faith take all reasonable
action required for it to be able to commence or resume performance of its
obligations under this Agreement. During any such time period, the non-
performing party shall keep the other party duly notified of all such actions
required for it to be able to commence or resume performance of its obligations
under this Agreement.

LAWS, CODES AND REGULATIONS: The Contractor shall familiarize itself
and comply with all Federal, State, County and City laws, codes, ordinances or
regulations controlling the action or operation of those engaged in the Work, or
affecting materials or methods used, and govern itself in accordance with them.
If the Contractor observes that there are conflicts between the Drawings and
Specifications or between any other documents, they shall promptly notify the
County in writing. Failure of the Contractor to notify the County of these
variances shall not provide relief for compliance to the document as may be
interpreted by the County. The Contractor shall hold harmless, to the fullest
extent permitted by Florida Law, the County and all of its officers, agents or
servants against any claims or liability arising from, or based upon the violations
of any such laws, by-laws, ordinances, regulations, orders or decrees, whether
by itself or their employees.
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9.

10.

INDEMNIFICATION:

9.1

9.2

9.3

The Contractor shall indemnify, defend (by counsel reasonably acceptable
to County) and hold harmless the County and its employees and agents
from and against all liabilities, claims, suits, demands, damages, losses
and expenses, including attorney fees, including, but not limited to or
resulting from the performance of its Work, provided that any such liability,
claim, suit, demand, damage, loss or expenses (a) is attributable to bodily
injury, personal injury, sickness, disease or death or injury to or
destruction of tangible property, including the loss of use resulting
therefrom; and (b) is caused in whole or in part by an act or omission of
the Contractor, any subcontractor, anyone directly or indirectly employed
by any of them, or anyone for whose acts any of them may be liable,
whether or not it is caused in whole or in part by the negligence or other
fault of a party indemnified hereunder.

In any and all claims against the County or any of its agents or employees
by any employee of the Contractor, any subcontractor, anyone directly or
indirectly employed by any of them, or anyone for whose acts any of them
may be liable, the indemnification obligation under the previous paragraph
shall not be limited in any way as to the amount or type of damages,
compensations or benefits payable by or for the Contractor or any
subcontractor under workers' compensation acts, disability benefit acts or
other employee benefit acts.

The Contractor shall indemnify and hold harmless the County and anyone
directly or indirectly employed by it from and against all claims, suits,
demands, damages, losses or expenses (including attorney fees) arising
out of any infringement of patent or copyrights held by others; and shall
defend all such claims in connection with any alleged infringement of such
rights.

CONTRACTOR’S RESPONSIBILITIES:

10.1

Supervision and Superintendence:

10.1.1 The Contractor shall provide at all times when the Work is being
executed a competent superintendent to supervise and direct the
Work in accordance with the Work Authorization. Prior to the
commencement of the Work the Contractor shall provide a resume
of the superintendent that will be assigned the responsibility to
supervise the Work. If in the judgment of the County the proposed
superintendent lacks the experience, skills and expertise to
competently and efficiently supervise and direct the Work, then the
County may require the Contractor to assign a different
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10.2

superintendent and the Contractor will be required to submit the
resume of the replacement for the same consideration as before.
The Contractor shall be solely responsible for the means, methods,
techniques, sequences and procedures of construction, but the
Contractor shall not be responsible for the negligence of others in
the design or specifications of a specific means, method, technique,
sequence or procedure of construction which is shown or indicated
in and expressly required by the Work Authorization. The
Contractor shall be responsible to see that the completed Work
complies accurately with the Work Authorization.

10.1.2 The Contractor shall keep on the Work at all times during its
progress a competent resident superintendent, who shall not be
replaced without written notice to the County, through the
Professional, except under extraordinary circumstances. The
superintendent will be the Contractor’s representative at the site
and shall have authority to act on behalf of the Contractor. All
communications to the superintendent shall be as binding as if
given to the Contractor.

Labor, Material and Equipment:

10.2.1 The Contractor shall provide and pay for competent, suitable,
qualified personnel to survey and lay out the Work and perform
construction as required by the Contract Documents. The
Contractor shall at all times maintain good discipline and order on
the site.

10.2.2 The Contractor shall furnish and pay for all material, equipment,
labor, transportation, construction equipment machinery, tools,
appliances, fuel, power, light, heat, telephone, water facilities,
sanitary facilities, all other facilities and all other incidentals whether
temporary or permanent necessary for the execution, testing, initial
operation, and completion of the Work as required by the Work
Authorization.

10.2.3 All material and equipment shall be new and of good quality, except
as otherwise provided in the Work Authorization. If required by the
Professional, the Contractor shall furnish satisfactory evidence as
to the kind and quality of material and equipment.

10.2.4 All material and equipment shall be applied, installed, connected,
erected, used, cleaned and conditioned in accordance with the
instructions of the applicable manufacturer, fabricator or processor,
except as otherwise provided in the Work Authorization.
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11.

12.

SUBSTITUTE MATERIAL OR EQUIPMENT: If the Contractor wishes to furnish
or use a proposed substitute after the award of the Contract, it shall within thirty
(30) calendar days after Notice to Proceed make written application to the
Professional and the Project Manager for consideration of such substitute,
certifying in writing that the proposed substitute: will perform adequately the
duties imposed by the general design; be similar and of equal substance or
quality to that specified; and be suited to the same use and capable of
performing the same function as that specified. No substitute shall be ordered or
installed without the prior written approval of the Professional. The application
shall also contain an itemized estimate of all costs that may result directly or
indirectly from acceptance of such substitute, including costs of redesign, delays,
maintenance and claims of other contractors affected by the resulting change, all
of which shall be considered by the Project Manager and the Professional in
evaluating the proposed substitute. Approval of any change in costs or schedule
as a result of acceptance of the substitute by the Professional shall be by
Change Order.

CONCERNING SUBCONTRACTORS:

12.1 The Contractor shall be fully responsible for all acts and omissions of their
Subcontractors and of persons directly or indirectly employed by them and
of persons for whose acts any of them may be liable to the same extent as
if they were employed by the Contractor. Nothing in the Work
Authorization shall create any contractual relationship between any
Subcontractor and the County or any obligation on the part of the County
to pay or to see to the payment of any monies due any Subcontractor,
except as may otherwise be required by law. The County may furnish to
any Subcontractor, to the extent practical, evidence of amounts paid to the
Contractor for specific Work done.

12.2 The Contractor shall identify and provide information on Subcontractors,
Suppliers and other persons or organizations which shall be used by the
Contractor, in accordance with requirements of the work authorization.

12.3 The divisions and sections of the Specifications and the identifications of
any Drawings shall not control the Contractor in dividing work among
Subcontractor or delineating the Work to be performed by any specific
trade.

12.4 The Contractor agrees to bind specifically every Subcontractor to the
applicable terms and conditions of the Work Authorization and Purchase
Order, including but not limited to the Contractor Instructions and General
Information , for the benefit of the County.

12.5 All Work performed for the Contractor by a Subcontractor shall be
pursuant to an appropriate written agreement between the Contractor and
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13.

14.

15.

the Subcontractor which shall contain provisions that waive all rights the
contracting parties may have against one another for damages caused by
fire or other perils covered by insurance, except such rights as they may
have to the proceeds of such insurance held by the County as trustee.
The Contractor shall pay each Subcontractor an appropriate amount,
determined by the value of the Work, of any insurance monies received by
the Contractor under this insurance.

PERMITS: The Contractor shall obtain and pay for all construction permits,
licenses, governmental charges, inspection fees and all public utility charges
which are applicable and necessary for the execution of the Work. All permit
costs and public utility charges shall not be included in the base proposal. Permit
fees, if any, will be reimbursed to the Contractor on a separate invoice. Any
delays associated with the permitting process will be considered for time
extensions only; however, no damages or additional compensation for delay will
be allowed.

USE OF PREMISES:

14.1 The Contractor shall confine their equipment, storage of material, storage
of equipment and the operations of their workers to the areas permitted by
law, ordinances, permits or the requirements of the Work Authorization.
The Contractor shall not unreasonably encumber the site with
material and equipment. Any loss or damage to the Contractor’s or any
Subcontractor’s equipment is solely at the risk of the Contractor.

14.2 During the progress of the Work, the Contractor shall keep the premises
free from accumulations of waste material, rubbish and other debris or
contaminates resulting from the Work. At the completion of the Work, the
Contractor shall remove all waste material, rubbish and debris from and
about the premises as well as all tools, appliances, construction
equipment, machinery and surplus material. The Contractor shall leave
the site clean and ready for occupancy by the County at substantial
completion of the Work. The Contractor shall restore to original condition
all property so designated for alteration by the Work Authorization.

14.3 The Contractor shall not load or permit any part of any structure to be
loaded in any manner that will endanger the structure. The Contractor
shall not subject any part of the Work or adjacent property to stresses or
pressures that will endanger them.

SAFETY AND PROTECTION:

15.1 The Contractor shall take all necessary precautions for the safety of and
will provide the necessary protection to prevent damage, injury, or loss to:
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15.2

15.3

15.1.1 All employees on the Work and other persons who may be
affected by it.

15.1.2 All the Work and all material or equipment to be
incorporated, whether in storage on or off the site. The
Contractor shall assume all risk of loss for stored equipment
or material, irrespective of whether the Contractor has
transferred the title of the stored equipment or material to the
County.

15.1.3 Other property at the site or adjacent to it, including trees,
shrubs, lawns, walks, pavements, roadways, structures and
utilities not designated for removal, relocation or
replacement in the course of construction.

The Contractor is responsible for observing all OSHA regulations and shall
self-inspect to ensure this is accomplished. The Contractor shall ensure
that all personnel are properly trained and shall be able to provide
documentation for their personnel that have attended training courses.
Examples of such training courses are: Hazard Communications, Traffic
Work Zone Safety, Personal Protective Equipment, First Aid/CPR, Permit
Required Confined Space, Lock Out/Tag Out of Hazardous Energy. The
Contractor is required to comply with OSHA Standards regardless of the
number of employees they may have.

A County representative may periodically monitor work site safety. Should
there be safety and/or health violations, classified as Serious, Willful or
Criminal/Willful Violations, the County’s representative may have the
authority, but not the duty, to require the Contractor to correct the violation
in an expeditious manner. Inspections shall be based on requirements
contained in law. The definitions of serious, willful and criminal/willful
violations are as follows:

Serious Violation: A serious violation shall be deemed to exist in a place of
employment if there is a substantial probability that death or serious physical
harm could result from a condition which exists; or from one or more practices,
means, methods, operations or processes which have been adopted or are in
use, in such place of employment unless the employer did not, and could not,
with the exercise of reasonable diligence, know of the presence of the violation.

Willful Violation: May exist where evidence shows that the employer committed
an intentional and knowing violation of the Act.

Criminal/Willful Violation: A repeat violation of a previously cited willful violation.
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Violation of Serious, Willful or Criminal violation may have the following
consequences:

First violation: The correction may be a verbal warning and the correction

shall be done the same day. Written documentation may be
maintained by the County.

Second violation ~ May result in work stoppage until the violation is corrected.

The work stoppage shall not entitle the Contractor to
additional contract time or compensation. Liquidated
damages provision will remain in full force and effect.

Third violation This may constitute a breach of contract for safety violations

and may result in termination of the contract, at the sole
discretion of the County.

Note: The County Safety Officer may stop any job to ensure the safety of

15.4

15.5

15.6

15.7

all concerned.

Should the work site be in a hazardous area, the County may furnish the
Contractor with information concerning hazards such as types or
identification of known toxic material, machine hazards, Material Safety
Data Sheets or any other information that would assist the Contractor in
the planning of a safe work site.

The Contractor shall be aware that while working for the County,
representatives from agencies such as the United States Department of
Labor, Occupational Safety and Health Administration (OSHA) are invitees
and need not have warrants or permission to enter the work site. These
agencies, as well as the County Safety Officer, enter at the pleasure of the
County.

The Contractor shall designate a competent person of its organization
whose duty shall be the prevention of accidents at the site. This person
shall be the Contractor’s superintendent, unless otherwise designated in
writing by the Contractor to the Professional. All communications to the
superintendent shall be as binding as if given to the Contractor.

Should there be catastrophic injuries, as defined by OSHA, or a fatality on
the worksite, the County Safety Manager, Risk Management Division,
(863) 534-5267, shall be notified immediately. The Contractor shall
promptly report by telephone and in writing to a County Representative
and Professional all accidents arising out of or in connection with the Work
which cause death, personal injury (defined by OSHA as a “lost time”
accident), or property damage in excess of $500.00; giving full details and
statements of any witnesses. County Representatives are defined as
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16.

17.

15.8

15.9

follows: The Division Director or the authorized representative, the division
Project Manager and County Risk Management. Non-adherence to this
policy could be cause for disqualification of the Contractor on future
County Projects.

Should the County Safety Manager, require the OSHA 300 Log, a written
safety and health plan and/or training documents, these documents shall
be at this office within 24 hours of the request. Failure to provide the
documentation within that time frame may cause the job to be shut down,
at no expense to the County, until such documents are received.

In any event the County may stop the work when, in the County’s opinion,
the work is being performed in violation of any health and safety rules,
regulations or laws. This includes environmental issues.

15.10 When it becomes necessary to stop the work for any of the reasons

contained herein, the County shall issue a Stop Work Authorization to
instruct the Contractor to cease work on the project. The County shall not
be penalized in any manner as a result of this Stop Work Authorization.

EMERGENCIES:

16.1

In emergencies affecting the safety of persons, the Work or property at the
site or adjacent thereto, the Contractor is obligated to prevent or mitigate
threatened damage, injury or loss. The Contractor shall give the County
written notice that the emergency provision has been invoked and shall
state the reasons within twenty-four (24) hours of the incident. If the
Contractor believes the emergency results in additional Work, a claim for a
Change Order may be submitted in accordance with the procedures set
forth herein.

16.1.1 The Contractor shall immediately notify the County of all
events involving personal injuries to any person on the site,
whether or not such person was engaged in the construction
of the Project, and shall file a written report on such
person(s) and any other event resulting in property damage
of any amount within five (5) calendar days of the
occurrence.

16.1.2 If the County determines that a change in the Work
Authorization is required because of the action taken by the
Contractor in response to such an emergency, a Change
Order will be issued to document the consequences of such
action.

WARRANTY AND GUARANTEE:
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18.

17.1 The Contractor warrants and guarantees to the County that all material
and equipment will be new, unless otherwise specified; and that all work
will be of good quality, performed in a workmanlike manner, free from
faults or defects, and in accordance with the requirements of the Contract
Documents and any inspections, tests or approvals referred to in this
Article. All unsatisfactory Work, all faulty Work and all Work not
conforming to the requirements of the Work Authorization or such
inspections, tests, approvals or all applicable building, construction and
safety requirements, shall be considered defective. Notice of all defects
shall be given to the Contractor by the Project Manager. All defective
work, whether or not in place, may be rejected, corrected or accepted as
provided in this Article.

17.2 If, after approval of final payment and prior to the expiration of one year
after the date of final completion and acceptance by the County, or such
longer period of time as may be prescribed by law or by the terms of any
applicable special guarantee required by the Contract Documents, any
Work or material are found to be defective, incomplete or otherwise not in
accordance with the Work Authorization, the Contractor shall promptly,
without cost to the County and in accordance with the County’s written
instructions, either correct such defective Work or, if it has been rejected
by the County, remove it from the site and replace it with non-defective
work. If the Contractor does not promptly comply with the terms of such
instructions, the County may have the defective Work corrected, removed
or replaced. All direct and indirect costs of such action will be paid by the
Contractor.

INSURANCE REQUIREMENTS: The selected firm, if any, shall maintain, at all
times, in force during the contract period the insurance as specified with an
insurer licensed to do business in the State of Florida; rated “A VIII” or better by
A.M. Best Rating Company for Class VIII financial size category. Polk County, a
political subdivision of the State of Florida, must be named as an additional
insured with respect to liability arising from all work being performed for Polk
County, for Automobile and General Liability policies of insurance. The certificate
holder must be Polk County, a political subdivision of the State of Florida, 330 W
Church St, Rm 150, Bartow, Florida 33830. Workers’ Compensation Insurance is
required to provide statutory benefits, including those that may be required by
any applicable federal statute. Any sole proprietor or partner actively engaged in
the construction industry, and any corporate officer of a construction or non-
construction industry corporation who elects to be exempt from the provisions of
the workers’ compensation law must provide either a workers’ compensation
exemption certificate (construction industry) or a letter stating the exemption
status and number of employees (non-construction industry). For non-exempt
contractors, Employers Liability in the amount of $1,000,000. Commercial
General Liability Insurance $2,000,000 combined single limit of liability for bodily
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19.

20.

21.

22.

23.

injuries, death, and property damage, and personal injury resulting from any one
occurrence, including the following coverages: Completed Operations, Broad
Form CG. Comprehensive Automobile Liability Insurance $1,000,000; combined
single limit of liability for bodily injuries, death and property damage resulting
from any one occurrence, including all owned, hired and non-owned vehicles.
Professional Liability Insurance in the amount of $2,000,000 per occurrence. The
general liability and worker's compensation policies shall contain a waiver of
subrogation in favor of Polk County. An original certificate of insurance must be
on file in the Procurement Division before a purchase order will be issued.

AFFIRMATION: By submitting their proposal, the Contractor affirms that the
proposal is genuine and not made in the interest of or on behalf of any
undisclosed person, firm or corporation and is not submitted in conformity with
any agreement or rules of any group, association, organization or corporation;
the Contractor has not directly or indirectly induced or solicited any other person
to submit a false or sham proposal; the Contractor has not solicited or induced
any person, firm or corporation to refrain from submitting a proposal; and the
Contractor has not sought by collusion to obtain for him/herself any advantage
over other persons or over the County.

DEVELOPMENT COSTS: Neither the County nor its representative(s) shall be
liable for any expenses incurred in connection with preparation of a submittal to
the RFP. Contractors should prepare their proposals simply and economically,
providing a straightforward and concise description of the Contractor’s ability to
meet the requirements of the RFP.

ADDENDA: The County may record its responses to inquiries and any
supplemental instructions in the form of written addenda. The addenda will be
posted on the County’s website at http://www.polk-
county.net/business/procurement. It is the sole responsibility of the Contractors
to check the website to ensure that all available information has been received
prior to submitting a proposal.

APPLICABLE LAWS AND COURTS: This RFP and any resulting agreements
shall be governed in all respects by the laws of the State of Florida and any
litigation with respect thereto shall be brought only in the courts of Polk County,
State of Florida or the Middle District of Florida, Hillsborough County, Florida.
The Contractor shall comply with all applicable federal, state and local laws and
regulations.

PROPOSAL ACCEPTANCE PERIOD: A proposal shall be binding upon the
offeror and irrevocable by it for ninety (90) calendar days following the proposal
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24.

25.

26.

27.

opening date. Any proposal in which offeror shortens the acceptance period may
be rejected.

ADDITION/DELETION: The County reserves the right to add to or delete any
item from this proposal or resulting agreements when deemed to be in the best
interest of the County.

PROPRIETARY INFORMATION: In accordance with Chapter 119 of the Florida
Statutes (Public Records Law) and except as may be provided by other
applicable State and Federal Law, all Contractors should be aware that Request
for Proposals and the submittals thereto are in the public domain. However, the
Contractors are required to identify specifically any information contained in
their proposals which they consider confidential and/or proprietary and which
they believe to be exempt from disclosure, citing specifically the applicable
exempting law. Contractors should provide a redacted copy of proposal with
submittal.

All proposals received from Contractors in response to this Request for Proposal
will become the property of the County and will not be returned to the
Contractors. In the event of contract award, all documentation produced as part
of the contract will become the exclusive property of the County.

REVIEW OF PROPOSAL FILES: In accordance with Chapter 119.071 of the
Florida Statutes, the submittals received for this Request for Proposal are
exempt from review for thirty (30) days after the Bid Opening Date or at
Recommendation of Award, whichever event occurs first.

Should the RFP be cancelled and re-solicited for any reason, proposal submittals
shall remain exempt from disclosure for a period not to exceed twelve (12)
months or at Recommendation of Award of the subsequent solicitation.

UNAUTHORIZED ALIEN(S): The Contractor agrees that unauthorized aliens
shall not be employed nor utilized in the performance of the requirements of this
solicitation. The County shall consider the employment or utilization of
unauthorized aliens a violation of Section 274A(e) of the Immigration and
Naturalization Act (8 U.S.C. 1324a). Such violation shall be cause for unilateral
termination of this Agreement by the County. As part of the response to this
solicitation, the successful firm will complete and submit the attached form
“‘AFFIDAVIT CERTIFICATION IMMIGRATION LAWS.” (Exhibit XIX)

Employers may avail themselves of a program by the U.S. Immigration and
Customs Enforcement called E-Verify. E-Verify is an Internet-based system
operated by U.S. Citizenship and Immigration Services (USCIS), part of the
Department of Homeland Security (DHS), in partnership with the Social Security
Administration (SSA). E-Verify is currently free to employers. E-Verify provides
an automated link to Federal databases to help employers determine
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28.

employment eligibility of new hires and the validity of their Social Security
numbers.

If your company wishes to avail themselves of this program, you can register
online for E-Verify at http://www.dhs.gov/how-do-i/verify-employment-eligibility-e-
verify which provides instructions for completing the registration process.
At the end of the registration process, you will be required to sign a
Memorandum of Understanding (MOU) that provides the terms of agreement
between you as the employer, the SSA, and DHS. An employee who has
signatory authority for the employer can sign the MOU. Employers can use their
discretion in identifying the best method by which to sign up their locations for E-
Verify. To find out more about E-Verify, please visit www.dhs.gov/e-verify or
contact USCIS at 1-888-464-4218.

EMPLOYMENT ELIGIBILITY VERIFICATION (E-Verify)

A. Unless otherwise defined herein, terms used in this Section which are
defined in Section 448.095, Florida Statutes, as may be amended from time to
time, shall have the meaning ascribed in said statute.

B. Pursuant to Section 448.095(5), Florida Statutes, the Contractor hereto,
and any subcontractor thereof, must register with and use the E-Verify system to
verify the work authorization status of all new employees of the Contractor or
subcontractor. The Contractor acknowledges and agrees that (i) the County and
the Contractor may not enter into this Agreement, and the Contractor may not
enter into any subcontracts hereunder, unless each party to this Agreement, and
each party to any subcontracts hereunder, registers with and uses the E-Verify
system; and (ii) use of the U.S. Department of Homeland Security’s E-Verify
System and compliance with all other terms of this Certification and Section
448.095, Fla. Stat., is an express condition of this Agreement, and the County
may treat a failure to comply as a material breach of this Agreement.

C. By entering into this Agreement, the Contractor becomes obligated to
comply with the provisions of Section 448.095, Fla. Stat., "Employment Eligibility,"
as amended from time to time. This includes but is not limited to utilization of the
E-Verify System to verify the work authorization status of all newly hired
employees, and requiring all subcontractors to provide an affidavit attesting that
the subcontractor does not employ, contract with, or subcontract with, an
unauthorized alien. The Contractor shall maintain a copy of such affidavit for the
duration of this Agreement. Failure to comply will lead to termination of this
Agreement, or if a subcontractor knowingly violates the statute or Section
448.09(1), Fla. Stat., the subcontract must be terminated immediately. If this
Agreement is terminated pursuant to Section 448.095, Fla. Stat., such termination
is not a breach of contract and may not be considered as such. Any challenge to
termination under this provision must be filed in the Tenth Judicial Circuit Court of
Florida no later than 20 calendar days after the date of termination. If this
Agreement is terminated for a violation of Section 448.095, Fla. Stat., by the
Contractor, the Contractor may not be awarded a public contract for a period of 1

44


http://www.dhs.gov/how-do-i/verify-employment-eligibility-e-verify
http://www.dhs.gov/how-do-i/verify-employment-eligibility-e-verify
http://www.dhs.gov/e-verify

year after the date of termination. The Contractor shall be liable for any additional
costs incurred by the County as a result of the termination of this Agreement.
Nothing in this Section shall be construed to allow intentional discrimination of any
class protected by law.

29. LIMITATIONS: The County reserves the right to revise, amend or withdraw this
proposal at any time to protect its interest. Contractors will not be compensated
by the County for costs incurred in preparation of responses to this RFP.

30. ATTORNEY’S FEES AND COSTS: Each party shall be responsible for its own
legal and attorney’s fees, costs and expenses incurred in connection with any
dispute or any litigation arising out of, or relating to this Agreement, including
attorney’s fees, costs and expenses incurred for any appellate or bankruptcy
proceedings.

31. PROHIBITION AGAINST CONSIDERING CONTRACTOR INTERESTS: In
accordance with Section 287.05701, Florida Statutes, the County may not (i)
request documentation of or consider a Contractor’s social, political, or ideological
interests when determining if the Contractor is a responsible vendor; or (ii) give
preference to a Contractor based on the Contractor’s social, political, or
ideological interests.

32. PUBLIC RECORD LAWS

(a)The Contractor acknowledges the County’s obligations under Article |, Section
24, of the Florida Constitution and under Chapter 119, Florida Statutes, to release
public records to members of the public upon request and comply in the handling of the
materials created under this Agreement. The Contractor further acknowledges that the
constitutional and statutory provisions control over the terms of this Agreement. In
association with its performance pursuant to this Agreement, the Contractor shall not
release or otherwise disclose the content of any documents or information that is
specifically exempt from disclosure pursuant to all applicable laws.

(b) Without in any manner limiting the generality of the foregoing, to the extent
applicable, the Contractor acknowledges its obligations to comply with Section
119.0701, Florida Statutes, with regard to public records, and shall:

(1) keep and maintain public records required by the County to perform the
services required under this Agreement;

(2) upon request from the County’s Custodian of Public Records or his/her
designee, provide the County with a copy of the requested records or allow the records
to be inspected or copied within a reasonable time at a cost that does not exceed the
cost provided in Chapter 119, Florida Statutes, or as otherwise provided by law;

(3) ensure that public records that are exempt or confidential and exempt
from public records disclosure requirements are not disclosed except as authorized by
law for the duration of the term of this Agreement and following completion of this
Agreement if the Contractor does not transfer the records to the County; and
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(4) upon completion of this Agreement, transfer, at no cost, to the County all
public records in possession of the Contractor or keep and maintain public records
required by the County to perform the service. If the Contractor transfers all public
records to the County upon completion of this Agreement, the Contractor shall destroy
any duplicate public records that are exempt or confidential and exempt from public
records disclosure requirements. If the Contractor keeps and maintains public records
upon completion of this Agreement, the Contractor shall meet all applicable
requirements for retaining public records. All records stored electronically must be
provided to the County, upon request from the County’s Custodian of Public Records, in
a format that is compatible with the information technology systems of the County.

(c) IF THE CONTRACTOR HAS QUESTIONS REGARDING THE
APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO THE
CONTRACTOR’S DUTY TO PROVIDE PUBLIC RECORDS RELATING
TO THIS AGREEMENT, CONTACT THE COUNTY’S CUSTODIAN OF
PUBLIC RECORDS AT:

RECORDS MANAGEMENT LIAISON OFFICER
POLK COUNTY

330 WEST CHURCH ST

BARTOW, FL 33830

TELEPHONE: (863) 534-7527

EMAIL: RMLO@POLK-COUNTY.NET

33. Scrutinized Companies and Business Operations Certification; Termination.

A. Certification(s)

() By its execution of this Agreement, the Contractor hereby certifies to the
County that the Contractor is not on the Scrutinized Companies that Boycott Israel
List, created pursuant to Section 215.4725, Florida Statutes, nor is the Contractor
engaged in a boycott of Israel, nor was the Contractor on such List or engaged in
such a boycott at the time it submitted its bid, proposal, quote, or other form of
offer, as applicable, to the County with respect to this Agreement.

(I1) Additionally, if the value of the goods or services acquired under this
Agreement are greater than or equal to One Million Dollars ($1,000,000), then
the Contractor further certifies to the County as follows:

(a) the Contractor is not on the Scrutinized Companies with Activities in
Sudan List, created pursuant to Section 215.473, Florida Statutes; and

(b) the Contractor is not on the Scrutinized Companies with Activities in the
Iran Petroleum Energy Sector List, created pursuant to Section 215.473,
Florida Statutes; and
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34.

(c) the Contractor is not engaged in business operations (as that term is
defined in Florida Statutes, Section 287.135) in Cuba or Syria; and
(d) the Contractor was not on any of the Lists referenced in this subsection
A(ii), nor engaged in business operations in Cuba or Syria when it submitted
its proposal to the County concerning the subject of this Agreement.
(i) The Contractor hereby acknowledges that it is fully aware of the penalties
that may be imposed upon the Contractor for submitting a false certification to
the County regarding the foregoing matters.

. Termination. In addition to any other termination rights stated herein, the County

may immediately terminate this Agreement upon the occurrence of any of the
following events:

(i) The Contractor is found to have submitted a false certification to the
County with respect to any of the matters set forth in subsection A(i) above, or
the Contractor is found to have been placed on the Scrutinized Companies that
Boycott Israel List or is engaged in a boycott of Israel.

(i) The Contractor is found to have submitted a false certification to the
County with respect to any of the matters set forth in subsection A(ii) above, or
the Contractor is found to have been placed on the Scrutinized Companies with
Activities in Sudan List, or the Scrutinized Companies with Activities in the Iran
Petroleum Energy Sector List, or has been engaged in business operations in
Cuba or Syria, and the value of the goods or services acquired under this
Agreement are greater than or equal to One Million Dollars ($1,000,000).

NO CONSTRUCTION AGAINST DRAFTER

The Parties acknowledge that this Agreement and all the terms and conditions
contained herein have been fully reviewed and negotiated by the Parties.
Accordingly, any rule of construction to the effect that ambiguities are to be
resolved against the drafting party shall not apply in interpreting this Agreement.
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Proposers Incorporation Information
(Submittal Page)

The following section should be completed by all proposers and submitted with their RFP
submittal:

Company Name:

DBA/Fictitious Name (if applicable):

TIN #:

Address:

City:

State:

Zip Code:

County:

Note: Company name must match legal name assigned to the TIN number. A current W9
should be submitted with your bid submittal.

Contact Person:

Phone Number:

Cell Phone Number:

Email Address:

Type of Organization (select one type)

Sole Proprietorship
Partnership
Non-Profit

Sub Chapter

Joint Venture
Corporation

LLC

LLP

Publicly Traded
Employee Owned
State of Incorporation:

Oo0oooooooaoao

The Successful Proposer must complete and submit this form prior to award. The Successful
Proposer must invoice using the company name listed above.
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ATTACHMENT “A”

DETAILED INSTRUCTIONS ON HOW TO PREPARE AND SEND

PERFORMANCE SURVEYS

The objective of this process is to identify the past performance of the Contractor submitting a
proposal package. This is accomplished by sending survey forms to past customers. The
customers should return the forms directly to the Contractor. The Contractor is to include all

surveys in their proposal package.

Sending the Survey

The surveys shall be sent to all clients for whom the Contractor has identified under Tab 2.
Surveys should correlate to all projects identified under Tab 2.

If more surveys are included, Procurement will only use those identified under Tab 2.

1. The Contractor shall complete the following information for each customer that a survey will

be sent
Item Description
CLIENT NAME Name of the company that the work was performed for
(i.e. Hillsborough County).
FIRST NAME First name of the person who will answer customer
satisfaction questions.
LAST NAME Last name of the person who will answer customer

satisfaction questions.

PHONE NUMBER

Current phone number for the reference (including area
code).

EMAIL ADDRESS

Current email address for the reference.

PROJECT NAME

Name of the project (Utilities Construction Services for
Hillsborough County X Project), etc.

COST OF SERVICES

Cost of services (e.g., $3,000,000)

DATE COMPLETE

Date when the services were completed. (e.g., 5/31/2023)

2. The Contractor is responsible for verifying that their information is accurate prior to

submission for references.

3. The survey must contain different services/projects. You cannot have multiple people

evaluating the same job. However, one person may evaluate several different jobs.

4. The past projects can be either completed or on-going.

5. The past client/owner must evaluate and complete the survey.
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Preparing the Surveys

1.

The Contractor is responsible for sending out a performance survey to the clients that

have been identified under Tab 2. The survey can be found on the next page.

. The Contractor should enter the past clients’ contact information, and project

information on each survey form for each reference. The Contractor should also enter

their name as the Contractor being surveyed.

. The Contractor is responsible for ensuring all references/surveys are included in their

submittal under Tab 7.

. Polk County Procurement may contact the reference for additional information or to

clarify survey data. If the reference cannot be contacted, there will be no credit given
for that reference.

50



Survey Questionnaire — Polk County

RFP 24-246, Utilities Construction Services
To: (Name of Person completing survey)

(Name of Client Company/Contractor)

Phone Number: Email:

Total Annual Budget of Entity

Subject: Past Performance Survey of Similar work:

Project name:

Name of Contractor being surveyed:

Cost of Services: Original Cost: Ending Cost:
Contract Start Date: Contract End Date:

Rate each of the criteria on a scale of 1 to 10, with 10 representing that you were very
satisfied (and would hire the Contractor /individual again) and 1 representing that you
were very unsatisfied (and would never hire the Contractor /individual again). Please rate
each of the criteria to the best of your knowledge. If you do not have sufficient
knowledge of past performance in a particular area, leave it blank.

NO CRITERIA UNIT | SCORE
1 Ability to manage cost (1-10)
2 | Ability to maintain project schedule (complete on-time/early) (1-10)
3 | Quality of workmanship (1-10)
4 Professionalism and ability to manage (1-10)
5 Close out process (1-10)
6 Ability to communicate with Client’s staff (1-10)
7 Ability to resolve issues promptly (1-10)
8 | Ability to follow protocol (1-10)
9 | Ability to maintain proper documentation (1-10)
10 | Appropriate application of technology (1-10)
11 | Overall Client satisfaction and comfort level in hiring (1-10)
12 | Ability to offer solid recommendations (1-10)
13 Atbifl]icty to facilitate consensus and commitment to the plan of action among | (1-10)

sta

Printed Name of Evaluator

Signature of Evaluator:

Please fax or email the completed survey to:
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AFFIDAVIT CERTIFICATION IMMIGRATION LAWS
SOLICITATION NO.: RFP 24-246, Utilities Construction Services

POLK COUNTY WILL NOT INTENTIONALLY AWARD COUNTY CONTRACTS TO ANY
CONTRACTOR WHO KNOWINGLY EMPLOYS UNAUTHORIZED ALIEN WORKERS,
CONSTITUTING A VIOLATION OF THE EMPLOYMENT PROVISIONS CONTAINED IN 8
U.S.C. SECTION 1324 a(e) {SECTION 274A(e) OF THE IMMIGRATION AND NATIONALITY
ACT (“INA”).

POLK COUNTY MAY CONSIDER THE EMPLOYMENT BY ANY CONTRACTOR OF
UNAUTHORIZED ALIENS A VIOLATION OF SECTION 274A(e) OF THE INA. SUCH
VIOLATION BY THE RECIPIENT OF THE EMPLOYMENT PROVISIONS CONTAINED IN
SECTION 274A(e) OF THE INA SHALL BE GROUNDS FOR UNILATERAL CANCELLATION
OF THE CONTRACT BY POLK COUNTY.

PROPOSER ATTESTS THAT THEY ARE FULLY COMPLIANT WITH ALL APPLICABLE
IMMIGRATION LAWS (SPECIFICALLY TO THE 1986 IMMIGRATION ACT AND
SUBSEQUENT AMENDMENTS).

Company Name:

Signature:

Title:

Date:

State of:

County of:

The foregoing instrument was acknowledged before me by means of ["] physical

presence or [_Jonline notarization, this day of , 20 , by

(name) as (title of officer) of

(entity name), on behalf of the company, who ["] is

personally known to me or [_] has produced as

identification.

Notary Public Signature:

Printed Name of Notary Public:

Notary Commission Number and Expiration:
(AFFIX NOTARY SEAL)

52



EMPLOYMENT ELIGIBILITY VERIFICATION (E-VERIFY) CERTIFICATION
(Florida Statutes, Section 448.095)

PROJECT NAME: RFP 24-246, Utilities Construction Services

The undersigned, as an authorized officer of the contractor identified below (the “Contractor”),
having full knowledge of the statements contained herein, hereby certifies to Polk County, a political
subdivision of the State of Florida (the “County”), by and on behalf of the Contractor in accordance with
the requirements of Section 448.095, Florida Statutes, as related to the contract entered into by and between
the Contractor and the County on or about the date hereof, whereby the Contractor will provide labor,
supplies, or services to the County in exchange for salary, wages, or other remuneration (the “Contract”),
as follows:

1. Unless otherwise defined herein, terms used in this Certification which are defined in
Section 448.095, Florida Statutes, as may be amended from time to time, shall have the meaning ascribed
in said statute.

2. Pursuant to Section 448.095(5), Florida Statutes, the Contractor, and any subcontractor
under the Contract, must register with and use the E-Verify system to verify the work authorization status
of all new employees of the Contractor or subcontractor. The Contractor acknowledges and agrees that (i)
the County and the Contractor may not enter into the Contract, and the Contractor may not enter into any
subcontracts thereunder, unless each party to the Contract, and each party to any subcontracts thereunder,
registers with and uses the E-Verify system; and (ii) use of the U.S. Department of Homeland Security’s
E-Verify System and compliance with all other terms of this Certification and Section 448.095, Fla. Stat.,
is an express condition of the Contract, and the County may treat a failure to comply as a material breach
of the Contract.

3. By entering into the Contract, the Contractor becomes obligated to comply with the
provisions of Section 448.095, Fla. Stat., "Employment Eligibility," as amended from time to time. This
includes but is not limited to utilization of the E-Verify System to verify the work authorization status of
all newly hired employees, and requiring all subcontractors to provide an affidavit attesting that the
subcontractor does not employ, contract with, or subcontract with, an unauthorized alien. The Contractor
shall maintain a copy of such affidavit for the duration of the Contract. Failure to comply will lead to
termination of the Contract, or if a subcontractor knowingly violates the statute or Section 448.09(1), Fla.
Stat., the subcontract must be terminated immediately. If the Contract is terminated pursuant to Section
448.095, Fla. Stat., such termination is not a breach of contract and may not be considered as such. Any
challenge to termination under this provision must be filed in the Tenth Judicial Circuit Court of Florida no
later than 20 calendar days after the date of termination. If the Contract is terminated for a violation of
Section 448.095, Fla. Stat., by the Contractor, the Contractor may not be awarded a public contract for a
period of 1 year after the date of termination. The Contractor shall be liable for any additional costs incurred
by the County as a result of the termination of the Contract. Nothing in this Certification shall be construed
to allow intentional discrimination of any class protected by law.

Executed this day of , 20

ATTEST: CONTRACTOR:
By: By:

PRINTED NAME: PRINTED NAME:
Its: Its:
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Cost Sheet
(Submittal Page)

Attachment “C” Cost Sheet for this RFP is available on the following FTP site: https://fip3.polk-
county.net, you will be prompted for a User ID and Password. The User ID is procurevendor and
the password is solicitation. After you have logged in to the FTP site, double click on the file
folder “RFP 24-246 Utilities Construction Services.zip”, select “Open” or “Save As” to
download the Excel Cost Sheet. If you need assistance accessing this website due to ADA or
any other reason, please email Ari Goldstein at arigoldstein@polk-county.net.

The Cost Sheet is in Excel format and is to be submitted with your bid submittal.

Deviation from the Cost Sheet is strictly prohibited and will not be accepted. The Cost Sheets
are locked, and you need only enter the unit. The Cost Sheet will automatically calculate the
extension; therefore, you must enter the Unit Cost per the Unit of Measure as requested on the
Cost Sheet.
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EXHIBIT I: BID BOND

KNOW ALL MEN BY THESE PRESENTS, that we (hereinafter
called the Principal) and (hereinafter called the
Surety), a Corporation chartered and existing under the Laws of the State of

,and authorized to do business in the State of Florida, are held and firmly
bound unto Polk County, a political subdivision of the State of Florida, in the full and just
sum of ten thousand and 00/cents dollars ($10,000.00) good and lawful money of the
United States of America, to be paid upon demand of the County, to which payment will
and truly be made, we bind ourselves, our heirs, executors, administrators, successors,
and assigned jointly and severally and firmly by these presents.

WHEREAS, the Principal is about to submit, or has submitted to the County, a Bid
Submittal for the purpose of

NOW THEREFORE, the conditions of this obligation are such if the Bid Submittal is
accepted and recommended for award of a contract, the Principal shall, execute a
satisfactory contract documents including an executed Public Construction Bond
payable to County, in the amount of 100 percent (100%) of the total purchase order
price, if applicable, in form and with surety satisfactory to said County, then this
obligation to be void, otherwise to be and remaining full force and virtue in law, and the
surety shall, upon failure of the Principal to comply with any or all of the foregoing
requirements, immediately pay to the aforesaid County, upon demand, the amount of
this Bond, in good and lawful money of the United States of America, not as a penalty,
but as liquidated damages.

IN TESTIMONY THEREOF, the Principal and Surety have caused these presents to be
duly signed and sealed this day of 20
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ATTEST: PRINCIPAL:

BY: (SEAL)
Authorized Signature (Principal)

Witness
Witness Printed Name

Title of Person Signing Above
ATTEST: SURETY:

Printed Name

BY: (SEAL)
Witness Attorney in Fact
Witness Printed Name

Business Address

NOTES:

1. All bonds signed by an agent must be accompanied by a certified copy of such agent’s
authority to act.

2. Attorneys-in-fact who sign Bid Bonds or Contract Bonds must file with each bond a
certified and effectively dated copy of their power of attorney.
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EXHIBIT Il: PUBLIC CONSTRUCTION BOND

FRONT PAGE
F.S. CHAPTER 255.05

BOND NO.:

CONTRACTOR NAME:

CONTRACTOR ADDRESS:

CONTRACTOR PHONE NO:

SURETY COMPANY:

OWNER NAME: Polk County, a political subdivision of the State of Florida
OWNER ADDRESS: 330 W. Church St

Bartow, FL 33830
OWNER PHONE NO: (863) 534-6757

OBLIGEE NAME: (if
contracting entity is different
from the owner, the contracting
public entity)

OBLIGEE ADDRESS:

OBLIGEE PHONE NO:

BOND AMOUNT: $

CONTRACT NUMBER:

GENERAL DESCRIPTION
OF PROJECT:

PROJECT LOCATION:
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EXHIBIT Il (cont'd): PUBLIC CONSTRUCTION BOND

KNOW ALL MEN BY THESE PRESENTS: That , as Principal, and
, as Surety, located at

, (Business Address) are held and firmly bound unto
Polk County, a political subdivision of the State of Florida, as Obligee in the sum of

$ ) in lawful currency of the United States, for the payment
whereof we bind ourselves, successors, and assigns, jointly and severally, firmly by these
presents.

THE CONDITION OF THIS BOND is that if Principal:

1. Performs the Contract executed between Principal and County for construction of the
Contract being made a part of this bond by reference, at the times and in the manner
prescribed in the Contract; and

2. Promptly makes payments to all claimants, as defined in Section 255.05(1) Florida
Statutes, supplying Principal with labor, materials, or supplies, used directly or indirectly
by Principal in the prosecution of the work provided in the Contract; and

3. Pays County all losses, damages, expenses, costs, liquidated damages, and attorney
fees, including appellate proceedings, that County sustains because of a default by
Principal under the Contract; and

4. Performs the guarantee of all work and materials furnished under the Contract for the
time specified in the Contract, then this bond is void, otherwise it remains in full force.

Any action instituted by a claimant under this bond for payment must be in accordance with the
notice and time limitation provisions in Section 255.05(2), Florida Statutes.

Any changes in or under the Contract Documents and compliance or non-compliance with any
formalities connected with the Contract or the changes does not affect Surety’s obligation under
this bond.

Reference is hereby made to Section 255.05 Florida Statutes, and to the notice and time
limitation provisions thereof:

IN WITNESS WHEREOF, this instrument is executed this day of ,20
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EXHIBIT lll: PAYMENT OF STORED MATERIALS

As regards payment for stored materials on RFP # 24-246, Utilities Construction Services, and
the inclusion by (Principal) in Applications for Payment to Polk
County, a political subdivision of the State of Florida (County) without evidence that those stored
materials have been paid for by Principal, Surety hereby pledges:

AS TO THE PERFORMANCE BOND:

Surety acknowledges that materials will be stored on site or at a site agreeable to the County for
use or incorporation in the project referenced herein. Surety agrees to remain obligated under
the Performance Bond for the failure or default by Principal for any reason to timely use or
incorporate the materials in the project. This certification applies to both the materials and
associated labor with respect to Principal’s obligation to timely complete the project according to
the contract specifications.

AS TO THE LABOR AND MATERIALS PAYMENT BOND:

Surety acknowledges that materials will be stored on site or at a site agreeable to the County for
use or incorporation in the project referenced herein. Surety agrees to remain obligated under
the Labor and Materials Payment Bond to ensure that all materialmen, laborers, suppliers, and
subcontractors having claims or disputes pertaining to the procurement and properly authorized
storage of these materials are promptly paid by Principal.

Entered into this day of ,20__, by
(Name of Surety)

Authorized signature of Surety
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EXHIBIT IV: NON-COLLUSION AFFIDAVIT OF PRIME PROPOSER

State of )
SS
County of )
, being first duly sworn, deposes and says that:
1. They are of , the

Proposer that has submitted the attached Proposal;

2. They are fully informed respecting the preparation and contents of the attached Proposal
and of all pertinent circumstance respecting such Proposal;

3. Such Proposal is genuine and is not a collusive or sham Proposal;

4. Neither the said Proposer nor any of their officers, partners, owners, agents,
representatives, employees or parties in interest, including this affiant, has in any way
colluded, conspired, connived or agreed, directly or indirectly with any other Proposer,
firm or person to submit a collusive or sham Proposal in connection with such Contract
or has in any manner, directly or indirectly, sought by agreement or collusion of
communication or conference with any other Proposer, firm or person to fix the price or
prices in the attached Proposal of any other Proposer, or to fix any overhead, profit or
cost element of the Cost Sheet or the Cost Sheet of any other Proposer, or to secure
through any collusion, conspiracy, connivance or unlawful agreement any advantage
against Polk County, a political subdivision of the State of Florida (County) or any person
interested in the proposed Contract; and

5. The price or prices quoted in the attached Proposal are fair and proper and are not
tainted by any collusion, conspiracy, connivance, or unlawful agreement on the part of
the Proposer or any of its agents, representatives, owners, employees or parties in
interest, including this affiant.

STATE OF

COUNTY OF

The foregoing instrument was acknowledged before me by means of [[] physical presence or
[CJonline notarization, this day of , 20 , by

(name) as (title of officer) of
(entity name), on behalf of the company, who ["] is personally known to me or [_] has produced
as identification.

Notary Public Signature:

Printed Name of Notary Public:

Notary Commission Number and Expiration:
(AFFIX NOTARY SEAL)
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EXHIBIT V: NON-COLLUSION AFFIDAVIT OF SUBCONTRACTOR

The Contractor shall not execute any agreement with any subcontractor or permit any
subcontractor to perform any work included in this Contract until he has submitted a non-
collusion affidavit from the subcontractor in substantially the form shown below and has
received written approval of subcontractor from Polk County, a political subdivision of the State
of Florida (County).

This form must be signed by an authorized signatory of the company.
State of )

SS

County of )

, being first duly sworn, deposes and says that:

-_—

They are of , hereafter referred to
as the Subcontractor;

They are fully informed respecting the preparation and contents of subcontractor's RFP
Submittal submitted by the subcontractor to the Contractor
for certain work in connection with RFP 24-246, Utilities Construction Services.

Such subcontractor’'s RFP Submittal is genuine and is not a collusive or sham submittal;

Neither the subcontractor nor any of its officers, partners, owners, agents,
representatives, employees or parties in interest, including this affiant, has in any way
colluded, conspired, connived or agreed, directly or indirectly with any other Proposer,
firm or person to submit a collusive or sham RFP Submittal in connection with such
Contract or to refrain from submitting a RFP Submittal in connection with such Contract,
or has in any manner, directly or indirectly, sought by unlawful agreement or connivance
with any other Proposer, firm or person to fix the price or prices in said subcontractor’s
RFP Submittal or secure through collusion, conspiracy, connivance or unlawful
agreement any advantage against the County or any person interested in the proposed
Contract; and

The price or prices quoted in the subcontractor's RFP Submittal are fair and proper and
not tainted by any collusion, conspiracy, connivance or unlawful agreement on the part
of the Proposer or any of their agents, representatives, owners, employees or parties in
interest, including this affiant.
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STATE OF

COUNTY OF

The foregoing instrument was acknowledged before me by means of [_] physical presence or
[“lonline notarization, this day of ,20__, by (name)
as (title of officer) of (entity name), on behalf of the

company, who [ is personally known to me or [] has produced
as identification.

Notary Public Signature:

Printed Name of Notary Public:

Notary Commission Number and Expiration:
(AFFIX NOTARY SEAL)
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EXHIBIT VI-A: SUBCONTRACTOR LIST

To receive a copy of Exhibit VI-A, Subcontractor List, please go the following FTP site:
https:/ftp3.polk-county.net, you will be prompted for a User ID and Password. The User
ID is procurevendor and the password is solicitation. After you have logged in to the
FTP site, double click on the file folder “RFP 24-246 Utilities Construction
Services.zip”’, select “Open” or “Save As” to download Exhibit VI-A, Subcontractor List
and sample. If you need assistance accessing this website due to ADA or any other
reason, please email Ari Goldstein at arigoldstein@polk-county.net.
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EXHIBIT VI-B: GOOD FAITH EFFORT DOCUMENTATION

The following is provided for the Contractor to use in conjunction with the Good Faith
Effort requirement in Section 20.0 of the Invitation for Bid. For your convenience to
supplement your own subcontractor/supplier database, we direct you to
https://vcl.polk.one/vendordirectory, for additional names. Please list the company’s
names and the result of your contact for each subcontractor solicited. Suppliers can be
listed in the blank spaces at the bottom of the page.

Division of Work Results of Good Faith Effort
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EXHIBIT VII: TRENCH SAFETY ACT COMPLIANCE
General:

1.

The Contractor shall comply with the Florida Trench Safety Act (90-96), Laws of FL.)
Effective October 1, 1990.

The Contractor(s) performing trench safety excavation on this Contract shall comply with
the Occupational Safety and Health Administration’s (OSHA) trench excavation safety
standards, 29 CFR’s 1926.650, Subpart P, including all subsequent revisions or updates
to these standards as adopted by the Department of Labor and Employment Security
(DLES).

By submission of his bid and subsequent execution of this Contract, the Contractor
certifies that all trench excavation done within his control shall be accomplished in strict
adherence with OSHA trench safety standards contacted 29 CFR’s 1926.650, Subpart
P, including all subsequent revisions or updates to these standards as adopted by the
Department of Labor and Employment Security.

The Contractor also agrees that he has obtained or will obtain identical certification from
his proposed Subcontractors that will perform trench excavation prior to award of the
subcontracts and that he will retain such certifications in his files for a period of not less
than three years following final acceptance.

The Contractor shall consider all available geotechnical information in his design of the
trench excavation safety system.

Inspections may be conducted by the County and the County’s Safety Officer. Serious
deficiencies will be corrected on the spot or the job may be closed. Imminent danger
citing will result in the immediate cessation of work. Work will resume when the danger is
corrected.

Proposer acknowledges that included in the various items of the proposal and in the
Total Bid Price are costs for complying with the Florida Trench Safety Act (90-96), Laws
of FL) effective October 1, 1990. The Proposer further identifies the costs to be
summarized as follows:

Trench Safety Units of Measure Unit (QTY) Unit Cost Extended Cost

Measure (Description)

A

B
C.
D

(LF, SY)

&8 hH H P

$
$
$
$
Total $

Failure to complete the above may result in the submittal being declared non-responsive.
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EXHIBIT VIII: EQUAL EMPLOYMENT OPPORTUNITY

Polk County, a political subdivision of the State of Florida (County), is an Equal
Opportunity/Affirmative Action Employer.

Pursuant to Executive Order 11246 as amended, you are advised that under the
provisions of government contracting, contractors and subcontractors are obliged to
take affirmative action to provide equal employment opportunity without regard to race,
creed, color, national origin, age, or sex.

We are committed to equal opportunity employment effort and expect firms that do
business with the County to have a vigorous affirmative action program.

CERTIFICATION BY PROPOSED PRIME OR SUBCONTRACTOR REGARDING
EQUAL EMPLOYMENT OPPORTUNITY

This certification is authorized pursuant to Executive Order 11246, Part Il, Section
203(b), (30 F.R. 12319-15). Any Proposer or prospective contractor, or any of the
proposed subcontractors, shall state as an initial part of the Bid or negotiations of the
Contract whether it has participated in any previous Contract or subcontract to the equal
opportunity clause; and, if so, whether it has filed all compliance reports due under
applicable instructions.

Where the certification indicated that the prime or subcontractor has not filed a
compliance report due under applicable instruction, such Contractor shall be required to
submit a compliance report.

Contractor’'s Name:

Address:

1. Proposer has participated in a previous contract or subcontract, subject to the
Equal Opportunity Clause:

YES NO
2. Compliance Reports were required to be filed in connection with such Contract or
subcontract:
YES NO_
3. Proposer has filed all compliance reports due under applicable instructions:
YES NO
4. If answer to Item 3 is No, please explain in detail on reverse side of this
certification.
YES NO
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The Proposer certifies that they do not maintain or provide for their employees any
segregated facilities at any of their establishments, and that they do not permit their
employees to perform their services at any location under their control where
segregated facilities are maintained. The Proposer certifies further that they will not
maintain or provide for their employees any segregated facilities at any of their
establishments, and that they will not permit their employees to perform their services at
any location under their control where segregated facilities are maintained. The
Proposer agrees that a breach of this certification will be a violation of the Equal
Opportunity clause in any contract resulting from acceptance of this Bid. As used in this
certification, the term (segregated facilities” means any waiting rooms, work areas,
restrooms, washrooms, restaurants, other eating areas, time clocks, locker rooms,
storage areas, dressing areas, parking lots, drinking fountains, recreation/entertainment
areas, transportation and housing facilities provided for employees which are segregate
by explicit directive or are, in fact, segregated on the basis of race, color, religion or
national origin, because of habit, local custom or otherwise. The Proposer agrees that
(except where they have obtained identical certification from proposed subcontractors
for specific time periods) they will obtain identical certification from proposed
Subcontractors prior to the award of subcontracts exceeding $10,000 which are not
exempt from the provision of the Equal Opportunity clause; and that they will retain such
certifications in their files.

Certification — The information above is true and complete to the best of my knowledge
and belief. (A willfully false statement is punishable by law — U.S. Code, Title 18,
Section 1001.)

Printed Name

Title

Signature

Date
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EXHIBIT IX: DRUG-FREE WORKPLACE FORM

The undersigned Proposer in accordance with Florida Statute 287.087 hereby certifies
that does:
(Name of Business)

1. Publish a statement notifying employees that the unlawful manufacture, distribution,
dispensing, possession, or use of a controlled substance is prohibited in the workplace
and specifying the actions that will be taken against employees for violations of such
prohibition.

2. Inform employees about the dangers of drug abuse in the workplace, the business’s
policy of maintaining a drug-free workplace, any available drug counseling, rehabilitation
and employee assistance programs; and the penalties that may be imposed upon
employees for drug abuse violations.

3. Give each employee engaged in providing the commodities or contractual services that
are under bid a copy of the statement specified in subsection (a).

4. In the statement specified in subsection (1), notify the employees that, as a condition of
working on the commodities or contractual services that are under bid, the employee will
abide by the terms of the statement and will notify the employer of any conviction of, or
plea of guilty or nolo contendere to, any violation of Chapter 1892 or of any controlled
substance law of the United States or any state, for a violation occurring in the
workplace no later than five (5) days after such conviction.

5. Impose a sanction on or require the satisfactory participation in a drug abuse assistance
or rehabilitation program, if such is available in the employee’s community, by any
employee who is so convicted.

6. Make a good faith effort to continue to maintain a drug-free workplace through
implementation of this section.

As the person authorized to sign the statement, | certify that this firm complies fully with the
above requirements.

Proposer’s Signature

Date
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EXHIBIT X: SAFETY REQUIREMENTS/REGULATIONS FORM

Proposer must sign and have notarized:

The undersigned Contractor hereby certifies that they fully understand the safety
requirements/regulation provisions as stated in General Information, ltem #6, and will
comply.

Dated this Day of 20

Name of Firm:

By:

Title of Person Signing

This foregoing instrument was acknowledged before me by means of [_] physical

presence or [_online notarization, this day of , 20 , by
(name) as (title of officer) of
(entity name), on behalf of the company, who [] is personally
known to me or [_| has produced as identification.

Notary Public Signature:

Printed Name of Notary Public:

Notary Commission Number and Expiration:
(AFFIX NOTARY SEAL)
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EXHIBIT Xll: CONTRACTOR CERTIFICATION OF DISBURSEMENT

PROJECT: Utilities Construction Services DATE:
CONTRACT NO.
PROGRESS PAYMENT NUMBER:

, Contractor for the
above referenced Contract, hereby certifies that all Subcontractors and Suppliers,
except for those noted below, have received their pro rata share of all previous progress
payments made to date by Polk County, a political subdivision of the State of Florida
(County), for all the labor, work, materials and equipment furnished under the Contract.
The terms "Subcontractor" and "Supplier" have the meaning defined in Part B of the
Contract Documents.

EXCEPTION:

The following Subcontractors and Suppliers have not yet been paid their respective pro
rata share of previous progress payments. A copy of the notification sent to each
Subcontractor or Supplier explaining the good cause why payment has not yet been
made is attached to this form.

Subcontractor or Supplier Name Subcontractor or Supplier Name
Street Address Street Address
City, State and Zip City, State and Zip

A false statement or omission made in connection with this Certification is sufficient
cause for suspension, revocation, or denial of qualification to bid, and a determination of
non-responsibility, and may subject the person and/or entity making the false statement
to all applicable civil and criminal penalties.

(Contractor Signature)

State of
County of
The foregoing instrument was acknowledged before me by means of [_] physical
presence or [_online notarization, this day of , 20 , by

(Print name of authorized person signing Certification), who
"] is personally known to me or [[] has produced as
identification.

Notary Public Signature:

Printed Name of Notary Public:
Notary Commission Number and Expiration: (AFFIX NOTARY SEAL)
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Instructions:

1.

Attach a copy of each good cause notification referenced above that has been sent
to each Subcontractor and Supplier listed on this Certification.

Attach a list of all Subcontractors and Suppliers that have not yet been paid their
proportionate share of any other progress payments previously received by the
Contractor stating the date the Contractor first reported the nonpayment and the
status of resolving the payment issue.

To be acceptable, this Certification must be executed by an officer or director with
the authority to bind the Contractor and must be properly notarized.

This Certification must be submitted to the Professional with the Application for
Payment for the requested Progress Payment.

A separate Certification is required for each Contract the Contractor has with the
County.
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EXHIBIT XV: MATERIALS AND EQUIPMENT STORED ON-SITE

Contractor’s Estimate No. Project
Period to Page of
Prepared (signed & typed name)
Invoice Invoice Value
Invoice Value For | For Material
Value Last | Material Delivered (+) | Invoice Value
ltem Period Installed (- This Period
No. Item Description )
TOTAL:
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EXHIBT XVIII: CERTIFICATE OF COMPLIANCE

In accordance with Florida Statutes, Chapter 440, the General Contractor hereby states that for
projects $250,000.00 or more, all subcontractors employed to work have workers’ compensation
insurance in place.

RFP # 24-246, Utilities Construction Services

Contractor Signature

Printed Name of Signer

Date
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EXHIBIT XIX: CERTIFICATION IMMIGRATION LAWS

RFP 24-246, Utilities Construction Services

POLK COUNTY WILL NOT INTENTIONALLY AWARD COUNTY CONTRACTS TO
ANY CONTRACTOR WHO KNOWINGLY EMPLOYS UNAUTHORIZED ALIEN
WORKERS, CONSTITUTING A VIOLATION OF THE EMPLOYMENT PROVISIONS
CONTAINED IN 8 U.S.C. SECTION 1324 A(E) {SECTION 274A(E) OF THE
IMMIGRATION AND NATIONALITY ACT (“INA™)}.

POLK COUNTY MAY CONSIDER THE EMPLOYMENT BY ANY CONTRACTOR OF
UNAUTHORIZED ALIENS A VIOLATION OF SECTION 274A(E) OF THE INA. SUCH
VIOLATION OF THE RECIPIENT OF THE EMPLOYMENT PROVISIONS CONTAINED
IN 274A(E) OF THE INA SHALL BE GROUNDS FOR UNILATERAL CANCELLATION
OF THE CONTRACT BY POLK COUNTY.

BIDDER ATTEST THAT THEY ARE FULLY COMPLIANT WITH ALL APPLICABLE
IMMIGRATION LAWS (SPECIFICALLY TO THE 1986 IMMIGRATION ACT AND
SUBSEQUENT AMENDMENTS).

Company Name:

Signature:
Title:
Date:
State of:
County of:
The foregoing instrument was acknowledged before me by means of __ physical
presence or __ online notarization, this day of , 20, by
(name) as (title of officer) of
(entity name), on behalf of the company, who ___is personally
known to me or __ has produced as identification.

Notary Public Signature:

Printed Name of Notary Public:

Notary Commission Number and Expiration:
(AFFIX NOTARY SEAL)
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EXHIBIT XXI: SCRUTINIZED COMPANIES CERTIFICATION FORM
Florida Statutes, Section 287.135)

SOLICITATION NO.: RFP 24-246
PROJECT NAME: Utilities Construction Services

The undersigned, as of (the
“Contractor”), a Florida corporation, hereby certifies the following to Polk County, a
political subdivision of the State of Florida, by and on behalf of the Contractor in
accordance with the requirements of Section 287.135, Florida Statutes:

i.  The Contractor is not on the Scrutinized Companies that Boycott Israel List,
created pursuant to Section 215.4725, Florida Statutes, nor is the Contractor
engaged in a boycott of Israel, nor was the Contractor on such List or engaged in
such a boycott at the time it submitted its bid to the County with respect to the
Contract.

ii. Additionally, if the value of the goods or services acquired under the Contract are
greater than or equal to One Million Dollars ($1,000,000), then the Contractor
further certifies to the County as follows:

a. the Contractor is not on the Scrutinized Companies with Activities in
Sudan List, created pursuant to Section 215.473, Florida Statutes; and

b. the Contractor is not on the Scrutinized Companies with Activities in the
Iran Petroleum Energy Sector List, created pursuant to Section 215.473,
Florida Statutes; and

c. the Contractor is not engaged in business operations (as that term is
defined in Florida Statutes, Section 287.135) in Cuba or Syria; and

d. the Contractor was not on any of the Lists referenced in this subsection
(i), nor engaged in business operations in Cuba or Syria when it
submitted its bid to the County with respect to the Contract.

iii.  The Contractor is fully aware of the penalties that may be imposed upon the
Contractor for submitting a false certification to the County regarding the
foregoing matters.

iv.  The Contractor hereby acknowledges that, in addition to any other termination
rights stated in the Contract, the County may immediately terminate the Contract
upon the occurrence of any of the following events:

a. the Contractor is found to have submitted a false certification to the
County with respect to any of the matters set forth in subsection (i) above,
or the Contractor is found to have been placed on the Scrutinized
Companies that Boycott Israel List or is engaged in a boycott of Israel; or

b. the Contractor is found to have submitted a false certification to the
County with respect to any of the matters set forth in subsection (ii) above,
or the Contractor is found to have been placed on the Scrutinized
Companies with Activities in Sudan List, or the Scrutinized Companies
with Activities in the Iran Petroleum Energy Sector List, or has been
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engaged in business operations in Cuba or Syria, and the value of the
goods or services acquired under this Contract are greater than or equal
to One Million Dollars ($1,000,000).

ATTEST:
a
By: By:
PRINTED NAME: PRINTED NAME:
Its: Its:
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April 23, 2024

POLK COUNTY, A POLITICAL SUBDIVISION OF
THE STATE OF FLORIDA

ADDENDUM # 1

RFP 24-246, Utilities Construction Services

This addendum is issued to clarify, add to, revise and/or delete items of the Bid Document for
this work. This Addendum is a part of the RFP Document and acknowledgment of its receipt
shall be noted on the Addendum.

Contained within this addendum: Questions and answers.

Respectfully,

(Ui Goldstein
Ari Goldstein
Senior Procurement Analyst

Procurement Division

This Addendum sheet should be signed and submitted with your
bid submittal. This is the only acknowledgment required.

Signature:
Printed Name:
Title:
Company:




RFP 24-246, Utilities Construction Services
Addendum #1

QUESTIONS AND ANSWERS:

Question 1: Is there a prior/current contract for this work? If so, can you provide a copy of the
prior/current contract?

Answer 1: Contract 19-031 has been added to the FTP site. To receive a copy of RFP
24-246 Addendum 1 Contract 19-031, please go the following FTP site: https://ftp3.polk-
county.net, you will be prompted for a User ID and Password. The User ID is
procurevendor and the password is solicitation. After you have logged in to the FTP
site, double click on the file folder “RFP 24-246 Utilities Construction Services.zip”,
select “Open” or “Save As” to download RFP 24-246 Addendum 1 Contract 19-031. If
you need assistance accessing this website due to ADA or any other reason, please
email Ari Goldstein at arigoldstein@polk-county.net.

Question 2: Are there technical specifications available for this work?

Answer 2: Work performed under this contract is expected to conform to the Polk
County Utilities Standards and Specifications Manual, which is available at the following
link: https://www.polk-county.net/services/building/permitting/#utilities code

Question 3: In the RFP documents it states a copy of Exhibit VI-A Subcontract List can be
found on FTP Site, however | did not see this file in the folder downloaded. Is this not
applicable for this RFP?

Answer 3: Exhibit VI-A has been added to the FTP site. To receive a copy of Exhibit VI-
A, Subcontractor List, please go the following FTP site: https://ftp3.polk-county.net, you
will be prompted for a User ID and Password. The User ID is procurevendor and the
password is solicitation. After you have logged in to the FTP site, double click on the
file folder “RFP 24-246 Utilities Construction Services.zip”, select “Open” or “Save As”
to download Exhibit VI-A, Subcontractor List and sample. If you need assistance
accessing this website due to ADA or any other reason, please email Ari Goldstein at
arigoldstein@polk-county.net.

Question 4: |s there an engineer estimate available either for annual or term of contract?


https://ftp3.polk-county.net/
https://ftp3.polk-county.net/
mailto:arigoldstein@polk-county.net
https://www.polk-county.net/services/building/permitting/#utilities_code
https://ftp3.polk-county.net/
mailto:arigoldstein@polk-county.net

Answer 4: There is no estimate available to the amount of work anticipated under this
RFP. The purpose of this RFP is for one or more contractors to deliver turn-key projects
on an as-needed basis.

The amount encumbered over the last 12 months for planned and emergency work
under the current contract is approximately $14,780,000.
Question 5:  Will this RFP include actual Construction similar to Alternative Delivery like a

Design build or is this just the services provided by an engineer? Please advise.

Answer 5: No. This RFP is for one or more contractors to provide construction
services.



May 14, 2024

POLK COUNTY, A POLITICAL SUBDIVISION OF
THE STATE OF FLORIDA

ADDENDUM # 2

RFP 24-246, Utilities Construction Services

This addendum is issued to clarify, add to, revise and/or delete items of the Bid Document for
this work. This Addendum is a part of the RFP Document and acknowledgment of its receipt
shall be noted on the Addendum.

Contained within this addendum: Questions and answers.

Respectfully,

(Ui Goldstein
Ari Goldstein
Senior Procurement Analyst

Procurement Division

This Addendum sheet should be signed and submitted with your
bid submittal. This is the only acknowledgment required.

Signature:
Printed Name:
Title:
Company:




RFP 24-246, Utilities Construction Services
Addendum #2

QUESTIONS AND ANSWERS:

Question 1: Is there a single project amount required to have a public construction bond
(PCB) prior to completing the work?

Answer 1: On page 12 of the RFP Package, the “Bond Requirements” section, ltem D,
states:

D. PCB’s will be required prior to the issuance of purchase order, for the amount of
the approved scope of work, as per the following outline:

i Scopes of work less than $50,000 will not require a PCB

ii. Scopes of work greater than $50,000 and less than $100,000, a determination
will be made by the County as to whether a PCB will be required

iii. Scopes of work greater than $100,000 will require PCB

Question 2: In your Addendum 1 and in your Bid Docs online at the Polk County site, it states
that your Subcontractor List is on your FTP Site under this Bid. It is not. Can you please send a
copy of that document?

Answer 2: The ZIP file referenced below has been replaced to include the additional
documents requested in Addendum 1 of this RFP, including Exhibit VI-A Subcontractor
List, Sample copy of Exhibit VI-A Subcontractor List, and Contract 19-031. The file was
downloaded and reviewed to make sure the items have been included as requested.

To receive a copy of Exhibit VI-A, Subcontractor List and Contract 19-031, please go the
following FTP site: https://ftp3.polk-county.net, you will be prompted for a User ID and
Password. The User ID is procurevendor and the password is solicitation. After you have
logged in to the FTP site, double click on the file folder “RFP 24-246 Utilities Construction
Services.zip”, select “Open” or “Save As” to download Exhibit VI-A, Subcontractor List
and sample. If you need assistance accessing this website due to ADA or any other
reason, please email Ari Goldstein at arigoldstein@polk-county.net.

Question 3: Can you provide me with the names of the contractors that submitted on the RFP
19-299 project back from 20197 | was just curious to see how many submittals there were and
which bidders chased this from the last time it bid.

Answer 3: The only contractor that submitted a proposal for RFP 19-299 was Killebrew,
Inc.


https://ftp3.polk-county.net/
mailto:arigoldstein@polk-county.net

May 24, 2024

POLK COUNTY, A POLITICAL SUBDIVISION OF
THE STATE OF FLORIDA

ADDENDUM # 3

RFP 24-246, Utilities Construction Services

This addendum is issued to clarify, add to, revise and/or delete items of the Bid Document for
this work. This Addendum is a part of the RFP Document and acknowledgment of its receipt
shall be noted on the Addendum.

Contained within this addendum: Revisions, Questions and Answers.

Respectfully,

(Ui Goldstein
Ari Goldstein
Senior Procurement Analyst

Procurement Division

This Addendum sheet should be signed and submitted with your
bid submittal. This is the only acknowledgment required.

Signature:
Printed Name:
Title:
Company:




RFP 24-246, Utilities Construction Services
Addendum #3

REVISIONS

1: DELETE IN ITS ENTIRETY: Qualifications, bullet point #2: Current State of Florida
plumbing license

REPLACE WITH:
e Prime Proposer or subcontractor’s current State of Florida plumbing license

QUESTIONS AND ANSWERS:

Question 1:  On Page 6 under Introduction, it indicates that Contractors need experience with
water and wastewater treatment plants including pump stations. On the bid form | do not see
any pay items that would cover this type of work. Please advise if this work is actually required
and if so, how will it be paid?

Answer 1:  Work to be performed at water and wastewater treatment plants will be
similar in nature as work performed at other locations. The County is requesting that
proposers have experience performing the services listed in Attachment “C”, Cost
Sheet at water and wastewater treatment facilities and other locations.

Question 2: On Page 6 under introduction, it indicates contractor will be responsible for
Engineering, Permitting and regulatory requirements. How does the county see these items
being paid for?

Answer 2: Costs associated with engineering, permitting and regulatory requirements
will be based on hourly rates submitted on “Item No. 695, Plan Preparation for
Permitting” of Attachment “C” Cost Sheet.

Question 3: Is a plumbing license required to bid on this? We meet all other qualifications.
Can we use a subcontractors plumbing license if required.

Answer 3: Using a subcontractor is acceptable. If the proposer plans on using a
subcontractor for plumbing work, the proposer must include a copy of the
subcontractor’s current State of Florida plumbers license under Tab 1 of their proposal.
If a successful proposer uses a different plumbing subcontractor to do work during the
term of the agreement, the successful proposer must provide the County Project



Manager with the new subcontractor’s current State of Florida plumbing license and a
revised Exhibit VI-A, Subcontractors List.

Refer to Revisions, Item #1 above regarding the qualification to this RFP.

Question 4: Since this is potentially a 5-year contract, how will cost escalations be handled?

Answer 4: The potential for cost escalations will be negotiated with the successful
proposer(s) as part of Elevation Level 4, Contract Negotiations.



Division:

Project Manager:
Division Director:
Scope:

Date Analysis Performed

Step 1:
Review list of Contractors

Attachment "B"

RFP 24-246, Selection Procedure for Contractor

Contractor

Expertise | Experience

Planned /
Personnel | Emergency?

Local

(Y/N)

Elevated

(Y/N)

State justification for contractor(s) not elevated and why:

Step 2:

Past performance on Similar Projects Satisfactory

Contractor

Has past performance
been satisfactory (Y/N)

Elevated for
Consideration(Y/N)

State justification for each firm not elevated and why:

Step 3:
Total amount of money the County has contracted with each Contractor during the term of the agreements.
Contractor Contracted Amount Elevated (Y/N)
Step 4:

State justification for Contractor's selection if the Contractor does not have the least amount of contract obligation.

Step 5:

Based on the procedures and step analysis above,

is selected




ATTACHMENT C

RFP 24-246 Utilities Construction Services

COST SHEET
Item # Description Quantity UOM Unit Price Extended Price
Mobilization Reimbursement per Work Order Total
1 $10,000 And Under 10 EA $0.00
2 $10,001 - $50,000 10 EA $0.00
3 $50,001 And Over 10 EA $0.00
Emergency Mobilization per Work Order Total
4 $10,000 And Under 10 EA $0.00
5 $10,001 - $50,000 10 EA $0.00
6 $50,001 And Over 10 EA $0.00
Restoration, Includes Maintaining for 30 Days After Completion
7 Seed and Mulch 500 SY $0.00
8 Sodding - Bahia 500 SY $0.00
9 Sodding - St. Augustine 500 SY $0.00
10 Water (1,000 gallons) 10 1,000 gal. $0.00
11 Hydro Seeding 500 SY $0.00
Control and Abatement of Erosion and Water Pollution
12 Sand Bagging 10 CcY $0.00
13 Baled Hay and Staked 10 EA $0.00
14 Staked Silt Fence 200 LF $0.00
15 Floc Logs 10 EA $0.00
16 Lime Spreading 200 SY $0.00
Clearing and Grubbing
17 Clear Right-of- Way and Haul Off and Dispose Offsite (truck measure) 500 CcY $0.00
18 Tree Trimming Services 5 ED $0.00
Earthwork
19 Excavation of Unsuitable Material - Haul Offsite and Dispose (truck measure) 180 CcY $0.00
20 Borrow (truck measure) 180 CcY $0.00
21 Pipe Bedding - Crushed Stone 36 CcY $0.00

Asphaltic Concrete Surface and Friction Courses
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ATTACHMENT C

RFP 24-246 Utilities Construction Services

COST SHEET
Item # Description Quantity UOM Unit Price Extended Price
22 1-1/2" Asphalt, Type S-llI 50 SY $0.00
23 1" Asphalt Overlay, Type S-lII 500 SY $0.00
24 Full Depth Asphalt, Type S-I or S-lli 75 TN $0.00
25 Limerock Base, 12" Thick 50 SY $0.00
26 Crushed Concrete Base 12" Thick 50 SY $0.00
27 Roadway Density Test 25 EA $0.00
28 Proctor 4 EA $0.00
29 Class | Concrete 30 CcY $0.00
30 Concrete, Miscellaneous, Reinforced ( 3,000 psi ) 30 CY $0.00
31 Riprap ( sand-cement ) 30 CcY $0.00
32 Flowable Fill 10 CY $0.00
33 Remove and Dispose of Existing Asphalt and Concrete (truck measure) 36 CY $0.00
34 Milling 5 ED $0.00
Concrete Sidewalk, Driveways and Curb Elements
35 Concrete Sidewalk or Driveway 4" Thick 60 SY $0.00
36 Concrete Sidewalk or Driveway 6" Thick 60 SY $0.00
37 Type F Curb and Gutter 300 LF $0.00
38 2' Valley Gutter ( Miami ) 300 LF $0.00
39 Sidewalk Ramp with Truncated Dome 10 EA $0.00
Traffic Control Devices
40 Barricade Type | or I, With Warning Light 1,000 ED $0.00
41 Barricade Type lll, With Warning Light 500 ED $0.00
42 Signs, Construction 1,000 ED $0.00
43 Arrow Boards - 5' Minimum Horizontal Size 100 ED $0.00
44 Traffic Cones 2,000 ED $0.00
45 Flagger Person 100 HR $0.00
46 Thermoplastic Stripping - Solid Single Yellow or White Stripe 1,000 LF $0.00
47 Raised Pavement Marker 20 EA $0.00
48 Variable Message Boards 20 ED $0.00
49 Law Enforcement for Traffic Control 10 ED $0.00
50 Custom MOT Design (Advanced Cert Required) 10 EA $0.00
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ATTACHMENT C

RFP 24-246 Utilities Construction Services

COST SHEET
Item # Description Quantity UOM Unit Price Extended Price
Cross Drains and Side Drains - Replacement
51 18" Concrete Pipe Round 176 LF $0.00
52 18" Corrugated Metal Pipe Round 180 LF $0.00
53 24" Concrete Pipe Round 176 LF $0.00
54 24" Corrugated Metal Pipe Round 180 LF $0.00
55 30" Concrete Pipe Round 176 LF $0.00
56 30" Corrugated Metal Pipe Round 180 LF $0.00
57 36" Concrete Pipe Round 176 LF $0.00
58 36" Corrugated Metal Pipe Round 180 LF $0.00
PVC C900 SDR 18, for Force Mains, 0' - 6' Depth
59 4" SDR 18, PVC 1,500 LF $0.00
60 6" SDR 18, PVC 1,500 LF $0.00
61 8" SDR 18, PVC 1,500 LF $0.00
62 10" SDR 18, PVC 1,000 LF $0.00
63 12" SDR 18, PVC 1,000 LF $0.00
PVC C900 SDR 25, for Force Mains, 0' - 6' Depth
64 16" SDR 25, PVC 1,000 LF $0.00
65 20" SDR 25, PVC 1,000 LF $0.00
66 24" SDR 25, PVC 1,000 LF $0.00
67 30" SDR 25, PVC 1,000 LF $0.00
68 36" SDR 25, PVC 1,000 LF $0.00
69 42" SDR 25, PVC 1,000 LF $0.00
PVC C900, for Water & Reclaimed Water Mains, 0' - 6' Depth
70 4" C900 DR 18 PVC-BLUE 1,500 LF $0.00
71 4" C900 DR 18 PVC-PURPLE 1,500 LF $0.00
72 6" C900 DR 18 PVC-BLUE 1,500 LF $0.00
73 6" C900 DR 18 PVC-PURPLE 1,500 LF $0.00
74 8" C900 DR 18 PVC-BLUE 1,500 LF $0.00
75 8" C900 DR 18 PVC-PURPLE 1,500 LF $0.00
76 10" C900 DR 18 PVC-BLUE 1,000 LF $0.00
77 10" C900 DR 18 PVC-PURPLE 1,000 LF $0.00
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ATTACHMENT C

RFP 24-246 Utilities Construction Services

COST SHEET
Item # Description Quantity UOM Unit Price Extended Price
78 12" C900 DR 18 PVC-BLUE 1,000 LF $0.00
79 12" C900 DR 18 PVC-PURPLE 1,000 LF $0.00
80 16" C900 DR 25 PVC-BLUE 1,000 LF $0.00
81 16" C900 DR 25 PVC-PURPLE 1,000 LF $0.00
82 20" C900 DR 25 PVC-BLUE 1,000 LF $0.00
83 20" C900 DR 25 PVC-PURPLE 1,000 LF $0.00
84 24" C900 DR 25 PVC-BLUE 1,000 LF $0.00
85 24" C900 DR 25 PVC-PURPLE 1,000 LF $0.00
86 30" C900 DR 25 PVC-BLUE 1,000 LF $0.00
87 30" C900 DR 25 PVC-PURPLE 1,000 LF $0.00
88 36" C900 DR 25 PVC-BLUE 1,000 LF $0.00
89 36" C900 DR 25 PVC-PURPLE 1,000 LF $0.00
90 42" C900 DR 25 PVC-BLUE 1,000 LF $0.00
91 42" C900 DR 25 PVC-PURPLE 1,000 LF $0.00
Ductile Iron Pipe, 0'- 6' Depth
92 4" DIP, Pressure Class 350 200 LF $0.00
93 6" DIP, Pressure Class 350 200 LF $0.00
94 8" DIP, Pressure Class 350 200 LF $0.00
95 10" DIP, Pressure Class 350 200 LF $0.00
96 12" DIP, Pressure Class 350 200 LF $0.00
97 16" DIP, Pressure Class 350 200 LF $0.00
98 20" DIP, Pressure Class 350 200 LF $0.00
99 24" DIP, Pressure Class 350 200 LF $0.00
100 30" DIP, Pressure Class 250 200 LF $0.00
101 36" DIP, Pressure Class 250 200 LF $0.00
102 42" DIP, Pressure Class 250 200 LF $0.00
C110 Full Body Cement Lined, Flanged Fittings Without Accessories
103 4" Tee 20 EA $0.00
104 6" x4 Tee 20 EA $0.00
105 6" x 6" Tee 20 EA $0.00
106 8"x4"Tee 20 EA $0.00
107 8"x 6" Tee 20 EA $0.00
108 8"x 8" Tee 20 EA $0.00
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COST SHEET
Item # Description Quantity UOM Unit Price Extended Price
109 10" x 4" Tee 10 EA $0.00
110 10" x 6" Tee 10 EA $0.00
111 10" x 8" Tee 10 EA $0.00
112 10" x 10" Tee 10 EA $0.00
113 12" x 4" Tee 10 EA $0.00
114 12" x 6" Tee 10 EA $0.00
115 12" x 8" Tee 10 EA $0.00
116 12" x 10" Tee 10 EA $0.00
117 12" x 12" Tee 10 EA $0.00
118 16" x 6" Tee 10 EA $0.00
119 16" x 8" Tee 10 EA $0.00
120 16" x 10" Tee 10 EA $0.00
121 16" x 12" Tee 10 EA $0.00
122 16" x 16" Tee 10 EA $0.00
123 20" x 6" Tee 10 EA $0.00
124 20" x 8" Tee 10 EA $0.00
125 20" x 10" Tee 10 EA $0.00
126 20" x 12" Tee 10 EA $0.00
127 20" x 16" Tee 10 EA $0.00
128 20" x 20" Tee 10 EA $0.00
129 24" Tee 10 EA $0.00
130 24" x 20" Tee 10 EA $0.00
131 4" Cap 20 EA $0.00
132 4" 11 1/4 Degree Bend 20 EA $0.00
133 4" 45 Degree Bend 20 EA $0.00
134 4" 90 Degree Bend 20 EA $0.00
135 6" Cap 20 EA $0.00
136 6" 11 1/4 Degree Bend 20 EA $0.00
137 6" 45 Degree Bend 20 EA $0.00
138 6" 90 Degree Bend 20 EA $0.00
139 8" Cap 20 EA $0.00
140 8" 11 1/4 Degree Bend 20 EA $0.00
141 8" 45 Degree Bend 20 EA $0.00
142 8" 90 Degree Bend 20 EA $0.00
143 10" Cap 10 EA $0.00
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COST SHEET
Item # Description Quantity UOM Unit Price Extended Price
144 10" 11 1/4 Degree Bend 10 EA $0.00
145 10" 45 Degree Bend 10 EA $0.00
146 10" 90 Degree Bend 10 EA $0.00
147 12" Cap 10 EA $0.00
148 12" 11 1/4 Degree Bend 10 EA $0.00
149 12" 45 Degree Bend 10 EA $0.00
150 12" 90 Degree Bend 10 EA $0.00
151 16" Cap 10 EA $0.00
152 16" 11 1/4 Degree Bend 10 EA $0.00
153 16" 45 Degree Bend 10 EA $0.00
154 16" 90 Degree Bend 10 EA $0.00
155 20" Cap 10 EA $0.00
156 20" 11 1/4 Degree Bend 10 EA $0.00
157 20" 45 Degree Bend 10 EA $0.00
158 20" 90 Degree Bend 10 EA $0.00
159 24" Cap 10 EA $0.00
160 24" 11 1/4 Degree Bend 10 EA $0.00
161 24" 45 Degree Bend 10 EA $0.00
162 24" 90 Degree Bend 10 EA $0.00
163 6" Long Solid Sleeve Coupling 20 EA $0.00
164 8" Long Solid Sleeve Coupling 20 EA $0.00
165 10" Long Solid Sleeve Coupling 10 EA $0.00
166 12" Long Solid Sleeve Coupling 10 EA $0.00
167 16" Long Solid Sleeve Coupling 10 EA $0.00
168 20" Long Solid Sleeve Coupling 10 EA $0.00
169 24" Long Solid Sleeve Coupling 10 EA $0.00
170 6" x 4" Reducer 20 EA $0.00
171 8" x 6" Reducer 20 EA $0.00
172 10" x 8" Reducer 10 EA $0.00
173 12" x 10" Reducer 10 EA $0.00
174 16" x 12" Reducer 10 EA $0.00
175 20" x 16" Recuer 10 EA $0.00
176 24" x 20" Reducer 10 EA $0.00
177 Miscellaneous C110 Flanged Fittings Not Listed (Sold By The Pound) 2,000 LB $0.00
178 P401 Lining on Fitting 4" to 12" 30 EA $0.00
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COST SHEET
Item # Description Quantity UOM Unit Price Extended Price
179 P401 Lining on Fitting 16" to 24" 30 EA $0.00
C153 Mechanical Joint Cement Lined Fittings or Flanged Without Accessories
180 4" Tee 20 EA $0.00
181 6" x 4" Tee 20 EA $0.00
182 6" x 6" Tee 20 EA $0.00
183 8" x 4" Tee 20 EA $0.00
184 8" x 6" Tee 20 EA $0.00
185 8" x 8" Tee 20 EA $0.00
186 10" x 4" Tee 10 EA $0.00
187 10" x 6" Tee 10 EA $0.00
188 10" x 8" Tee 10 EA $0.00
189 10" x 10" Tee 10 EA $0.00
190 12" x 4" Tee 10 EA $0.00
191 12" x 6" Tee 10 EA $0.00
192 12" x 8" Tee 10 EA $0.00
193 12" x 10" Tee 10 EA $0.00
194 12" x 12" Tee 10 EA $0.00
195 16" x 6" Tee 10 EA $0.00
196 16" x 8" Tee 10 EA $0.00
197 16" x 10" Tee 10 EA $0.00
198 16" x 12" Tee 10 EA $0.00
199 16" x 16" Tee 10 EA $0.00
200 20" x 6" Tee 10 EA $0.00
201 20" x 8" Tee 10 EA $0.00
202 20" x 10" Tee 10 EA $0.00
203 20" x 12" Tee 10 EA $0.00
204 20" x 16" Tee 10 EA $0.00
205 20" x 20" Tee 10 EA $0.00
206 24" Tee 10 EA $0.00
207 24" x 20" Tee 10 EA $0.00
208 4" Cap 20 EA $0.00
209 4" 11 1/4 Degree Bend 20 EA $0.00
210 4" 45 Degree Bend 20 EA $0.00
211 4" 90 Degree Bend 20 EA $0.00
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COST SHEET
Item # Description Quantity UOM Unit Price Extended Price
212 6" Cap 20 EA $0.00
213 6" 11 1/4 Degree Bend 20 EA $0.00
214 6" 45 Degree Bend 20 EA $0.00
215 6" 90 Degree Bend 20 EA $0.00
216 8" Cap 20 EA $0.00
217 8" 11 1/4 Degree Bend 20 EA $0.00
218 8" 45 Degree Bend 20 EA $0.00
219 8" 90 Degree Bend 20 EA $0.00
220 10" Cap 10 EA $0.00
221 10" 11 1/4 Degree Bend 10 EA $0.00
222 10" 45 Degree Bend 10 EA $0.00
223 10" 90 Degree Bend 10 EA $0.00
224 12" Cap 10 EA $0.00
225 12" 11 1/4 Degree Bend 10 EA $0.00
226 12" 45 Degree Bend 10 EA $0.00
227 12" 90 Degree Bend 10 EA $0.00
228 16" Cap 10 EA $0.00
229 16" 11 1/4 Degree Bend 10 EA $0.00
230 16" 45 Degree Bend 10 EA $0.00
231 16" 90 Degree Bend 10 EA $0.00
232 20" Cap 10 EA $0.00
233 20" 11 1/4 Degree Bend 10 EA $0.00
234 20" 45 Degree Bend 10 EA $0.00
235 20" 90 Degree Bend 10 EA $0.00
236 24" Cap 10 EA $0.00
237 24" 11 1/4 Degree Bend 10 EA $0.00
238 24" 45 Degree Bend 10 EA $0.00
239 24" 90 Degree Bend 10 EA $0.00
240 6" Long Solid Sleeve Coupling 10 EA $0.00
241 8" Long Solid Sleeve Coupling 10 EA $0.00
242 10" Long Solid Sleeve Coupling 10 EA $0.00
243 12" Long Solid Sleeve Coupling 10 EA $0.00
244 16" Long Solid Sleeve Coupling 10 EA $0.00
245 20" Long Solid Sleeve Coupling 10 EA $0.00
246 24" Long Solid Sleeve Coupling 10 EA $0.00
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COST SHEET
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247 6" x 4" Reducer 10 EA $0.00
248 8" x 6" Reducer 10 EA $0.00
249 10" x 8" Reducer 10 EA $0.00
250 12" x 10" Reducer 10 EA $0.00
251 16" x 12" Reducer 10 EA $0.00
252 20" x 16" Recuer 10 EA $0.00
253 24" x 20" Reducer 10 EA $0.00
254 Miscellaneous C153 MJ Fittings Not Listed (Sold By The Pound) 2,000 LB $0.00
255 P401 Lining on Fitting 4" to 12" 30 EA $0.00
256 P401 Lining on Fitting 16" to 24" 30 EA $0.00
Gate Valve and Box, Resilient Seated
257 2" Gate Valve and Box 20 EA $0.00
258 4" Gate Valve and Box 20 EA $0.00
259 6" Gate Valve and Box 15 EA $0.00
260 8" Gate Valve and Box 15 EA $0.00
261 10" Gate Valve and Box 10 EA $0.00
262 12" Gate Valve and Box 10 EA $0.00
263 16" Gate Valve and Box 5 EA $0.00
264 20" Gate Valve and Box 5 EA $0.00
265 24" Gate Valve and Box 5 EA $0.00
266 30" Gate Valve and Box 2 EA $0.00
267 36" Gate Valve and Box 2 EA $0.00
268 42" Gate Valve and Box 2 EA $0.00

Butterfly valve and Box

269 12" Butterfly Valve and Box 5 EA $0.00
270 16" Butterfly Valve and Box 5 EA $0.00
271 20" Butterfly Valve and Box 2 EA $0.00
272 24" Butterfly Valve and Box 2 EA $0.00
273 30" Butterfly Valve and Box 1 EA $0.00
274 36" Butterfly Valve and Box 1 EA $0.00
275 42" Butterfly Valve and Box 1 EA $0.00

Plug Valve and Box
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276 2" Plug Valve and Box 5 EA $0.00
277 4" Plug Valve and Box 5 EA $0.00
278 6" Plug Valve and Box 5 EA $0.00
279 8" Plug Valve and Box 5 EA $0.00
280 10" Plug Valve and Box 5 EA $0.00
281 12" Plug Valve and Box 5 EA $0.00
282 16" Plug Valve and Box 5 EA $0.00
283 20" Plug Valve and Box 2 EA $0.00
284 24" Plug Valve and Box 2 EA $0.00
285 30" Plug Valve and Box 1 EA $0.00
286 36" Plug Valve and Box 1 EA $0.00
OS & Y Valve
287 4" OS&Y Valve 5 EA $0.00
288 6" OS&Y Valve 5 EA $0.00
289 8" OS&Y Valve 5 EA $0.00
290 10" OS&Y Valve 5 EA $0.00
291 12" OS&Y Valve 5 EA $0.00
292 16" OS&Y Valve 2 EA $0.00
Horizontal Directional Drill
293 1" DR9 HDPE CTS, Roadway Undercrossing 4,000 LF $0.00
294 2" DR9 HDPE DIPS, Roadway Undercrossing 4,000 LF $0.00
295 4" DR11 HDPE DIPS, Roadway Undercrossing 4,000 LF $0.00
296 6" DR11 HDPE DIPS, Roadway Undercrossing 2,000 LF $0.00
297 8" DR11 HDPE DIPS, Roadway Undercrossing 1,500 LF $0.00
298 10" DR11 HDPE DIPS, Roadway Undercrossing 1,000 LF $0.00
299 12" DR11 HDPE DIPS, Roadway Undercrossing 1,000 LF $0.00
300 16" DR11 HDPE DIPS, Roadway Undercrossing 1,000 LF $0.00
301 20" DR11 HDPE DIPS, Roadway Undercrossing 1,000 LF $0.00
302 24" DR11 HDPE DIPS, Roadway Undercrossing 1,000 LF $0.00
Pipe Removal
303 Remove existing AC pipe up through 6" 600 LF $0.00
304 Remove existing AC pipe 8" through 12" 600 LF $0.00
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305 Remove existing AC pipe 14" thtough 20" 600 LF $0.00
306 Remove existing AC pipe 24" through 36" 600 LF $0.00
307 Dispose of existing AC pipe material removed 360 CY $0.00
Machine Pit and Pipe Insertion Pit Excavation
308 Up to 4' deep 30 EA $0.00
309 Over 4' and up to 6' 30 EA $0.00
310 Over 6'and up to 8' 30 EA $0.00
311 Over 8" up to 10’ 30 EA $0.00
312 Over 10' up to 12' 20 EA $0.00
313 Over 12' up to 14' 20 EA $0.00
314 Over 14' up to 16' 20 EA $0.00
315 Over 16' up to 18' 10 EA $0.00
316 Over 18' up to 20' 10 EA $0.00
Service Lateral Reconnection, Fitting and Valve Pit Excavation
317 Up to 4' deep 30 EA $0.00
318 Over 4' and up to 6' 30 EA $0.00
319 Over 6'and up to 8' 30 EA $0.00
320 Over 8" up to 10' 30 EA $0.00
321 Over 10" up to 12' 20 EA $0.00
322 Over 12" up to 14' 20 EA $0.00
323 Over 14' up to 16' 20 EA $0.00
324 Over 16' up to 18' 10 EA $0.00
325 Over 18" up to 20' 10 EA $0.00
Point Repair Excavation
326 Up to 4' deep 10 EA $0.00
327 Over 4' and up to 6' 10 EA $0.00
328 Over 6' and up to 8' 10 EA $0.00
329 Over 8" up to 10’ 10 EA $0.00
330 Over 10' up to 12' 8 EA $0.00
331 Over 12' up to 14' 8 EA $0.00
332 Over 14' up to 16' 8 EA $0.00
333 Over 16' up to 18' 4 EA $0.00
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334 Over 18' up to 20' 4 EA $0.00
Pipe Bursting with SDR 19 HDPE IPS for Gravity Systems "PlexVue Gray"
335 4" Diameter 1,000 LF $0.00
336 6" Diameter 1,000 LF $0.00
337 8" Diameter 1,000 LF $0.00
338 10" Diameter 1,000 LF $0.00
339 12" Diameter 1,000 LF $0.00
340 14" Diameter 1,000 LF $0.00
341 16" Diameter 1,000 LF $0.00
342 18" Diameter 1,000 LF $0.00
343 20" Diameter 600 LF $0.00
344 24" Diameter 600 LF $0.00
345 30" Diameter 600 LF $0.00
346 32" Diameter 600 LF $0.00
347 36" Diameter 600 LF $0.00
Pipe Bursting with SDR 17 HDPE IPS for Gravity Systems "PlexVue Gray"
348 4" Diameter 2,000 LF $0.00
349 6" Diameter 2,000 LF $0.00
350 8" Diameter 2,000 LF $0.00
351 10" Diameter 2,000 LF $0.00
352 12" Diameter 2,000 LF $0.00
352 14" Diameter 1,000 LF $0.00
354 16" Diameter 1,000 LF $0.00
355 18" Diameter 1,000 LF $0.00
356 20" Diameter 1,000 LF $0.00
357 24" Diameter 1,000 LF $0.00
358 30" Diameter 1,000 LF $0.00
359 32" Diameter 800 LF $0.00
360 36" Diameter 800 LF $0.00
Pipe Bursting with SDR 17 HDPE DIP for Pressure Systems with Color Specific Striping
361 4" Diameter 2,000 LF $0.00
362 6" Diameter 2,000 LF $0.00
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363 8" Diameter 2,000 LF $0.00
364 10" Diameter 2,000 LF $0.00
265 12" Diameter 2,000 LF $0.00
366 14" Diameter 1,000 LF $0.00
367 16" Diameter 1,000 LF $0.00
368 18" Diameter 1,000 LF $0.00
369 20" Diameter 1,000 LF $0.00
370 24" Diameter 1,000 LF $0.00
371 30" Diameter 1,000 LF $0.00
372 36" Diameter 800 LF $0.00
Pipe Bursting with SDR 11 HDPE DIP for Pressure Systems with Color Specific Striping
373 4" Diameter 2,000 LF $0.00
374 6" Diameter 2,000 LF $0.00
375 8" Diameter 2,000 LF $0.00
376 10" Diameter 2,000 LF $0.00
377 12" Diameter 2,000 LF $0.00
378 14" Diameter 1,000 LF $0.00
379 16" Diameter 1,000 LF $0.00
380 18" Diameter 1,000 LF $0.00
381 20" Diameter 1,000 LF $0.00
382 24" Diameter 1,000 LF $0.00
383 30" Diameter 800 LF $0.00
Gravity System Service Lateral Connection
384 4" x 8" Inserta tee/ saddle 10 EA $0.00
385 4" x 10" Inserta tee/saddle 10 EA $0.00
386 4" x 12" Inserta tee/saddle 10 EA $0.00
387 4" x 18" Inserta tee/saddle 10 EA $0.00
388 4" x 24" Inserta tee/saddle 10 EA $0.00
389 4" x 30" Inserta tee/saddle 10 EA $0.00
390 4" x 36" Inserta tee/saddle 10 EA $0.00
391 6" x 8" Inserta tee/ saddle 10 EA $0.00
392 6" x 10" Inserta tee/saddle 10 EA $0.00
393 6" x 12" Inserta tee/saddle 10 EA $0.00
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394 6" x 18" Inserta tee/saddle 10 EA $0.00
395 6" x 24" Inserta tee/saddle 10 EA $0.00
396 6" x 30" Inserta tee/saddle 10 EA $0.00
397 6" x 36" Inserta tee/saddle 10 EA $0.00
398 4" Fernco Coupling 10 EA $0.00
399 6" Fernco Coupling 10 EA $0.00
400 4" SDR 35 PVC - within service lateral pit excavation 80 LF $0.00
401 6" SDR 35 PVC - within service lateral pit excavation 80 LF $0.00
Pressure Service Lateral Connection and System Connection
402 2" x 4" electrofusion, self tapping saddle 20 EA $0.00
403 2" x 6" electrofusion, self tapping saddle 20 EA $0.00
404 2" x 8" electrofusion, self tapping saddle 20 EA $0.00
405 2" x 10" electrofusion, self tapping saddle 20 EA $0.00
406 2" x 12" electrofusion, self tapping saddle 20 EA $0.00
407 2" x 14" electrofusion, self tapping saddle 20 EA $0.00
408 2" x 16" electrofusion, self tapping saddle 20 EA $0.00
409 2" Corporation cock with accessories 10 EA $0.00
410 1" curb stop with accessories 10 EA $0.00
41 1-1/2" curb stop with accessories 10 EA $0.00
412 2" curb stop with accessories 10 EA $0.00
MJ Adapter with Retainer Gland and MJ Accessories
413 4" Diameter 20 EA $0.00
414 6" Diameter 20 EA $0.00
415 8" Diameter 20 EA $0.00
416 10" Diameter 15 EA $0.00
417 12" Diameter 15 EA $0.00
418 14" Diameter 15 EA $0.00
419 16" Diameter 15 EA $0.00
420 18" Diameter 10 EA $0.00
421 20" Diameter 10 EA $0.00
422 24" Diameter 6 EA $0.00
423 30" Diameter 6 EA $0.00
424 36" Diameter 6 EA $0.00
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Jack and Bore
425 12" Jack and Bore using Steel Casing 100 LF $0.00
426 14" Jack and Bore using Steel Casing 100 LF $0.00
427 16" Jack and Bore using Steel Casing 100 LF $0.00
428 20" Jack and Bore using Steel Casing 100 LF $0.00
429 24" Jack and Bore using Steel Casing 100 LF $0.00
430 30" Jack and Bore using Steel Casing 60 LF $0.00
431 36" Jack and Bore using Steel Casing 60 LF $0.00
Air Release Valves
432 2" Offset Above Ground FM ARV (Include Enclosure) 5 EA $0.00
433 2" Offset Above Ground WM ARV (Include Enclosure) 5 EA $0.00
434 3" Offset Above Ground FM ARV (Include Enclosure) 5 EA $0.00
435 3" Offset Above Ground WM ARV (Include Enclosure) 5 EA $0.00
436 4" Offset Above Ground FM ARV (Include Enclosure) 5 EA $0.00
437 4" Offset Above Ground WM ARV (Include Enclosure) 5 EA $0.00
Water Main Blow Off Assembly
438 Permanent 2" Blow Off Assembly and Box 2 EA $0.00
439 Permanent 3" Blow Off Assembly and Box 2 EA $0.00
440 2" Autoflush Blowoff Assembly 2 EA $0.00
Fire Hydrant Assembly
441 Fire Hydrant Assembly 10 EA $0.00
Restrained Joint Devices, Bell Restraint, for Ductile Iron Pipe or PVC
442 Meg-a-Lug Series 1100 or Equal, Bell Restraint, 4" 25 EA $0.00
443 Meg-a-Lug Series 1100 or Equal, Bell Restraint, 6" 25 EA $0.00
444 Meg-a-Lug Series 1100 or Equal, Bell Restraint, 8" 25 EA $0.00
445 Meg-a-Lug Series 1100 or Equal, Bell Restraint, 10" 25 EA $0.00
446 Meg-a-Lug Series 1100 or Equal, Bell Restraint, 12" 25 EA $0.00
447 Meg-a-Lug Series 1100 or Equal, Bell Restraint, 16" 25 EA $0.00
448 Meg-a-Lug Series 1100 or Equal, Bell Restraint, 20" 20 EA $0.00
449 Meg-a-Lug Series 1100 or Equal, Bell Restraint, 24" 20 EA $0.00
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450 Meg-a-Lug Series 1100 or Equal, Bell Restraint, 30" 20 EA $0.00
451 Meg-a-Lug Series 1100 or Equal, Bell Restraint, 36" 20 EA $0.00
452 Meg-a-Lug Series 1100 or Equal, Bell Restraint, 42" 20 EA $0.00
Restrained Joint Devices, Fitting Restraint, for Ductile Iron Pipe or PVC
453 Meg-a-Lug Series 1100 or Equal, Fitting Restraint, 4" 45 EA $0.00
454 Meg-a-Lug Series 1100 or Equal, Fitting Restraint, 6" 45 EA $0.00
455 Meg-a-Lug Series 1100 or Equal, Fitting Restraint, 8" 45 EA $0.00
456 Meg-a-Lug Series 1100 or Equal, Fitting Restraint, 10" 45 EA $0.00
457 Meg-a-Lug Series 1100 or Equal, Fitting Restraint, 12" 45 EA $0.00
458 Meg-a-Lug Series 1100 or Equal, Fitting Restraint, 16" 45 EA $0.00
459 Meg-a-Lug Series 1100 or Equal, Fitting Restraint, 20" 40 EA $0.00
460 Meg-a-Lug Series 1100 or Equal, Fitting Restraint, 24" 40 EA $0.00
461 Meg-a-Lug Series 1100 or Equal, Fitting Restraint, 30" 40 EA $0.00
462 Meg-a-Lug Series 1100 or Equal, Fitting Restraint, 36" 40 EA $0.00
463 Meg-a-Lug Series 1100 or Equal, Fitting Restraint, 42" 40 EA $0.00
Cast-in-Place Thrust Block
464 Cast-in-Place Thrust Block 20 CcY $0.00
Tapping Sleeve and Valve and Line Stops
465 Tapping Sleeve and Valve 6" x 4" 3 EA $0.00
466 Tapping Sleeve and Valve 6" x 6" 3 EA $0.00
467 Tapping Sleeve and Valve 8" x 4" 3 EA $0.00
468 Tapping Sleeve and Valve 8" x 6" 2 EA $0.00
469 Tapping Sleeve and Valve 8" x 8" 2 EA $0.00
470 Tapping Sleeve and Valve 12" x 8" 2 EA $0.00
471 Tapping Sleeve and Valve 12" x 12" 2 EA $0.00
472 Tapping Sleeve and Valve 16" x 8" 2 EA $0.00
473 Tapping Sleeve and Valve 16" x 12" 2 EA $0.00
474 Tapping Sleeve and Valve 20" x 8" 2 EA $0.00
475 Tapping Sleeve and Valve 20" x 12" 2 EA $0.00
476 Tapping Sleeve and Valve 20" x 16" 2 EA $0.00
477 Tapping Sleeve and Valve 20" x 20" 2 EA $0.00
478 Tapping Sleeve and Valve 24" x 8" 2 EA $0.00
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479 Tapping Sleeve and Valve 24" x 12" 2 EA $0.00
480 Tapping Sleeve and Valve 24" x 16" 2 EA $0.00
481 Tapping Sleeve and Valve 24" x 20" 2 EA $0.00
482 4" Line Stop, Temporary, up to 2 Days use 2 EA $0.00
483 6" Line Stop, Temporary, up to 2 Days use 2 EA $0.00
484 8" Line Stop, Temporary, up to 2 Days use 2 EA $0.00
485 10" Line Stop, Temporary, up to 2 Days use 2 EA $0.00
486 12" Line Stop, Temporary, up to 2 Days use 2 EA $0.00
487 16" Line Stop, Temporary, up to 2 Days use 2 EA $0.00
488 20" Line Stop, Temporary, up to 2 Days use 2 EA $0.00
489 24" Line Stop, Temporary, up to 2 Days use 2 EA $0.00
490 30" Line Stop, Temporary, up to 2 Days use 2 EA $0.00
491 36" Line Stop, Temporary, up to 2 Days use 2 EA $0.00
492 42" Line Stop, Temporary, up to 2 Days use 2 EA $0.00
493 6" Line Stop, Temporary, up to 2 Days use, W/ 4" Bypass 2 EA $0.00
494 8" Line Stop, Temporary, up to 2 Days use, W/ 6" Bypass 2 EA $0.00
495 10" Line Stop, Temporary, up to 2 Days use, W/ 8" Bypass 2 EA $0.00
496 12" Line Stop, Temporary, up to 2 Days use, W/ 10" Bypass 2 EA $0.00
497 16" Line Stop, Temporary, up to 2 Days use, W/ 12" Bypass 2 EA $0.00
498 20" Line Stop, Temporary, up to 2 Days use, W/ 16" Bypass 2 EA $0.00
499 24" Line Stop, Temporary, up to 2 Days use, W/ 20" Bypass 2 EA $0.00
500 4" Line Stop, Rental After 2 Days 5 ED $0.00
501 6" Line Stop, Rental After 2 Days 5 ED $0.00
502 8" Line Stop, Rental After 2 Days 5 ED $0.00
503 10" Line Stop, Rental After 2 Days 5 ED $0.00
504 12" Line Stop, Rental After 2 Days 5 ED $0.00
505 16" Line Stop, Rental After 2 Days 5 ED $0.00
506 20" Line Stop, Rental After 2 Days 5 ED $0.00
507 24" Line Stop, Rental After 2 Days 5 ED $0.00
508 30" Line Stop, Rental After 2 Days 5 ED $0.00
509 36" Line Stop, Rental After 2 Days 5 ED $0.00
510 42" Line Stop, Rental After 2 Days 5 ED $0.00
511 Line Stop or Wet Tap Emergency Mobilization 2 EA $0.00
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Initial Repair Excavation, for the First 20-Feet of Excavation at the Following
Pipe Depths
512 0'- up to 6' Depth 10 EA $0.00
513 Over 6' - up to 8' Depth 10 EA $0.00
514 Over 8' - up to 10' Depth 10 EA $0.00
515 Over 10' - up to 12' Depth 10 EA $0.00
516 Over 12' - up to 14' Depth 8 EA $0.00
517 Over 14' - up to 16' Depth 8 EA $0.00
518 Over 16' - up to 18' Depth 5 EA $0.00
519 Over 18' - up to 20' Depth 5 EA $0.00
Additonal Repair Excavation, per Foot in Excess of 20-Feet at the Following
Pipe Depths (to be paid for under separate pay items)
520 0'- up to 6' Depth 1,000 LF $0.00
521 Over 6' - up to 8' Depth 1,000 LF $0.00
522 Over 8' - up to 10' Depth 1,000 LF $0.00
523 Over 10' - up to 12' Depth 1,000 LF $0.00
524 Over 12' - up to 14' Depth 600 LF $0.00
525 Over 14' - up to 16' Depth 600 LF $0.00
526 Over 16' - up to 18' Depth 600 LF $0.00
527 Over 18' - up to 20' Depth 600 LF $0.00
Dewatering
528 Well Point Pump Initial Set Up 5 EA $0.00
529 Well Point Header System Initial Set Up ( 0' - 250") 250 LF $0.00
530 Well Point Header System Initial Set Up ( 251" - 500" ) 500 LF $0.00
531 Well Point Header System Initial Set Up ( 501' and greater ) 750 LF $0.00
532 Well Point Pump Operation and Maintenance 5 ED $0.00
533 Well Point Header System Operation and Maintenance ( 0' - 250") 1,250 LF-ED $0.00
534 Well Point Header System Operation and Maintenance ( 251'-500') 2,500 LF-ED $0.00
535 Well Point Header System Operation and Maintenance ( 501' - greater) 3,750 LF-ED $0.00
536 Pump with Rock Sump 5 ED $0.00

By-Pass Pumping of Sewers, Equipment Set Up
(back-up pumps are paid for separately as additional pumps)
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ATTACHMENT C

RFP 24-246 Utilities Construction Services

COST SHEET
Item # Description Quantity UOM Unit Price Extended Price
537 By-Pass Pump 4" Discharge 2 EA $0.00
538 By-Pass Pump 6" Discharge 2 EA $0.00
539 By-Pass Pump 8" Discharge 2 EA $0.00
540 By-Pass Pump 10" Discharge 2 EA $0.00
541 By-Pass Pump 12" Discharge 2 EA $0.00
542 By-Pass Pump 16" Discharge 2 EA $0.00
543 Add on for "Quite Zone" Pump 4" & 6" Discharge 2 EA $0.00
544 Add on for "Quite Zone" Pump 8" & 10" Discharge 2 EA $0.00
545 Add on for "Quite Zone" Pump 12" & 16" Discharge 2 EA $0.00
By-Pass Pumping of Sewers, Equipment Operation (back-
up pumps are paid for separately as additional pumps)
546 By-Pass Pump 4" Discharge 14 ED $0.00
547 By-Pass Pump 6" Discharge 14 ED $0.00
548 By-Pass Pump 8" Discharge 14 ED $0.00
549 By-Pass Pump 10" Discharge 14 ED $0.00
550 By-Pass Pump 12" Discharge 14 ED $0.00
551 By-Pass Pump 16" Discharge 14 ED $0.00
552 Add on for "Quite Zone" Pump 4" & 6" Discharge 14 ED $0.00
553 Add on for "Quite Zone" Pump 8" & 10" Discharge 14 ED $0.00
554 Add on for "Quite Zone" Pump 12" & 16" Discharge 14 ED $0.00
By-Pass Discharge Piping
555 4" Discharge Pipe w / Fittings 700 LF-ED $0.00
556 6" Discharge Pipe w / Fittings 700 LF-ED $0.00
557 8" Discharge Pipe w / Fittings 700 LF-ED $0.00
558 10" Discharge Pipe w / Fittings 500 LF-ED $0.00
559 12" Discharge Pipe w / Fittings 500 LF-ED $0.00
560 16" Discharge Pipe w / Fittings 500 LF-ED $0.00
Sewer Plugs
561 Up to 8" Plug 10 EA $0.00
562 10" - 15" Plug 10 EA $0.00
563 18" - 21" Plug 10 EA $0.00
564 24" - 36" Plug 10 EA $0.00
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ATTACHMENT C

RFP 24-246 Utilities Construction Services

COST SHEET
Item # Description Quantity UOM Unit Price Extended Price
Gravity Sewer Pipe
565 4" SDR 26 PVC Service Pipe 500 LF $0.00
566 6" SDR 26 PVC Service Pipe 500 LF $0.00
567 8" SDR 26 PVC Service Pipe 500 LF $0.00
568 10" SDR 26 PVC Service Pipe 500 LF $0.00
569 12" SDR 26 PVC Service Pipe 500 LF $0.00
570 15" SDR 26 PVC Service Pipe 500 LF $0.00
571 24" SDR 26 PVC Service Pipe 500 LF $0.00
572 30" SDR 26 PVC Service Pipe 500 LF $0.00
573 36" SDR 26 PVC Service Pipe 500 LF $0.00
Gravity Sewer Pipe Fittings
574 6" x 6" SDR 26 PVC Wye 20 EA $0.00
575 8" x 6" SDR 26 PVC Wye 20 EA $0.00
576 10" x 6" SDR 26 PVC Wye 20 EA $0.00
577 12" x 6" SDR 26 PVC Wye 20 EA $0.00
578 15" x 6" SDR 26 PVC Wye 20 EA $0.00
579 18" x 6" SDR 26 PVC Wye 20 EA $0.00
580 6" Clean Out Assembly 20 EA $0.00
Remove Existing Manhole
581 4' Diameter Manhole Up to 6' 3 EA $0.00
582 4' Diameter Manhole Over 6' - Up to 8' Depth 3 EA $0.00
583 4' Diameter Manhole Over 8' - Up to 10' Depth 3 EA $0.00
584 4' Diameter Manhole Over 10' - Up to 12' Depth 3 EA $0.00
585 4' Diameter Manhole Over 12' - Up to 14' Depth 3 EA $0.00
586 4' Diameter Manhole Over 14' - Up to 16' Depth 3 EA $0.00
587 4' Diameter Manhole Over 16' - Up to 18' Depth 3 EA $0.00
588 4' Diameter Manhole Over 18' - Up to 20' Depth 3 EA $0.00
589 5' Diameter Manhole Up to 6' 3 EA $0.00
590 5' Diameter Manhole Over 6' - Up to 8' Depth 3 EA $0.00
591 5' Diameter Manhole Over 8' - Up to 10' Depth 3 EA $0.00
592 5' Diameter Manhole Over 10" - Up to 12' Depth 3 EA $0.00
593 5' Diameter Manhole Over 12' - Up to 14' Depth 3 EA $0.00
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ATTACHMENT C

RFP 24-246 Utilities Construction Services

COST SHEET
Item # Description Quantity UOM Unit Price Extended Price
594 5' Diameter Manhole Over 14' - Up to 16' Depth 3 EA $0.00
595 5' Diameter Manhole Over 16' - Up to 18' Depth 3 EA $0.00
596 5' Diameter Manhole Over 18' - Up to 20' Depth 3 EA $0.00
Adjustment of Manhole Ring and Cover ( +/-1')
597 Adjust Manhole Ring and Cover 20 EA $0.00
Manhole Drop Connection - Outside
598 8" Main, 2' - Up to 4' (vertical ) Drop 3 EA $0.00
599 8" Main, Over 4' - Up to 6' ( vertical ) Drop 3 EA $0.00
Coating Existing Structure with SewperCoat
600 Manhole or Wet Well Coating 50 SF $0.00
601 Removal of Existing Coating on Wet Well or Manhole 50 SF $0.00
Removal of Existing Pipelines - Non-Hazardous
602 2" Through 4" Diameter Pipe 200 LF $0.00
603 6" Through 8" Diameter Pipe 200 LF $0.00
604 10" Through 12" Diameter Pipe 200 LF $0.00
605 15" Through 20" Diameter Pipe 200 LF $0.00
606 24" Through 42" Diameter Pipe 200 LF $0.00
Grouting and Abondonment of Existing Pipeline
607 2" Through 4" Diameter Pipe 200 LF $0.00
608 6" Through 8" Diameter Pipe 200 LF $0.00
609 10" Through 12" Diameter Pipe 200 LF $0.00
610 15" Through 20" Diameter Pipe 200 LF $0.00
611 24" Through 30" Diameter Pipe 200 LF $0.00
612 36" Diameter Pipe and Larger 200 LF $0.00
Install New Pre-cast Manhole Including Ring, Cover and Associated Appurtenances
613 4' Diameter Manhole Up to 6' 3 EA $0.00
614 4' Diameter Manhole Over 6' - Up to 8' Depth 3 EA $0.00
615 4' Diameter Manhole Over 8' - Up to 10" Depth 3 EA $0.00
616 4' Diameter Manhole Over 10' - Up to 12' Depth 3 EA $0.00
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ATTACHMENT C

RFP 24-246 Utilities Construction Services

COST SHEET
Item # Description Quantity UOM Unit Price Extended Price
617 4' Diameter Manhole Over 12' - Up to 14' Depth 3 EA $0.00
618 4' Diameter Manhole Over 14' - Up to 16' Depth 3 EA $0.00
619 4' Diameter Manhole Over 16' - Up to 18' Depth 3 EA $0.00
620 4' Diameter Manhole Over 18' - Up to 20' Depth 3 EA $0.00
621 5' Diameter Manhole Up to 6' 3 EA $0.00
622 5' Diameter Manhole Over 6' - Up to 8' Depth 3 EA $0.00
623 5' Diameter Manhole Over 8' - Up to 10' Depth 3 EA $0.00
624 5' Diameter Manhole Over 10' - Up to 12' Depth 3 EA $0.00
625 5' Diameter Manhole Over 12' - Up to 14' Depth 3 EA $0.00
626 5' Diameter Manhole Over 14' - Up to 16' Depth 3 EA $0.00
627 5' Diameter Manhole Over 16' - Up to 18' Depth 3 EA $0.00
628 Diameter Manhole Over 18' - Up to 20' Depth 3 EA $0.00
Install New Pre-cast Wet Well
629 8' Diameter Manhole Up to 6' 1 EA $0.00
630 8' Diameter Manhole Over 6' - Up to 8' Depth 1 EA $0.00
631 8' Diameter Manhole Over 8' - Up to 10' Depth 1 EA $0.00
632 8' Diameter Manhole Over 10' - Up to 12' Depth 1 EA $0.00
633 8' Diameter Manhole Over 12' - Up to 14' Depth 1 EA $0.00
634 8' Diameter Manhole Over 14' - Up to 16' Depth 1 EA $0.00
635 8' Diameter Manhole Over 16' - Up to 18' Depth 1 EA $0.00
636 8' Diameter Manhole Over 18' - Up to 20' Depth 1 EA $0.00
637 10' Diameter Manhole Up to 6' 1 EA $0.00
638 10' Diameter Manhole Over 6' - Up to 8' Depth 1 EA $0.00
639 10' Diameter Manhole Over 8' - Up to 10' Depth 1 EA $0.00
640 10' Diameter Manhole Over 10" - Up to 12' Depth 1 EA $0.00
641 10' Diameter Manhole Over 12' - Up to 14' Depth 1 EA $0.00
642 10' Diameter Manhole Over 14' - Up to 16' Depth 1 EA $0.00
643 10' Diameter Manhole Over 16' - Up to 18' Depth 1 EA $0.00
644 10' 'Diameter Manhole Over 18' - Up to 20' Depth 1 EA $0.00
645 Additional Concrete for Wet Well Size Not Listed 50 CY $0.00
Pipeline "Pigging"
646 Clean New Pipeline With a "Pig", 4" - 8" Diameter Pipeline 1,000 LF $0.00
647 Clean New Pipeline With a "Pig", 10" - 12" Diameter Pipeline 1,000 LF $0.00
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ATTACHMENT C

RFP 24-246 Utilities Construction Services

COST SHEET
Item # Description Quantity UOM Unit Price Extended Price
648 Clean New Pipeline With a "Pig", 16" - 20" Diameter Pipeline 1,000 LF $0.00
649 Clean New Pipeline With a "Pig", 24" - 42" Diameter Pipeline 1,000 LF $0.00
Pipeline Pressure Testing
650 Pipeline Pressure Testing Up To 8" Pipeline 1,000 LF $0.00
651 Pipeline Pressure Testing Over 10" to 12" Pipeline 1,000 LF $0.00
652 Pipeline Pressure Testing Over 16" to 20" Pipeline 1,000 LF $0.00
653 Pipeline Pressure Testing Over 24" to 42" Pipeline 1,000 LF $0.00
Pipeline Chlorination / Sterilization in Accordance With PCHD Regulation
654 Chlorinating up to 8" Pipeline 1,000 LF $0.00
655 Chlorinating Over 10" to 12" Pipeline 1,000 LF $0.00
656 Chlorinating Over 16" to 20" Pipeline 1,000 LF $0.00
657 Chlorinating Over 24" to 42" Pipeline 1,000 LF $0.00
Vacuum , CCTV Truck Service, and Tanker
658 Jet and Vacuum Truck Service 10 PH $0.00
659 CCTV Truck Service 10 PH $0.00
Hauling Sludge, Bypass Liquids, or other Liquids within 20 Mile Radius (Dump Site
660 Provided by County) 100,000 Gallon $0.00
Water Services
661 4" x 2" Saddle, 2" Corporation Cock and 2" Curb Stop Assembly 10 EA $0.00
662 6" x 2" Saddle, 2" Corporation Cock and 2" Curb Stop Assembly 10 EA $0.00
663 8" x 2" Saddle, 2" Corporation Cock and 2" Curb Stop Assembly 10 EA $0.00
664 10" x 2" Saddle, 2" Corporation Cock and 2" Curb Stop Assembly 10 EA $0.00
665 12" x 2" Saddle, 2" Corporation Cock and 2" Curb Stop Assembly 10 EA $0.00
666 16" x 2" Saddle, 2" Corporation Cock and 2" Curb Stop Assembly 5 EA $0.00
667 20" x 2" Saddle, 2" Corporation Cock and 2" Curb Stop Assembly 5 EA $0.00
668 24" x 2" Saddle, 2" Corporation Cock and 2" Curb Stop Assembly 5 EA $0.00
669 30" x 2" Saddle, 2" Corporation Cock and 2" Curb Stop Assembly 5 EA $0.00
670 36" x 2" Saddle, 2" Corporation Cock and 2" Curb Stop Assembly 5 EA $0.00
671 2" Blue PE Tubing, Installation 1,000 LF $0.00
672 2" Blue PE Tubing, Additional Tubing Above Ground 200 LF $0.00
673 1" Blue PE Tubing, Meter Connection 1,000 LF $0.00
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RFP 24-246 Utilities Construction Services

COST SHEET
Item # Description Quantity UOM Unit Price Extended Price
674 1" Blue PE Tubing, Additional Tubing Above Ground 200 LF $0.00
675 2" x 3/4" Meter Connection - Single Service Line and Meter Box 10 EA $0.00
676 2" x 3/4" Meter Connection - Double Service Line and Meter Box 10 EA $0.00
Lift Station Rehab
677 4" Pump Base 2 EA $0.00
678 6" Pump Base 2 EA $0.00
679 8" Pump Base 2 EA $0.00
680 Guide Rails 0' - 10' Wet Well (Per Pump) 1 EA $0.00
681 Guide Rails 10" - 20' Wet Well (Per Pump) 1 EA $0.00
682 Brackets 10 EA $0.00
683 4" Check Valve 2 EA $0.00
684 6" Check Valve 2 EA $0.00
685 8" Check Valve 2 EA $0.00
686 4" HDPE Piping for Wet Well 0' -10' (Per Pump) 1 EA $0.00
687 6" HDPE Piping for Wet Well 0' -10' (Per Pump) 1 EA $0.00
688 8" HDPE Piping for Wet Well 0' -10' (Per Pump) 1 EA $0.00
689 4" HDPE Piping for Wet Well 10' - 20" (Per Pump) 1 EA $0.00
690 6" HDPE Piping for Wet Well 10' - 20' (Per Pump) 1 EA $0.00
691 8" HDPE Piping for Wet Well 10' -20' (Per Pump) 1 EA $0.00
Final Record Documents ( 4 originals signed and sealed by RSM )
Locations to be in Accordance with State Plane Coordinate System
692 Record Document Maintenance and Preparation 30 HR $0.00
693 Record Document Certification by Registered Surveyor and Mapper ( RSM ) 30 HR $0.00
694 Surveyor ( Include Construction Layout ) 30 HR $0.00
Job Classifications
695 Plan Preparation for Permitting 80 HR $0.00
696 Project Manager 80 HR $0.00
697 Emergency Post Plan Preperation 80 HR $0.00
698 Licensed Plumber 10 ED $0.00
711 Public Construction Bond in the amount of $500,000 1 EA $0.00
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COST SHEET

Item #

Description

Quantity

UOM

Unit Price Extended Price

GRAND TOTAL.:

$0.00
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Exhibit "A-i1"

Ko L On

Construction & Engineering

Company name: Killebrew Inc.

Name of person who can bind company: William C Thomas IV (President), Rich Bushart
(Vice President), lan Lund (Vice President), Denise Henderson (Secretary/Treasurer)

Address: 2830 Winter Lake Rd. Lakeland, FL, 33803

Telephone number: (863) 701-0273

Email Address: Bill@Killebrewinc.net, Rich@Killebrewinc.net, lan@Killebrewinc.net,
Denise@Killebrewinc.net

Killebrew Inc. will be available to construct/support planned projects and emergency
projects.

Killebrew, Inc. ® P.O. Box 6258, Lakeland, FL 33807 e tel: (863) 701-0273 o fax: (863) 701-0621
www.killebrewine.net



4%, Ron DeSantis, Governor Melanie S. Griffin, Secretary

dber
STATE OF FLORIDA @

DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

CONSTRUCTION INDUSTRY LICENSING BOARD

THE UNDERGROUND UTILIFY & EXCAVATION CQ HEREIN IS CERTIFIED UNDER THE
PROVISIONS'OF CHAPTER 489, FLO RIDA STATUTES

THOMAS, WILLIAM CLIFFORD IV

KILLEBREW, INC.
2830 WINTER LAKE ROAD
LAKELAND FL 33803

| LICENSE NUMBER: CUC1224160

e e === i e—— —r s

" EXPIRATION DATE: AUGUST 31, 2024

Always verify licenses online at MyFloridalLicense.com

24 . Do not alter this document in any form.

'-’E"- =, This is your license. It is unlawful for anyone other than the licensee to use this document.
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FOOT)

Certificate: Has Completed a FDOT Approved Ternporary Traffic
611185 Controk Advanced Course,

Issued:  06/17/2023 Training Prowider:
Klllebrew Inc,
Expires:  06/06/2027 PO Box 6258




620 N. Wymore Road, Suite 200

FLORIDA SURETY BONDS, INC L
( ] & 407-786-7770

Fax 407-786-7766

888-786-BOND (2663)
Fax 888-718-BOND (2663)

www. FloridaSuretyBonds.com

May 6, 2024

RE: Killebrew, Inc.

To Whom It May Concern,

We are pleased to be the surety agents for Killebrew, Inc.. Bonds are currently written through
United Fire & Casualty Company which is A.M. Best Rated A-, X and has a Treasury Listing of
$ 60,915,000.00.

We have investigated the financial capabilities, performance references, and think you’ll be
pleased with the quality of their work.

We usually anticipate no difficulties in providing surety bonds for Killebrew, Inc. in the
$20,000,000 single, 30,000,000 aggregate range. This letter is not a commitment to provide any
bonds unless all underwriting requirements including contract, bond form and financing review
are met prior to issuing any bonds. Neither our agency, nor the surety are liable for any damages
relating to this letter or project.

Should you have any questions, please do not hesitate to contact us.

Sincerely,

Jeffrey W. Reich
CPCU
President



Executed in 2 Counterparts

EXHIBIT I: BID BOND

KNOW ALL MEN BY THESE PRESENTS, that we Killebrew, Inc. (hereinafter
called the Principal) and _ United Fire & Casualty Company (hereinafter called the
Surety), a Corporation chartered and existing under the Laws of the State of

lowa  and authorized to do business in the State of Florida, are held and firmly
bound unto Polk County, a political subdivision of the State of Florida, in the full and just
sum of ten thousand and 00/cents dollars ($10,000.00) good and lawful money of the
United States of America, to be paid upon demand of the County, to which payment will
and truly be made, we bind ourselves, our heirs, executors, administrators, successors,
and assigned jointly and severally and firmly by these presents.

WHEREAS, the Principal is about to submit, or has submitted to the County, a Bid
Submittal for the purpose of _24-246, Utilities Construction Services

NOW THEREFORE, the conditions of this obligation are such if the Bid Submittal is
accepted and recommended for award of a contract, the Principal shall, execute a
satisfactory contract documents including an executed Public Construction Bond
payable to County, in the amount of 100 percent (100%) of the total purchase order
price, if applicable, in form and with surety satisfactory to said County, then this
obligation to be void, otherwise to be and remaining full force and virtue in law, and the
surety shall, upon failure of the Principal to comply with any or all of the foregoing
requirements, immediately pay to the aforesaid County, upon demand, the amount of
this Bond, in good and lawful money of the United States of America, not as a penalty,
but as liquidated damages.

IN TESTIMONY THEREOF, the Principal and Surety have caused these presents to be
duly signed and sealed this _29th day of _ May 2024 .
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ATTEST: PRINCIP Killebrew, Inc.
Z) . /, BY:
ww K f- 1 __.)'l_‘,- b ——
Witness w\\gﬁ M@YQOV\
= - P . 0,_""":'.‘-'““-““\\
Wl Bade Riad Ruanay+
V\Tl%ness:?\\\‘\&"\ BageNx Printed Name

\J (& President

Title of Person Signing Above

ATTEST: SURETY: __ United Fire & Casualty Company ‘
Prmt;%zme oy
Witness Alexis Woodham Attorney in Fact ' oM

?: R J,,:-" 5

\ e O T
Jeffrey W. Reich *, Attorney-In-Fact & FL Licerise ‘IRE'S'f‘d'%{xfgzg_em
F7 iy ey B 8T

Witness  Debbie Pedemonti Printed Name *Inquiries: 407-786-7770

PO Box 73909, Cedar Rapids, IA 52407-3909

Business Address

NOTES:

1. All'bonds signed by an agent must be accompanied by a certified copy of such agent’s
authority to act.

2. Attorneys-in-fact who sign Bid Bonds or Contract Bonds must file with each bond a
certified and effectively dated copy of their power of attorney.
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Jeffrey W. Reich
License Number A217277



INSURAIN £

and to bmd the Companies thereby as fully and to the Same ektent-as if such instraments were srgned by the duly 'authonzedi‘oﬁ'icers of the Companies
and all of the acts of said Attorney, pursuant to the authority hereby given and hereby ratified and confirmed.

. The Alithorityhereby granted is contmuous :and shall repigin.in full force-and ¢ffect-uiitit-revokied by Wnited Fire & Lasualty Conips

; "ﬂns Paw of", Attomey 1s made and executed pursuant to and by authority of the following bylaw duly adopted by the Boards’ o" Dire
Fire & Casualty Company, United Fire & Indemnity Company, and Financial Pacific Insurance Company.

“Article VI — Surety Bonds and Undertakings” ' Fis
’of Attomey -in-Fact. “The President or any Vice President, or any other officer of the Companies may, from time tofnme appom‘ y
n-fact to act in behalf of the Companies in the execution of policies of insurance, bonds, undertakings and other obligatory b
cer authorized hereby, and the Corporate seal, may be affixed by facsimile to any power of attomey or special power of attorney or certifi¢ation of: S
either authorized here y; such signature and seal, when so used, being adopted by the Companies as the original signature of such officer and the original seal of the
Compames to % ahd and binding upon the Companies with the same force and effect as though manually affixed. Such attomeys-m-fact subject to the limitations set of

IN WITNESS WHEREOF, the COMPANIES have each caused these presents to be sigﬂed by'its”
vice president and its corporate seal to be hereto affixed this 24th day of J anuary, 2023

UNITED FIRE & CASUALTY COMPANY
UNITED FIRE & INDEMNITY COMPANY

FINANCIAL PACIFIC INSURANCE COMPANY

By: g /Z
VrcePre

X 4th s :rsonal 1y came Kyan a M Sa mr 3
to me known, who bemg by me duly sworn, d1d depose and say; that she resides in Cedar Rapids, State of lows; that she isa Vice
Fire & Casualty Company, aVV1ce res1dent of Umted Flre & Inde and a V1ce Pres1dent of.Fi

Wy, WL,
\\\“ iy, an iy,
\\\\ CASUg, ))I‘/, \\\ \NOEY; lf \\;?\c NS, 0,9 ’l,,

() %
STER TE “\\\

l /
’
@IS ”fluumnn\\“‘

Patti Waddell
Iowa Notanal-SeaI

1, Mary A Bertsch Assistant Secretary of Umted F1re & Casualty Company and A551stant Secretary of United Fire & Indemnity Company, and Assistant
Secretary of Fmanc' LP c1f1c Insuran Company, do hereby cemfy that I have [ pared the foregoing copy of the Power of orney and affidavit, and_

This paper has a colored background and void pantograph
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United Fire & Casualty Company

(NAIC #13021)

BUSINESS ADDRESS: PO BOX 73909, CEDAR RAPIDS, IA 52407 - 3509.
PHONE: (319) 399-5700.

UNDERWRITING LIMITATION b/: $52,896,000.

SURETY LICENSES ¢ f/: AL, AK, AZ, AR, CA, CO, CT, DE, DC, FL, GA, HI, ID, IL, IN, IA, KS, KY, LA, ME, MD, MA, MI, MN, MS, MO, MT, NE, NV, NH,
NJ, NM, NY, NC, ND, OH, OK, OR, PA, RI, SC, SD, TN, TX, UT, VT, VA, WA, WV, WI, WY.

INCORPORATED IN: lowa.
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AM Best Rating Services

United Fire & Casualty Company
:] AMB #: 000928 NAIC #: 13021 FEIN #: 420644327

Mailing Address

P.O. Box 73909

Cedar Rapids, lowa 52407-3909
United States

Web: www.ufginsurance.com
Phone: 319-399-5700

Fax: 319-286-2512

View Additional Address Information

AM Best Rating Unit: AMB #: 003875 - United Fire & Casualty Group
Assigned to insurance companies that have, in our opinion, an excellent ability to meet their ongoing insurance obligations.

EXCELLENT

Finﬂﬂ‘l:‘-iﬂl Strength Ratnd

View additional news, reports and products for this company.

Based on AM Best's analysis, 058589 - United Fire Group,_Inc. is the AMB Ultimate Parent and identifies the topmost entity of the
corporate structure. View a list of operating_insurance entities in this structure.

Best's Credit Ratings

Financial Strength View Definition Best's Credit Rating Analyst

Rating (Rating Category): A- (Excellent) Rating Office: A.M. Best Rating Services, Inc.

Outlook (or Implication): Stable Senior Financial Analyst: Gordon McLean

Action: Affirmed Director: Rosemarie Mirabella

Effective Date: August 15, 2024 Note: See the Disclosure information Form or Press Release below for
Initial Rating Date: June 30, 1951 the office and analyst at the time of the rating event.

Long-Term Issuer Credit View Definition Disclosure Information

Disclosure Information Form

Rating (Rating Category): a- (Excellent) ) , ) )
View AM Best's Rating Disclosure Form
Outlook (or Implication): Stable
Action: Affirmed Press Release
AM Best Affirms Credit Ratin f United Fire Gr
Effective Date: August 15, 2024 = s Cred atings o U. _e(_j e Group,
Inc. and Its Property/Casualty Subsidiaries
Initial Rating Date: November 12, 2004

August 15, 2024

Financial Size Category View Definition

Financial Size Category: X (USD 500 Million to Less than 750
Million)

https://ratings.ambest.com/CompanyProfile.aspx?ambnum=928&URatingld=2875773&bl=0&AltSrc=186 &PPP=&AItNUM=0&Ext_User=,,,,,,1111s,: &EXt_ MiSC=,,,,,111110011 &Portal=0&Site= 1/4
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https://ratings.ambest.com/SearchResults.aspx?URatingId=2875773&bl=0&AltSrc=186&PPP=&AltNum=0&Ext_User=,,,,,,,,,,,,,,,&Ext_Misc=,,,,,,,,,,,,,,,&Portal=0&Site=&amblst=58589&conumtype=5
https://ratings.ambest.com/CompanyProfile.aspx?ambnum=3875
https://www3.ambest.com/ratings/cr/reports/unitedstates.pdf
https://www.ufginsurance.com/
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https://www.ambest.com/ratings/guide.pdf
https://www.ambest.com/ratings/icrguide.pdf
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u Denotes Under Review Best's Rating

Rating History

AM Best has provided ratings & analysis on this company since 1951.

Financial Strength Rating Long-Term Issuer Credit Rating
Effective Date Rating Effective Date Rating
August 15, 2024 A- August 15, 2024 a-
August 18, 2023 A- August 18, 2023 a-
December 21, 2022 A December 21, 2022 a
December 16, 2021 A December 16, 2021 a
December 17, 2020 A December 17, 2020 a
December 12, 2019 A December 12, 2019 a

Related Financial and Analytical Data

The following links provide access to related data records that AM Best utilizes to provide financial and analytical data on a
consolidated or branch basis.

AMB# Company Name Company Description

003875 United Fire & Casualty Group (G) Represents the AM Best Consolidated financials for the Property/Casualty business of this legal entity.
Rating Unit

Best's Credit & Financial Reports

Best's Credit Report - financial data included in Best's Credit Report reflects the data used in determining the current credit
rating(s) for AM Best Rating Unit: AMB #: 003875 - United Fire & Casualty Group.

Best's Credit Report - Archive - reports which were released prior to the current Best's Credit Report.

Best's Financial Report - financial data included in Best's Financial Report reflects the most current data available to AM Best,
including updated financial exhibits and additional company information, and is available to subscribers of Best's Insurance
Reports.

Best's Financial Report - Archive - reports which were released prior to the current Best's Financial Report.

View additional news, reports and products for this company.
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Press Releases

Date

Aug 15, 2024
Aug 18, 2023
Dec 21, 2022
Dec 16, 2021
Dec 17, 2020
Dec 12, 2019
Nov 16, 2018

Sep 29, 2017

United Fire & Casualty Company - Company Profile - Best's Credit Rating Center

Title

AM Best Affirms Credit Ratings of United Fire Group,_Inc. and Its Property/Casualty Subsidiaries

AM Best Downgrades Credit Ratings of United Fire Group,_Inc. and Its Property/Casualty Subsidiaries

AM Best Affirms Credit Ratings of United Fire Group,_Inc. and Its Property/Casualty Subsidiaries

AM Best Affirms Credit Ratings of United Fire Group,_Inc. and Its Property/Casualty Subsidiaries

AM Best Revises Outlooks to Negative for United Fire Group,_ Inc. and Its Property/Casualty Subsidiaries

AM Best Affirms Credit Ratings of United Fire Group, Inc. and Its Property/Casualty Subsidiaries

A.M. Best Affirms Credit Ratings of United Fire Group,_Inc. and Its Property/Casualty Subsidiaries

A.M. Best Affirms Credit Ratings of United Fire Group,_Inc. and Its Property/Casualty Subsidiaries -

3 Page size: 10 24 items in 3 pages

European Union Disclosures

A.M. Best (EU) Rating Services B.V. (AMB-EU), a subsidiary of A.M. Best Rating Services, Inc., is an External Credit Assessment Institution (ECAI) in the EU. Therefore,

credit ratings issued and endorsed by AMB-EU may be used for regulatory purposes in the EU as per Directive 2013/36/EU.

United Kingdom Disclosures

A.M. Best — Europe Rating Services Limited (AMBERS), a subsidiary of A.M. Best Rating Services, Inc., is an External Credit Assessment Institution (ECAI) in the United

Kingdom (UK). Therefore, Credit Ratings issued and endorsed by AMBERS may be used for regulatory purposes in the United Kingdom as per the Credit Rating
Agencies (Amendment, etc.) (EU Exit) Regulations 2019.

Australian Disclosures

A.M. Best Asia-Pacific (Singapore) Pte. Ltd. (AMBAPS), Australian Registered Body Number (ARBN No. 35486928345), is a private limited company incorporated and
domiciled in Singapore. AMBAPS is a wholesale Australian Financial Services (AFS) Licence holder (AFS No. 540265) under the Corporations Act 2001. Credit ratings

emanating from AMBAPS are not intended for and must not be distributed to any person in Australia other than a wholesale client as defined in Chapter 7 of the

Corporations Act. AMBAPS does not authorize its Credit Ratings to be disseminated by a third-party in a manner that could reasonably be regarded as being intended to
influence a retail client in making a decision in relation to a particular product or class of financial product. AMBAPS Credit Ratings are intended for wholesale clients only,

as defined.

Credit Ratings determined and disseminated by AMBAPS are the opinion of AMBAPS only and not any specific credit analyst. AMBAPS Credit Ratings are statements of
opinion and not statements of fact. They are not recommendations to buy, hold or sell any securities or any other form of financial product, including insurance policies

and are not a recommendation to be used to make investment /purchasing decisions.

Dubai Disclosures

A.M. Best Europe - Rating Services Ltd. — DIFC Branch is a Credit Rating Agency registered with and regulated by the Dubai Financial Services Authority (DFSA).

Important Notice: AM Best’s Credit Ratings are independent and objective opinions, not statements of fact. AM Best is not an Investment Advisor, does not offer
investment advice of any kind, nor does the company or its Ratings Analysts offer any form of structuring or financial advice. AM Best’s credit opinions are not

recommendations to buy, sell or hold securities, or to make any other investment decisions. For additional information regarding the use and limitations of credit rating

opinions, as well as the rating process, information requirements and other rating related terms and definitions, please view Guide to Best’s Credit Ratings.

Contact

Locations
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EXHIBIT IV: NON-COLLUSION AFFIDAVIT OF PRIME PROPOSER

State of  FL )
SS
County of __ Polk )
Rich Bushart , being first duly sworn, deposes and says that:
1. Theyare VP of Killebrew Inc , the

Proposer that has submitted the attached Proposal;

2. They are fully informed respecting the preparation and contents of the attached Proposal
and of all pertinent circumstance respecting such Proposali;

3. Such Proposal is genuine and is not a collusive or sham Proposal;

4. Neither the said Proposer nor any of their officers, partners, owners, agents,
representatives, employees or parties in interest, including this affiant, has in any way
colluded, conspired, connived or agreed, directly or indirectly with any other Proposer,
firm or person to submit a collusive or sham Proposal in connection with such Contract
or has in any manner, directly or indirectly, sought by agreement or collusion of
communication or conference with any other Proposer, firm or person to fix the price or
prices in the attached Proposal of any other Proposer, or to fix any overhead, profit or
cost element of the Cost Sheet or the Cost Sheet of any other Proposer, or to secure
through any collusion, conspiracy, connivance or unlawful agreement any advantage
against Polk County, a political subdivision of the State of Florida (County) or any person
interested in the proposed Contract; and

5. The price or prices quoted in the attached Proposal are fair and proper and are not
tainted by any collusion, conspiracy, connivance, or unlawful agreement on the part of
the Proposer or any of its agents, representatives, owners, employees or parties in
interest, including this affiant.

STATEOF __FL
COUNTY OF _Polk

The foregoing instrument was acknowledged before me by means of [X] physical presence or
[Conline notarization, this 23rd _day of May , 2024 , by

Rich Bushart (name) as VP (title of officer) of _Killebrew Inc
(entity name), on behalf of the company, who [X] is personally known to me or [ ] has produced
, as ldem_gtl n. (.

Notary Public Signature: j‘ {f U 4\ A a-L_,,._r (1\

Printed Name of Notary Pubhc [ A /u.f % [ 4 Awe,(l

Notary Commission Number and Explratlon HH NN ?gb Ol ,90;5
(AFFIX NOTARY SEAL)

«»1“ Pue( KAY JO BIOWELL

ga AYaht Notary Public - State of Florida

a,;&%; $i  Commission # HH 075215
".OF 7 r»° My Comm, Expires Feb 6, 2025
Bonded through National Notary Assn.

foan =
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EXHIBIT X: SAFETY REQUIREMENTS/REGULATIONS FORM

Proposer must sign and have notarized:

The undersigned Contractor hereby certifies that they fully understand the safety
requirements/regulation provisions as stated in General Information, Item #6, and will

comply.

Dated this 23rd Day of _ May 2024

Name of Firm; Killebrew Inc

By: {b 5"14/ Rich Bushart VP

Title of Person Signing

This foregoing instrument was acknowledged before me by means of [X] physical

presence or [_Jonline notarization, this 23rd__ day of _May ,2024 by

Rich Bushart (name) as VP (title of officer) of

Killebrew Inc (entity name), on behalf of the company, who IX] is personally
known to me or [_] has produced as identification.

Notary Public Signature: }4/,/( ;l/{ (L 7

Printed Name of Notary Publlc 'K Y ;_( Ny B;, Awe | [

Notary Commission Number and Explratlon HEO1S21S ‘lte,‘& Xe, QOQﬁ‘
(AFFIX NOTARY SEAL)

¢ «b&* "l/, KAY JO BIDWELL ]
d: % Notary Public - State of Florida

=__ i Commission # HH 075215 |

or r\° My Comm. Expires Feb 6, 2025

i Bonded through National Notary Assn,
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Proposers Incorporation Information
(Submittal Page)

The following section should be completed by all proposers and submitted with their RFP
submittal:

Company Name: _Killebrew Inc

DBA/Fictitious Name (if applicable):

TIN #: 59-2952542

Address: 2830 Winter Lake Rd

City: _ Lakeland

State: FL

Zip Code: _ 33807

County: Polk

Note: Company name must match legal name assigned to the TIN number. A current W9
should be submitted with your bid submittal.

Contact Person: William C. Thomas IV

Phone Number: (863)701-0273

Cell Phone Number: (863)559-9405

Email Address: bill@killebrewinc.net

Type of Organization (select one type)

Sole Proprietorship
Partnership
Non-Profit

Sub Chapter

Joint Venture
Corporation

LLC

LLP

Publicly Traded
Employee Owned
State of Incorporation: Elorida

OO0 OXYOOoOOoaoao

The Successful Proposer must complete and submit this form prior to award. The Successful
Proposer must invoice using the company name listed above.
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AFFIDAVIT CERTIFICATION IMMIGRATION LAWS
SOLICITATION NO.: RFP 24-246, Utilities Construction Services

POLK COUNTY WILL NOT INTENTIONALLY AWARD COUNTY CONTRACTS TO ANY
CONTRACTOR WHO KNOWINGLY EMPLOYS UNAUTHORIZED ALIEN WORKERS,
CONSTITUTING A VIOLATION OF THE EMPLOYMENT PROVISIONS CONTAINED IN 8
U.S.C. SECTION 1324 a(e) {SECTION 274A(e) OF THE IMMIGRATION AND NATIONALITY
ACT (“INAY).

POLK COUNTY MAY CONSIDER THE EMPLOYMENT BY ANY CONTRACTOR OF
UNAUTHORIZED ALIENS A VIOLATION OF SECTION 274A(e) OF THE INA. SUCH
VIOLATION BY THE RECIPIENT OF THE EMPLOYMENT PROVISIONS CONTAINED IN
SECTION 274A(e) OF THE INA SHALL BE GROUNDS FOR UNILATERAL CANCELLATION
OF THE CONTRACT BY POLK COUNTY.

PROPOSER ATTESTS THAT THEY ARE FULLY COMPLIANT WITH ALL APPLICABLE
IMMIGRATION LAWS (SPECIFICALLY TO THE 1986 IMMIGRATION ACT AND
SUBSEQUENT AMENDMENTS).

Company Name?)_Killebrew Inc. P
/
Signature: ;f@ {g,u,/{‘..f Rich Bushart
. 4 ;

Title: VP
Date: 05/23/2024
State of: FL

County of: __ Polk

The foregoing instrument was acknowledged before me by means of [X| physical

presence or ["Jonline notarization, this_23rd day of May ,2024 by
Rich Bushart (name) as VP (title of officer) of
Killebrew Inc (entity name), on behalf of the company, who [X] is
personally known to me or L] has produced as
identification.

Notary Public Signature: }/\({u )/ t*ﬁ_l [A (

Printed Name of Notary Public: : \‘,‘7 A\ ’ju”_\%u- [:L()@k \

Notary Commission Number and Expiratiortt Hto1S S Feb Ob )9499\%/
(AFFIX NOTARY SEAL)

SR B, KAY JO BIDWELL k
{24°30NA: Notary Public - State of Florida |
‘a@g Commission # HH 075215 {
’}oFF\P My Comm, Expires Feb 6, 2025 ¥

Bonded through Nationat Notary Assn. B
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EMPLOYMENT ELIGIBILITY VERIFICATION (E-VERIFY) CERTIFICATION
(Florida Statutes, Section 448.095)

PROJECT NAME: RFEP 24-246. Utilities Construction Services

The undersigned, as an authorized officer of the contractor identified below (the “Contractor”),
having full knowledge of the statements contained herein, hereby certifies to Polk County, a political
subdivision of the State of Florida (the “County”), by and on behalf of the Contractor in accordance with
the requirements of Section 448.095, Florida Statutes, as related to the contract entered into by and between
the Contractor and the County on or about the date hereof, whereby the Contractor will provide labor,
supplies, or services to the County in exchange for salary, wages, or other remuneration (the “Contract”),
as follows:

1. Unless otherwise defined herein, terms used in this Certification which are defined in
Section 448.095, Florida Statutes, as may be amended from time to time, shall have the meaning ascribed
in said statute.

2. Pursuant to Section 448.095(5), Florida Statutes, the Contractor, and any subcontractor
under the Contract, must register with and use the E-Verify system to verify the work authorization status
of all new employees of the Contractor or subcontractor. The Contractor acknowledges and agrees that (i)
the County and the Contractor may not enter into the Contract, and the Contractor may not enter into any
subcontracts thereunder, unless each party to the Contract, and each party to any subcontracts thereunder,
registers with and uses the E-Verify system; and (ii) use of the U.S. Department of Homeland Security’s
E-Verify System and compliance with all other terms of this Certification and Section 448.095, Fla. Stat.,
is an express condition of the Contract, and the County may treat a failure to comply as a material breach
of the Contract.

3. By entering into the Contract, the Contractor becomes obligated to comply with the
provisions of Section 448.095, Fla. Stat., "Employment Eligibility," as amended from time to time. This
includes but is not limited to utilization of the E-Verify System to verify the work authorization status of
all newly hired employees, and requiring all subcontractors to provide an affidavit attesting that the
subcontractor does not employ, contract with, or subcontract with, an unauthorized alien. The Contractor
shall maintain a copy of such affidavit for the duration of the Contract. Failure to comply will lead to
termination of the Contract, or if a subcontractor knowingly violates the statute or Section 448.09(1), Fla.
Stat., the subcontract must be terminated immediately. If the Contract is terminated pursuant to Section
448.095, Fla. Stat., such termination is not a breach of contract and may not be considered as such. Any
challenge to termination under this provision must be filed in the Tenth Judicial Circuit Court of Florida no
later than 20 calendar days after the date of termination. If the Contract is terminated for a violation of
Section 448.095, Fla. Stat., by the Contractor, the Contractor may not be awarded a public contract for a
period of 1 year after the date of termination. The Contractor shall be liable for any additional costs incurred
by the County as a result of the termination of the Contract. Nothing in this Certification shall be construed
to allow intentional discrimination of any class protected by law.

Executed this _23rd day of___May ,2024 .

ATTEST; . CONTRACTOR: /)

By: ;,QW )dm AANA . By Killebrew Inc L,/’ZQ /'gwé-/
PRINTED NAME: _Denise Henderson PRINTED NAME: _ Rich Bushart

Its: _Corp Secretary Its: VP
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Employment Eligibility Veritication
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Company Information
Company Name: Kitebrew, inc.
Company 1D Number: 368030
Doing Business As DBA)
Name: t
DUNS Rumbar: 087511872
Physical Location: Majling Address:
Address 1; 2830 Winter Lake Road Audress 1: PO Box 6258
Address 2: Address 2:
Chty: Lakeland City: Lakeland
State: L State: FL
Zip Codde: 33803 Zp Code: 33807-6258
County; POLK
Additional information:
Employer ldentiflcation Number: 592952542
Total Numbar of Employsss: 20to 89
Parent Organtzation:
Administrator:
Organkzation Designation:
Employer Category: Nona of thesa categories apply
NAICS Coda: 237 - HEAVY AND CIVIL ENGINEERING CONSTRUGCTION
Total Hiring Sites: 1

Total Points of Contact: 1
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April 23, 2024

POLK COUNTY, A POLITICAL SUBDIVISION OF
THE STATE OF FLORIDA

ADDENDUM # 1

RFP 24-246, Utilities Construction Services

This addendum is issued to clarify, add to, revise and/or delete items of the Bid Document for
this work. This Addendum is a part of the RFP Document and acknowledgment of its receipt
shall be noted on the Addendum.

Contained within this addendum: Questions and answers.

Respectiully,

(i Coldstein
Ari Goldstein

Senior Procurement Analyst
Procurement Division

This Addendum sheet should be signed and submitted with your
bid submittal. This is the only acknowledgment required.

Lo .
Signature: %)Qv) P{éi fo—
Printed Name: g, pushart

Title: VP

Company:

Killebrew Inc




May 14, 2024

POLK COUNTY, A POLITICAL SUBDIVISION OF
THE STATE OF FLORIDA

ADDENDUM # 2

RFP 24-246, Utilities Construction Services

This addendum is issued to clarify, add to, revise and/or delete items of the Bid Document for
this work. This Addendum is a part of the RFP Document and acknowledgment of its receipt
shall be noted on the Addendum.

Contained within this addendum: Questions and answers.

Respecitifully,

(Wi Coldstein
Ari Goldstein

Senior Procurement Analyst
Procurement Division

This Addendum sheet should be signed and submitted with your
bid submittal. This is the only acknowledgment required.

/) N/
Signature: /. f::) 2w
Printed Name: Rich Bushart
Title: vp
Company: Killebrew Inc




May 24, 2024

POLK COUNTY, A POLITICAL SUBDIVISION OF
THE STATE OF FLORIDA

ADDENDUM # 3

RFP 24-246, Utilities Construction Services

This addendum is issued to clarify, add to, revise and/or delete items of the Bid Document for
this work. This Addendum is a part of the RFP Document and acknowledgment of its receipt
shall be noted on the Addendum.

Contained within this addendum: Revisions, Questions and Answers.

Respecitfully,

(i Goldlstein
Ari Goldstein
Senior Procurement Analyst

Procurement Division

This Addendum sheet should be signed and submitted with your
bid submittal. This is the only acknowledgment required.

)
/f‘_/ _“\\ W
Signature: fé\// Y 24
Printed Name: _Ricﬁ Bushart :
Title: VP

Company: Killebrew Inc.
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City of Plant City
Name and location of project: Reynolds Creek Sewer System Repair , Plant City

Size and cost of the project: Sewer System Emergency Repair, $723,700.00

Project owner’s representative name, address. phone number, and email address: Tonya
Grant, 1802 Spooner Dr Plant City, 813-757-9208, tgrant@plantcitygov.com
Date project was completed or is anticipated to be completed: January 2020

The nature of the firm’s responsibility on the project and equipment types: Kiliebrew was
awarded a continuing services, multi-year contract 19-031 titled “Utilities Annual Services.”
On this project, our in-house services provided included MOT, dewatering, open-cut pipe
installation, restoration, and concrete work. Equipment used (and owned) included track hoe,
loader, dump truck, compactors, and numerous small tools and supplies.

Identify the key staff and their role on each project: lan Lund: senior project manager and
advanced MOT,; Jimmy McCormick: general superintendent over all work performed on this
contract; Darrel Fisher: project superintendent over this project; Rich Bushart: cost estimating;
Gary Oda: project designer and AutoCAD work; Bill Thomas, PhD, PE: professional
engineering, contractor licenses, advanced MOT; up to 4 of our 14 foremen and crews for all
construction services.

. Identify any subcontractors and their roles: NorthPoint Land Surveying: professional surveyor

Shenendoah: vac truck services.

Provide the original budget and the final budget of the project. Explain the reason(s) for
differences, such as owner requested change, contractor claim, etc.: .: Original: not applicable
due to emergency (reactive) nature of project; final: $723,700.00

Provide the original time of completion and the actual time Original: not applicable due to
emergency (reactive) nature of project days; final: 90 days.

Response time from the original call to the time your staff was on site and ready to work
(emergency projects only): 30 minutes.
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. City of Boynton Beach

. Name and location of project: Loquat Tree and Old Spanish Trail WM Pipe Bursting; Boynton
Beach, FL.

. Size and cost of the project: Pipe burst approximately 2,500 LF of 4” asbestos-cement water
main with 8" HDPE; replaced services, hydrants, and valves. $350,532.32.

. Project owner's representative name, address, phone number, and email address: Brandon
Mingo, City of Boynton Beach, 124 E. Woolbright Rd., Boynton Beach, FL 33435; office: (561)
742-6476; mingob@bbfl.us.

. Date project was completed or is anticipated to be completed: January 2020.

. The nature of the firm’'s responsibility on the project and eguipment types: Killebrew was

awarded a continuing services, multi-year contract Bid No. 036-2821-16/TP titled “Pre-
Chlorinated Pipe Bursting of Potable Water Mains.” Our in-house services included all
professional engineering, advanced MOT designs/certifications, all AutoCAD work for design
plans and record drawings, permitting, construction and record drawings. Our in-house
construction services included horizontal directional boring (for long-side services), pipe
bursting, concrete work, and asphalt patch paving. Equipment used (and owned) included
backhoes, dump trucks, pipe bursting rig, directional boring rig, paving machine, roller,
compactors, and numerous small tools and supplies.

. Identify the key staff and their role on each project: lan Lund: senior project manager and
advanced MOT; Jimmy McCormick: general superintendent over all work performed on this
contract; Bill Hilyard: project superintendent over this project; Rich Bushart: cost estimating;
Gary Oda: project designer and AutoCAD work; Bill Thomas, PhD, PE: professional
engineering, contractor licenses, advanced MOT; 1 of our 14 foremen and crews for all
construction services.

. ldentify any subcontractors and their roles: NorthPoint Land Surveying: professional land
surveyor services; Nadic: geotechnical testing services.

Provide the original budget and the final budget of the project. Explain the reason(s) for
differences, such as owner requested change, contractor claim, etc.: Original: $426,950.00;
final: $406,950.00; unused contingencies.

Provide the original time of completion and the actual time: Original: 60 days; actual: 50 days.

. Response time from the original call to the time your staff was on site and ready to work

(emergency projects only): Not applicable (non-emergency project).
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Polk County Utilities

Name and location of project: Christina Blvd Water Main Pipe Bursting

Size and cost of the project. Pipe burst approximately 11,500 feet of 4” through 12" water
main, customized MOT, concrete restoration, landscaping, and mill / overlay. $2,369,548.00

Project owner's representative name, address, phone number, and email address: Holden
Wright P.E, Polk County Utilities, 1011 Jim Keene Blvd., Winter Haven, FL 33880; office: (863)
298-4101; holdenwright@polk-county.net.

Date project was completed or is anticipated to be completed: October 2022.

The nature of the firm’s responsibility on the project and equipment types: Killebrew was
awarded a continuing services, multi-year contract 19-031 titled “Utilities Annual Services.”
On this project, our in-house services included all professional engineering, advanced MOT
designs/certifications, all AutoCAD work for design plans and record drawings, permitting,
construction and record drawings. Our in-house construction services included horizontal
directional boring (for long-side services), pipe bursting, concrete work, and asphalt patch
paving. Equipment used (and owned) included backhoes, dump trucks, pipe bursting rig,
directional boring rig, paving machine, roller, compactors, and numerous small tools and
supplies.

Identify the key staff and their role on each project: lan Lund: senior project manager and
advanced MOT; Jimmy McCormick: general superintendent over all work performed on this
contract; David: project superintendent over this project; Rich Bushart and Will Easley: cost
estimating; Gary Oda: project designer and AutoCAD work; Bill Thomas, PhD, PE:
professional engineering, contractor licenses, advanced MOT,; 4 of our 14 foremen and crews
for all construction services.

Identify any subcontractors and their roles: NorthPoint Land Surveying: professional land
surveyor services; Imperial Testing: geotechnical testing services; General Asphalt: milling
and paving; Rangeline: wet tapping; Sabcon: horizontal directional boring.

Provide the original budget and the final budget of the project. Explain the reason(s) for
differences, such as owner requested change, contractor claim, etc.: Original: $1,891,615.70;
final: $ 2,369,548.00; Owner directed addition of milling and overlay of Blvd.

Provide the original time of completion and the actual time: Original: 300 days; actual: 300
days.

Response time from the original call to the time your staff was on site and ready to work
(emergency projects only): Not applicable (non-emergency project).
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Polk County Utilities
Name and location of project: Longboat and Champions Gate 24” FM Emergency
Size and cost of the project: 24" FM emergency; $147,931.00.

Project owner’s representative name, address, phone number, and email address: Ryan
Bengsch, Polk County Utilities, 1011 Jim Keene Blvd., Winter Haven, FL 33880; office: (863)
298-4101; ryanbengsch@polk-county.net.

Date project was completed or is anticipated to be completed: December 2023

The nature of the firm’s responsibility on the project and equipment types: Killebrew was
awarded a continuing services, multi-year contract 19-031 titled “Utilities Annual Services.”
On this project, our in-house services provided included MOT, dewatering, open-cut pipe
installation, restoration, and concrete work. Equipment used (and owned) included track hoe,
loader, dump truck, compactors, and numerous small tools and supplies.

Identify the key staff and their role on each project: lan Lund: senior project manager and
advanced MOT, Chuck Eisenhauer: general superintendent over all work performed on this
contract; David Dease: project superintendent over this project; Rich Bushart: cost estimating;
Gary Oda: project designer and AutoCAD work; Bill Thomas, PhD, PE: professional
engineering, contractor licenses, advanced MOT; up to 4 of our 14 foremen and crews for all
construction services.

Identify any subcontractors and their roles: NorthPoint Land Surveying: professional surveyor
services; Rangeline: wet tapping; Imperial Testing: geotechnical testing services;
Shenendoah: vac truck services; Central Concrete Products: sidewalk restoration.

Provide the original budget and the final budget of the project. Explain the reason(s) for
differences, such as owner requested change, contractor claim, etc.: Original: not applicable
due to emergency (reactive) nature of project; final: $147,931.00.

Provide the original time of completion and the actual time: Original: not applicable due to
emergency (reactive) nature of project days; actual: 7 days.

Response time from the original call to the time your staff was on site and ready to work

(emergency projects only): 30 minutes.
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City of Auburndale

Name and location of project: Havendale Sewer Emergency, Auburndale FL

Size and cost of the project: Replacement of collapsed manhole and associated 12" gravity
sewer. $222,656.00

Project owner's representative name, address, phone number, and email address: John
Dickson City of Auburndale Utilities, 915 Charles Ave Auburndale FL 33881; office: (863) 965-
5511; jdickson@auburndalefl.com

Date project was completed or is anticipated to be completed: January 2023

The nature of the firm’'s responsibility on the project and equipment types: Killebrew was
awarded a continuing services, multi-year contract 19-031 titled “Utilities Annual Services.”
The City of Auburndale utilized piggy backing of the PCU annual for use on this project. On
this project, our in-house services provided included MOT, dewatering, open-cut pipe
installation, restoration, and concrete work. Equipment used (and owned) included track hoe,
loader, dump truck, compactors, and numerous small tools and supplies.

Identify the key staff and their role on each project: lan Lund: senior project manager and
advanced MOT; Chuck Eisenhauer: general superintendent over all work performed on this
contract; David Dease: project superintendent over this project; Rich Bushart: cost estimating;
Gary Oda: project designer and AutoCAD work; Bill Thomas, PhD, PE: professional
engineering, contractor licenses, advanced MOT; up to 2 of our 14 foremen and crews for all
construction services.

Identify any subcontractors and their roles: Larson Grading and Paving: milling and paving,
Shenendoah: vac truck services, Imperial Testing: Geotechnical Testing

Provide the original budget and the final budget of the project. Explain the reason(s) for
differences, such as owner requested change. contractor claim, etc.: Original: not applicable
due to emergency (reactive) nature of project; final: $222,656.00

Provide the original time of completion and the actual time: Original: not applicable due to
emergency (reactive) nature of project days; final: 60 days.

Response time from the original call to the time your staff was on site and ready to work
(emergency projects only): 30 minutes.
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List in-house, full service capabilities. Include crew response time, crew availability, and
equipment availability, including subcontractors.

Killebrew's in-house services include professional engineering, advanced MOT
design/certification, and construction. Our licensures in Florida include: Certified General
Contractor, Certified Underground Utility and Excavation Contractor, Certified Plumbing
Contractor, Class V Fireline Contractor, Stormwater Management Inspector, Advanced
Maintenance of Traffic certification, Professional Engineering Business. We have approximately
100 full-time employees that comprise our 14 crews, project management, superintendence,
estimating, and administrative staff. Killebrew’s office is in Lakeland, FL, which is where it has
been since its founding in 1989. All employees work from this office, and virtually all employees
live in Polk County.

Our in-house construction capabilities include open-cut utility construction, pipe bursting,
horizontal directional drilling, asphait patch paving, earthwork, concrete work, plant construction,
plumbing related work, pump stations, water plants, and wastewater plants.

We own over 200 pieces of equipment that are utilized in the performance of our services. An
itemized list is too voluminous for one page. Highlights include: 5 pipe bursting rigs, 2 horizontal
directional drill rigs, 10+ rubber-tire back hoes, 20+ track hoes up to 480-size machines, 15+
loaders, 3 bull dozers, vacuum excavators, broom tractors, compactors, rollers, 1 asphalt
spreader, 3 water trucks, low boy (transport), 3 tanker trucks, 3 dump trucks, 3 material delivery
trucks/flatbeds, fuel truck (service truck), mechanics’ trucks, crew trucks, and passenger vehicles.

Crews are available 24 hours a day, everyday, including nights, weekends, and holidays as
needed. Our emergency response history with Polk County, almost all cities within Polk County,
and most adjoining municipalities will attest that Killebrew responds quickly and consistently in
emergency situations to provide full-service, turn-key construction/repair services. Our response
time is typically within 30 minutes.

Services most commonly subcontracted and the most commonly used subcontractors include:
professional surveying (NorthPoint or Chastain Skillman), wet tapping (Rangeline Tapping or
Advanced Tapping), milling and paving (General Asphalt, Turf and Dirt, Larsons Grading and
Paving), large-diameter and/or long (+800 feet) directional boring (K3 or Sabcon), geotechnical
services (Imperial Testing, Madrid, Nadic), pre- and post-video services (Kathy's Video or Frosty
Films), sodding (F&M Sod or Resmondo), manhole / lift station coating (Maxx Environmental),
CCTV / vac truck services (Shenendoah or Orange Industrial), and concrete restoration (Central
Concrete Products, Larson Grading and Paving, or Turf and Dirt) . As we have developed
relationships with our various subcontractors over a period of years, they both understand and
support our unique ability to respond to emergencies of differing sizes and types. This partnership
ensures that our subcontractors will provide services on nights, weekends, and holidays as
needed.
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Define in detail the components of the work for both a planned project and an emergency project.

including applicable project management, design, permitting, and construction management and

scheduling.
Planned Project
1. Receive communication from County’s Project Manager (PM) to review/discuss scope of

10.
11.

12.

13.

14.

15.

16.

work to obtain and ensure a comprehensive understanding of PM’s desired resuits for the
project. (For demonstration purposes of this task, the project is assumed to be a pipeline
within a public road right-of-way.)

Immediately call Sunshine One Call (811) for utility locate services in the proposed
pipeline/roadway corridor for subsurface utility exploratory (SUE) work.

Prepare base drawings for design using aerial photography, property and parcel data
using Property Appraiser and State GIS (LABINS.org) maps and data.

Conduct SUE work at site no sooner than 2 full business days after 811 call. Verify
location(s) of existing utilities. Depict existing utilities on base drawings.

If right-of-way lines are ambiguous or maintained, order survey from subcontractor
surveyor for verified right-of-way lines. Depict these on base drawings.

Identify available routes/options/issues on base drawings for proposed Dpipeline
improvements (connections, groundwater, soil conditions, existing utilities, maintained vs.
platted R/W, storm drainages, traffic/pedestrian corridors, vehicular and/or pedestrian
MOT plans, potential detours, lane shifts, lane closures).

Develop potential solutions to issues and options for choices. Review/discuss these with
PM to build consensus on solutions to issues and choices on options.

Develop design of proposed pipeline to meet project needs. Consider/utilize various
construction techniques (open-cut, horizontal directional bore, jack and bore, pipe
bursting, etc.) during the design phase to: (a) minimize cost to build the project while
maximizing value, (b) minimize schedule to build project, (c) minimize disruption to
pedestrian traffic, (d) minimize disruption to vehicular traffic, and (e) minimize disruption
to neighborhood.

Finalize design with PM’s approval. Apply for and obtain applicable permits (DOH, DEP,
FDOT, Polk County Transportation Dept., SWFWMD are most common).

Prepare cost budget and submit to PM for PM to issue a PO to build the project.

Obtain PO, permits, and construction bond if applicable. Order materials. Develop project
construction schedule. Schedule our crew(s) and subcontractors, as applicable. Schedule
and conduct a preconstruction meeting with PM, and critical project members (Operations
staff, key subs, etc.).

Coordinate/communicate with Public Information Office and/or homeowner’s associations,
neighborhood groups, etc. if needed for town hall meetings, water outage notices,
restoration/traffic issues, etc. of upcoming work.

Construct and integrity-test project pipeline.

Prepare draft record drawings for regulatory agency clearance(s), if required. Submit for
and obtain applicable clearance(s). Make final pipeline connections.

Complete project final completion walk through with PM and County inspection staff as
required.

Prepare and submit to PM final record drawings complete submittal package (final record
drawings with PLS/PSM and PE seals and signatures, drawing digital file(s), CSV file).
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10.
11.
12.

13.
14.

Emergency Project

Receive call from County’s lead on-site Operations staff member, on some cases this staff
member will serve as point of communication for County on this project. Clarify and
establish communication with either this person or County PM or Manager acting as PM
on this project.

Review/discuss emergency with PM to be sure we fully understand scope, extent, and
nature of the emergency as best the PM understands it at that moment in time. Establish
critical path to mitigate risk on this project. These may include contacting local law
enforcement to provide traffic control assistance until MOT can be installed, protecting
property and or water ways from contamination, establishing temporary water source for
residents and or businesses, or installing bypass operations to maintain sewer operation
to name of few of the most common.

Immediately dispatch crew(s), equipment, and subcontractors to scene. Dispatch
materials procurement staff to get the necessary materials, from our inventory if available,
materials supplier if needed, or County inventory if County knows they have the necessary
materials on-hand and want to use them to make the repair(s).

Focus primarily on the protection of public health, safety and property. Set up barricades,
ribbons, equipment with flashers, light plants, variable message boards, etc. to eliminate
to the fullest extent possible endangerment to the public and protection of property. This
may also include protecting waterways and private property established within number 2
above that fall outside of the roadway.

Notify Bill Skelton, Amy Gregory, and Mianne Nelson to notify them of a potential road
closure or other impacts to both pedestrian and vehicular traffic. If road closure is
imminent, contact FDOT maintenance staff to advise them of closure to see if they have
any nearby road closures that may conflict with the emergency closure.

Call Sunshine One Call if emergency is during normal business hours. Use IRTH if
emergency is outside of normal business hours. Call utility providers on list from 811 ticket
to find out who locators for the area are for other utilities and call them individually to
explain the emergency and request their immediate attention to locate the area. We
maintain a list of locator supervisors with various utility providers that we can contain
directly to aid in expediting locates rather than solely relying on 811 for notifications to
existing utilities in the area.

Set up MOT, and drive route to make sure it makes sense. Adjust if needed.

Set up bypass pumps and/or dewatering pumps if needed to get flow under control.
Commence excavation carefully now that MOT and bypasses are in place. Expose and
assess the actual failure. Remove failed piece(s) of existing utility line and replace with
new materials.

Reactivate the existing utility while excavation is open to ensure leak-tight connections
were made.

Begin backfilling and restoration work. Remove bypass and dewatering systems.

If a roadway was excavated to make the repair, contact the County’s Transportation Dept.
to determine the desired patch cross-section for rebuilding the road. Then, rebuild the
road.

Remove MOT devices.

Develop cost budget and submit to PM for PO issuance.

Tab 2 - Page 8



Provide the number of registered complaints/business violations filed with any State Department
of Professional Regulation, Polk County Building Division, or any governmental Building Division.

None.
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Organizational chart

o Customer, Polk County Utilities
o0 lan Lund, Director of Project Management & Safety (primary customer liaison)
=  Project Management
e Ethan Bailey, El, Project Manager
e Hunter Elliott, Project Manager
= Construction Management
e Jimmy McCormick & Chuck Eisenhauer
o David Dease, Project Superintendent
Jimmy McCormick, JR, Project Superintendent
Juan Huerta, Project Superintendent
Darrell Fisher, Project Superintendent
Bruce Herold, Project Superintendent
14 Foremen and crews
Subcontractors
o Suppliers
o Estimating, Rich Bushart
= Dusty Stephens, Estimator
= Matthew Thomas, Estimator
o Engineering, Bill Thomas, PhD, PE
®*  Gary Oda, Project Designer
o Accounting & Human Resources, Denise Henderson
= Kay Jo Bidwell
®  Maria Frias
= Jill Baggert
o Equipment Manager, Trent Gibson
®  Steve Weller, Mechanic
= Joe Price, Welder
= William Cassidy, Transport Driver
= Truck drivers
= Subcontractor mechanics and truck drivers

O 0O O 0O O ©
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List employees available to perform the services.

Name & Licensing Position Work History, years
Position/Occupation Current
Employer
Bill Thomas, PhD, PE President 37 24
(FL: PE, CGC, CUC,
CFC, Adv. MOT, Class V
Fireline)
Rich Bushart Gen. Mgr, VP 36 27
lan Lund Sr PM, Safety 24 19
(Adv. MOT) Director, VP
Denise Henderson CFO 27 27
Jimmy McCormick Gen. Supt 44 31
Chuck Eisenhauer Gen. Supt 43 20
Ethan Bailey, El Project Manager 5 1
Hunter Elliott Project Manager 12 6
Dusty Stephens Estimator 10 5
Matthew Thomas Estimator 1 1
Trent Gibson Fleet Manager 20 10
David Dease Project Supt. 16 16
Bruce Herold Project Supt. 30 27
Jimmy McCormick Jr. Project Supt. 8 8
Juan Huerta Project Supt. 24 24
Darrell Fisher Project Supt. 46 12
Kenny Braswell Bore Supt. / 11 11
Foreman
Billy Wolfe Foreman 19 19
Mike Fisher Foreman 20 11
Kevin Mitchell Foreman 25 10
Tyler Ohara Foreman 10 8
Pedro Rebollar Foreman 20 11
Austin Paige Foreman 3 1
Roger White Foreman 18 15
Mike Monday Foreman 21 16
Chris James Foreman 7 2
Shaun Monday Foreman 6 6
Bill Hilyard Foreman 29 16
Victor Jimenez Foreman 11 7
Justin Flores Foreman 15 12

The remaining individuals of our 100-person staff will not be listed individually but are
of the utmost importance and are critical to our success. Remaining staff include the
following positions: operators, pipelayers, laborers, mechanics, truck/transport drivers,
administrative support
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BILL THOmAS, PhD, PE
EXPERIENCE: 37 YEARS EXPERIENCE IN CONSTRUCTION AND ENGINEERING

EDUCATION: DOCTOR OF PHILOSOPHY & MASTER OF SCIENCE IN CIVIL ENGINEERING,
UNIVERSITY OF SOUTH FLORIDA
BACHELOR OF SCIENCE, GEORGIA SOUTHERN UNIVERSITY

REGISTRATIONS & FLORIDA PROFESSIONAL ENGINEER, NO. 50664
CERTIFICATIONS: FLORIDA CERTIFIED UTILITY & EXCAVATION CONTRACTOR, CUC1224160
FLORIDA CERTIFIED GENERAL CONTRACTOR, CGC1515807
FLORIDA CERTIFIED PLUMBING CONTRACTOR, CFC1428425
FLORIDA FIRE PROTECTION SYSTEM CONTRACTOR V, NO. 19741400012010
FDOT ADVANCED MAINTENANCE OF TRAFFIC CERTIFICATION
FDEP QUALIFIED STORMWATER MANAGEMENT INSPECTOR
MODIFIED CLASS Il TRAINED FOR ASBESTOS-CEMENTITIOUS PIPE
GEORGIA UTILITY MANAGER, NO. UM101880

WORK EXPERIENCE:

KILLEBREW, INC., General Manager to President, Lakeland, FL 2000 - Present

Management of up to $25M annual revenue company and up to 150 employees, to include daily
operations, budgeting, business strategic planning, estimating, and project management.
Professional engineering design, hydraulic modeling, and permitting. Bid preparation and review.
Customer/client relations and technical sales.

POLK COUNTY UTILITIES, Engineer/Engineering Manager, Bartow, FL 1990-2000

Design, permitting, and construction management of capital improvements projects.
Permitting/permit renewals of water and wastewater treatment facilities. Hydraulic modeling for
capacity and water quality evaluations. Research/evaluate treatment technologies and
equipment. Manage Repair and Replacement Capital Improvements Program ($3M - $7M annual
budget). Contract management of consultants and contractors for design, permitting and
construction services.

APAC-GEORGIA, Project Manager/Engineer, Augusta, GA 1987-1990

Manage utility and roadway construction projects for cities, counties, Georgia Department of
Transportation, and Federal Highway Administration. Field surveying and construction layout.
Cost estimating, bid preparation, and project management.

Adjunct Professor, University of South Florida, Lakeland, FL 1998
Teaching undergraduate environmental engineering core courses.
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RICH BUSHART

EXPERIENCE; 36 YEARS EXPERIENCE IN THE CONSTRUCTION INDUSTRY
EDUCATION: WESTFIELD HIGH SCHOOL

WESTFIELD, IL
WORK EXPERIENCE:

KILLEBREW, INC., Pipelayer to General Manager, Lakeland, FL 1997 — Present

Manage construction of multiple projects ranging from $50,000 to $25,000,000 in size. Nature of
projects is new and rehabilitation utility construction of water, wastewater, stormwater, and
reclaimed water systems. Scope of projects includes pipe sizes from 2-inch to 72-inch pipe of
various types, pump stations, structures, and ancillaries. Duties include day-to-day management,
supervision, scheduling, and coordination of crews, subcontractors and suppliers, estimating,
meeting and coordinating with engineers, owners, and inspectors.

MID-STATE PAVING, Foreman, Auburndale, FL 1992-1997
Field supervision and management of new utility construction projects. Nature and Scope are 2-
inch to 72-inch pipe of various types, pump stations, structures, and ancillaries.

PHILLIPS & JORDAN, Foreman, Dade City, FL 1988-1992
Field supervision and management of new utility construction projects. Nature and Scope are 2-
inch to 72-inch pipe of various types, pump stations, structures, and ancillaries.
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IAN LUND
EXPERIENCE: 24 YEARS EXPERIENCE IN CONSTRUCTION AND SURVEYING

EDUCATION: KATHLEEN HIGH SCHOOL, LAKELAND, FL
UNIVERSITY OF SOUTH FLORIDA, TAMPA, FL

WORK EXPERIENCE:

KILLEBREW, INC., Senior Project Manager/Estimator/Safety Manager, Killebrew, Inc., Lakeland,
FL, 2005 - Present

Construction cost estimating, managing, and design of projects ranging from $5,000 to
$20,000,000 in size. Nature of projects is site development, new and rehabilitation utility
construction of water, wastewater, stormwater, and reclaimed water systems. Scope of projects
includes pipe sizes from 2-inch to 72-inch pipe of various types, pump stations, structures, and
ancillaries. Duties include take-offs, pricing, bid preparation, meeting and coordinating with
engineers, owners, inspectors, subcontractors and in-house superintendents and crews.

Design experience includes working with in-house professional engineering staff, CAD staff,
owners, right-of-way entities, and other utilities for the design and permitting of utility projects of
similar size and scope and described above. Design duties include preparation of maintenance
of traffic plans under the direct supervision of a professional engineer, meeting with owners and
right-of-way agents to review, discuss, and finalize maintenance of traffic plans; design of utility
and pipeline project under the direct supervision of a professional engineer; and preparation of
regulatory agency permit applications of these projects.

Maintenance of traffic education instruction experience includes working as and with in-house
Advanced Maintenance of Traffic Certified Instructor and Florida Professional Engineer to prepare
coursework and administer course and field training for flagging courses and certification; prepare
coursework and administer course and field training for intermediate maintenance of traffic
courses and certification; and administer and assist in grading exams of flagging and intermediate
courses.

Safety manager experience includes design and implementation of Killebrew Inc. safety policies
and procedures. Developed curriculum and online training programs for all field staff from new
hires to tenured employees. Programs include intensive loader and excavator training institute
that is being modeled by several other companies in our region.

NORTHPOINT LAND SURVEYING, INC., Rodman to Surveyor, Lakeland, FL 2000 —- 2005
Survey crew member (rodman to party chief) for site surveying, to include construction layout, as-
builts, parcel surveying and mapping, and mortgage surveys.
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CHUCK EISENHAUER
EXPERIENCE: 43 YEARS EXPERIENCE IN THE CONSTRUCTION INDUSTRY
EDUCATION: WESTERN WAYNE HIGH SCHOOL, SOUTH CANNAN, PA

WORK EXPERIENCE:

KILLEBREW, INC., Foreman to General Superintendent, Lakeland, FL 2004 — Present

Manage construction of multiple projects ranging from $5,000 to $12,000,000 in size. Nature of
projects is new and rehabilitation site development, utility construction of water, wastewater,
stormwater, and reclaimed water systems. Scope of projects includes pipe sizes from 2-inch to
72-inch pipe of various types, pump stations, structures, and ancillaries. Duties include day-to-
day management, supervision, scheduling, and coordination of crews, subcontractors and
suppliers, meeting and coordinating with engineers, owners, and inspectors.

UTILITY PIPING SYSTEMS, INC., Foreman, Utility Piping Systems, Lakeland, FL 1981-1989
Field supervision and management of new utility construction projects. Nature and Scope are 2-
inch to 72-inch pipe of various types, pump stations, structures, and ancillaries.

Tab 3 - Page 6



JIMMY MCCORMICK

EXPERIENCE: 44 YEARS EXPERIENCE IN THE CONSTRUCTION INDUSTRY
EDUCATION: KATHLEEN HIGH SCHOOL, LAKELAND, FL
WORK EXPERIENCE:

KILLEBREW, INC., Foreman to General Superintendent, Lakeland, FL. 1993 — Present

Manage construction of multiple projects ranging from $5,000 to $12,000,000 in size. Nature of
projects is new and rehabilitation site development, utility construction of water, wastewater,
stormwater, and reclaimed water systems. Scope of projects includes pipe sizes from 2-inch to
72-inch pipe of various types, pump stations, structures, and ancillaries. Duties include day-to-
day management, supervision, scheduling, and coordination of crews, subcontractors and
suppliers, meeting and coordinating with engineers, owners, and inspectors.

B & J CONCRETE, Foreman, Lakeland, FL 1991-1993

Foreman for pipe construction and concrete of new utility construction projects. Nature and Scope
are 2-inch to 72-inch pipe of various types, pump stations, structures, and ancillaries, sidewalks,
curb and gutter, retaining walls, etc.

EMPIRE PIPE, Foreman, Lakeland, FL 1980-1991

Foreman for pipe construction of new utility construction projects. Nature and Scope are 2-inch
to 72-inch pipe of various types, pump stations, structures, and ancillaries.
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DARRELL FISHER

EXPERIENCE: 46 YEARS EXPERIENCE IN THE CONSTRUCTION INDUSTRY
EDUCATION: LAKELAND HIGH SCHOOL, LAKELAND, FL
WORK EXPERIENCE:

KILLEBREW, INC., Foreman to Project Superintendent, Lakeland, FL 2012 — Present

Manage construction of multiple projects ranging from $5,000 to $12,000,000 in size. Nature of
projects is new and rehabilitation site development, utility construction of water, wastewater,
stormwater, and reclaimed water systems. Scope of projects includes pipe sizes from 2-inch to
72-inch pipe of various types, pump stations, structures, and ancillaries. Duties include day-to-
day management, supervision, scheduling, and coordination of crews, subcontractors and
suppliers, meeting and coordinating with engineers, owners, and inspectors.

SWELL CONSTRUCTION, Foreman, Oviedo, FL 2011-2012
Field supervision and management of new utility construction projects. Nature and Scope are 2-
inch to 72-inch pipe of various types, pump stations, structures, and ancillaries.

CATHCART CONTRACTING, Foreman, Winter Springs, FL 2009-2011
Field supervision and management of new utility construction projects. Nature and Scope are 2-
inch to 72-inch pipe of various types, pump stations, structures, and ancillaries.

MARLON DUNN CONTRACTING, Foreman, Plant City, FL 1994-2009
Field supervision and management of new utility construction projects. Nature and Scope are 2-
inch to 72-inch pipe of various types, pump stations, structures, and ancillaries.

TRUJILLO CONSTRUCTION, Foreman/Operator, Winter Haven, FL1991-1994
Field supervision and management of jack and bore operations, sizes from 2” to 80".

PROFESSIONAL CONTRACTING, Foreman/Operator, Lakeland, FL 1989-1991
Field supervision and management of new utility construction projects. Nature and Scope are 2-
inch to 72-inch pipe of various types, pump stations, structures, and ancillaries.

UTILITY PIPING SYSTEMS, Foreman/Operator, Lakeland, FL 1978-1989
Field supervision and management of new utility construction projects. Nature and Scope are 2-
inch to 72-inch pipe of various types, pump stations, structures, and ancillaries.
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BRUCE HEROLD

EXPERIENCE: 30 YEARS EXPERIENCE IN THE CONSTRUCTION INDUSTRY
EDUCATION: LAKELAND SENIOR HIGH SCHOOL, LAKELAND, FL
WORK EXPERIENCE:

KILLEBREW, INC., Pipelayer to Project Superintendent, Lakeland, FL 1997 - Present

Manage construction of muitiple projects ranging from $50,000 to $5,000,000 in size. Nature of
projects is new and rehabilitation utility construction of water, wastewater, stormwater, and
reclaimed water systems. Scope of projects includes pipe sizes from 2-inch to 72-inch pipe of
various types, pump stations, structures, and ancillaries. Duties include day-to-day management,
supervision, scheduling, and coordination of crews, subcontractors and suppliers, meeting and
coordinating with engineers, owners, and inspectors.

MARLON DUNN, Pipelayer, Lakeland, FL 1994 - 1997

Field supervision and management of new utility construction projects. Nature and Scope are 2-
inch to 72-inch pipe of various types, pump stations, structures, and ancillaries.
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JUAN HUERTA

EXPERIENCE: 24 YEARS EXPERIENCE IN THE CONSTRUCTION INDUSTRY
EDUCATION: WEST BRIDGE SECONDARY SCHOOL, GRAND RAPIDS, MI
WORK EXPERIENCE:

KILLEBREW, INC., Pipelayer to Project Superintendent, Lakeland, FL 2000 — Present

Manage construction of multiple projects ranging from $5,000 to $5,000,000 in size. Nature of
projects is new and rehabilitation site development, utility construction of water, wastewater,
stormwater, and reclaimed water systems. Scope of projects includes pipe sizes from 2-inch to
72-inch pipe of various types, pump stations, structures, and ancillaries. Duties include day-to-
day management, supervision, scheduling, and coordination of crews, subcontractors and
suppliers, meeting and coordinating with engineers, owners, and inspectors.
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DAvVID DEASE

EXPERIENCE: 16 YEARS EXPERIENCE IN THE CONSTRUCTION INDUSTRY
EDUCATION: LAKELAND HiGH SCHOOL, LAKELAND FL
WORK EXPERIENCE:

KILLEBREW, INC., Foreman to Superintendent, Lakeland, FL 2013 — Present

Manage construction of multiple projects ranging from $5,000 to $5,000,000 in size. Nature of
projects is new and rehabilitation site development, utility construction of water, wastewater,
stormwater, and reclaimed water systems. Scope of projects includes pipe sizes from 2-inch to
72-inch pipe of various types, pump stations, structures, and ancillaries. Duties include day-to-
day management, supervision, scheduling, and coordination of crews, subcontractors and
suppliers, meeting and coordinating with engineers, owners, and inspectors.
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GARY ODA

EXPERIENCE: 27 YEARS OF SURVEYING / CONSTRUCTION EXPERIENCE
3 YEARS AS A CORRECTIONAL OFFICER/PROGRAM DIRECTOR/
CASE MANAGER

EDUCATION: COASTAL GEORGIA COMMUNITY COLLAGE
UNIVERSITY OF ADVANCE COMPUTER TECHNOLOGY
ITT TECHNICAL INSTITUTE
ST. ANNE HIGH SCHOOL

CERTIFICATIONS: AUTOCAD CIVIL 3D - USING GIS MAP DATA IN CIVIL 3D ENVIRONMENT
AUTOCAD CIVIL 3D FOR SURVEYORS
AUTOCAD - LAND DEVELOPMENT LEVEL 1

WORK EXPERIENCE:

KILLEBREW, INC., Project Designer, Lakeland, FL, 2017 - Present

Design, permitting, and construction management of capital improvements projects.
Permitting/permit renewals of water and wastewater treatment facilities. Hydraulic modeling for
capacity and water quality evaluations. Utilizing an array of different ideas, sources, supplied
survey data, GIS data & PDF markups to produce highly informative and highly detailed final
submittal drawings, record drawings and conceptual designs.

BHA GRrouP, CAD DESIGNER, FOLKSTON, GA, 1997-2017

Create complex fabrications, installation and purchase drawings from engineer sketches, OEM
drawing and actual parts. Responsible for laying out and designing mechanical and structural
assemblies. Create 3D drawings of mechanical parts and assemblies.

US AIR FORCE, Aerospace Ground Equipment Technician,1984-1997
Responsible for ground technical equipment; maintenance and repair.
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MATTHEW THOMAS

EXPERIENCE: 1 YEAR EXPERIENCE IN THE CONSTRUCTION INDUSTRY
EDUCATION: BACHELOR OF SCIENCE IN BUSINESS, UNIVERSITY OF SOUTH FLORIDA
WORK EXPERIENCE:

KILLEBREW, INC., Estimator, Lakeland, FL 2023 - Present

Estimate and project management of multiple projects ranging from $50,000 to $2,000,000 in
size. Nature of projects is new and rehabilitation utility construction of water, wastewater,
stormwater, and reclaimed water systems. Scope of projects includes pipe sizes from 2-inch to
60-inch pipe of various types, pump stations, structures, and ancillaries. Duties include day-to-
day management, supervision, scheduling, and coordination of crews, subcontractors and
suppliers, meeting and coordinating with engineers, owners, and inspectors.
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DUSTY STEPHENS
EXPERIENCE: 10 YEARS EXPERIENCE IN THE CONSTRUCTION INDUSTRY
EDUCATION:  MARATHON HIGH SCHOOL, MARATHON, FL

WORK EXPERIENCE:

KILLEBREW, INC., Estimator, Lakeland, FL 2019 - Present

Estimate and project management of multiple projects ranging from $50,000 to $2,000,000 in
size. Nature of projects is new and rehabilitation utility construction of water, wastewater,
stormwater, and reclaimed water systems. Scope of projects includes pipe sizes from 2-inch to
60-inch pipe of various types, pump stations, structures, and ancillaries. Duties include day-to-
day management, supervision, scheduling, and coordination of crews, subcontractors and
suppliers, meeting and coordinating with engineers, owners, and inspectors.

NORTHPOINT LAND SURVEYING, INC., Rodman to Surveyor, Lakeland, FL 2014 — 2019
Survey crew member (rodman to party chief) for site surveying, to include construction layout, as-
builts, parcel surveying and mapping, and mortgage surveys.
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ETHAN BAILEY, EI

EXPERIENCE: 5 YEARS EXPERIENCE iN THE CONSTRUCTION INDUSTRY

EDUCATION: BACHELOR OF SCIENCE IN CIVIL ENGINEERING, UNIVERSITY OF FLORIDA
ASSOCIATES OF ARTS, FLORIDA GATEWAY COLLEGE

REGISTRATIONS & FLORIDA ENGINEER INTERN, NO. 1100022549
CERTIFICATIONS: FDEP QUALIFIED STORMWATER MANAGEMENT INSPECTOR

WORK EXPERIENCE:

KILLEBREW, INC., Project Manager, Lakeland, FL 2023 — Present

Project management of multiple projects ranging from $500,000 to $4,600,000 in size. Nature of
projects is new and rehabilitation utility construction of water, wastewater, and stormwater
systems. Scope of projects includes pipe sizes from 1-inch to 18-inch pipe of various types, pump
stations, structures, and ancillaries. Projects also include reconstruction and paving of adjacent
roadways. Duties include day-to-day management, supervision, take-offs, scheduling, and
coordination of crews, subcontractors and suppliers, meeting and coordinating with engineers,
owners, and inspectors.

JOHNSON BROS. CORP., Field Engineer to Project Engineer, West Paim Beach, FL 2019 - 2023
Manage construction and engineering of multiple projects ranging from $97,000,000 to
$122,000,000 in size. Nature of projects was new construction of FDOT drawbridges across the
intracoastal waterway, as well as a fixed bridge across Lake Worth Lagoon. Projects also included
reconstruction and paving of the connecting roadways and approaches to the new bridges as well
as various utility adjustments and stormwater system construction. Duties included day-to-day
management, supervision, take-offs, scheduling, and coordination of crews, subcontractors and
suppliers, meeting and coordinating with engineers, owners, and inspectors.
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JiMMY MCCORMICK JR

EXPERIENCE: 8 YEARS EXPERIENCE IN THE CONSTRUCTION INDUSTRY
EDUCATION:  KATHLEEN HIGH SCHOOL, LAKELAND, FL

WORK EXPERIENCE:

KILLEBREW, INC., Pipelayer to Project Superintendent, Lakeland, FL 2016 — Present

Manage construction of multiple projects ranging from $5,000 to $5,000,000 in size. Nature of
projects is new and rehabilitation site development, utility construction of water, wastewater,
stormwater, and reclaimed water systems. Scope of projects includes pipe sizes from 2-inch to
72-inch pipe of various types, pump stations, structures, and ancillaries. Duties include day-to-
day management, supervision, scheduling, and coordination of crews, subcontractors and
suppliers, meeting and coordinating with engineers, owners, and inspectors.
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KENNY BRASWELL

EXPERIENCE: 11 YEARS EXPERIENCE IN THE CONSTRUCTION INDUSTRY
EDUCATION:  HAINES CITY HIGH SCHOOL, HAINES CITY, FL
WORK EXPERIENCE:

KILLEBREW, INC., Pipelayer to Project Superintendent, Lakeland, FL 2003 — Present

Manage construction of muitiple projects ranging from $5,000 to $5,000,000 in size. Nature of
projects is new and rehabilitation site development, utility construction of water, wastewater,
stormwater, and reclaimed water systems. Scope of projects includes pipe sizes from 2-inch to
72-inch pipe of various types, pump stations, structures, and ancillaries. Duties include day-to-
day management, supervision, scheduling, and coordination of crews, subcontractors and
suppliers, meeting and coordinating with engineers, owners, and inspectors.
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HUNTER ELLIOTT

EXPERIENCE: 12 YEARS EXPERIENGE IN THE CONSTRUCTION INDUSTRY
EDUCATION:  SANTA FE HIGH SCHOOL, LAKELAND FL
WORK EXPERIENCE:

Killebrew, Inc. Project Manager 2016 — Present

Construction managing and safety implementation of projects ranging from $5,000 to $20,000,000
in size. Nature of projects is site development, new and rehabilitation utility construction of water,
wastewater, stormwater, and reclaimed water systems. Scope of projects includes pipe sizes from
2-inch to 72-inch pipe of various types, pump stations, structures, and ancillaries. Duties include
take-offs, pricing, bid preparation, meeting and coordinating with engineers, owners, inspectors,
subcontractors and in-house superintendents and crews. Other duties include the inspection and
implementation of Killebrew Inc. safety policies for all field crews.

EK Services, Pipelayer to Foreman 2010 - 2016

Field supervision and management of new utility construction projects. Nature and Scope are 2-
inch to 72-inch pipe of various types, pump stations, structures, and ancillaries.
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Demonstrate each key staff's availability and office and home location to respond to the needs

of the project. Please remember that you will also need to identify the key staff identified to be

used under the subcontractors as identified above.

Staff Member Office Home Availability
Bill Thomas Lakeland Alturas Given that this
Rich Bushart Lakeland Lakeland contract is an
lan Lund Lakeland Lakeland indefinite delivery,
Denise Henderson Lakeland Lakeland indefinite quantity
Jimmy McCormick Lakeland Lakeland (IDIQ) contract, it is
Chuck Eisenhauer Lakeland Lakeland impossible to
Ethan Bailey Lakeland Lakeland speculate about
Hunter Elliott Lakeland Lakeland resource needs,
Dusty Stephens Lakeland Lakeland demands, especially
Matthew Thomas Lakeland Tampa staff commitment or
Trent Gibson Lakeland Winter Haven availability.

David Dease Lakeland Lakeland W d to stat
Bruce Herold Lakeland Lakeland € are proud 1o state
= = though that we have

Jimmy McCormick Jr. Lakeland Lakeland . .
never failed to deliver

Juan Huerta Lakeland Winter Haven

: on IDIQ contracts or

Darrell Fisher Lakeland Lakeland ; :
conventional project-

Kenny Braswell Lakeland Davenport specific contracts.

Billy Wolfe Lakeland Lakeland

Mikg Fis_her Lakeland Lakeland Killebrew has always

Kevin Mitchell Lakeland Frostproof been successful in

Tyler Ohara Lakeland Lakeland delivering the needed

Pedro Rebollar Lakeland Haines City services in a timely

Austin Paige Lakeland Lakeland manner to meet the

Roger White Lakeland Lakeland needs of every

Mike Monday Lakeland Lakeland project, from

Chris James Lakeland Lakeland emergencies to

Shaun Monday Lakeland Lakeland planned, long-term

Bill Hilyard Lakeland Winter Haven | projects.

Victor Jimenez Lakeland Haines City
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List subcontractors to be used and their location from which resources will be committed to the

Project. Include the subcontractors’ capabilities and experience relative to this RFP's scope of

service. Submit a copy of their applicable licenses and/or cerificates gualifying them to perform

the work.

Given that this contract is an IDIQ contract, it is not possible at this time to specify resource (staff
and/or equipment) commitment; however, subcontractors and suppliers listed below are
frequently used by Killebrew on IDIQ and project-specific contracts and are fully capable of
meeting the needs of our projects. The table below provides the contact person, company name,
office and home locations, and service(s) provided. Evidence of their licensures are provided

following the table.

Staff Name/Company Office Home Service(s)

Al McGhin/Imperial Testing | Lakeland Lakeland Geotechnical testing &
engineering

Eze Nnadi/Nadic Maitland Maitland Geotechnical testing &
engineering

Pat O’Leary/NorthPoint Lakeland Lakeland Surveying

Land Surveying

Craig Fuller/CivilSurv Lakeland Lakeland Surveying &
engineering

Kelly Burns/Sabcon Winter Haven Winter Haven Directional boring

Jamis Simmons/General Lakeland Lakeland Paving

Asphalt

Pamela Hyatt/ Hyatt Bradenton Bradenton Survey

Survey

Laurie Soleim / LP Video Orlando Orlando Precon Video

Various staff/Ferguson Winter Haven & Winter Haven & Materials supply

Tampa Tampa
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htate of Fridn

NADIC Engineering Services. Inc,

. Florida Department of Agriculture
and Consumer Services

Board of Professional Surveyors
and Mappers

L$5130

Professional Surveyor and Mapper
PATRICK JOSEPH O'LEARY

1S LICENSED under the provisions of Ch. 472 FS
Expiration date: February 28, 2025

POLK COUNTY LOCAL BUSINESS TAX RECEPT

T30 DUNDEE.
WINTER HAVEN, FL 33384

{BFFICEOFJOEG.TEDDE&BFC'TAXGOLLECTDR

ACCOUNT NO. 12038 CLASE: A EXPIRES: L s
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== = 1796 BUNDEE HE —_—
(RELCEBURRE. __ VINTERHAVEN = _ J
BUSINESE NAME AND MAILING ADDRESS CODE  ACTMITY TYPE )
SABCON UNDERGROUND LLC 230000 LTD NON-LICENSED CONSTRUCTION ONLY
SABCON UNDERGROUNO LLC /

e
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dbpr :

The remaining subcontractors and suppliers do not require a professional license in order to

provide their services.
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Describe your approach and methodology to provide the scope of services requested in this
RFP.

The following narrative outlining Killebrew’s approach to the Polk County Utilities Construction
Services RFP is formulated based on years of experience on contracts of this nature. It describes
and illustrates how we will accomplish the work assignments within budget and meet project
schedules. In addition, it will describe the importance of communication and resources when
working on a contract of this nature in a County as large as Polk.

The exact, detailed scopes and schedules of work are uncertain currently, which is the nature of
IDIQ work. However, Killebrew is proud to say we excel at innovation in design and construction.
Regardless of whether the work is planned or emergency response, our design/build services,
without fail, prove time and again that we are the most qualified for contracts of this type. Our
design staff and construction management staff work together daily allowing us continuous
opportunities to cross this boundary, which is all too often problematic in conventional design-bid-
build projects.

Unlike the design-bid-build scenario which often creates adversaries among the contractor,
engineer, and owner, the essence of this RFP is partnering. By partnering (design-build for
planned projects and solution based free flowing communication for emergency response) the
owner, contractor, and engineer tend to be more proactive and look out for the collective good in
the pre-construction phase of planned projects and during the initial response on emergency
projects.

During both the pre-construction phase of planned projects and the initial response on emergency
projects the goals are very similar. For both types of projects, it is imperative that all parties
establish a single point of contact such that communication can be streamlined in the most
efficient manner. For emergency projects the initial communication will establish critical path tasks
that will include public safety, restoration of services, notifications for changing traffic and
pedestrian patterns, and environmental impacts. While these are also a concern on planned
projects they are easily mitigated via the controlled nature of planned projects. On the other hand,
topics such as future growth, impacts to the community, hydraulic conditions / goals, impacts to
traffic in sensitive areas such as school zones, existing utilities, material availability, and general
project goals take center stage during the early communication on planned projects.

After these early stages of communications, the two different types of projects head in drastically
different directions:

Planned Projects

Upon completion of initial design meetings / communication planned projects move to the early
design and drafting stages. 811 is notified to initiate existing utility investigations which may
include SUE work and route surveys. Draft plans are prepared and shared with the project
manager, or another assigned point of contact such that all parties agree the goals outlined in the
early planning stages are on track at various check points throughout the design. If the planned
project is of a more urgent nature permit applications will be submitted concurrently to the design
review to expedite the design timeline. For standard planned projects permit submittal will typically
occur after consensus is built around the construction drawings. Once the construction drawings
are complete (this will also be the time permits are completed, but permit completion is not
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required to move to the next step of the process) the project moves to the budgeting stage. It is
during this stage that pricing is prepared by the contractor and submitted to the County for PO
issuance. During this stage should any work be required by other County annual contract holders
their pricing will also be submitted to the County. These scopes may include but are not limited to
electrical, instrumentation, or pump procurement. In addition to a budget the project schedule will
also be provided during this stage and prior to PO issuance. Once a PO has been issued, we will
provide a bond to the County and look to schedule a preconstruction meeting. The preconstruction
meeting will be used to coordinate with Polk County operations staff on valve operation,
interruptions to service, and basic system functionality that will need a team coordinated effort
during construction; conversely this meeting will also provide a platform for the various team
members to meet and share their roles in the project which will not replace the single point of
contact but provide clarity on project team members duties during the project. The preconstruction
meeting will simultaneously serve as the last leg of planning and the first in construction as the
project now moves to the mobilization phase. Mobilization precedes the actual construction at
which time meetings will shift to a progress nature at an agreed upon interval. During construction
we will continue to work closely with both operations and inspections staff to ensure a smooth
and transparent project. By working closely team members can easily make field adjustments to
unforeseen circumstances that do not impact time or money on the project. In the event an
unforeseen issue arises that will impact time and or money our project manager will work hand in
hand with the County assigned point of contact to find the most appropriate resolution that is most
equitable to all parties involved. As the project nears completion clearances or other regulatory
close out may be required which will be prepared by our design team with input and information
from our field staff in a timely manner to avoid delays out of our control and attributed to the slow
pace of review often encountered within the various regulatory bodies. With clearances in hand
final connections on the project along with remaining restoration will be completed and a walk
through with the County and any other required parties will be scheduled. Upon the completion of
any punch list items that were generated at the walk-through final record drawings and final pay
request will be submitted essentially closing out the project.

Emergency Projects

The progress on emergency projects moves rapidly and many items are moving concurrently as
opposed to the more linear nature of planned projects. After receiving the initial call to respond
which often also serves as the preplanning stage the project quickly moves to mobilization.
Mobilization takes place instantaneously after receiving the initial call, unlike with planned
projects, the PM and superintendent while on their way to the emergency, establish
communication with utility locators after calling in emergency locate tickets, procuring materials
(through our partnering with Ferguson we are permitted 24 hour access to their inventory),
transporting equipment to include shoring if needed, procuring bypass equipment if needed,
pulling MOT devices from our inventory or via one of our MOT subcontractors, and continuing
dialogue with the County. It is imperative that during this stage all team members understand that
safety for all parties involved is the first and most critical item to establish. This includes setting
up proper MOT that both provides protection for Killebrew and County staff but is also easily
traversable for the general public, shutting down ruptured pipes via valving or line stops,
establishing temporary pumping or bypassing of sewer systems to prevent spillage, and setting
up other temporary infrastructure (temporary water service, temporary roads, etc) as needed to
name a few. While these critical field items are taking place equally important communication is
happening by our management staff (often times from a laptop at the site of the emergency) which
includes notifying Bill Skelton, Amy Gregory, and Mianne Nelson with Polk County so public
notification can be submitted, notifying the FDOT if applicable to initiate their Road Watch system,
preparing water outage notices, drafting MOT pians for future stages of the project beyond the
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initial emergency response and risk mitigation stage, and preparing scope sketches to outline the
proposed repair that is forthcoming. Again, the project quickly moves forward as the mobilization
stage gives way to the repair phase. Once dangers attributed to the utility break are mitigated the
repair can begin. It is during this period that the exact nature of the emergency can be determined,
and the repair can be made. Often the repair will take multiple days to complete. This again makes
the ongoing communication between all parties critical as the decision will need to be made
whether to work 24-hour shifts or standard working hours. This decision is typically dictated by
the nature and location of the emergency with factors such utility service interruptions, traffic
pattern impacts, weather forecasting, and impacts to the environment weighing heavily on the
decision-making process. Once the repair has been completed and all project characteristics no
longer resemble an emergency project the close out can begin. This may include meeting with
roadway departments to determine extent of roadway repair, meeting with HOA boards to
determine repairs to common areas, preparing record drawings, working up budgets for PO
issuance, submission of bonds, and general demobilization.
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ATTACHMENT C

RFP 24-246 Utilities Construction Services

COST SHEET
Item # Description Quantity UOM Unit Price Extended Price
Mobilization Reimbursement per Work Order Total

1 $10,000 And Under - - 10 EA $3,000.00 $30,000.00
2 $10,001 - $50,000 - - 10  EA ~ $5,000.00 $50,000.00 |

3 $50,001 And Over 10 EA $9,000.00  $90,000.00

Emergency Mobilization per Work Order Total

4 $10,000 And Under - - 10  EA $5,000.00 $50,000.00
5  $10,001-$50,000 B - 10 EA $6,100.00  $61,000.00
6 $50,001 And Over - - 10 EA $11,500.00 $115,000.00

Restoration, Includes Maintaining for 30 Days After Completion

7 Seed and Mulch B - ~ 500 sy $125 $625.00
8 Sodding - Bahia o 500 sy ~ $6.00 $3,000.00
9  Sodding - St. Augustine B 500 SY 3 $8.00 '$4,000.00
10 Water (1,000 gallons) B ~ 1,000 1,000 gal. ~ $0.80 $800.00
11 Hydro Seeding 500 SY $2.00 $1,000.00

Control and Abatement of Erosion and Water Pollution

12 Sand Bagging - - i 10 cy - $5.00 $50.00
13 Baled Hay and Staked B B 10 EA  $10.00 $100.00
14 Staked Silt Fence - - - 200 LF $3.00 $600.00 |
15 Floc Logs 10 EA $72.00 $720.00
16 Lime Spreading 200 SY $10.00 ~ $2,000.00

Clearing and Grubbing
17 Clear Right-of- Way and Haul Off and Dispose Offsite (truck measure) 500 194 %6200  $31,000.00
18 Tree Trimming Services 5 ED $1,500.00 $7,500.00
Earthwork

19 Excavation of Unsuitable Material - Haul Offsite and Dispose (truck measure) 180 CY $45.00 $8,100.00
20  Borrow (truck measure) - ) _ 180 cY ~$45.00 $8,100.00
21 ~ Pipe Bedding - Crushed Stone o 36 CYy $75.00 $2,700.00 |

Asphailtic Concrete Surface and Friction Courses [ ;
22 1-1/2" Asphalt, Type S-Iil 50 sy 1= $60.00 $3,000.00
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ATTACHMENT C

RFP 24-246 Utilities Construction Services

COST SHEET

ltem # Description Quantity Uom Unit Price Extended Price
23 1" Asphalt Overlay, Type S-llI 500 Sy $40.00 $20,000.00
24 Full Depth Asphalt, Type S-I or S-lI - - 75 ™ $310.00 $23,250.00
25 Limerock Base, 12" Thick - - ) 50 sy $55.00 $2,750.00
26 Crushed Concrete Base 12" Thick o - 5 8y $55.00 $2,750.00 |
27 Roadway Density Test - - - - 25 EA $200.00 $5,000.00
28 Proctor - - - - 4 EA $500.00 ~$2,000.00
29 Class | Concrete - ) 30 CY $900.00  $27,000.00
30 Concrete, Miscellaneous, Reinforced (3,000 psi) - - 30 cy $1,100.00 $33,000.00
31 Riprap ( sand-cement ) - B - 30 cy ~$200.00 $6,000.00
32 Flowable Fill B B - - 10 ¢y  $20000  $2,000.00
33 ~ Remove and Dispose of Existing Asphalt and Concrete (truck measure) - 36 CY . $55.00 ~$1,980.00
34 Milling a 5 ED $4,000.00 $20,000.00

Concrete Sidewalk, Driveways and Curb Elements

35 Concrete Sidewalk or Driveway 4" Thick - - - 60 sy $100.00 $6,000.00
36 Concrete Sidewalk or Driveway 6" Thick 60  8Y $125.00 $7,500.00

37 Type F Curb and Gutter - - 300 LF $50.00 $15,000.00
38 2' Valley Gutter (Miami) - o 300 LF $50.00 $15,000.00
39 Sidewalk Ramp with Truncated Dome 10 EA $2,000.00 $20,000.00

Traffic Control Devices

40 Barricade Type | or ll, With Warning Light 1,000 ED $2.00 $2,000.00
41  Barricade Type Iil, With Warning Light o - 500 ED $3.00 $1,500.00
42 Signs, Construction - o - 1,000 ED ~ $4.00 $4,000.00
43 Arrow Boards - 5" Minimum Horizontal Size - B 100 ED  $50.00 $5,000.00
44 Traffic Cones B - 2,000 ED $2.00 $4,000.00
45 Flagger Person - 100 HR $50.00  $5,000.00
46  Thermoplastic Stripping - Solid Single Yellow or White Stripe _ 1,000 LF ~ $8.00 $8,000.00
47 Raised Pavement Marker 20 EA $20.00 $400.00
48 Variable Message Boards o 20 ED $60.00 $1,200.00
49 Law Enforcement for Traffic Control 10 ED $500.00 $5,000.00
50 Custom MOT Design (Advanced Cert Required) 10 EA i ~ $20.00 $200.00
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ATTACHMENT C

RFP 24-246 Utilities Construction Services

COST SHEET
ltem # Description Quantity UOM Unit Price Extended Price
Cross Drains and Side Drains - Replacement
51 18" Concrete Pipe Round I - 176 LF $60.00 - $10,560.00
52 18" Corrugated Metal Pipe Round 180 LF $55.00 $9,900.00
53 24" Concrete Pipe Round - 176 LF $93.00 $16,368.00
54 24" Corrugated Metal Pipe Round - B 180 LF $83.00  $14,940.00
- 55 30" Concrete Pipe Round o o 176 LF $140.00 ~ $24,640.00
56 30" Corrugated Metal Pipe Round - o 180 LF $115.00 $20,700.00
57 36" Concrete Pipe Round - - 176 LF $192.00 $33,792.00
58 36" Corrugated Metal Pipe Round 180 LF $160.00 $28,800.00
PVC C900 SDR 18, for Force Mains, 0' - 6' Depth
59 4" SDR 18, PVC - B 1500 LF  $1500 $22,500.00
60 6"'SDR 18, PVC ) 1,500 LF ~ $23.00 $34,500.00
81 ~ 8"SDR 18, PVC ) - 1,500 LF $3500  $52,500.00
62 10" SDR 18, PVC - B 1,000 LF ~ $52.00 $52,000.00
63 12" SDR 18, PVC ) ) 1,000 LF $72.00 $72,000.00
- PVC C900 SDR 25, for Force Mains, 0' - 6' Depth
64 16" SDR 25, PVC B B 1,000 LF $80.00  $80,000.00
65 20" SDR 25, PVC B B 1,000 LF $117.00 $117,000.00 |
66 24" SDR 25, PVC B 1,000 LF ~ $165.00  $165,000.00
67 ~ 30" SDR 25, PVC 1,000 LF  $250.00  $250,000.00
68 36" SDR25,PVC B - 1,000 LF ~ $360.00 $360,000.00
69 42" SDR 25, PVC - B 1,000 LF $900.00 $900,000.00
PVC C900, for Water & Reclaimed Water Mains, 0’ - 6' Depth
70 4" C900 DR 18 PVC-BLUE - ~ 1,500 LF $15.00 $22,500.00
71 4" C900 DR 18 PVC-PURPLE ) 1,500 LF $15.00 $22,500.00
72 8"C900DR 18 PVC-BLUE ) 1,500 LF - $24.00 $36,000.00
73 6" C900 DR 18 PVC-PURPLE B 1,500 LF $24.00 $36,000.00
74 8" C900 DR 18 PVC-BLUE B B 1,500 LF $37.00 $55,500.00
75 8" C900 DR 18 PVC-PURPLE 1,500 LF $38.00 $57,000.00
76 10" C900 DR 18 PVC-BLUE 1,000 LF $54.00 $54,000.00
77 10" C900 DR 18 PVC-PURPLE B 1,000 LF B $55.00 $55,000.00
78 12" C900 DR 18 PVC-BLUE 1,000 LF $73.00 $73,000.00
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ATTACHMENT C

RFP 24-246 Utilities Construction Services

COST SHEET
item # Description Quantity UOoM Unit Price Extended Price
79 12" C900 DR 18 PVC-PURPLE - - 1,000  LF $74.00 $74,000.00
80 16" C900 DR 25 PVC-BLUE 1,000 LF $80.00 $80,000.00
i 81 16" C900 DR 25 PVC-PURPLE B 1,000  LF $81.00 $81,000.00
82 20" €900 DR 25 PVC-BLUE ) 1,000  LF _ $11800  $118,000.00
83 20" C900 DR 25 PYC-PURPLE ) - 1,000 LF $119.00 $119,000.00
84 24" €900 DR 25 PVC-BLUE e 1,000 LF $168.00 $168,000.00
85 24" C900 DR 25 PVC-PURPLE B B 1,000 LF ~ $169.00 $169,000.00
86 30" C900 DR 25 PVC-BLUE - - 1,000  LF $255.00  $255,000.00
87 30" €900 DR 25 PVC-PURPLE ) B 1,000 LF ~ $256.00  $256,000.00
88 36" C900 DR 25 PVC-BLUE o 1,000 LF $369.00 $369,000.00
89 36" C900 DR 25 PVC-PURPLE - 1,000 LF $370.00 $370,000.00
90 42" €900 DR 25 PVC-BLUE - 1,000 LF $850.00 $850,000.00
91 ~ 42" C900 DR 25 PVC-PURPLE B 1,000 LF ~ $900.00  $900,000.00
Ductile Iron Pipe, 0'- 6' Depth
92 4" DIP, Pressure Class 350 - 200 LF $30.00 $6,000.00
93 6" DIP, Pressure Class 350 B B 200 LF ~ $35.00 $7,000.00
94 8" DIP, Pressure Class 350 B 200 Lt $50.00 $10,000.00
95 10" DIP, Pressure Class 350 B B 200 LF $60.00 $12,000.00
96 12" DIP, Pressure Class 350 B - 200 LF ~ $67.00 $13,400.00
97 16" DIP, Pressure Class 350 200 LF $120.00 $24,000.00
08 20" DIP, Pressure Class 350 B 200 LF $165.00 '$33,000.00
99 24" DIP, Pressure Class 350 B 200 LF $220.00 $44,000.00
100 30" DIP, Pressure Class 250 B 200 LF ~ $34500  $69,000.00
101 38" DIP, Pressure Class 250 ) 200 LF $470.00 $94,000.00
102 42" DIP, Pressure Class 250 200 LF ~$900.00 $180,000.00
€110 Full Body Cement Lined, Flanged Fittings Without Accessories
103 4" Tee 20 EA $350.00 $7,000.00
104  6"x4Tee 20 EA $450.00 $9,000.00
105 6" x 6" Tee 20 EA  $400.00 $8,000.00
106 - 8"x4"Tee 20 EA ~ $625.00 $12,500.00
107 8"'x 6" Tee 20 EA $580.00 $11,600.00
108 8"x8"Tee 20 EA $670.00 $13,400.00
109 10" x 4" Tee 10 EA $900.00 $9,000.00
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COST SHEET

ltem # Description Quantity uom Unit Price Extended Price
110 10" x 6" Tee - - 10 EA $850.00 $8,500.00
111 10" x 8" Tee - o 10 EA $875.00 $8,750.00
12 10"x 10" Tee B B 10 EA  $105000  $10,500.00
113 12"x 4" Tee - - 10 EA $1,225.00 $12,250.00
114 12" x 6" Tee - B ) - 10  EA $1,170.00 $11,700.00
115 12"x 8" Tee - - B 10  EA $1,230.00 $12,300.00
116 12" x 10" Tee B B - 10  EA $1,465.00 $14,650.00
117 12"x 12" Tee - o 10 EA $1,480.00 $14,800.00
- 118 16" x 6" Tee B o - 10 EA $2,120.00 $21,200.00
119 16"x 8" Tee - o 10 EA  $2,050.00 $20,500.00
120 18"x10"Tee B - 10  EA $2,400.00 $24,000.00
121 16" x 12" Tee B B B B 10 EA $2,290.00 $22,900.00
122 16"x16"Tee B B 10 EA $2,350.00  $23,500.00
123 20" x 6" Tee - B 10 EA $3,350.00  $33,500.00
124 20"x8"Tee - 10 EA  $3,400.00 $34,000.00
125 20"x 10" Tee - B - 10 EA  $3460.00 $34,600.00
126 20"x 12" Tee B 10  EA $3,600.00 $36,000.00
127 20"x 16" Tee B B - 10 EA $4,410.00 $44,100.00
128 20" x 20" Tee - ) B 10  EA ~ $3,800.00 $38,000.00
129  24"Tee o 10 EA $6,000.00 $60,000.00
130  24"x20"Tee - ) 10 EA $6,830.00 $68,300.00
131 4" Cap 20 EA $100.00 $2,000.00
132 4" 11 1/4 Degree Bend - 20 EA ~ $190.00 $3,800.00 |
133 4"45Degree Bend B 20 EA $160.00 $3,200.00
134 4" 90 Degree Bend ) 20 EA ~ $178.00 $3,560.00
135 6" Cap - B 20 EA  $125.00 $2,500.00
136 6" 11 1/4 Degree Bend ) 20 EA $300.00 $6,000.00
137 6" 45 Degree Bend 20 EA B _$250.00 $5,000.00
138 6" 90 Degree Bend B 20 EA  $275.00 $5,500.00
139 8"Cap B - 20 EA $210.00 $4,200.00
140 8" 11 1/4 Degree Bend 20 EA ~ §$390.00 ~ $7,800.00
141 8" 45 Degree Bend - 20 EA ~ $370.00 $7,400.00
142 8" 90 Degree Bend 20 EA $450.00 $9,000.00
143 10" Cap 10 EA 5 $320.00 $3,200.00
144 10" 11 1/4 Degree Bend 10 EA $675.00 $6,750.00




ATTACHMENT C

RFP 24-246 Utilities Construction Services

COST SHEET

Item # Description Quantity UOM Unit Price Extended Price
145 10" 45 Degree Bend - - 10 EA $675.00 $6,750.00
146 10" 90 Degree Bend B 10 EA $720.00 $7,200.00
147 12" Cap - - 10 EA $420.00  $4,200.00
148 12" 11 1/4 Degree Bend B ) 10 EA  $1,000.00 $10,000.00
149 12" 45 Degree Bend ) 10 EA ~$800.00 $8,000.00
150 12" 90 Degree Bend ) 10 EA  $925.00 $9,250.00
151 16"Cap - ) - 10 EA $715.00 $7,150.00
152 16" 11 1/4 Degree Bend B B B 10 EA  $1,400.00 $14,000.00
153 16" 45 Degree Bend - B ) 10 EA  $1,175.00 $11,750.00
154 16" 90 Degree Bend B o 10 EA  $1,500.00 $15,000.00
155 20"Cap B - ) - 10 EA $1,335.00 $13,350.00
156 20" 11 1/4 Degree Bend B ) 10 EA  $2,370.00 $23,700.00
157 20" 45 Degree Bend o 10 EA ~$2,150.00 $21,500.00
158 20" 90 Degree Bend B B 10 EA $2,560.00 $25,600.00
159 24" Cap - - 10 EA $1,990.00 $19,900.00
160 24" 11 1/4 Degree Bend B B 10 EA  $3660.00 $36,600.00
161 24" 45 Degree Bend - B 10 EA $4,000.00 $40,000.00
162 24" 90 Degree Bend B B B - 10 EA  $4,220.00 $42,200.00
163 6" Long Solid Sleeve Coupling B - 20 EA $300.00 $6,000.00
164 8" Long Solid Sleeve Coupling - 20 EA $400.00 $8,000.00
165 10" Long Solid Sleeve Coupling ) 10 EA $6500.00  $5,000.00
166 12" Long Solid Sleeve Coupling - 10 EA $600.00 $6,000.00
- 167 16" Long Solid Sleeve Coupling B 10 EA  $900.00 '$9,000.00 |
I 168 20" Long Solid Sleeve Coupling 10  EA $1,000.00 $10,000.00
169 24" Long Solid Sleeve Coupling - 10 EA $2,000.00 $20,000.00
170 6" x 4" Reducer - B 20 EA $225.00 $4,500.00
171 8'x 86" Reducer - - 20 EA ~ $37000 $7,400.00
172 10" x 8" Reducer 10 EA  $500.00 $5,000.00
173 12" x 10" Reducer 10 EA $810.00 $8,100.00
174 16" x 12" Reducer 10 EA $1,260.00 $12,600.00
175 20" x 16" Recuer ) 10 EA $1,74000  $17,400.00
176 24" x 20" Reducer 10 EA $3,215.00 $32,150.00
177 Miscellaneous C110 Flanged Fittings Not Listed (Sold By The Pound) 2,000 LB $10.00 $20,000.00
178 P401 Lining on Fitting 4" to 12" ) 30 EA $600.00 $18,000.00
179 P401 Lining on Fitting 16" to 24" 30 EA '$1,200.00 $36,000.00
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COST SHEET
ltem # Description Quantity UoM Unit Price Extended Price
€153 Mechanical Joint Cement Lined Fittings or Flanged Without Accessories

180 & Tee B - B 20 EA $130.00  $2,600.00
181  6"x4"Tee - - - 20 EA $210.00 $4,200.00
182 6" x 6" Tee - - - ) 20 EA $230.00 $4,600.00
183  8'x4"Tee - B B 20 EA $250.00 $5,000.00
184 8"x 6" Tee - - - 20 EA $280.00 $5,600.00
185  8"x8"Tee o B 20 EA $340.00 $6,800.00 |
186 10" x 4" Tee ) - B - 10 EA $380.00 $3,800.00
187 10" x 6" Tee B - 10  EA - $390.00 $3,900.00
188 10" x 8" Tee - ) 10 EA $425.00 $4,250.00
189  10"x10"Tee - 10 EA $48500 $4,850.00
190 12" x 4" Tee - ) B B 10 EA $460.00 ~$4,600.00
191 12" x 6" Tee - ) 10  EA $47400  $4,740.00
192 12" x 8" Tee B - 10 EA $530.00 $5,300.00
193 12" x 10" Tee B ) 10 EA $680.00 $6,800.00
194 12"x12" Tee o B 10  EA  $685.00 $6,850.00
195 16" x 6" Tee - B B 10 EA $940.00 $9,400.00
196 16"x 8" Tee - B - 10 EA  $1,020.00 $10,200.00
197 16" x 10" Tee B - 10 EA $1,350.00 $13,500.00

198 16"x12"Tee - ) 10 EA  $1,220.00 $12,200.00
199  16"x 16" Tee - ) B ) 10 EA  $1,540.00 $15,400.00
200 20" x 6" Tee B 10  EA $1,545.00  $15,450.00
201 20" x 8" Tee ) B 10 EA $1,580.00 $15,800.00
202 20" x 10" Tee - i 10 EA $2,140.00 $21,400.00
203 20"x12"Tee B - B 10 EA  $1,960.00 $19,600.00
204 20" x 16" Tee B - ) 10 EA $1,980.00 $19,800.00
205 ~ 20"x20"Tee B - ) 10 EA ~ $2,120.00 $21,200.00
206 24" Tee - ) 10 EA $2,130.00 $21,300.00 |
207 24" x 20" Tee ) ) 10 EA __$3,530.00 $35,300.00
208 4" Cap 20 EA ~$40.00 $800.00
209 4" 11 1/4 Degree Bend - 20 EA $75.00 $1,500.00
210 4" 45 Degree Bend 20 EA $80.00 $1,600.00
211 4" 90 Degree Bend - 20 EA $100.00 $2,000.00
212 6" Cap 20 EA $65.00 $1,300.00
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213 6" 11 1/4 Degree Bend - - 20 EA $122.00  $2,440.00
214 8" 45 Degree Bend 20 EA $130.00 $2,600.00
215 6" 90 Degree Bend ) ) 20 EA $160.00 ~$3,200.00 |
216 8" Cap ) 20 EA $105.00 $2,100.00
217 8" 11 1/4 Degree Bend B 200 EA ~ $165.00  $3,300.00
218 8" 45 Degree Bend - 20 _EA $190.00 $3,800.00
219 8"90 Degree Bend - 20 EA $230.00  $4,600.00
220  10"Cap B B B 10 EA  $135.00 $1,350.00
221 10" 11 1/4 Degree Bend B 10 EA $270.00 $2,700.00
222 10" 45 Degree Bend B B 10 EA $275.00 $2,750.00
223 10" 90 Degree Bend B 10 EA $360.00 $3,600.00
224 12" Cap 10 EA  $200.00 $2,000.00
225 12" 11 1/4 Degree Bend 10 EA ~ $330.00 '$3,300.00
226 12" 45 Degree Bend B ) 10 EA ~ $400.00 $4,000.00
227 12" 90 Degree Bend B 10 EA $485.00 $4,850.00
228 16" Cap - ) 10 EA  $400.00 $4,000.00
229 16" 11 1/4 Degree Bend B ) 10 EA  $800.00 $8,000.00
230 16" 45 Degree Bend B - 10 EA ~ $785.00 $7,850.00
231 16" 90 Degree Bend ) B 10 EA $1,100.00 $11,000.00
232 20" Cap ) ) 10 EA $650.00 $6,500.00
233 20" 11 1/4 Degree Bend ) 10 EA ~$1,225.00 $12,250.00
234 20" 45 Degree Bend B 10 EA $1,240.00 $12,400.00
235 20" 90 Degree Bend 10  EA ~ $1,900.00  $19,000.00
236 24"Cap ) B 10 EA $890.00 $8,900.00
237 24" 11 1/4 Degree Bend B 10 EA ~ $1630.00  $16,300.00
238 24" 45 Degree Bend ) 10 EA $1,900.00 $19,000.00
239 24" 90 Degree Bend - B 10 EA $2,850.00 $28,500.00
240 6" Long Solid Sleeve Coupling 10 EA $145.00 $1,450.00
241 8" Long Solid Sleeve Coupling 10 EA  $230.00 $2,300.00
242 10" Long Solid Sleeve Coupling 10 EA $275.00 $2,750.00
243  12"Long Solid Sleeve Coupling 10 EA  $370.00 $3,700.00
244 16" Long Solid Sleeve Coupling 10 EA  $710.00 $7,100.00
245 20" Long Solid Sleeve Coupling 10 EA $1,125.00 $11,250.00
246 24" Long Solid Sleeve Coupling 10 EA ~ $1,485.00 $14,850.00
247 6" x 4" Reducer 10 EA ) $95.00 $950.00
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248 8" x 6" Reducer - B - 10 EA $135.00 $1,350.00
249 10" x 8" Reducer - - 10 EA  $190.00 $1,900.00
250 12" x 10" Reducer _ B 10 EA $260.00 ~ $2,600.00
251 16" x 12" Reducer B i 10 EA $525.00 $5,250.00
252 20"x 16" Recuer B - 10 EA $825.00 ~$8,250.00
253 24" x20"Reducer B B 10 EA $1,700.00 $17,000.00
254 Miscellaneous C153 MJ Fittings Not Listed (Sold By The Pound) - 2,000 B $10.00 $20,000.00
255 ~ P401 Lining on Fitting 4" to 12" B B - 30 EA ~ $500.00  $15,000.00
256 _P401 Lining on Fitting 16" to 24" - B B 30 EA ~ $1,000.00 $30,000.00
Gate Valve and Box, Resilient Seated
257 2" Gate Valve and Box - - 20 EA ~ $580.00 $11,600.00
258 4" Gate Valve and Box - - B 20 EA $950.00 $19,000.00
259 6" Gate Valve and Box - _ B 15 EA . $1,22500  $18,375.00
260 8" Gate Valve and Box - - 15 EA $1,950.00 $29,250.00
261 10" Gate Valve and Box - 10 EA ~$3,000.00 $30,000.00
262 12" Gate Valve and Box B - 10 EA $3,800.00 $38,000.00
263 16" Gate Valve and Box - B 5 EA  $9,800.00 $49,000.00
264 20" Gate Valve and Box 5 EA  $18,000.00 $90,000.00
265 24" Gate Valve and Box - B B 5 EA $24,000.00  $120,000.00
266 30" Gate Valve and Box - - 2 EA ~ $4500000 $90,000.00
267 36" Gate Valve and Box - 2 EA $65,000.00  $130,000.00
268 42" Gate Valve and Box B - 2 EA $90,000.00 $180,000.00
Butterfly valve and Box

269 12" Butterfly Valve and Box 5 EA $2,600.00  $13,000.00
270 16" Butterfly Valve and Box S EA $4,900.00 $24,500.00
271 20" Butterfly Valve and Box 2 EA ~ $6,300.00  $12,600.00
272 24" Butterfly Valve and Box 2 EA $9,050.00  $18,100.00
273 30" Butterfly Valve and Box 1 EA  $18,000.00 $18,000.00
274 36" Butterfly Valve and Box 1 EA $22,500.00 $22,500.00
275 42" Butterfly Valve and Box 1 EA $35,000.00 $35,000.00

Plug Valve and Box

276 2" Plug Valve and Box 5 EA $530.00 $2,650.00
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277 4"Plug Valve and Box - - 5 EA $750.00 $3,750.00
278  6"Plug Valve and Box B - 5 EA $1,200.00 $6,000.00
279 8" Plug Valve and Box ) B 5 EA  $260000  $13,000.00
280 10" Plug Valve and Box - 5 EA $3,500.00 $17,500.00
281 12"Plug Valve and Box 5 EA  $4,200.00 $21,000.00
282  16"Plug Valve and Box ) 5 EA ~_ $8,600.00 $43,000.00
283 20" Plug Valve and Box - 2 EA $16,200.00 $32,400.00
284 ~ 24" Plug Valve and Box - - 2 EA $35,000.00  $70,000.00
285 30" Plug Valve and Box - 1 EA $53,000.00 $53,000.00
286 36" Plug Valve and Box - 1 EA ~ $73,500.00 $73,500.00
OS &Y Valve
287 4" 0S&Y Valve - 5 EA $1,240.00 $6,200.00
288  6"0S&Y Valve - - 5 EA  $161000 $8,050.00
289 8" OS&Y Valve B 5 EA $2,500.00  $12,500.00
290 10" OS&Y Valve - 5 EA ~ $3,600.00 $18,000.00
291 12" OS&Y Valve B - 5 EA ~ $4,700.00 $23,500.00
292 16" OS&Y Valve ) 2 EA $23,900.00  $47,800.00
Horizontal Directional Drill
293 1" DR9 HDPE CTS, Roadway Undercrossing - 4,000 LF [ __$15.00 $60,000.00
294 2" DR9 HDPE DIPS, Roadway Undercrossing 4,000 LF ~ $25.00 $100,000.00
295 4" DR11 HDPE DIPS, Roadway Undercrossing - 4000 LF $35.00 $140,000.00
296 6" DR11 HDPE DIPS, Roadway Undercrossing 2,000 LF l $45.00 $90,000.00
297 8" DR11 HDPE DIPS, Roadway Undercrossing - 1,500 LF ~ $55.00  $82,500.00
208 10" DR11 HDPE DIPS, Roadway Undercrossing 1,000 LF = $60.00 $60,000.00
299 12" DR11 HDPE DIPS, Roadway Undercrossing B 1,000 LF $75.00 $75,000.00
300 16" DR11 HDPE DIPS, Roadway Undercrossing 1,000 LF $120.00 $120,000.00
301 20" DR11 HDPE DIPS, Roadway Undercrossing 1,000 LF  $180.00  $180,000.00
302 24" DR11 HDPE DIPS, Roadway Undercrossing 1,000 LF $250.00 $250,000.00
Pipe Removal
303 Remove existing AC pipe up through 6" 600 LF $13.00 $7,800.00
304 ~ Remove existing AC pipe 8" through 12" - 600 LF  $15.00 $9,000.00
- 305 Remove existing AC pipe 14" thtough 20" 600 LF $25.00 $15,000.00
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306 Remove existing AC pipe 24" through 36" - - 600  LF _$30.00  $18,000.00
307  Dispose of existing AC pipe material removed - 360 CYy  $6000  $21,600.00

Machine Pit and Pipe Insertion Pit Excavation

308 Up to 4' deep B - - 30 EA  $1,700.00 $51,000.00
309 Over 4' and up to 6' - - - 30 EA $2,200.00 $66,000.00 |
310 Over6'andupto 8 - B 30 EA $2,500.00 $75,000.00

311 Over 8" up to 10’ - - 30 EA $2,800.00 $84,000.00
312 Over 10" up to 12' - B B - 200 EA  $3,200.00 $64,000.00
313 Over 12' up to 14' - - 20 EA $3,400.00 $68,000.00
314 Over14'upto16' B o 20 EA $3,800.00 $76,000.00
315 Over16'upto 18’ B - 10 EA $5,200.00 $52,000.00
316 Over 18' up to 20’ B B - 10 EA  $6,400.00 $64,000.00 |

Service Lateral Reconnection, Fitting and Valve Pit Excavation
317 Up to 4' deep - 30 EA  $600.00 $18,000.00
318 Over 4'and up to €' - 30 EA $700.00 ~$21,000.00
319 Over 6' and up to 8' - _ 30 EA  $800.00 $24,000.00
320 Over 8" upto 10' - _ _ - 30 EA  $1,500.00 $45,000.00
321 Over10'upto 12" - B 20 EA ~$2,500.00 $50,000.00
322 Over 12' up to 14' B - 20 EA $3,000.00 $60,000.00
323 Over14'upto 16’ B B 20 EA $3,500.00 ~$70,000.00
324 Over 16'upto 18" N - 10 EA $4,100.00 $41,000.00
325 ~ Over 18 upto20' ) B 10 EA $4,500.00 $45,000.00
Point Repair Excavation

326 Up to 4' deep - N 10  EA ~ $1,500.00  $15,000.00
327 Over 4' and up to 6' - 10 EA ~ $2,100.00 $21,000.00
328 Over6'and upto 8' - - - 10 EA ~ $2,300.00 $23,000.00
329 Over 8" up to 10’ B 10 EA $2,600.00 $26,000.00
330  Over10'upto 12’ 8 EA  $3,000.00 $24,000.00
331 Over 12' up to 14' 8 EA $3,500.00 $28,000.00
332 Over 14' up to 16' 8 EA $4,500.00 $36,000.00
333 Over 16' up to 18’ 4 EA  $5000.00 $20,000.00
334 Over 18' up to 20' 4 EA $5,500.00 $22,000.00
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Pipe Bursting with SDR 19 HDPE IPS for Gravity Systems "PlexVue Gray"

335 4" Diameter - B B 1,000 LF $35.00  $35,000.00
336 6" Diameter - - 1,000 LF $38.00 $38,000.00 |
337 8" Diameter - B 1,000 LF $42.00 ~ $42,000.00
338 10" Diameter - - - ~ 1,000 LF $46.00 $46,000.00

339 12"Diameter B e - 1,000 LF $50.00  $50,000.00

340 14" Diameter - - B 1,000  LF $66.00 $66,000.00
34 16" Diameter - - 1,000 LF $74.00 $74,000.00
342 18" Diameter - - - 1,000 LF  $90.00 $90,000.00

343 20" Diameter - - B 600 LF $110.00 $66,000.00

344 24" Diameter - B B 600 LF $140.00 $84,000.00
345 30" Diameter o B 600 LF $190.00  $114,000.00
348 32" Diameter ) B B 600 LF $250.00  $150,000.00
347 36" Diameter ) B B 600  LF ~ $300.00 $180,000.00

Pipe Bursting with SDR 17 HDPE IPS for Gravity Systems "PlexVue Gray"

348 4" Diameter I - - ~ 2,000 LF $40.00 $80,000.00

349 6" Diameter - B B B 2,000 IF = $45.00 $90,000.00

350 8" Diameter B 2,000 LF I $47.00 $94,000.00

351 10"Diameter - - 2,000 LF $50.00  $100,000.00

352  12"Diameter - ) 2,000 LF $60.00  $120,000.00

352 14" Diameter o ) ) 1,000 LF $100.00 $100,000.00

i 354 16" Diameter B 1,000 LF $120.00 $120,000.00
355 18" Diameter ) 1,000 LF $150.00 $150,000.00
356 20" Diameter B B 1,000  LF $200.00 $200,000.00

357 24" Diameter - ) 1,000 LF $280.00 $280,000.00
358 30" Diameter ) B 1,000 LF $350.00 $350,000.00 |
359 32" Diameter - B - 800 LF $380.00  $304,000.00

360  36"Diameter - ) . 800 LF $400.00 '$320,000.00

Pipe Bursting with SDR 17 HDPE DIP for Pressure Systems with Color Specific Striping

361 4" Diameter 2,000 LF $40.00 $80,000.00

n 362 6" Diameter 2,000 LF $42.00 $84,000.00
363 8" Diameter 2,000 LF ~ $44.00 $88,000.00
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364 10" Diameter Il - - 2000 LF $60.00  $100,000.00
265 12" Diameter - - 2,000 LF $55.00  $110,000.00
366 14" Diameter B - 1,000 LF $60.00 $60,000.00
367 16" Diameter - B B B 1,000  LF $80.00 $80,000.00
i 368 18" Diameter ) ) ) 1,000 LF ~ $95.00  $95,000.00
389 20" Diameter ) B - 1,000 LF ~ $100.00 $100,000.00
370  24"Diameter - 1,000 o $160.00 $160,000.00
371 30" Diameter - B 1,000 LF $230.00  $230,000.00
- 372 36" Diameter B - N - 800 LF $350.00 $280,000.00 |
Pipe Bursting with SDR 11 HDPE DIP for Pressure Systems with Color Specific Striping
373 4" Diameter B 2,000 LF ~ $4500  $90,000.00
374 6" Diameter - - B 2,000 LF ~ $50.00 $100,000.00
375 8" Diameter - ) B 2000 LF $55.00 ~ $110,000.00
376 10" Diameter ) - B 2000 LF  $60.00 $120,000.00
377 12" Diameter 2,000 LF $65.00 $130,000.00
378 14" Diameter 1,000 LF $70.00 $70,000.00
379 16" Diameter - B - - 1000 LF $125.00 $125,000.00
380 18" Diameter ) B 1,000 LF  $150.00 $150,000.00
381 20" Diameter ) - B - 1000 LF  $180.00 $180,000.00
382 24" Diameter B 1,000 LF $225.00 $225,000.00
383 30" Diameter - ) 800 LF ~ $300.00 $240,000.00
Gravity System Service Lateral Connection
384 4" x 8" Inserta tee/ saddle B 10 EA $150.00 $1,500.00
385  4"x10"Inserta tee/saddle ) 10 EA ~ $160.00 $1,600.00
386 4" x 12" Inserta tee/saddle 10 EA $170.00 $1,700.00
387 4" x 18" Inserta tee/saddle ) 10 EA __ $180.00 $1,800.00
388  4"x24"Inserta tee/saddle o 10 EA $190.00 $1,900.00
389 4" x 30" Inserta tee/saddle ) ) B 10 EA $200.00 $2,000.00
390 4" x 36" Inserta tee/saddle 10 EA  $210.00 $2,100.00
391 6" x 8" Inserta tee/ saddle - 10 EA ~ $160.00 $1,600.00
392 6" x 10" Inserta tee/saddle 10 EA ___$170.00 $1,700.00
393 6"x 12" Inserta tee/saddle ) 10 EA  $180.00 $1,800.00
394 6" x 18" Inserta tee/saddle 10 EA $190.00 $1,900.00
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395 6" x 24" Inserta tee/saddle - - - 10 EA  $200.00 $2,000.00
396 6" x 30" Inserta tee/saddle o - 10 EA $210.00 $2,100.00
397 ~ 6"x 36" Inserta tee/saddle B - _ B 10 EA $220.00 '$2,200.00
398 4" Fernco Coupling - - - - 10 EA $10.00 '$100.00
399 8" Fernco Coupling - - 10 EA $20.00 $200.00
400 4" SDR 35 PVC - within service lateral pit excavation ) ) 80 LF 8500 $400.00
401 6" SDR 35 PVC - within service lateral pit excavation ) 80 LF ~$10.00 ~ $800.00

Pressure Service Lateral Connection and System Connection
402 2" x 4" electrofusion, self tapping saddle - - 20 EA ~ $320.00 $6,400.00
403 2" x 6" electrofusion, self tapping saddle B B B 20 EA  $390.00 $7,800.00
404 2" x 8" electrofusion, self tapping saddle - 20 EA $440.00 $8,800.00
405 2" x 10" electrofusion, self tapping saddle 20 EA | $500.00  $10,000.00
406  2"x 12" electrofusion, self tapping saddle B B 20 EA ~ $560.00 $11,200.00
407 2" x 14" electrofusion, self tapping saddle - 20 EA $590.00 ~$11,800.00
408 2" x 16" electrofusion, self tapping saddle - 20 EA $730.00 $14,600.00
409 2" Corporation cock with accessories - - 10  EA ~ $460.00 $4,600.00
410 1" curb stop with accessories B 10 EA  $150.00 $1,500.00
411 1-1/2" curb stop with accessories ) } ) 10 EA  $390.00 $3,900.00 |
412 2" curb stop with accessories - 10 EA $540.00 $5,400.00
MJ Adapter with Retainer Gland and MJ Accessories

413 4" Diameter - 20 EA $210.00 ~ $4,200.00
414 6" Diameter B 20 EA $225.00 ~ $4,500.00
415 8" Diameter ) 20 EA $260.00 $5,200.00
416 10" Diameter 15 EA ~ $360.00 $5,400.00
417 12" Diameter ) 15 EA $410.00 $6,150.00
418 14" Diameter B 15 EA $875.00 $13,125.00
419 16" Diameter B 15 EA $1,100.00 $16,500.00
420 18" Diameter ) B B B 10 EA $1,250.00 $12,500.00
421 20" Diameter 10 EA $1,700.00 $17,000.00
422 24" Diameter 6 EA $1,800.00 $10,800.00
423 30" Diameter 6 EA $4,800.00 $28,800.00
424 36" Diameter 6 EA $6,200.00 $37,200.00
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Jack and Bore
425 12" Jack and Bore using Steel Casing - 100 LF $250.00 $25,000.00
426 14" Jack and Bore using Steel Casing - 100 LF $300.00  $30,000.00
427 18" Jack and Bore using Steel Casing - - 100 LF - $350.00  $35,000.00
428 20" Jack and Bore using Steel Casing - 100 LF $400.00 - $40,000.00
429 24" Jack and Bore using Steel Casing - 100 LF $450.00 $45,000.00
430 30" Jack and Bore using Steel Casing - 60 LF $500.00 $30,000.00
431 36" Jack and Bore using Steel Casing - - 60 LF ~ $600.00 $36,000.00
Air Release Valves
432 2" Offset Above Ground FM ARV (Include Enclosure) 5 EA $5,100.00 $25,500.00
433 2" Offset Above Ground WM ARV (Include Enclosure) - 5 EA $4,200.00 $21,000.00
434 3" Offset Above Ground FM ARV (Include Enclosure) - o 5 EA $6,700.00 $33,500.00
435 3" Offset Above Ground WM ARV (Include Enclosure) - 5 EA $5,800.00 $29,000.00
436 4" Offset Above Ground FM ARV (Include Enclosure) - 5 EA $8,200.00  $41,000.00
437 4" Offset Above Ground WM ARV (Include Enclosure) B 5 EA $7,300.00 $36,500.00
Water Main Blow Off Assembly
438 Permanent 2" Blow Off Assembly and Box B o 2 EA $1,200.00 $2,400.00
439 Permanent 3" Blow Off Assembly and Box - 2 EA $2,300.00 $4,600.00
440 2" Autoflush Blowoff Assembly 2 EA $7,000.00  $14,000.00
Fire Hydrant Assembly
441 Fire Hydrant Assembly - 10 EA $5,950.00 $59,500.00
Restrained Joint Devices, Bell Restraint, for Ductile Iron Pipe or PVC

442 Meg-a-Lug Series 1100 or Equal, Bell Restraint, 4" B 25 EA $135.00 $3,375.00
443 Meg-a-Lug Series 1100 or Equal, Bell Restraint, 6" 25 EA $150.00 $3,750.00
444  Meg-a-Lug Series 1100 or Equal, Bell Restraint, 8" 25 EA $180.00 $4,500.00
445 Meg-a-Lug Series 1100 or Equal, Bell Restraint, 10" ) 25 EA  $275.00 $6,875.00
446  Meg-a-Lug Series 1100 or Equal, Bell Restraint, 12" ) 25 EA ~ $300.00 $7,500.00
447  Meg-a-Lug Series 1100 or Equal, Bell Restraint, 16" 25  EA $700.00 $17,500.00
448 Meg-a-Lug Series 1100 or Equal, Bell Restraint, 20" 20 EA ~ $1,000. 00 $20,000.00
449 Meg-a-Lug Series 1100 or Equal, Bell Restraint, 24" 20 EA ~ $1,400.00  $28,000.00
450 Meg-a-Lug Series 1100 or Equal, Bell Restraint, 30" 20 -EA $2,600.00 $52,000.00
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451 Meg-a-Lug Series 1100 or Equal, Bell Restraint, 36" - - 20 EA $3,000.00  $60,000.00
452 Meg-a-Lug Series 1100 or Equal, Bell Restraint, 42" - 20 EA $5,000.00  $100,000.00
Restrained Joint Devices, Fitting Restraint, for Ductile Iron Pipe or PVC
453 Meg-a-Lug Series 1100 or Equal, Fitting Restraint, 4" B 45  EA ~ $190.00 $8,550.00
454 Meg-a-Lug Series 1100 or Equal, Fitting Restraint, 6" - B 45 EA $200.00 $9,000.00
455 Meg-a-Lug Series 1100 or Equal, Fitting Restraint, 8" - 45 EA $210.00 $9,450.00
456 Meg-a-Lug Series 1100 or Equal, Fitting Restraint, 10" - 45 EA $250.00 $11,250.00
457 Meg-a-Lug Series 1100 or Equal, Fitting Restraint, 12" 45 EA $300.00 $13,500.00
458 Meg-a-Lug Series 1100 or Equal, Fitting Restraint, 16" 45 EA  $400.00 $18,000.00
459 Meg-a-Lug Series 1100 or Equal, Fitting Restraint, 20" B 40  EA $800.00 $32,000.00
460 Meg-a-Lug Series 1100 or Equal, Fitting Restraint, 24" - 40 EA $900.00  $36,000.00
461 Meg-a-Lug Series 1100 or Equal, Fitting Restraint, 30" - 40 EA $1,950.00 $78,000.00
482 Meg-a-Lug Series 1100 or Equal, Fitting Restraint, 36" 40 EA  $2,500.00 $100,000.00
463 Meg-a-Lug Series 1100 or Equal, Fitting Restraint, 42" 40 EA ~ $4,300.00 $172,000.00
Cast-in-Place Thrust Block
464 Cast-in-Place Thrust Block - - 20 Cy $100.00 $2,000.00
Tapping Sleeve and Valve and Line Stops

465  Tapping Sleeve and Valve 6" x 4" B 3 EA $3,500.00 $10,500.00
466 Tapping Sleeve and Valve 6" x 6" - 3 EA $3,800.00 $11,400.00
467  Tapping Sleeve and Vaive 8" x 4" B 3 EA $3,800.00 $11,400.00
468 Tapping Sleeve and Valve 8" x 6" B 2 EA $3,900.00 $7,800.00
469 Tapping Sleeve and Valve 8" x 8" 2 EA ~ $4,500.00 $9,000.00
470 Tapping Sleeve and Valve 12" x 8" 2 EA $4,800.00 $9,600.00
[ 47 Tapping Sleeve and Valve 12"x 12" B B 2 EA $9,500.00 $19,000.00
472 Tapping Sleeve and Valve 16" x 8" 2 EA ~ $6,000.00 $12,000.00
473 Tapping Sleeve and Valve 16" x 12" - 2 EA ~ $10,500.00 $21,000.00
474 Tapping Sleeve and Valve 20" x 8" 2 EA a $5,500.00 $11,000.00
475  Tapping Sleeve and Valve 20" x 12" - 2 EA $10,500.00 $21,000.00
476 Tapping Sleeve and Valve 20" x 16" 2 EA ~ $23,000.00 ~$46,000.00
477 Tapping Sleeve and Valve 20" x 20" 2 EA $40,000.00 $80,000.00
478 Tapping Sleeve and Valve 24" x 8" 2 EA _ $6,000.00  $12,000.00
479 Tapping Sleeve and Valve 24" x 12" 2 EA $11 ,O(M)O_ $22,000.00
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480 “Tapping Sleeve and Valve 24" x 16" - - - 2 EA ~ $23,000.00 $46,000.00
481 Tapping Sleeve and Valve 24" x 20" - 2 EA ~ $40,000.00 $80,000.00
482 4" Line Stop, Temporary, up to 2 Days use - 2 EA $10,000.00 ~ $20,000.00
483 6" Line Stop, Temporary, up to 2 Days use - - 2 EA $9,000.00 $18,000.00
484  8"Line Stop, Temporary, up to 2 Days use B 2 EA  $11,000.00 $22,000.00
485 10" Line Stop, Temporary, up to 2 Days use - B B 2 EA $12,000.00  $24,000.00
486 12" Line Stop, Temporary, up to 2 Days use B 2 EA $13,000.00 $26,000.00
487 16" Line Stop, Temporary, up to 2 Days use B B 2 EA $19,000.00  $38,000.00
488 20" Line Stop, Temporary, up to 2 Days use - - - 2 EA $21,000.00 $42,000.00
489 24" Line Stop, Temporary, up to 2 Days use - o - 2 EA $34,000.00 $68,000.00
490 30" Line Stop, Temporary, up to 2 Days use - 2 EA $55,000.00  $110,000.00
491  36"Line Stop, Temporary, up to 2 Days use - - - 2 EA $57,000.00 $114,000.00
492 42" Line Stop, Temporary, up to 2 Days use B 2 EA $65,000.00 $130,000.00
493 6" Line Stop, Temporary, up to 2 Days use, W/ 4" Bypass 2 EA ~ $10,000.00 ~ $20,000.00
494 8" Line e Stop, Temporary, up to 2 0 2 Days use, W/ 6" Bypass - 2 EA ~ $13,000.00 $26,000.00
495 10" Line Stop, Temporary, up ' to 2 Days use, W/ 8" Bypass - 2 EA ) ~ $16,000.00 $32,000.00
496 12" Line Stop, Temporary, up to 2 Days use, W/ 10" Bypass - 2 EA $17,000.00 $34,000.00 |
497 16" Line Stop, 'ITemporary, up to 2 Days use, W/ 12" Bypass 2 EA il $23,500.00 $47,000.00
498 20" Line Stop, Temporary, up to 2 Days use, W/ 16" 'Bypass B 2 EA  $25000.00 $50,000.00
499 24" Line Stop, Temporary, up to 2 Days use, W/ 20" " Bypass - 2 EA ~ $38,000.00 $76,000.00
500 4" Line Stop, Rental After 2 Days B B 5 ED $1,000.00 $5,000.00
501 8" Line Stop, Rental After 2 Days - B 5 ED $2,000.00 $10,000.00 |
502 8" Line Stop, Rental After 2 Days B ) 5 ED $3,00000  $15,000.00
503 10" Line Stop, Rental After 2 Days ) - 5 ED  $4,00000  $20,000.00
504 12" Line Stop, Rental After 2 Days - - 5 ED i $5,000.00 $25,000.00
505 18" Line Stop, Rental After 2 Days B 5 ED ~$6,000.00 $30,000.00
506 20" Line Stop, Rental After 2 Days - - 5 ED $7,000.00 $35,000.00
507 24" Line Stop, Rental After 2 Days B B B 5 ED ~$8,000.00 $40,000.00
508 30" Line Stop, Rental After 2 Days - - 5 ED ~$9,000.00 $45,000.00
509 36" Line Stop, Rental After 2 Days 5 ED $10,000.00 $50,000.00
510 42" Line Stop, Rental After 2 Days - 5 ED  $11,000.00 $55,000.00
511 Line Stop or Wet Tap Emergency Mobilization 2 EA $2,500.00 $5,000.00

Initial Repair Excavation, for the First 20-Feet of Excavation at the Following
Pipe Depths
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512 0'- up to 6' Depth - - 10 EA $2,500.00  $25,000.00
513 Over 6' - up to 8' Depth - - _ - 10 EA $2,600.00 $26,000.00
514 Over 8' - up to 10' Depth - - - - 10 EA $2,700.00 $27,000.00
515 Over 10'- up to 12' Depth o - - 10 EA $3,000.00 $30,000.00
516 Over 12' - up to 14' Depth o e e 8 EA $3,500.00 $28,000.00
| 517 Over14'-upto 16' Depth B - - 8 EA $4,000.00  $32,000.00 |
518 Over 16' - up to 18' Depth ) - 5 EA $4,500.00 $22,500.00
519 Over 18' - up to 20' Depth - o o 5 EA ~ $5,500.00 $27,500.00
Additonal Repair Excavation, per Foot in Excess of 20-Feet at the Following
Pipe Depths (to be paid for under separate pay items)
520 0"- up to 6' Depth ) 1000 LF $35.00 $35,000.00
521 ~ Over 6'- up to 8 Depth - - 1,000 LF $45.00  $45,000.00 |
522 Over 8' - up to 10' Depth - - 1,000 LF $55.00 $55,000.00
523 Over10'-upto12'Depth _ - - 1,000 LF $65.00 $65,000.00
524 Over 12' - up to 14' Depth - - - 600  LF ~ $75.00 ~ $45,000.00
B 525 Over 14' - up to 16' Depth - B - - 600 (F o $85.00 ~ $51,000.00 |
| 526 Over 16' - up to 18' Depth - - - 600 LF 99500  $57,000.00
527 Over 18'- up to 20' Depth - - B 600  LF $100.00  $60,000.00
Dewatering
528 Well Point Pump Initial Set Up 5 EA $50.00 $250.00
529 Well Point Header System Initial Set Up ( 0' - 250") - - 250 LF $13.00 $3,250.00
530  Well Point Header System Initial Set Up ( 251" - 500') - 500 LF ~ $12.00 $6,000.00
531 Well Point Header System Initial Set Up ( 501" and greater ) B B 750 LF $11.00 $8,250.00
532 Well Point Pump Operation and Maintenance B e 5 ED $1,000.00 $5,000.00
533 Well Point Header System Operation and Maintenance ( 0' - 250') 1,250  LF-ED N $3.00 $3,750.00
534 Well Point Header System Operation and Maintenance ( 251-500') - 2,500 LF-ED $2.00 $5,000.00 |
535 Well Point Header System Operation and N Maintenance ( 501’ - greater) 3750 LFED $1.00 $3,750.00
536 Pump with Rock Sump 5 ED $500.00 $2,500.00
By-Pass Pumping of Sewers, Equipment Set Up
(back-up pumps are paid for separately as additional pumps)
537 By-Pass Pump 4" Discharge B B 2 EA [ $600.00 $1,200.00
538 By-Pass Pump 6" Discharge 2 EA $700.00 $1,400.00 |
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539 By-Pass Pump 8" Discharge - - 2 EA ~ $800.00 $1,600.00

540 By-Pass Pump 10" Discharge - 2 EA $900.00 ~ $1,800.00

541 By-Pass Pump 12" Discharge - B 2 EA ~$1,000.00 $2,000.00

542 By-Pass Pump 16" Discharge - - 2 EA $1,200.00 $2,400.00

543 Add on for "Quite Zone" Pump 4" & 6" Discharge - 2 EA - $700.00 ~ $1,400.00

544 Add on for "Quite Zone" Pump 8" & 10" Discharge B 2 EA $1,500.00 ~ $3,000.00
- 545  Add on for "Quite Zone" Pump 12" & 16" Discharge 2 EA $3,000.00 ~ $6,000.00 |

By-Pass Pumping of Sewers, Equipment Operation
up pumps are paid for separately as additional pumps)

546 By-Pass Pump 4" Discharge 14  ED $600.00 $8,400.00
547 By-Pass Pump 6" Discharge o - 14 ED  $700.00  $9,800.00 |

548 By-Pass Pump 8" Discharge - - 14 ED ~$800.00 $11,200.00

549 ~ By-Pass Pump 10" Discharge - 14 ED  $900.00 $12,600.00

550 By-Pass Pump 12" Discharge - 14 ED ~ $1,000.00 $14,000.00

551 By-Pass Pump 16" Discharge - 14  ED $1,200.00 $16,800.00
552 Add on for "Quite Zone" Pump 4" & 6" Discharge 14 ED $100.00 $1,400.00 |

553 Add on for "Quite Zone" Pump 8" & 10" Discharge - 14 ED $200.00  $2,800.00
554 Add on for "Quite Zone" Pump 12" & 16" Discharge 14 ED $300.00  $4,200.00 |

By-Pass Discharge Piping

555 4" Discharge Pipe w / Fittings - 700 LF-ED $4.00 $2,800.00

556 6" Discharge Pipe w/ Fittings - - 700 LF-ED _ $5.00 $3,500.00
557 8" Discharge Pipe w / Fittings B - 700 LF-ED $6.00 $4,200.00
558 10" Discharge Pipe w / Fittings 500 LF-ED $7.00 ~ $3,500.00
559 12" Discharge Pipe w/ Fittings B o 500 LF-ED ~ $8.00 $4,000.00
560 18" Discharge Pipe w/ Fittings - 500 LF-ED $10.00 $5,000.00

Sewer Plugs

561 Upto8"Plug - - 10 EA $100.00 $1,000.00

562 10" - 15" Plug o 10 EA $200.00 '$2,000.00

i 563 18" - 21" Plug o ) 10 EA $300.00 $3,000.00
564 24" - 36" Plug 10 EA $40000  $4,000.00
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565 4" SDR 26 PVC Service Pipe 500 LF ~ $5.00 $2,500.00 |
566 6" SDR 26 PVC Service Pipe 500 LF $11.00 $5,500.00
567 8" SDR 26 PVC Service Pipe B 500 LF B $20.00 $10,000.00
568 10" SDR 26 PVC Service Pipe 500 LF I $30.00 $15,000.00
569 12" SDR 26 PVC Service Pipe - - 500 LF B $44.00 $22,000.00
570 15" SDR 26 PVC Service Pipe - 500  LF $67.00 $33,500.00
571 24" SDR 26 PVC Service Pipe - 500 LF ~ $137.00 $68,500.00
572 30" SDR 26 PVC Service Pipe 500 LF $193.00 $96,500.00
573 36" SDR 26 PVC Service Pipe B 500 LF ~ $275.00  $137,500.00

Gravity Sewer Pipe Fittings
574 6" x 6" SDR 26 PVC Wye 20 EA $150.00 $3,000.00
575 8" x 6" SDR 26 PVC Wye - - 20 EA $200.00 $4,000.00
576 10" x 6" SDR 26 PVC Wye 20 EA $425.00 $8,500.00
577 12" x 6" SDR 26 PVC Wye - 20 EA $580.00 $11,600.00
578 15" x 6" SDR 26 PVC Wye - - 20 EA $1,000.00 $20,000.00
579 18" x 6" SDR 26 PVC Wye - 20 EA  $2,100.00 $42,000.00
580 8" Clean Out Assembly B 20 EA $250.00 $5,000.00
Remove Existing Manhole

581 4' Diameter Manhole Up to &' B 3 EA  $100.00 $300.00
582 4' Diameter Manhole Over 6' - Up to 8' Depth . 3 EA  $200.00 $600.00
583 4 Diameter Manhole Over 8' - Up to 10' Depth 3 EA $300.00 $900.00
584 4' Diameter Manhole Over 10" - Up to 12' Depth ) 3 EA $400.00 $1,200.00
585 4' Diameter Manhole Over 12' - Up to 14' Depth 3 EA ~ $500.00 $1,500.00
586  4'Diameter Manhole Over 14' - Up to 16' Depth 3 EA  $600.00 $1,800.00
587 4' Diameter Manhole Over 16' - Up to 18' Depth 3 EA $700.00 $2,100.00
588 4' Diameter Manhole Over 18' - Up to 20' Depth 3 EA _ $80000  $2,400.00
589 5' Diameter Manhole Up to &' 3 EA  $200.00 $600.00
590 5' Diameter Manhole Over 6' - Up to 8' Depth 3 EA ~ $300.00 $900.00
591 5' Diameter Manhole Over 8' - Up to 10' Depth 3 EA  $400.00  $1,200.00
592 5' Diameter Manhole Over 10' - Up to 12' Depth 3 EA $500.00 $1,500.00
593 5' Diameter Manhole Over 12' - Up to 14' Depth 3 EA $600.00 $1,800.00
594 5' Diameter Manhole Over 14’ - Up to 16' Depth 3 EA $700.00 $2,100.00
595 5' Diameter Manhole Over 16' - Up to 18' Depth 3 EA ~$800.00 $2,400.00
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COST SHEET
Item # Description Quantity UOM Unit Price Extended Price
59 5 Diameter Manhole Over 18' - Up to 20" Depth } 3 EA $900.00 $2,700.00 |
Adjustment of Manhole Ring and Cover ( +/-1')
597 Adjust Manhole Ring and Cover ____ 20 EA $1,000.00 $20,000.00
Manhole Drop Connection - Outside
598 8" Main, 2' - Up to 4' ( vertical ) Drop 3 EA $1,500.00 $4,500.00
599 8" Main, Over 4' - Up to 6' ( vertical ) Drop - 3 EA  $2,000.00 $6,000.00
Coating Existing Structure with SewperCoat
600 Manhole or Wet Well Coating 50 SF ~ $69.00 $3,450.00
601 Removal of Existing Coating on Wet Well or Manhole 50 SF $96.00 $4,800.00
Removal of Existing Pipelines - Non-Hazardous
602 2" Through 4" Diameter Pipe - 200 LF 1 $7.00 $1,400.00
803 8" Through 8" Diameter Pipe o 200 LF $8.00 $1,600.00 |
604 10" Through 12" Diameter Pipe 200 LF $10.00 $2,000.00
605 15" Through 20" Diameter Pipe - - 200 LF $20.00 $4,000.00
606 24" Through 42" Diameter Pipe - ) - 200 LF ~ $25.00 $5,000.00
Grouting and Abondonment of Existing Pipeline
607 2" Through 4" Diameter Pipe B - 200 LF ~ $20.00 $4,000.00
608 6" Through 8" Diameter Pipe - - 200 LF $40.00 $8,000.00
609 10" Through 12" Diameter Pipe - 200 LF $50.00 $10,000.00
610 15" Through 20" Diameter Pipe - - 200 LF $80.00 $16,000.00
L 611 24" Through 30" Diameter Pipe B - 200 LF ~ $100.00 $20,000.00
612 36" Diameter Pipe and Larger - 200 LF $150.00 $30,000.00
Install New Pre-cast Manhole Including Ring, Cover and Associated Appurtenances
613 4' Diameter Manhole Up to 6' 3 EA $2,900.00 $8,700.00
614 4' Diameter Manhole Over &' - Up to 8' Depth B - 3 EA $3,000.00 $9,000.00
615 4’ Diameter Manhole Over 8' - Up to 10’ Depth i N 3 EA $3,300.00 $9,900.00
616 4' Diameter Manhole Over 10' - Up to 12' Depth 3 EA $4,000.00 $12,000.00
617 4 Diameter Manhole Over 12' - Up to 14' Depth B B 3 EA $4,700.00 $14,100.00
618 4' Diameter Manhole Over 14' - Up to 16' Depth 3 EA $5,200.00 $15,600.00
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Item # Description Quantity UOM Unit Price Extended Price
619 4' Diameter Manhole Over 16" - Up to 18' Depth 3 EA $5,300.00 $15,900.00
620 4 Diameter Manhole Over 18 - Up to 20' Depth '3 EA $5,700.00 $17,100.00
| 621 5' Diameter Manhole Up to &' - 3 EA $12,000.00 $36,000.00
622 5' Diameter Manhole Over 6' - Up to 8' Depth 3 EA $13,500.00 $40,500.00
623 5' Diameter Manhole Over 8' - Up to 10' Depth - 3 EA ~ $14,800.00  $44,400.00
624 5' Diameter Manhole Over 10' - Up to 12' Depth - 3 EA $17,000.00 $51,000.00
625 5' Diameter Manhole Over 12' - Up to 14' Depth - 3 EA $18,000.00 $54,000.00
626 5' Diameter Manhole Over 14' - Up to 16' Depth - 3 EA ~$20,000.00 $60,000.00
627 5' Diameter Manhole Over 16' - Up to 18’ Depth - 3 EA $21,000.00 $63,000.00
628 _ Diameter Manhole Over 18' - Up to 20' Depth 3 EA $23,000.00 $69,000.00 |
Install New Pre-cast Wet Well
629 8' Diameter Manhole Up to &' - - 1 EA $12,000.00 $12,000.00
630 8' Diameter Manhole Over 6' - Up to 8' Depth - 1 EA $25,000.00 $25,000.00
631 8' Diameter Manhole Over 8' - Up to 10' Depth - 1 EA $26,000.00 $26,000.00
- 632 8' Diameter Manhole Over 10 - Up to 12' Depth - 1 EA $29,000.00 ~$29,000.00
633 8' Diameter Manhole Over 12" - Up to 14' Depth 1 EA $32,000.00 $32,000.00
634 8' Diameter Manhole Over 14’ - Up to 16’ Depth - 1 EA $35,000.00 $35,000.00
635 8' Diameter Manhole Over 16' - Up to 18' Depth - 1 EA $38,000.00 $38,000.00
636 8' Diameter Manhole Over 18' - Up to 20' Depth 1 EA $40,000.00 $40,000.00
637 10' Diameter Manhole Up to &' ] 1 EA $35,000.00  $35,000.00
638 10’ Diameter Manhole Over 6'- Up to 8' Depth 1 EA $38,000.00 $38,000.00
639 10' Diameter Manhole Over 8 - Up to 10' Depth - 1 EA $40,000.00 $40,000.00
640 1 Q‘Qiamet_er Manhole Over 10' - Up to 12' Depth 1 EA $45,000.00 $4_5,000.00_
641 10' Diameter Manhole Over 12' - Up to 14' Depth 1 EA $49,000.00 $49,000.00
642 10' Diameter Manhole Over 14' - Up to 16' Depth. 1 EA $53,000.00 $53,000.00
643 10' Diameter Manhole Over 16' - Up to 18' Depth. 1 EA $57,000.00 $57,000.00
644 10' 'Diameter Manhole Over 18' - Up to 20' Depth 1 EA $62,000.00 $62,000.00
645 Additional Concrete for Wet Well Size Not Listed 50 cYy ~ $1,000.00 $50,000.00
Pipeline "Pigging"
646 Clean New Pipeline With a "Pig", 4" - 8" Diameter Pipeline 1,000 LF $2.00 $2,000.00
647 Clean New Pipeline With a "Pig", 10" - 12" Diameter Pipeline 1,000 LF $3.00 $3,000.00
648 Clean New Pipeline With a "Pig", 16" - 20" Diameter Pipeline 1,000 LF  $4.00 $4,000.00
649 Clean New Pipeline With a "Pig", 24" - 42" Diameter Pipeline 1,000 LF - $5.00 $5,000.00
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Pipeline Pressure Testing
650 _ Pipeline Pressure Testing Up To 8" Pipeline 1,000 LF ~ $2.00 $2,000.00
651 _ Pipeline Pressure Testing Over 10" to 12" Pipeline - 1,000 LF $3.00 $3,000.00
652 _ Pipeline Pressure Testing Over 16" to 20" Pipeline - 1,000 LF ~ $4.00 $4,000.00
653 Pipeline Pressure Testing Over 24" {o 42" Pipeline - 1,000 LF $5.00 $5,000.00
Pipeline Chlorination / Sterilization in Accordance With PCHD Regulation
654 Chlorinating up to 8" Pipeline - - 1,000 LF $050 $500.00
655 Chlorinating Over 10" to 12" Pipeline - - 1,000 LF $1.00 ~ $1,000.00
656 Chlorinating Over 16" to 20" Pipeline 1,000 LF $1.50 ~ $1,500.00
657 Chlorinating Over 24" to 42" Pipeline - 1,000 F $2.00 ~ $2,000.00
Vacuum , CCTV Truck Service, and Tanker
658 Jet and Vacuum Truck Service - 10 PH $400.00 $4,000.00
- 659 CCTV Truck Service ) - 10 PH ~ $400.00 $4,000.00
Hauling Sludge, Bypass Liquids, or other Liquids within 20 Mile Radius (Dump Site o
660 Provided by County) 100,000  Gallon $0.15 $15,000.00
Water Services
661 4" x 2" Saddle, 2" Corporation Cock and 2" Curb Stop Assembly 10 EA $1,000.00 $10,000.00
662 6" x 2" Saddle, 2" Corporation Cock and 2" Curb Stop Assembly B 10 EA $1,100.00 $11,000.00
663  8"x2"Saddle, 2" Corporation Cock and 2" Curb Stop Assembly - 10  EA $1,125.00 $11,250.00
664 10" x 2" Saddle, 2" Corporation Cock and 2" Curb Stop Assembly _ 10 EA ~ $1,150.00 $11,500.00
665 12" x 2" Saddle, 2" Corporation Cock and 2" Curb Stop Assembly - 10 EA $1,200.00 $12,000.00
666 16" x 2" Saddle, 2" Corporation Cock and 2" Curb Stop Assembly 5 EA  $1,25000 $6,250.00 |
667 20" x 2" Saddle, 2" Corporation Cock and 2" Curb Stop Assembly o 5 EA ~ $1,350.00 $6,750.00
668 24" x2"Saddle, 2" Corporation Cock and 2" Curb Stop Assembly 5 EA - - $1,400.00 8T, 000.00
669 30" x 2" Saddle, 2" Corporation Cock and 2" Curb Stop Assembly 5 EA $1,500.00 ~ $7,500. 00
670 36" x 2" Saddle, 2" Corporation Cock and 2" Curb Stop Assembly 5 EA  $1,800.00 ~ $9,000.00
671 2" Blue PE Tubing, Installation 1,000 LF $4.00 $4,000.00
672 2" Blue PE Tubing, Additional Tubing Above Ground 200 LF $4.00 $800.00
673 1" Blue PE Tubing, Meter Connection 1,000 LF $3.00 $3,000.00
674 1" Blue PE Tubing, Additional Tubing Above Ground 200 LF '$3.00 $600.00
675 2" x 3/4" Meter Connection - Single Service Line and Meter Box 10 EA $750.00 $7,500.00
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676 2" x 3/4" Meter Connection - Double Service Line and Meter Box 10 EA $1,000.00 $10,000.00
Lift Station Rehab
677 4" Pump Base 2 EA $2,500.00 $5,000.00
678 6" Pump Base - 2 EA $3,500.00 $7,000.00
879 8" Pump Base - 2 EA $4,500.00 - $9,000.00
680 Guide Rails 0' - 10' Wet Well (Per Pump) 1 EA _$2,500.00 $2,500.00
681 Guide Rails 10' - 20' Wet Well (Per Pump) 1 EA - $3,500.00 $3,500.00
682 Brackets - 10 EA $500.00  $5,000.00 |
683 4" Check Valve - - - - 2 EA $1,500.00 $3,000.00
684 6" Check Valve 2 EA $2,000.00 $4,000.00
685 8" Check Valve - - o 2 EA $3,00000  $6,000.00
686 4" HDPE Piping for Wet Well 0' -10' (Per Pump) 1 EA $4,500.00 $4,500.00
687 6" HDPE Piping for Wet Well 0' -10' (Per Pump) 1 EA $5,500.00 $5,500.00
688 8" HDPE Piping for Wet Well 0' -10' (Per Pump) 1 EA $6,500.00 $6,500.00
689 4" HDPE Piping for Wet Well 10’ - 20' (Per Pump) 1 EA $5,500.00 $5,500.00
690 6" HDPE Piping for Wet Well 10’ - 20' (Per Pump) 1 EA Bl $6,500.00 $6,500.00
691 8" HDPE Piping for Wet Well 10' -20' (Per Pump) 1 EA $7,500.00 $7,500.00
Final Record Documents ( 4 originals signed and sealed by RSM )
Locations to be in Accordance with State Plane Coordinate System
692 Record Document Maintenance and Preparation 30 HR $75.00 $2,250.00
693 Record Document Certification by Registered Surveyor and Mapper (RSM) 30  HR ~ $100.00 $3,000.00
694 Surveyor ( Include Construction Layout ) 30 HR $150.00 $4,500.00
Job Classifications
695 Plan Preparation for Permitting 80 HR - $10.00 $800.00
696 Project Manager 80 HR $10.00 $800.00 |
697 Emergency Post Plan Preperation ) B i 80 HR  $10.00 $800.00
698  Licensed Plumber 10 ED $500.00 $5,000.00
711 Public Construction Bond in the amount of $500,000 1 EA $5,400.00 $5,400.00
GRAND TOTAL:  $25,910,215.00
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Company name: Killebrew Inc

Address: 2830 Winter Lake Rd, Lakeland, FL, 33803

Years at address: 20

Number of Employees: 100

Number of Employees at Local Office: 12

Tab 5 - Page 1



POLK COUNTY LOCAL BUSINESS TAX RECEIPT

ACCOUNT NO. 170537 CLASS: B+ EXPIRES: 09/30/2024
| OWNER NAME 'LOCATION
2830 WINTER LAKE RD ]
‘WILLIAM C IV THOMAS LAKELAND
BUSINESS NAME AND MAILING ADDRESS CODE ACTIVITY TYPE oy

KILLEBREW INC 540190 PROFESSIONAL ENGINEER B
KILLEBREW, INC , 230290 CONTRACTOR UNDERGROUND tmuaxc
PO BOX 6258 230150 CONTRACTOR GENERAL
LAKELAND, FL 338076258 230190 CONTRACTOR PLUMBING SEyn

PROFESSIONAL LICENSE (IF APPLICABLE)

OFFICE OF JOE G. TEDDER, CFC * TAX COLLECTOR

[THIS POLK COUNTY LOCAL BUSINESS TAX RECEIPT Musﬁﬁomsmuel;;tj [
| DISPLAYED AT THE BUSINESS LOCATION

PAID - 1680832 08/02/2023 HSP TP 57.75

KILLEBREW INC



- . DT
. “g\ joe G. Tedder, CFC Lookup Q\ Cart =
Tax (i etor>  Tax Collector for Polk County ¢

KILLEBREW INC — WILLIAM C IV THOMAS

Account #170537 j Print License %
M  LLEBREW INC W KILLEBREW, INC
Business Name Fictitious Name
& WILLIAM C IV THOMAS August 13, 2013
Owner Business Start Date
" Active B3 2830 WINTER LAKE RD

Status LAKELAND, FL 33803

Business Address

KILLEBREW, INC Y A
PO BOX 6258
LAKELAND, FL 33807-6258

Mailing Address

Exemption Status.

€ PROFESSIONAL ENGINEER
CONTRACTOR UNDERGROUND UTILEXC

CONTRACTOR GENERAL

CONTRACTOR PLUMBING

Business { Occupation

History

Year Owner Due Due Date  Payor Paid On Status Paid
2023 WILLIAM C IV THOMAS $0.00 Sep 30,2023  HIGHSPEED Aug 2, 2023 Paid $57.75 =]
2022 WILLIAM C IV THOMAS $0.00 Sep 30,2022 DENISE HENDERSON Jut 12, 2022 Puaid $57.75 B
2021 WILLIAM C IV THOMAS $0.00 Sep 30,2021 DENISE HENDERSON Aug 20, 2021 Poid $57.75 = |
2020 WILLIAM C IV THOMAS $0.00 Sep 30,2020 - - Paid $57.75 24
2019 WILLIAM C IV THOMAS $0.00 Sep 30,2019 - - Paid $57.75 £,

5

TotalDue  $0.00 Addall ¥



Please explain how the submitting firm will encourage minority participation in the project:

Killebrew Inc works diligently to ensure W/MBEs are participating in this project such as, pre/post
construction videos, surveying, directional drilling, and testing. Killebrew has received quotes from
these contractors and for the duration of this project will continue to request quotes from the
following agencies. Florida Minority Supplier Development Council, Women Business Enterprise
National Council, The State of Florida Office of Supplier Diversity, Florida Department of
Transportation, U. S. Small Business Administration, Other Florida governmental agencies, and
Federal Aviation Authority. Once a quote is acquired Killebrew will assist with all and any aspects
of construction; Scheduling, project management, coordination, estimating, and engineering if
necessary. Killebrew has also included a local outreach plan.

Local W/MBE Business Outreach Plan

e Advertise in local newspapers/websites, and social media.

e Utilize all WMBE websites. (
e Hire W/MBE subs whenever possible. _
e Advertise in local shops/laundry mats/grocery stores.

e Provide in-house meetings inviting local W/MBE to attend.

e Provide contact info on website for W/MBE to submit information.

Killebrew Inc has received pricing, quotes, and scheduling from five W/MBEs listed below for the
length of the project. As needed we will request updated quotes and or scheduling from theses
W/MBEs.

Tab 6 - Page 1
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Hyatt Survey Services, Inc.

Is certified under the provisions of
287 and 295.187, Florida Statutes, for a period from:

08/22/2023 08/22/2025

\_

J. Todd Inman
Florida Department of Management Services

Office of Supplier Diversity
4050 Esplanade Way, Suite 380
Tallahassee, FL 32399
850-487-0915
www.dms.myflorida.com/osd
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IMPERIAL TESTING AND ENGINEERING INC

Is certified under the provisions of
287 and 295.187, Florida Statutes, for a period from:

06/23/2023 06/23/2025
J. Todd Inman

Florida Department of Management Services

Office of Supplier Diversity
. 4050 Esplanade Way, Suite 380
w3§ﬁ§ Tallahassee, FL 32399
FLORIDA GEPARTMENT OF MANAGEMENT SERVICES 3 555

e o SUPPLIER DIVERSITY ’?;% 850-487-0915

www.dms.myflorida.com/osd




L P VIDEO PRODUCTIONS, INC.

Has Been Certified As A
WOMEN BUSINESS ENTERPRISE

Approved Lines of Business:

VIDEO PRODUCTION TO INCLUDE: SPECIAL
EVENT VIDEOGRAPHY AND
PRE-CONSTRUCTION VIDEOS

This certificate 1s valid:

May 20? thro y 2024
Os‘

B& Sheena Fergusdn, Manager
May 31, 2022

Orange County Business Development Division
P.O. Box 1393
Orlando, Florida 32802-1393
407-836-7345

OocuGard #4546 con!ams a security gantog@ph _b_!q_e b{ckqgaund. beat:geqy(ive /nk.} cpiqjlgacﬁw sgatem)ari(, and microtext printing on bqrﬂqr. "
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NADIC Engineering Services, Inc.

Is certified under the provisions of
287 and 295.187, Florida Statutes, for a period from:

03/28/2023 03/28/2025

\_

J. Todd Inman
Florida Department of Management Services

Office of Supplier Diversity
4050 Esplanade Way, Suite 380
Tallahassee, FL 32399
850-487-0915
www.dms.myflorida.com/osd

FLORIDA DEPARTMENT OF MANAGEMENT SERVICES

@ o SUPPLIER DIVERSITY
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SabCon Underground, LLC

Is certified under the provisions of
287 and 295.187, Florida Statutes, for a period from:

09/20/2023 09/20/2025

\_

~J. Todd Inman
Florida Department of Management Services

Office of Supplier Diversity
4050 Esplanade Way, Suite 380

) Taliahassee, FL 32399
FLORIDA DEPARTMENT OF MANAGEMENT SER

o SUPPLIER DIVERSITY <% 850-487-0915

ik www.dms.myflorida.com/osd

i




To: John Dickson

Survey Questionnaire — Polk County
RFP 24-246, Utilities Construction Services

City of Auburndale Utilities

Phone Number:_ (863)-965-5511
Total Annual Budget of Entity

Subject: Past Performance Survey of Similar work:

Project name: Havendale Sewer Emergency

(Name of Person completing survey)
(Name of Client Company/Contractor)
Email: jdickson@auburndalefl.com

Name of Contractor being surveyed: Killebrew Inc.

Cost of Services: Original Cost: N/A
Contract Start Date: N/A

Ending Cost: $222.656.00

Contract End Date: 60 days

Rate each of the criteria on a scale of 1 to 10, with 10 representing that you were very
satisfied (and would hire the Contractor /individual again) and 1 representing that you
were very unsatisfied (and would never hire the Contractor /individual again). Please rate
each of the criteria to the best of your knowledge. If you do not have sufficient
knowledge of past performance in a particular area, leave it blank.

NO CRITERIA UNIT | SCORE
1 Ability to manage cost (1-10) | 0
2 | Ability to maintain project schedule (complete on-time/early) (1-10) /, (7
3 | Quality of workmanship [ (1-10) /J [
4 | Professionalism and ability o manage (1-10) /0
5 | Close out process (1-10) / O
6 | Ability to communicate with Client’s staff (1-10) / (;
7 | Ability to resolve issues promptly (1-10) {(,7
| 8 | Ability to follow protocol (1-10) | / 0
9 | Ability to maintain proper documentation (1-10) / 0
10 | Appropriate application of technology (1-10) /(";
11 | Overall Client satisfaction and comfort level in hiring (1-10) [ 0 :'
12 | Ability to offer solid recommendations (1-10) /0 |
13 ?tt;i;;ty to facilitate consensus and commitment to the plan of action among | (1-10) / (7

Printed Name of Evaluator: ~Jolin Dickson

Signature of Evaluator: Av/\ /\\___

UV

Please fax or email the comp‘eted survey to: matthew@killebrewinc.net

51



Survey Questionnaire — Polk County
RFP 24-246, Utilities Construction Services

To: Rvan Bengsch (Name of Person completing survey)
Polk County Utilities (Name of Client Company/Contractor)
Phone Number: (863)-298-4101 Email: ryanbengsch@polk-county.net,

Total Annual Budget of Entity
Subject: Past Performance Survey of Similar work:

Project name: Longboat and Champions Gate 24” FM Emergency

Name of Contractor being surveyed: Killebrew Inc.

Cost of Services: Original Cost: N/A Ending Cost: $147,931.00
Contract Start Date: N/A Contract End Date: 7 days

Rate each of the criteria on a scale of 1 to 10, with 10 representing that you were very
satisfied (and would hire the Contractor /individual again) and 1 representing that you
were very unsatisfied (and would never hire the Contractor /individual again). Please rate
each of the criteria to the best of your knowledge. If you do not have sufficient
knowledge of past performance in a particular area, leave it blank.

NO | CRITERIA N "UNIT | SCORE
l Ability to manage cost o | (1W—/O 1
2 | Ability to maintain project schedule (complete on-timefearly) (1-10) /0
—3_ Q_ual_ity of worﬁ?ns[ﬁp - _ (1-10) /0
4 | Professionalism and ability to manage (1-1 Q) [0
5 | Close out process (1-10)
6 | Ability to communicate with Client's staff - {(1-10) / O’ '
7 | Ability to resolve issues promptly (1-10) 10
8 | Ability to follow protocol (1-10) .
I' 9 | Ability to maintain proper documentation - —Iﬁof ) / C) ]
10 | Appropriate application of technology_ B C{1-10) | 10 )
11 | Overall Client satisfaction and comfort level in hiring {1-10) 1D
| 12 | Ability to offer solid recommendations | (1-10) 10
‘ 13 stt;#w to facilitate consensus and commitment to the plan of action among | (1-10) 02

Printed Name of Evaluator: Ryan Bengsch

Signature of Evaluator: Zgﬂﬂ-& W/ '

Please fax or email the completed survey to: matthew@killebrewinc.net

51



Survey Questionnaire — Polk County
RFP 24-246, Utilities Construction Services

To: Holden Wright (Name of Person completing survey)
Polk County Utilities (Name of Client Company/Contractor)
Phone Number: (863)-298-4101 Email:holdenwright@polk-county.net

Total Annual Budget of Entity
Subject: Past Performance Survey of Similar work:

Project name: Christina Bivd Water Main Pipe Bursting
Name of Contractor being surveyed: Killebrew Inc.

Cost of Services: Original Cost: $1.891,615.70 Ending Cost: $2,369,548.00
Contract Start Date: 300 days Contract End Date: 300 days

Rate each of the criteria on a scale of 1 to 10, with 10 representing that you were very
satisfied (and would hire the Contractor /individual again) and 1 representing that you
were very unsatisfied (and would never hire the Contractor /individual again). Please rate
each of the criteria to the best of your knowledge. If you do not have sufficient
knowledge of past performance in a particular area, leave it blank.

NO CRITERIA UNIT | SCORE
1 Ability to manage cost {1-10} \O
2 | Ability to maintain project schedule (complete an-time/early) (1-10) |0
3 | Quality of workmanship (1-10) 10
4 | Professionalism and ability to manage (1-10) )
5 | Close out process (1-10} jo
6 | Ability to communicate with Client’s staff (1-10) |0
7 | Ability to resolve issues promptly (1-10) {0
8 | Ability to follow protocol (1-10) \0
9 | Ability to maintain proper documentation (1-10) lD

—40—{ Appropriate application-of technology - — {1-10} — o

11 | Overall Client satisfaction and comfort level in hirng (1-10) [0
12 | Ability to offer solid recommendations {1-10) lg
13 :«tl:#ty to facilitate consensus and commitment to the plan of action among | (1-10) l 9

Printed Name of Evaluator: Holden W,rr.iqm
Signature of Evaluator: hol

Y
Please fax or email the completed su{vey to: matthew@killebrewinc.net

o1



Survey Questionnaire — Polk County
RFP 24-246, Utilities Construction Services

To: Brandon Mingo (Name of Person completing survey)
City of Boyion Beach (Name of Client Company/Contractor)
Phone Number: (561)-742-6476 Email:mingob@bbfl.us

Total Annual Budget of Entity
Subject: Past Performance Survey of Similar work:

Project name: Loguat Tree and Old Spanish Trail WM Pipe Bursting
Name of Contractor being surveyed: Killebrew Inc.

Cost of Services: Original Cost:_$426,950.00 Ending Cost: $406.950.00
Contract Start Date: 60 days Contract End Date: 50 days

Rate each of the criteria on a scale of 1 to 10, with 10 representing that you were very
satisfied (and would hire the Contractor /individual again) and 1 representing that you
were very unsatisfied (and would never hire the Contractor /individual again). Please rate
each of the criteria to the best of your knowledge. If you do not have sufficient
knowledge of past performance in a particular area, leave it blank.

i‘ NO | CRITERIA ~ | UNIT | SCORE
[ 1 Ability to manage cost | {(1-10) | 10
i 2 f Ability to maintain project schedule (complete on-time/early) | {1-10) 10 i
|3 | Quality of workmanship - | (1-10) 10
i 4 | Professionalism and ability to manage (1-10) 10
5 | Close out process (1-10) | 10
6 | Ability to communicate with Client's staff | (1-10) 10
| 7 | Ability to resolve issues promptly i {1-10) 10 |
8 | Ability to follow protocol {1-10) 10 |
9 | Ability to maintain proper documentation (1-10) 10 |
| 10 | Appropriate application of technology | (1-10) 10
11 | Overall Client satisfaction and comfort level in hiring (1-10) 10
12 | Ability to offer solid recommendations (1-10) 10
13 Abigty to facilitate consensus and commitment to the plan of action among | (1_-_1 0) 10
sta

Printed Name of Evaluator: Brandon Mingo
Signature of Evaluator: Z %’/_

Please fax or email the completed surveyto: matthew@killebrewinc.net
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Survey Questionnaire - Polk County
RFP 24-246, Utilities Construction Services

To: Quiltonya (Tonya) Grant (Name of Person completing survey)
City of Plant City (Name of Client Company/Contractor)
Phone Number:_ (813)757-9208 Email: Tgrant@plantcitygov.com

Total Annual Budget of Entity
Subject: Past Performance Survey of Similar work:

Project name: Reynolds Creek Ave Interceptor Sewer System Repair

Name of Contractor being surveyed: Killebrew Inc.

Cost of Services: Original Cost: N/A Ending Cost: $723,700.00
Contract Start Date: N/A Contract End Date: 2-20-2020

Rate each of the criteria on a scale of 1 to 10, with 10 representing that you were very
satisfied (and would hire the Contractor /individual again) and 1 representing that you
were very unsatisfied (and would never hire the Contractor /individual again). Please rate
each of the criteria to the best of your knowledge. If you do not have sufficient
knowledge of past performance in a particular area, leave it blank.

NO CRITERIA UNIT | SCORE
1 Ability to manage cost (1-10) 10
2 | Ability to maintain project schedule (complete on-time/early) (1-10) 10
3 | Quality of workmanship (1-10) 10
4 | Professionalism and ability to manage (1-10) 10
5 | Close ouf process (1-10) 10
6 | Ability to communicate with Client’s staff {1-10) 10
7 | Ability to resolve issues promptly (1-10) 10
8 | Ability to follow protocol (1-10) 10
9 | Ability to maintain proper documentation (1-10) 10
10 | Appropriate application of technology (1-10) 10
11 | Overall Client satisfaction and comfort level in hiring (1-10) 10
12 | Ability to offer solid recommendations (1-10) 10
13 Atbi;ifty to facilitate consensus and commitment to the plan of action among | (1-10) 10

sta

Printed Name of Evaluator: _Quiltonya Grant
Signature of Evaluator: QWZ&OH&M Grant
Please fax or email the completed survey to: matthew@killebrewinc.net
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EXHIBIT V: NON-COLLUSION AFFIDAVIT OF SUBCONTRACTOR

The Contractor shall not execute any agreement with any subcontractor or permit any
subcontractor to perform any work included in this Contract until he has submitted a non-
collusion affidavit from the subcontractor in substantially the form shown below and has
received written approval of subcontractor from Polk County, a political subdivision of the State
of Florida (County).

This form must be signed by an authorized signatory of the company.
State of FLORIDA )

SS
County of POLK _— )

/ o]
i
PATRICK O'LEARY &C/%) ng first duly §worn, deposes and says that:

7

1. They are PRESIDENTof ;-\)RTHPOIN{_}.' D SURVEYING |, hereafter referred to
as the Subcontractor;

2. They are fully informed respecting the preparation and contents of subcontractor's RFP
Submittal submitted by the subcontractorto KILLEBREW INC. the Contractor
for certain work in connection with RFP 24-246, Utilities Construction Services.

3. Such subcontractor's RFP Submittal is genuine and is not a collusive or sham submittal;

4. Neither the subcontractor nor any of its officers, partners, owners, agents,
representatives, employees or parties in interest, including this affiant, has in any way
colluded, conspired, connived or agreed, directly or indirectly with any other Proposer,
firm or person to submit a collusive or sham RFP Submittal in connection with such
Contract or to refrain from submitting a RFP Submittal in connection with such Contract,
or has in any manner, directly or indirectly, sought by unlawful agreement or connivance
with any other Proposer, firm or person to fix the price or prices in said subcontractor’s
RFP Submittal or secure through collusion, conspiracy, connivance or unlawful
agreement any advantage against the County or any person interested in the proposed
Contract; and

5. The price or prices quoted in the subcontractor's RFP Submittal are fair and proper and
not tainted by any collusion, conspiracy, connivance or unlawful agreement on the part
of the Proposer or any of their agents, representatives, owners, employees or parties in
interest, including this affiant.
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STATE OF FLORIDA
COUNTY OF POLK

The foregoing instrument was acknowledged before me by means of [@ physical presence or
[Monline notarization, this 23RD_day of SEPTEMBER 20 24 by PATRICK J. O'LEARY (name)
as _PRESIDENT (title of officer) of NORTHPOINT LAND SURVEYIN@ntity name), on behalf of the
company, who [] is personally known to me or [] has produced

,__as identification. )
a3 ) T/
Notary Public Signature: ‘!t/ﬂ(?.( LIt (C ;[
. il N PR ' (|
Printed Name of Notary Public: KCLL{ Y. BLdWﬁ
Notary Commission Number and Expiration: (0775 ) (< F:Q/é Ol | QJ)&(
(AFFIX NOTARY SEAL)

Commissfon # HH 075215

F P ¥ My Comm. Expires Feb 6, 2025
Bonded through National Notary Assn.
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EXHIBIT V: NON-COLLUSION AFFIDAVIT OF SUBCONTRACTOR

The Contractor shall not execute any agreement with any subcontractor or permit any
subcontractor to perform any work included in this Contract until he has submitted a non-
coliusion affidavit from the subcontractor in substantially the form shown below and has
received written approval of subcontractor from Polk County, a political subdivision of the State

of Florida (County).
This form must be signed by an authorized signatory of the company.
state of _Alaba ma )
SS
County of Je=on )

Nan '-'l'o\vmsM_/ Yaw %r&mm . being first duly sworn, deposes and says that:

1.

They are Vice Presdet of “Reuete  (imbral $‘§ sttns. Ine. . hereafter referred to
as the Subcontractor;

They are fully informed respecting the preparation and contents of subcontractor's RFP
Submittal submitted by the subcontractor to _ Kiillebrews, tne. the Contractor
for certain work in connection with RFP 24-246_Utilities Construction Services.

Such subcontractor's RFP Submittal is genuine and is not a collusive or sham submittal;

Neither the subcontractor nor any of its officers, partners, owners, agents,
representatives, employees or parties in interest, including this affiant, has in any way
colluded, conspired, connived or agreed, directly or indirectly with any other Proposer,
firm or person to submit a collusive or sham RFP Submittal in connection with such
Contract or to refrain from submitting a RFP Submittal in connection with such Contract,
or has in any manner, directly or indirectly, sought by unlawful agreement or connivance
with any other Proposer, firm or person to fix the price or prices in said subcontractor's
RFP Submittal or secure through collusion, conspiracy, connivance or unlawful
agreement any advantage against the County or any person interested in the proposed
Contract; and

The price or prices quoted in the subcontractor's RFP Submittal are fair and proper and
not tainted by any collusion, canspiracy, connivance or unlawful agreement on the part
of the Proposer or any of their agents, representatives, owners, employees or parties in
interest, including this affiant.
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STATE OF A!ggagﬁg
COUNTY OF ety

The foregoing instrument was acknowledged before me by means of B{hysical presence or
Monline notarization, this 223" day of M 208 by _“Nau W (name)
as Vi Vievdenl  (title of officer) of Revere Conhel Syhes (entity nafie), on behalf of the
company, who [\47s personally known to me or [ | has produced

as identification.

Notary Public Signature; ¢

Printed Name of Notary Public: _MelisSa C. Seiuns4
Notary Commission Number and Expiration: M&Q&']

(AFFIX NOTARY SEAL)

X ’7 .""lu-cc"'..
% 3

8 IR
D
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EXHIBIT V: NON-COLLUSION AFFIDAVIT OF SUBCONTRACTOR

The Contractor shall not execute any agreement with any subcontractor or permit any
subcontractor to perform any work included in this Contract until he has submitted a non-
collusion affidavit from the subcontractor in substantially the form shown below and has
received written approval of subcontractor from Polk County, a political subdivision of the State

of Florida (County).
This form must be signed by an authorized signatory of the company.
State of _ Flovider )

S8

County of j@, Ll )
Cassi A Graham lare> G- Geee—"

, being first duly sworn, deposes and says that:

1,

They are %ﬁw@iﬁm of __ SabCon Underground LLC , hereafter referred to

as the Subcontractor;

They are fully informed respecting the preparation and contents of subcontractor's RFP
Submittal submitted by the subcontractor to Killebrew, Inc. the Contractor
for certain work in connection with RFP 24-246. Utilities Construction Services.

Such subcontractor's RFP Submittal is genuine and is not a collusive or sham submittal;

Neither the subcontractor nor any of its officers, partners, owners, agents,
representatives, employees or parties in interest, including this affiant, has in any way
colluded, conspired, connived or agreed, directly or indirectly with any other Proposer,
firm or person to submit a collusive or sham RFP Submittal in connection with such
Contract or to refrain from submitting a RFP Submittal in connection with such Contract,
or has in any manner, directly or indirectly, sought by unlawful agreement or connivance
with any other Proposer, firm or person to fix the price or prices in said subcontractor's
RFP Submittal or secure through collusion, conspiracy, connivance or unlawful
agreement any advantage against the County or any person interested in the proposed
Contract; and

The price or prices quoted in the subcontractor's RFP Submittal are fair and proper and
not tainted by any collusion, conspiracy, connivance or unlawful agreement on the part
of the Proposer or any of their agents, representatives, owners, employees or parties in
interest, including this affiant.
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STATE OF _¥ \0(\ DA

COUNTY OF _YOIK y

The foregoing instrument was acknowledged before me by means of [ physical presence or
Monline notarization, this/3™ day of 3& , 2024, by MY WD AL TULP (name)
asDreaorofgﬁﬁ%w fefficer) of iﬁ? ; % ‘1 ir‘m’%‘gmﬁhtity name), on behalf of the
company, wh is personally known to me or ["] has produced

as identification.

Notary Public Signature: [M(1(NCNRLy  Fidtls
Printed Name of Notary Public: NCK‘_,(V\ (UL, Tode

Notary Commission Number and Expiration: _ 1 /171 [ 20,29
(AFFIX NOTARY SEAL)
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EXHIBIT V: NON-COLLUSION AFFIDAVIT OF SUBCONTRACTOR

The Contractor shall not execute any agreement with any subcontractor or permit any
subcontractor to perform any work included in this Contract until he has submitted a non-
collusion affidavit from the subcontractor in substantially the form shown below and has
received written approval of subcontractor from Polk County, a political subdivision of the State

of Florida (County).

This form must be signed by an authorized signatory of the company.

State of “/OIZ.\ C )

8S

County of QO’\- I

P\\ e Cihury /f‘/

. They are QLQSX &2}\‘\' f

as the Subcontractor;

first duly sworn, deposes and says that:
es) ) € ’}{’f&g hereafter referred to

2. They are fully informed respecting the preparatio i nd contents of subcontractor's RFP
Submittal submitted by the subcontractor to \ the Contractor
for certain work in connection with RFP 24-246 Utilities Construction Services.

3. Such subcontractor's RFP Submittal is genuine and is not a collusive or sham submittal,

4. Neither the subcontractor nor any of its officers, partners, owners, agents,
representatives, employees or parties in interest, including this affiant, has in any way
colluded, conspired, connived or agreed, directly or indirectly with any other Proposer,
firm or person to submit a collusive or sham RFP Submittal in connection with such
Contract or to refrain from submitting a RFP Submittal in connection with such Contract,
or has in any manner, directly or indirectly, sought by unlawful agreement or connivance
with any other Proposer, firm or person to fix the price or prices in said subcontractor's
RFP Submittal or secure through collusion, conspiracy, connivance or unlawful
agreement any advantage against the County or any person interested in the proposed
Contract; and

5. The price or prices quoted in the subcontractor's RFP Submitta! are fair and proper and
not tainted by any collusion, conspiracy, connivance or unlawful agreement on the part
of the Proposer or any of their agents, representatives, owners, employees or parties in
interest, including this affiant.
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sTATEOF __ ) peila

COUNTY OF __ ¥2-A (L

The foregoing instrument was acknowledged before me by means of {¥] physical presence or
[CJonline notayization, this g:i}’?glﬁy of Se 'gz'; « 205_;,2by Al e Ghan__ (name)
as (title of officer) of AL Psiﬂlﬁa 2 (entity name), on behalf of the
company, who [“] is personally known to me'or ] has produced

as identification.

~

Notary Public Signature:

Printed Name of Notary Public: y
Notary Commission Number and Expiration: 5!2—6 / Zé?Z’g'

(AFFIX NOTARY SEAL)
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EXHIBIT V: NON-COLLUSION AFFIDAVIT OF SUBCONTRACTOR

The Contractor shall not execute any agreement with any subcontractor or permit any
subcontractor to perform any work included in this Contract until he has submitted a non-
collusion affidavit from the subcontractor in substantially the form shown below and has

received written approval of subcontractor from Polk County, a political subdivision of the State
of Florida (County).

This form must be signed by an authorized signatory of the company.
State of Florida ) )

SS

County of Polk = )

(L .%d
Larson Eanrest~7 ¢ //,/fw eing first duly swom, deposes and says that;

1. They arePresident  ofl_arson's Grading and Paving , hereafter referred to
as the Subcontractor;

2. They are fully informed respecting the preparation and contents of subcontractor's RFP
Submittal submitted by the subcontractor to Killebrew the Contractor
for certain work in connection with RFP 24-246, Utilities Construction Serviges.

3. Such subcontractor's RFP Submittal is genuine and is not a collusive or sham submittal:

4. Neither the subcontractor nor any of its officers, partners, owners, agents,
representatives, employees or parties in interest, including this affiant, has in any way
colluded, conspired, connived or agreed, directly or indirectly with any other Proposer,
firm or person to submit a collusive or sham RFP Submittal in connection with such
Contract or to refrain from submitting 2 RFP Submittal in connection with such Contract,
or has in any manner, directly or indirectly, sought by unlawful agreement or connivance
with any other Proposer, firm or person to fix the price or prices in said subcontractor's
RFP Submittal or secure through collusion, conspiracy, connivance or unlawful
agreement any advantage against the County or any person interested in the proposed
Contract; and

9. The price or prices quoted in the subcontractor's RFP Submittal are fair and proper and
not tainted by any collusion, conspiracy, connivance or untawful agreement on the part
of the Proposer or any of their agents, representatives, owners, employees or parties in
interest, including this affiant.
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y o | /
- %’JM// , = e —7{“ 7,[%”’;}%

STATE OF Florida
COUNTY OF Polk
The foregoing instrument was acknowledged before me by means of X1 physical presence or

{ Jonline notarization, this 23rd _ day of September _, 2024, by {name)
as President (title of officer) oLarson's Grading&Pavi@igitity name), on behalf of the

company, who K1 is personally known to me or ] has produced
as identification.

Notary Public Signature: ‘7%" fud” S
Printed Name of Notary Public: Ronert Grant

Notary Commission Number and Expiration: Sept 4,2026
(AFFIX NOTARY SEAL)

ROBERT GRANT
Notary Public, State of Florida
My comm. expires Sept. 4, 2026
Commission Number HY 294960

Sl
& &
77, OF LN
(A
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EXHIBIT VI-B: GOOD FAITH EFFORT DOCUMENTATION

The following is provided for the Contractor to use in conjunction with the Good Faith
Effort requirement in Section 20.0 of the Invitation for Bid. For your convenience to
supplement your own subcontractor/supplier database, we direct you to
https://vcl.polk.one/vendordirectory, for additional names. Please list the company’s
names and the result of your contact for each subcontractor solicited. Suppliers can be
listed in the blank spaces at the bottom of the page.

Division of Work

Maintenance of Traffic

Results of Good Faith Effort

Emails & phone communication

WMBE/MBE certificates obtained

Central Florida Traffic Control

Survey and As-builts

blanket cost for agreement to wo
due to nature of annual contract

Subcontractor unwilling to provide
rk

Emails & phone communication

WMBE/MBE certificates obtained

Hyatt Survey Services, Inc.

Subcontractor unwilling to provide

blanket cost for agreement to work

due to nature of annual contract

Testing and Denstites

Emails & phone communication

Imperial Testing and

WMBE/MBE certificates obtained

Subcontractor unwilling to provide

Engineering. Inc.

blanket cost for agreement to work

due to nature of annual contract

Pre and Post Construction

Emails & phone communication

Videography

WMBE/MBE certificates obtained

Subcontractor unwilling to provide

LP Video Productions, Inc

blanket cost for agreement to work

due to nafure of annual contract

Horizontal Directional Drilling

Emails & phone communication

Pipe Installation

WMBE/MBE certificates obtained

Subcontractor unwilling to provide

_Sabcon Underground, LLC

blanket cost for agreement to work

due to nature of annual contract
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EXHIBIT VII: TRENCH SAFETY ACT COMPLIANCE
General:

1.

The Contractor shall comply with the Florida Trench Safety Act (90-96), Laws of FL..)
Effective October 1, 1890.

The Contractor(s) performing trench safety excavation on this Contract shall comply with
the Occupational Safety and Health Administration’s (OSHA) trench excavation safety
standards, 29 CFR's 1926.650, Subpart P, including all subsequent revisions or updates
to these standards as adopted by the Department of Labor and Employment Security

(DLES).

By submission of his bid and subsequent execution of this Contract, the Contractor
certifies that all trench excavation done within his control shall be accomplished in strict
adherence with OSHA trench safety standards contacted 29 CFR'’s 1926.650, Subpart
P, including all subsequent revisions or updates to these standards as adopted by the
Department of Labor and Employment Security.

The Contractor also agrees that he has obtained or will obtain identical certification from
his proposed Subcontractors that will perform trench excavation prior to award of the
subcontracts and that he will retain such certifications in his files for a period of not less
than three years following final acceptance.

The Contractor shall consider all available geotechnical information in his design of the
trench excavation safety system.

Inspections may be conducted by the County and the County’s Safety Officer. Serious
deficiencies will be corrected on the spot or the. job may be ciosed. Imminent danger
citing will resuit in the immediate cessation of work. Work will resume when the danger is
corrected.

Proposer acknowledges that included in the various items of the proposal and in the
Total Bid Price are costs for complying with the Florida Trench Safety Act (90-96), Laws
of FL) effective October 1, 1990. The Proposer further identifies the costs to be
summarized as follows:

Trench Safety Units of Measure Unit (QTY) Unit Cost Extended Cost
Measure (Description)
(LF, SY)
A Shoring LF 6,400 s 5.00 5 32,000.00
B. $ $
C. $ $
D. $ - $
Total $

Failure to complete the above may result in the submittal being declared non-responsive.
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EXHIBIT VIil: EQUAL EMPLOYMENT OPPORTUNITY

Polk County, a political subdivision of the State of Florida (County), is an Equal
Opportunity/Affirmative Action Employer.

Pursuant to Executive Order 11246 as amended, you are advised that under the
provisions of government contracting, contractors and subcontractors are obliged to
take affirmative action to provide equal employment opportunity without regard to race,
creed, color, national origin, age, or sex.

We are committed to equal opportunity employment effort and expect firms that do
business with the County to have a vigorous affirmative action program.

CERTIFICATION BY PROPOSED PRIME OR SUBCONTRACTOR REGARDING
EQUAL EMPLOYMENT OPPORTUNITY

This certification is authorized pursuant to Executive Order 11246, Part ll, Section
203(b), (30 F.R. 12319-15). Any Proposer or prospective contractor, or any of the
proposed subcontractors, shall state as an initial part of the Bid or negotiations of the
Contract whether it has participated in any previous Contract or subcontract to the equal
opportunity clause; and, if so, whether it has filed ali compliance reports due under
applicable instructions.

Where the certification indicated that the prime or subcontractor has not filed a
compliance report due under applicable instruction, such Contractor shall be required to

submit a compliance report.

Contractor's Name: _lleerew, inc.

Address: 2830 Winter Lake Rd
Lakeland Fi 33803

1. Proposer has participated in a previous contract or subcontract, subject to the
Equal (ggponunity Clause:

YES NO
2. Compliance Reports were required to be filed in connection with such Contract or
subcontract:
YES X NO___
3. Proposer has filed all compliance reports due under applicable instructions:
YES_X NO
4. If answer to ltem 3 is No, please explain in detail on reverse side of this
certification.
YES NO__
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The Proposer certifies that they do not maintain or provide for their employees any
segregated facilities at any of their establishments, and that they do not permit their
employees to perform their services at any location under their control where
segregated facilities are maintained. The Proposer certifies further that they will not
maintain or provide for their employees any segregated facilities at any of their
establishments, and that they will not permit their employees to perform their services at
any location under their control where segregated facilities are maintained. The
Proposer agrees that a breach of this certification will be a violation of the Equal
Opportunity clause in any contract resulting from acceptance of this Bid. As used in this
certification, the term (segregated facilities” means any waiting rooms, work areas,
restrooms, washrooms, restaurants, other eating areas, time clocks, locker rooms,
storage areas, dressing areas, parking lots, drinking fountains, recreation/entertainment
areas, transportation and housing facilities provided for employees which are segregate
by explicit directive or are, in fact, segregated on the basis of race, color, religion or
national origin, because of habit, local custom or otherwise. The Proposer agrees that
(except where they have obtained identical certification from proposed subcontractors
for specific time periods) they will obtain identical certification from proposed
Subcontractors prior to the award of subcontracts exceeding $10,000 which are not
exempt from the provision of the Equal Opportunity clause; and that they will retain such
certifications in their files.

Certification — The information above is true and complete to the best of my knowledge
and belief. (A willfully false statement is punishable by law — U.S. Code, Title 18,
Section 1001.)

lan Lund

Printed Name
Vice President

Signature
9/18/2024

Date
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EXHIBIT IX: DRUG-FREE WORKPLACE FORM

The undersigned Proposer in accordance with Florida Statute 287.087 hereby certifies
that Killebrew, Inc. does:
(Name of Business)

1. Publish a statement notifying employees that the unlawful manufacture, distribution,
dispensing, possession, or use of a controlied substance is prohibited in the workplace
and specifying the actions that will be taken against employees for violations of such
prohibition.

2. Inform employees about the dangers of drug abuse in the workplace, the business's
policy of maintaining a drug-free workplace, any available drug counseling, rehabilitation
and employee assistance programs; and the penalties that may be imposed upon
employees for drug abuse violations.

3. Give each employee engaged in providing the commodities or contractual services that
are under bid a copy of the statement specified in subsection (a).

4. In the statement specified in subsection (1), notify the employees that, as a condition of
working on the commodities or contractual services that are under bid, the employee will
abide by the terms of the statement and will notify the employer of any conviction of, or
plea of guilty or nclo contendere to, any violation of Chapter 1882 or of any controlled
substance law of the United States or any state, for a violation occurring in the
workplace no later than five (5) days after such conviction.

5. Impose a sanction on or require the satisfactory participation in a drug abuse assistance
or rehabilitation program, if such is available in the employee’'s community, by any
employee who is so convicted.

6. Make a good faith effort {o continue to maintain a drug-free workplace through
implementation of this section.

As the person authorized to sign the statement, | certify that this firm complies fully with the

above requirements. ///
& —

rd
Proposer’s%i'éﬁgt;r‘e' lan Lund - VP

9/18/2024
Date
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EXHIBT XVII: CERTIFICATE OF COMPLIANCE

In accordance with Florida Statutes, Chapter 440, the General Contractor hereby states that for
projects $250,000.00 or more, all subcontractors employed to work have workers’ compensation
insurance in place.

RFP # 24-246. Utilities Construction Services
.// /-,'//
Killebrew, Inc. > A L//
 / i
Contractor Signature’ o —
lan Lund

Printed Name of Signer

9/18/2024
Date
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EXHIBIT XXI: SCRUTINIZED COMPANIES CERTIFICATION FORM

Florida Statutes, Section 287.135)

SOLICITATION NO.: RFP 24-248

PROJECT NAME: Utilities Construction Services

The undersigned, as

Vice President of Killebrew, Inc. (the

“Contractor’), a Florida corporation, hereby certifies the following to Polk County, a
political subdivision of the State of Florida, by and on behalf of the Contractor in
accordance with the requirements of Section 287.135, Florida Statutes:

The Contractor is not on the Scrutinized Companies that Boycott Israel List,
created pursuant to Section 215.4725, Florida Statutes, nor is the Contractor
engaged in a boycott of Israel, nor was the Contractor on such List or engaged in
such a boycott at the time it submitted its bid to the County with respect to the
Contract.

Additionally, if the value of the goods or services acquired under the Contract are
greater than or equal to One Million Dollars ($1,000,000), then the Contractor
further certifies to the County as follows:

a.

b.

the Contractor is not on the Scrutinized Companies with Activities in
Sudan List, created pursuant to Section 215.473, Florida Statutes; and
the Contractor is not on the Scrutinized Companies with Activities in the
Iran Petroleum Energy Sector List, created pursuant to Section 215.473,
Florida Statutes; and

the Contractor is not engaged in business operations (as that term is
defined in Florida Statutes, Section 287.135) in Cuba or Syria; and

the Contractor was not on any of the Lists referenced in this subsection
(i), nor engaged in business operations in Cuba or Syria when it
submitted its bid to the County with respect to the Contract.

The Contractor is fully aware of the penalties that may be imposed upon the
Contractor for submitting a false certification to the County regarding the
foregoing matters.

The Contractor hereby acknowledges that, in addition to any other termination
rights stated in the Contract, the County may immediately terminate the Contract
upon the occurrence of any of the following events:

a.

the Contractor is found to have submitted a false certification to the
County with respect to any of the matters set forth in subsection (i) above,
or the Contractor is found to have been placed on the Scrutinized
Companies that Boycott Israel List or is engaged in a boycott of Israel; or
the Contractor is found to have submitted a false certification to the
County with respect to any of the matters set forth in subsection (ii) above,
or the Contractor is found to have been placed on the Scrutinized
Companies with Activities in Sudan List, or the Scrutinized Companies
with Activities in the Iran Petroleum Energy Sector List, or has been
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engaged in business operations in Cuba or Syria, and the valﬂefef the» B
goods or services acquired under this Contract are greater tharmr@;gual 43

to One Million Dollars ($1,000,000). e *}.
ATTEST: Killebrew, Inc. 5 _“V,
Florlda (:};p - 'é;“;-‘)'.'ct .
MMM:W By / P 7//
PRINTED NAME: Denise Henderson PRINTED NAME. Ian Lund
Its: Corporate Secretary lts: Vice President
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RFP 24-246 Utilities Construction Services

Exhibit "B" Fee Schedule

Killebrew, Inc.

Item # Description Quantity UoMm Unit Price Extended Price
Mobilization Reimbursement per Work Order Total
1 $10,000 And Under 10 EA $3,000.00 $30,000.00
2 $10,001 - $50,000 10 EA $5,000.00 $50,000.00
3 $50,001 And Over 10 EA $9,000.00 $90,000.00
Emergency Mobilization per Work Order Total
4 $10,000 And Under 10 EA $5,000.00 $50,000.00
5 $10,001 - $50,000 10 EA $6,100.00 $61,000.00
6 $50,001 And Over 10 EA $11,500.00 $115,000.00
Restoration, Includes Maintaining for 30 Days After Completion
7 Seed and Mulch 500 SY $1.25 $625.00
8 Sodding - Bahia 500 SY $6.00 $3,000.00
9 Sodding - St. Augustine 500 SY $8.00 $4,000.00
10 Water (1,000 gallons) 10 1,000 gal. $0.80 $8.00
11 Hydro Seeding 500 SY $2.00 $1,000.00
Control and Abatement of Erosion and Water Pollution
12 Sand Bagging 10 CY $5.00 $50.00
13 Baled Hay and Staked 10 EA $10.00 $100.00
14 Staked Silt Fence 200 LF $3.00 $600.00
15 Floc Logs 10 EA $72.00 $720.00
16 Lime Spreading 200 SY $10.00 $2,000.00
Clearing and Grubbing
17 Clear Right-of- Way and Haul Off and Dispose Offsite (truck measure) 500 CcY $62.00 $31,000.00
18 Tree Trimming Services 5 ED $1,500.00 $7,500.00
Earthwork
19 Excavation of Unsuitable Material - Haul Offsite and Dispose (truck measure) 180 cY $45.00 $8,100.00
20 Borrow (truck measure) 180 CcY $45.00 $8,100.00
21 Pipe Bedding - Crushed Stone 36 CY $75.00 $2,700.00
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RFP 24-246 Utilities Construction Services

Exhibit "B" Fee Schedule

Killebrew, Inc.

Item # Description Quantity UoMm Unit Price Extended Price
Asphaltic Concrete Surface and Friction Courses
22 1-1/2" Asphalt, Type S-llI 50 SY $60.00 $3,000.00
23 1" Asphalt Overlay, Type S-llI 500 SY $40.00 $20,000.00
24 Full Depth Asphalt, Type S-I or S-llI 75 TN $310.00 $23,250.00
25 Limerock Base, 12" Thick 50 SY $55.00 $2,750.00
26 Crushed Concrete Base 12" Thick 50 SY $55.00 $2,750.00
27 Roadway Density Test 25 EA $200.00 $5,000.00
28 Proctor 4 EA $500.00 $2,000.00
29 Class | Concrete 30 CcY $900.00 $27,000.00
30 Concrete, Miscellaneous, Reinforced ( 3,000 psi ) 30 CcY $1,100.00 $33,000.00
31 Riprap ( sand-cement ) 30 CY $200.00 $6,000.00
32 Flowable Fill 10 CY $200.00 $2,000.00
33 Remove and Dispose of Existing Asphalt and Concrete (truck measure) 36 CcY $55.00 $1,980.00
34 Milling 5 ED $4,000.00 $20,000.00
Concrete Sidewalk, Driveways and Curb Elements
35 Concrete Sidewalk or Driveway 4" Thick 60 SY $100.00 $6,000.00
36 Concrete Sidewalk or Driveway 6" Thick 60 SY $125.00 $7,500.00
37 Type F Curb and Gutter 300 LF $50.00 $15,000.00
38 2' Valley Gutter ( Miami ) 300 LF $50.00 $15,000.00
39 Sidewalk Ramp with Truncated Dome 10 EA $2,000.00 $20,000.00
Traffic Control Devices
40 Barricade Type | or I, With Warning Light 1,000 ED $2.00 $2,000.00
41 Barricade Type lll, With Warning Light 500 ED $3.00 $1,500.00
42 Signs, Construction 1,000 ED $4.00 $4,000.00
43 Arrow Boards - 5' Minimum Horizontal Size 100 ED $50.00 $5,000.00
44 Traffic Cones 2,000 ED $2.00 $4,000.00
45 Flagger Person 100 HR $50.00 $5,000.00
46 Thermoplastic Stripping - Solid Single Yellow or White Stripe 1,000 LF $8.00 $8,000.00
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RFP 24-246 Utilities Construction Services

Exhibit "B" Fee Schedule

Killebrew, Inc.

Item # Description Quantity UoMm Unit Price Extended Price
a7 Raised Pavement Marker 20 EA $20.00 $400.00
48 Variable Message Boards 20 ED $60.00 $1,200.00
49 Law Enforcement for Traffic Control 10 ED $500.00 $5,000.00
50 Custom MOT Design (Advanced Cert Required) 10 EA $20.00 $200.00

Cross Drains and Side Drains - Replacement
51 18" Concrete Pipe Round 176 LF $60.00 $10,560.00
52 18" Corrugated Metal Pipe Round 180 LF $55.00 $9,900.00
53 24" Concrete Pipe Round 176 LF $93.00 $16,368.00
54 24" Corrugated Metal Pipe Round 180 LF $83.00 $14,940.00
55 30" Concrete Pipe Round 176 LF $140.00 $24,640.00
56 30" Corrugated Metal Pipe Round 180 LF $115.00 $20,700.00
57 36" Concrete Pipe Round 176 LF $192.00 $33,792.00
58 36" Corrugated Metal Pipe Round 180 LF $160.00 $28,800.00
PVC C900 SDR 18, for Force Mains, 0' - 6' Depth
59 4" SDR 18, PVC 1,500 LF $15.00 $22,500.00
60 6" SDR 18, PVC 1,500 LF $23.00 $34,500.00
61 8" SDR 18, PVC 1,500 LF $35.00 $52,500.00
62 10" SDR 18, PVC 1,000 LF $52.00 $52,000.00
63 12" SDR 18, PVC 1,000 LF $72.00 $72,000.00
PVC C900 SDR 25, for Force Mains, 0' - 6' Depth
64 16" SDR 25, PVC 1,000 LF $80.00 $80,000.00
65 20" SDR 25, PVC 1,000 LF $117.00 $117,000.00
66 24" SDR 25, PVC 1,000 LF $165.00 $165,000.00
67 30" SDR 25, PVC 1,000 LF $250.00 $250,000.00
68 36" SDR 25, PVC 1,000 LF $630.00 $630,000.00
69 42" SDR 25, PVC 1,000 LF $900.00 $900,000.00

PVC C900, for Water & Reclaimed Water Mains, 0' - 6' Depth

70 4" C900 DR 18 PVC-BLUE 1,500 LF $15.00 $22,500.00
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RFP 24-246 Utilities Construction Services

Exhibit "B" Fee Schedule

Killebrew, Inc.

Item # Description Quantity UOM Unit Price Extended Price
71 4" C900 DR 18 PVC-PURPLE 1,500 LF $15.00 $22,500.00
72 6" C900 DR 18 PVC-BLUE 1,500 LF $24.00 $36,000.00
73 6" C900 DR 18 PVC-PURPLE 1,500 LF $24.00 $36,000.00
74 8" C900 DR 18 PVC-BLUE 1,500 LF $37.00 $55,500.00
75 8" C900 DR 18 PVC-PURPLE 1,500 LF $38.00 $57,000.00
76 10" C900 DR 18 PVC-BLUE 1,000 LF $54.00 $54,000.00
77 10" C900 DR 18 PVC-PURPLE 1,000 LF $55.00 $55,000.00
78 12" C900 DR 18 PVC-BLUE 1,000 LF $73.00 $73,000.00
79 12" C900 DR 18 PVC-PURPLE 1,000 LF $74.00 $74,000.00
80 16" C900 DR 25 PVC-BLUE 1,000 LF $80.00 $80,000.00
81 16" C900 DR 25 PVC-PURPLE 1,000 LF $81.00 $81,000.00
82 20" C900 DR 25 PVC-BLUE 1,000 LF $118.00 $118,000.00
83 20" C900 DR 25 PVC-PURPLE 1,000 LF $119.00 $119,000.00
84 24" C900 DR 25 PVC-BLUE 1,000 LF $168.00 $168,000.00
85 24" C900 DR 25 PVC-PURPLE 1,000 LF $169.00 $169,000.00
86 30" C900 DR 25 PVC-BLUE 1,000 LF $255.00 $255,000.00
87 30" C900 DR 25 PVC-PURPLE 1,000 LF $256.00 $256,000.00
88 36" C900 DR 25 PVC-BLUE 1,000 LF $369.00 $369,000.00
89 36" C900 DR 25 PVC-PURPLE 1,000 LF $370.00 $370,000.00
90 42" C900 DR 25 PVC-BLUE 1,000 LF $850.00 $850,000.00
91 42" C900 DR 25 PVC-PURPLE 1,000 LF $900.00 $900,000.00

Ductile Iron Pipe, 0'- 6' Depth
92 4" DIP, Pressure Class 350 200 LF $30.00 $6,000.00
93 6" DIP, Pressure Class 350 200 LF $35.00 $7,000.00
94 8" DIP, Pressure Class 350 200 LF $50.00 $10,000.00
95 10" DIP, Pressure Class 350 200 LF $60.00 $12,000.00
96 12" DIP, Pressure Class 350 200 LF $67.00 $13,400.00
97 16" DIP, Pressure Class 350 200 LF $120.00 $24,000.00
98 20" DIP, Pressure Class 350 200 LF $165.00 $33,000.00
99 24" DIP, Pressure Class 350 200 LF $220.00 $44,000.00
100 30" DIP, Pressure Class 250 200 LF $345.00 $69,000.00
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RFP 24-246 Utilities Construction Services

Exhibit "B" Fee Schedule

Killebrew, Inc.

Item # Description Quantity UoMm Unit Price Extended Price
101 36" DIP, Pressure Class 250 200 LF $470.00 $94,000.00
102 42" DIP, Pressure Class 250 200 LF $900.00 $180,000.00

C110 Full Body Cement Lined, Flanged Fittings Without Accessories
103 4" Tee 20 EA $350.00 $7,000.00
104 6" x4 Tee 20 EA $450.00 $9,000.00
105 6" x6" Tee 20 EA $400.00 $8,000.00
106 8" x4" Tee 20 EA $625.00 $12,500.00
107 8" x6" Tee 20 EA $580.00 $11,600.00
108 8"x 8" Tee 20 EA $670.00 $13,400.00
109 10" x 4" Tee 10 EA $900.00 $9,000.00
110 10" x 6" Tee 10 EA $850.00 $8,500.00
111 10" x 8" Tee 10 EA $875.00 $8,750.00
112 10" x 10" Tee 10 EA $1,050.00 $10,500.00
113 12" x 4" Tee 10 EA $1,225.00 $12,250.00
114 12" x 6" Tee 10 EA $1,170.00 $11,700.00
115 12" x 8" Tee 10 EA $1,230.00 $12,300.00
116 12" x 10" Tee 10 EA $1,465.00 $14,650.00
117 12" x 12" Tee 10 EA $1,480.00 $14,800.00
118 16" x 6" Tee 10 EA $2,120.00 $21,200.00
119 16" x 8" Tee 10 EA $2,050.00 $20,500.00
120 16" x 10" Tee 10 EA $2,400.00 $24,000.00
121 16" x 12" Tee 10 EA $2,290.00 $22,900.00
122 16" x 16" Tee 10 EA $2,350.00 $23,500.00
123 20" x 6" Tee 10 EA $3,350.00 $33,500.00
124 20" x 8" Tee 10 EA $3,400.00 $34,000.00
125 20" x 10" Tee 10 EA $3,460.00 $34,600.00
126 20" x 12" Tee 10 EA $3,600.00 $36,000.00
127 20" x 16" Tee 10 EA $4,410.00 $44,100.00
128 20" x 20" Tee 10 EA $3,800.00 $38,000.00
129 24" Tee 10 EA $6,000.00 $60,000.00
130 24" x 20" Tee 10 EA $6,830.00 $68,300.00
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RFP 24-246 Utilities Construction Services

Exhibit "B" Fee Schedule

Killebrew, Inc.

Item # Description Quantity UOM Unit Price Extended Price
131 4" Cap 20 EA $100.00 $2,000.00
132 4" 11 1/4 Degree Bend 20 EA $190.00 $3,800.00
133 4" 45 Degree Bend 20 EA $160.00 $3,200.00
134 4" 90 Degree Bend 20 EA $178.00 $3,560.00
135 6" Cap 20 EA $125.00 $2,500.00
136 6" 11 1/4 Degree Bend 20 EA $300.00 $6,000.00
137 6" 45 Degree Bend 20 EA $250.00 $5,000.00
138 6" 90 Degree Bend 20 EA $275.00 $5,500.00
139 8" Cap 20 EA $210.00 $4,200.00
140 8" 11 1/4 Degree Bend 20 EA $390.00 $7,800.00
141 8" 45 Degree Bend 20 EA $370.00 $7,400.00
142 8" 90 Degree Bend 20 EA $450.00 $9,000.00
143 10" Cap 10 EA $320.00 $3,200.00
144 10" 11 1/4 Degree Bend 10 EA $675.00 $6,750.00
145 10" 45 Degree Bend 10 EA $675.00 $6,750.00
146 10" 90 Degree Bend 10 EA $720.00 $7,200.00
147 12" Cap 10 EA $420.00 $4,200.00
148 12" 11 1/4 Degree Bend 10 EA $1,000.00 $10,000.00
149 12" 45 Degree Bend 10 EA $800.00 $8,000.00
150 12" 90 Degree Bend 10 EA $925.00 $9,250.00
151 16" Cap 10 EA $715.00 $7,150.00
152 16" 11 1/4 Degree Bend 10 EA $1,400.00 $14,000.00
153 16" 45 Degree Bend 10 EA $1,175.00 $11,750.00
154 16" 90 Degree Bend 10 EA $1,500.00 $15,000.00
155 20" Cap 10 EA $1,335.00 $13,350.00
156 20" 11 1/4 Degree Bend 10 EA $2,370.00 $23,700.00
157 20" 45 Degree Bend 10 EA $2,150.00 $21,500.00
158 20" 90 Degree Bend 10 EA $2,560.00 $25,600.00
159 24" Cap 10 EA $1,990.00 $19,900.00
160 24" 11 1/4 Degree Bend 10 EA $3,660.00 $36,600.00
161 24" 45 Degree Bend 10 EA $4,000.00 $40,000.00
162 24" 90 Degree Bend 10 EA $4,220.00 $42,200.00
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RFP 24-246 Utilities Construction Services

Exhibit "B" Fee Schedule

Killebrew, Inc.

Item # Description Quantity UOM Unit Price Extended Price
163 6" Long Solid Sleeve Coupling 20 EA $300.00 $6,000.00
164 8" Long Solid Sleeve Coupling 20 EA $400.00 $8,000.00
165 10" Long Solid Sleeve Coupling 10 EA $500.00 $5,000.00
166 12" Long Solid Sleeve Coupling 10 EA $600.00 $6,000.00
167 16" Long Solid Sleeve Coupling 10 EA $900.00 $9,000.00
168 20" Long Solid Sleeve Coupling 10 EA $1,000.00 $10,000.00
169 24" Long Solid Sleeve Coupling 10 EA $2,000.00 $20,000.00
170 6" x 4" Reducer 20 EA $225.00 $4,500.00
171 8" x 6" Reducer 20 EA $370.00 $7,400.00
172 10" x 8" Reducer 10 EA $500.00 $5,000.00
173 12" x 10" Reducer 10 EA $810.00 $8,100.00
174 16" x 12" Reducer 10 EA $1,260.00 $12,600.00
175 20" x 16" Recuer 10 EA $1,740.00 $17,400.00
176 24" x 20" Reducer 10 EA $3,215.00 $32,150.00
177 Miscellaneous C110 Flanged Fittings Not Listed (Sold By The Pound) 2,000 LB $10.00 $20,000.00
178 P401 Lining on Fitting 4" to 12" 30 EA $600.00 $18,000.00
179 P401 Lining on Fitting 16" to 24" 30 EA $1,200.00 $36,000.00

C153 Mechanical Joint Cement Lined Fittings or Flanged Without Accessories
180 4" Tee 20 EA $130.00 $2,600.00
181 6" x4" Tee 20 EA $210.00 $4,200.00
182 6" x 6" Tee 20 EA $230.00 $4,600.00
183 8" x 4" Tee 20 EA $250.00 $5,000.00
184 8" x 6" Tee 20 EA $280.00 $5,600.00
185 8"x 8" Tee 20 EA $340.00 $6,800.00
186 10" x 4" Tee 10 EA $380.00 $3,800.00
187 10" x 6" Tee 10 EA $390.00 $3,900.00
188 10" x 8" Tee 10 EA $425.00 $4,250.00
189 10" x 10" Tee 10 EA $485.00 $4,850.00
190 12" x 4" Tee 10 EA $460.00 $4,600.00
191 12" x 6" Tee 10 EA $474.00 $4,740.00
192 12" x 8" Tee 10 EA $530.00 $5,300.00
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RFP 24-246 Utilities Construction Services

Exhibit "B" Fee Schedule

Killebrew, Inc.

Item # Description Quantity UOM Unit Price Extended Price
193 12" x 10" Tee 10 EA $680.00 $6,800.00
194 12" x 12" Tee 10 EA $685.00 $6,850.00
195 16" x 6" Tee 10 EA $940.00 $9,400.00
196 16" x 8" Tee 10 EA $1,020.00 $10,200.00
197 16" x 10" Tee 10 EA $1,350.00 $13,500.00
198 16" x 12" Tee 10 EA $1,220.00 $12,200.00
199 16" x 16" Tee 10 EA $1,540.00 $15,400.00
200 20" x 6" Tee 10 EA $1,545.00 $15,450.00
201 20" x 8" Tee 10 EA $1,580.00 $15,800.00
202 20" x 10" Tee 10 EA $2,140.00 $21,400.00
203 20" x 12" Tee 10 EA $1,960.00 $19,600.00
204 20" x 16" Tee 10 EA $1,980.00 $19,800.00
205 20" x 20" Tee 10 EA $2,120.00 $21,200.00
206 24" Tee 10 EA $2,130.00 $21,300.00
207 24" x 20" Tee 10 EA $3,530.00 $35,300.00
208 4" Cap 20 EA $40.00 $800.00
209 4" 11 1/4 Degree Bend 20 EA $75.00 $1,500.00
210 4" 45 Degree Bend 20 EA $80.00 $1,600.00
211 4" 90 Degree Bend 20 EA $100.00 $2,000.00
212 6" Cap 20 EA $65.00 $1,300.00
213 6" 11 1/4 Degree Bend 20 EA $122.00 $2,440.00
214 6" 45 Degree Bend 20 EA $130.00 $2,600.00
215 6" 90 Degree Bend 20 EA $160.00 $3,200.00
216 8" Cap 20 EA $105.00 $2,100.00
217 8" 11 1/4 Degree Bend 20 EA $165.00 $3,300.00
218 8" 45 Degree Bend 20 EA $190.00 $3,800.00
219 8" 90 Degree Bend 20 EA $230.00 $4,600.00
220 10" Cap 10 EA $135.00 $1,350.00
221 10" 11 1/4 Degree Bend 10 EA $270.00 $2,700.00
222 10" 45 Degree Bend 10 EA $275.00 $2,750.00
223 10" 90 Degree Bend 10 EA $360.00 $3,600.00
224 12" Cap 10 EA $200.00 $2,000.00
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RFP 24-246 Utilities Construction Services

Exhibit "B" Fee Schedule

Killebrew, Inc.

Item # Description Quantity UOM Unit Price Extended Price
225 12" 11 1/4 Degree Bend 10 EA $330.00 $3,300.00
226 12" 45 Degree Bend 10 EA $400.00 $4,000.00
227 12" 90 Degree Bend 10 EA $485.00 $4,850.00
228 16" Cap 10 EA $400.00 $4,000.00
229 16" 11 1/4 Degree Bend 10 EA $800.00 $8,000.00
230 16" 45 Degree Bend 10 EA $785.00 $7,850.00
231 16" 90 Degree Bend 10 EA $1,100.00 $11,000.00
232 20" Cap 10 EA $650.00 $6,500.00
233 20" 11 1/4 Degree Bend 10 EA $1,225.00 $12,250.00
234 20" 45 Degree Bend 10 EA $1,240.00 $12,400.00
235 20" 90 Degree Bend 10 EA $1,900.00 $19,000.00
236 24" Cap 10 EA $890.00 $8,900.00
237 24" 11 1/4 Degree Bend 10 EA $1,630.00 $16,300.00
238 24" 45 Degree Bend 10 EA $1,900.00 $19,000.00
239 24" 90 Degree Bend 10 EA $2,850.00 $28,500.00
240 6" Long Solid Sleeve Coupling 10 EA $145.00 $1,450.00
241 8" Long Solid Sleeve Coupling 10 EA $230.00 $2,300.00
242 10" Long Solid Sleeve Coupling 10 EA $275.00 $2,750.00
243 12" Long Solid Sleeve Coupling 10 EA $370.00 $3,700.00
244 16" Long Solid Sleeve Coupling 10 EA $710.00 $7,100.00
245 20" Long Solid Sleeve Coupling 10 EA $1,125.00 $11,250.00
246 24" Long Solid Sleeve Coupling 10 EA $1,485.00 $14,850.00
247 6" x 4" Reducer 10 EA $95.00 $950.00
248 8" x 6" Reducer 10 EA $135.00 $1,350.00
249 10" x 8" Reducer 10 EA $190.00 $1,900.00
250 12" x 10" Reducer 10 EA $260.00 $2,600.00
251 16" x 12" Reducer 10 EA $525.00 $5,250.00
252 20" x 16" Recuer 10 EA $825.00 $8,250.00
253 24" x 20" Reducer 10 EA $1,700.00 $17,000.00
254 Miscellaneous C153 MJ Fittings Not Listed (Sold By The Pound) 2,000 LB $10.00 $20,000.00
255 P401 Lining on Fitting 4" to 12" 30 EA $500.00 $15,000.00
256 P401 Lining on Fitting 16" to 24" 30 EA $1,000.00 $30,000.00
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RFP 24-246 Utilities Construction Services

Exhibit "B" Fee Schedule

Killebrew, Inc.

Item # Description Quantity UoMm Unit Price Extended Price
Gate Valve and Box, Resilient Seated
257 2" Gate Valve and Box 20 EA $580.00 $11,600.00
258 4" Gate Valve and Box 20 EA $950.00 $19,000.00
259 6" Gate Valve and Box 15 EA $1,225.00 $18,375.00
260 8" Gate Valve and Box 15 EA $1,950.00 $29,250.00
261 10" Gate Valve and Box 10 EA $3,000.00 $30,000.00
262 12" Gate Valve and Box 10 EA $3,800.00 $38,000.00
263 16" Gate Valve and Box 5 EA $9,800.00 $49,000.00
264 20" Gate Valve and Box 5 EA $18,000.00 $90,000.00
265 24" Gate Valve and Box 5 EA $24,000.00 $120,000.00
266 30" Gate Valve and Box 2 EA $45,000.00 $90,000.00
267 36" Gate Valve and Box 2 EA $65,000.00 $130,000.00
268 42" Gate Valve and Box 2 EA $90,000.00 $180,000.00
Butterfly valve and Box
269 12" Butterfly Valve and Box 5 EA $2,600.00 $13,000.00
270 16" Butterfly Valve and Box 5 EA $4,900.00 $24,500.00
271 20" Butterfly Valve and Box 2 EA $6,300.00 $12,600.00
272 24" Butterfly Valve and Box 2 EA $9,050.00 $18,100.00
273 30" Butterfly Valve and Box 1 EA $18,000.00 $18,000.00
274 36" Butterfly Valve and Box 1 EA $22,500.00 $22,500.00
275 42" Butterfly Valve and Box 1 EA $35,000.00 $35,000.00
Plug Valve and Box
276 2" Plug Valve and Box 5 EA $530.00 $2,650.00
277 4" Plug Valve and Box 5 EA $750.00 $3,750.00
278 6" Plug Valve and Box 5 EA $1,200.00 $6,000.00
279 8" Plug Valve and Box 5 EA $2,600.00 $13,000.00
280 10" Plug Valve and Box 5 EA $3,500.00 $17,500.00
281 12" Plug Valve and Box 5 EA $4,200.00 $21,000.00
282 16" Plug Valve and Box 5 EA $8,600.00 $43,000.00
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RFP 24-246 Utilities Construction Services

Exhibit "B" Fee Schedule

Killebrew, Inc.

Item # Description Quantity UOM Unit Price Extended Price
283 20" Plug Valve and Box 2 EA $16,200.00 $32,400.00
284 24" Plug Valve and Box 2 EA $35,000.00 $70,000.00
285 30" Plug Valve and Box 1 EA $53,000.00 $53,000.00
286 36" Plug Valve and Box 1 EA $73,500.00 $73,500.00

OS & Y Valve
287 4" OS&Y Valve 5 EA $1,240.00 $6,200.00
288 6" OS&Y Valve 5 EA $1,610.00 $8,050.00
289 8" OS&Y Valve 5 EA $2,500.00 $12,500.00
290 10" OS&Y Valve 5 EA $3,600.00 $18,000.00
291 12" OS&Y Valve 5 EA $4,700.00 $23,500.00
292 16" OS&Y Valve 2 EA $23,900.00 $47,800.00
Horizontal Directional Drill
293 1" DR9 HDPE CTS, Roadway Undercrossing 4,000 LF $15.00 $60,000.00
294 2" DR9 HDPE DIPS, Roadway Undercrossing 4,000 LF $25.00 $100,000.00
295 4" DR11 HDPE DIPS, Roadway Undercrossing 4,000 LF $35.00 $140,000.00
296 6" DR11 HDPE DIPS, Roadway Undercrossing 2,000 LF $45.00 $90,000.00
297 8" DR11 HDPE DIPS, Roadway Undercrossing 1,500 LF $55.00 $82,500.00
298 10" DR11 HDPE DIPS, Roadway Undercrossing 1,000 LF $60.00 $60,000.00
299 12" DR11 HDPE DIPS, Roadway Undercrossing 1,000 LF $75.00 $75,000.00
300 16" DR11 HDPE DIPS, Roadway Undercrossing 1,000 LF $120.00 $120,000.00
301 20" DR11 HDPE DIPS, Roadway Undercrossing 1,000 LF $180.00 $180,000.00
302 24" DR11 HDPE DIPS, Roadway Undercrossing 1,000 LF $250.00 $250,000.00
Pipe Removal
303 Remove existing AC pipe up through 6" 600 LF $13.00 $7,800.00
304 Remove existing AC pipe 8" through 12" 600 LF $15.00 $9,000.00
305 Remove existing AC pipe 14" thtough 20" 600 LF $25.00 $15,000.00
306 Remove existing AC pipe 24" through 36" 600 LF $30.00 $18,000.00
307 Dispose of existing AC pipe material removed 360 CY $60.00 $21,600.00
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Item # Description Quantity UoMm Unit Price Extended Price
Machine Pit and Pipe Insertion Pit Excavation
308 Up to 4' deep 30 EA $1,700.00 $51,000.00
309 Over 4' and up to 6' 30 EA $2,200.00 $66,000.00
310 Over 6' and up to 8' 30 EA $2,500.00 $75,000.00
311 Over 8" up to 10' 30 EA $2,800.00 $84,000.00
312 Over 10' up to 12' 20 EA $3,200.00 $64,000.00
313 Over 12" up to 14' 20 EA $3,400.00 $68,000.00
314 Over 14' up to 16' 20 EA $3,800.00 $76,000.00
315 Over 16' up to 18' 10 EA $5,200.00 $52,000.00
316 Over 18' up to 20' 10 EA $6,400.00 $64,000.00
Service Lateral Reconnection, Fitting and Valve Pit Excavation
317 Up to 4' deep 30 EA $600.00 $18,000.00
318 Over 4' and up to 6' 30 EA $700.00 $21,000.00
319 Over 6' and up to 8' 30 EA $800.00 $24,000.00
320 Over 8" up to 10’ 30 EA $1,500.00 $45,000.00
321 Over 10" up to 12' 20 EA $2,500.00 $50,000.00
322 Over 12' up to 14' 20 EA $3,000.00 $60,000.00
323 Over 14' up to 16' 20 EA $3,500.00 $70,000.00
324 Over 16' up to 18' 10 EA $4,100.00 $41,000.00
325 Over 18' up to 20' 10 EA $4,500.00 $45,000.00
Point Repair Excavation
326 Up to 4' deep 10 EA $1,500.00 $15,000.00
327 Over 4' and up to 6' 10 EA $2,100.00 $21,000.00
328 Over 6' and up to 8' 10 EA $2,300.00 $23,000.00
329 Over 8" up to 10’ 10 EA $2,600.00 $26,000.00
330 Over 10" up to 12' 8 EA $3,000.00 $24,000.00
331 Over 12" up to 14' 8 EA $3,500.00 $28,000.00
332 Over 14" up to 16' 8 EA $4,500.00 $36,000.00
333 Over 16' up to 18' 4 EA $5,000.00 $20,000.00
334 Over 18' up to 20' 4 EA $5,500.00 $22,000.00
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Item # Description Quantity UoMm Unit Price Extended Price
Pipe Bursting with SDR 19 HDPE IPS for Gravity Systems "PlexVue Gray"
335 4" Diameter 1,000 LF $35.00 $35,000.00
336 6" Diameter 1,000 LF $38.00 $38,000.00
337 8" Diameter 1,000 LF $42.00 $42,000.00
338 10" Diameter 1,000 LF $46.00 $46,000.00
339 12" Diameter 1,000 LF $50.00 $50,000.00
340 14" Diameter 1,000 LF $66.00 $66,000.00
341 16" Diameter 1,000 LF $74.00 $74,000.00
342 18" Diameter 1,000 LF $90.00 $90,000.00
343 20" Diameter 600 LF $110.00 $66,000.00
344 24" Diameter 600 LF $140.00 $84,000.00
345 30" Diameter 600 LF $190.00 $114,000.00
346 32" Diameter 600 LF $250.00 $150,000.00
347 36" Diameter 600 LF $300.00 $180,000.00
Pipe Bursting with SDR 17 HDPE IPS for Gravity Systems "PlexVue Gray"
348 4" Diameter 2,000 LF $40.00 $80,000.00
349 6" Diameter 2,000 LF $45.00 $90,000.00
350 8" Diameter 2,000 LF $47.00 $94,000.00
351 10" Diameter 2,000 LF $50.00 $100,000.00
352 12" Diameter 2,000 LF $60.00 $120,000.00
352 14" Diameter 1,000 LF $100.00 $100,000.00
354 16" Diameter 1,000 LF $120.00 $120,000.00
355 18" Diameter 1,000 LF $150.00 $150,000.00
356 20" Diameter 1,000 LF $200.00 $200,000.00
357 24" Diameter 1,000 LF $280.00 $280,000.00
358 30" Diameter 1,000 LF $350.00 $350,000.00
359 32" Diameter 800 LF $380.00 $304,000.00
360 36" Diameter 800 LF $400.00 $320,000.00

Pipe Bursting with SDR 17 HDPE DIP for Pressure Systems with Color Specific Striping
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Item # Description Quantity UoMm Unit Price Extended Price
361 4" Diameter 2,000 LF $40.00 $80,000.00
362 6" Diameter 2,000 LF $42.00 $84,000.00
363 8" Diameter 2,000 LF $44.00 $88,000.00
364 10" Diameter 2,000 LF $50.00 $100,000.00
265 12" Diameter 2,000 LF $55.00 $110,000.00
366 14" Diameter 1,000 LF $60.00 $60,000.00
367 16" Diameter 1,000 LF $80.00 $80,000.00
368 18" Diameter 1,000 LF $95.00 $95,000.00
369 20" Diameter 1,000 LF $100.00 $100,000.00
370 24" Diameter 1,000 LF $160.00 $160,000.00
371 30" Diameter 1,000 LF $230.00 $230,000.00
372 36" Diameter 800 LF $350.00 $280,000.00

Pipe Bursting with SDR 11 HDPE DIP for Pressure Systems with Color Specific Striping
373 4" Diameter 2,000 LF $45.00 $90,000.00
374 6" Diameter 2,000 LF $50.00 $100,000.00
375 8" Diameter 2,000 LF $55.00 $110,000.00
376 10" Diameter 2,000 LF $60.00 $120,000.00
377 12" Diameter 2,000 LF $65.00 $130,000.00
378 14" Diameter 1,000 LF $70.00 $70,000.00
379 16" Diameter 1,000 LF $125.00 $125,000.00
380 18" Diameter 1,000 LF $150.00 $150,000.00
381 20" Diameter 1,000 LF $180.00 $180,000.00
382 24" Diameter 1,000 LF $225.00 $225,000.00
383 30" Diameter 800 LF $300.00 $240,000.00
Gravity System Service Lateral Connection
384 4" x 8" Inserta tee/ saddle 10 EA $150.00 $1,500.00
385 4" x 10" Inserta tee/saddle 10 EA $160.00 $1,600.00
386 4" x 12" Inserta tee/saddle 10 EA $170.00 $1,700.00
387 4" x 18" Inserta tee/saddle 10 EA $180.00 $1,800.00
388 4" x 24" Inserta tee/saddle 10 EA $190.00 $1,900.00
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Killebrew, Inc.

Item # Description Quantity UOM Unit Price Extended Price
389 4" x 30" Inserta tee/saddle 10 EA $200.00 $2,000.00
390 4" x 36" Inserta tee/saddle 10 EA $210.00 $2,100.00
391 6" x 8" Inserta tee/ saddle 10 EA $160.00 $1,600.00
392 6" x 10" Inserta tee/saddle 10 EA $170.00 $1,700.00
393 6" x 12" Inserta tee/saddle 10 EA $180.00 $1,800.00
394 6" x 18" Inserta tee/saddle 10 EA $190.00 $1,900.00
395 6" x 24" Inserta tee/saddle 10 EA $200.00 $2,000.00
396 6" x 30" Inserta tee/saddle 10 EA $210.00 $2,100.00
397 6" x 36" Inserta tee/saddle 10 EA $220.00 $2,200.00
398 4" Fernco Coupling 10 EA $10.00 $100.00
399 6" Fernco Coupling 10 EA $20.00 $200.00
400 4" SDR 35 PVC - within service lateral pit excavation 80 LF $5.00 $400.00
401 6" SDR 35 PVC - within service lateral pit excavation 80 LF $10.00 $800.00

Pressure Service Lateral Connection and System Connection
402 2" x 4" electrofusion, self tapping saddle 20 EA $320.00 $6,400.00
403 2" x 6" electrofusion, self tapping saddle 20 EA $390.00 $7,800.00
404 2" x 8" electrofusion, self tapping saddle 20 EA $440.00 $8,800.00
405 2" x 10" electrofusion, self tapping saddle 20 EA $500.00 $10,000.00
406 2" x 12" electrofusion, self tapping saddle 20 EA $560.00 $11,200.00
407 2" x 14" electrofusion, self tapping saddle 20 EA $590.00 $11,800.00
408 2" x 16" electrofusion, self tapping saddle 20 EA $730.00 $14,600.00
409 2" Corporation cock with accessories 10 EA $460.00 $4,600.00
410 1" curb stop with accessories 10 EA $150.00 $1,500.00
411 1-1/2" curb stop with accessories 10 EA $390.00 $3,900.00
412 2" curb stop with accessories 10 EA $540.00 $5,400.00
MJ Adapter with Retainer Gland and MJ Accessories
413 4" Diameter 20 EA $210.00 $4,200.00
414 6" Diameter 20 EA $225.00 $4,500.00
415 8" Diameter 20 EA $260.00 $5,200.00
416 10" Diameter 15 EA $360.00 $5,400.00
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Item # Description Quantity UOM Unit Price Extended Price
417 12" Diameter 15 EA $410.00 $6,150.00
418 14" Diameter 15 EA $875.00 $13,125.00
419 16" Diameter 15 EA $1,100.00 $16,500.00
420 18" Diameter 10 EA $1,250.00 $12,500.00
421 20" Diameter 10 EA $1,700.00 $17,000.00
422 24" Diameter 6 EA $1,800.00 $10,800.00
423 30" Diameter 6 EA $4,800.00 $28,800.00
424 36" Diameter 6 EA $6,200.00 $37,200.00

Jack and Bore
425 12" Jack and Bore using Steel Casing 100 LF $250.00 $25,000.00
426 14" Jack and Bore using Steel Casing 100 LF $300.00 $30,000.00
427 16" Jack and Bore using Steel Casing 100 LF $350.00 $35,000.00
428 20" Jack and Bore using Steel Casing 100 LF $400.00 $40,000.00
429 24" Jack and Bore using Steel Casing 100 LF $450.00 $45,000.00
430 30" Jack and Bore using Steel Casing 60 LF $500.00 $30,000.00
431 36" Jack and Bore using Steel Casing 60 LF $600.00 $36,000.00
Air Release Valves
432 2" Offset Above Ground FM ARV (Include Enclosure) 5 EA $5,100.00 $25,500.00
433 2" Offset Above Ground WM ARV (Include Enclosure) 5 EA $4,200.00 $21,000.00
434 3" Offset Above Ground FM ARV (Include Enclosure) 5 EA $6,700.00 $33,500.00
435 3" Offset Above Ground WM ARV (Include Enclosure) 5 EA $5,800.00 $29,000.00
436 4" Offset Above Ground FM ARV (Include Enclosure) 5 EA $8,200.00 $41,000.00
437 4" Offset Above Ground WM ARV (Include Enclosure) 5 EA $7,300.00 $36,500.00
Water Main Blow Off Assembly
438 Permanent 2" Blow Off Assembly and Box 2 EA $1,200.00 $2,400.00
439 Permanent 3" Blow Off Assembly and Box 2 EA $2,300.00 $4,600.00
440 2" Autoflush Blowoff Assembly 2 EA $7,000.00 $14,000.00

Fire Hydrant Assembly
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Item # Description Quantity UOM Unit Price Extended Price
441 Fire Hydrant Assembly 10 EA $5,950.00 $59,500.00
Restrained Joint Devices, Bell Restraint, for Ductile Iron Pipe or PVC
442 Meg-a-Lug Series 1100 or Equal, Bell Restraint, 4" 25 EA $135.00 $3,375.00
443 Meg-a-Lug Series 1100 or Equal, Bell Restraint, 6" 25 EA $150.00 $3,750.00
444 Meg-a-Lug Series 1100 or Equal, Bell Restraint, 8" 25 EA $180.00 $4,500.00
445 Meg-a-Lug Series 1100 or Equal, Bell Restraint, 10" 25 EA $275.00 $6,875.00
446 Meg-a-Lug Series 1100 or Equal, Bell Restraint, 12" 25 EA $300.00 $7,500.00
447 Meg-a-Lug Series 1100 or Equal, Bell Restraint, 16" 25 EA $700.00 $17,500.00
448 Meg-a-Lug Series 1100 or Equal, Bell Restraint, 20" 20 EA $1,000.00 $20,000.00
449 Meg-a-Lug Series 1100 or Equal, Bell Restraint, 24" 20 EA $1,400.00 $28,000.00
450 Meg-a-Lug Series 1100 or Equal, Bell Restraint, 30" 20 EA $2,600.00 $52,000.00
451 Meg-a-Lug Series 1100 or Equal, Bell Restraint, 36" 20 EA $3,000.00 $60,000.00
452 Meg-a-Lug Series 1100 or Equal, Bell Restraint, 42" 20 EA $5,000.00 $100,000.00
Restrained Joint Devices, Fitting Restraint, for Ductile Iron Pipe or PVC
453 Meg-a-Lug Series 1100 or Equal, Fitting Restraint, 4" 45 EA $190.00 $8,550.00
454 Meg-a-Lug Series 1100 or Equal, Fitting Restraint, 6" 45 EA $200.00 $9,000.00
455 Meg-a-Lug Series 1100 or Equal, Fitting Restraint, 8" 45 EA $210.00 $9,450.00
456 Meg-a-Lug Series 1100 or Equal, Fitting Restraint, 10" 45 EA $250.00 $11,250.00
457 Meg-a-Lug Series 1100 or Equal, Fitting Restraint, 12" 45 EA $300.00 $13,500.00
458 Meg-a-Lug Series 1100 or Equal, Fitting Restraint, 16" 45 EA $400.00 $18,000.00
459 Meg-a-Lug Series 1100 or Equal, Fitting Restraint, 20" 40 EA $800.00 $32,000.00
460 Meg-a-Lug Series 1100 or Equal, Fitting Restraint, 24" 40 EA $900.00 $36,000.00
461 Meg-a-Lug Series 1100 or Equal, Fitting Restraint, 30" 40 EA $1,950.00 $78,000.00
462 Meg-a-Lug Series 1100 or Equal, Fitting Restraint, 36" 40 EA $2,500.00 $100,000.00
463 Meg-a-Lug Series 1100 or Equal, Fitting Restraint, 42" 40 EA $4,300.00 $172,000.00
Cast-in-Place Thrust Block
464 Cast-in-Place Thrust Block 20 CcY $100.00 $2,000.00

Tapping Sleeve and Valve and Line Stops
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465 Tapping Sleeve and Valve 6" x 4" 3 EA $3,500.00 $10,500.00
466 Tapping Sleeve and Valve 6" x 6" 3 EA $3,800.00 $11,400.00
467 Tapping Sleeve and Valve 8" x 4" 3 EA $3,800.00 $11,400.00
468 Tapping Sleeve and Valve 8" x 6" 2 EA $3,900.00 $7,800.00
469 Tapping Sleeve and Valve 8" x 8" 2 EA $4,500.00 $9,000.00
470 Tapping Sleeve and Valve 12" x 8" 2 EA $4,800.00 $9,600.00
471 Tapping Sleeve and Valve 12" x 12" 2 EA $9,500.00 $19,000.00
472 Tapping Sleeve and Valve 16" x 8" 2 EA $6,000.00 $12,000.00
473 Tapping Sleeve and Valve 16" x 12" 2 EA $10,500.00 $21,000.00
474 Tapping Sleeve and Valve 20" x 8" 2 EA $5,500.00 $11,000.00
475 Tapping Sleeve and Valve 20" x 12" 2 EA $10,500.00 $21,000.00
476 Tapping Sleeve and Valve 20" x 16" 2 EA $23,000.00 $46,000.00
477 Tapping Sleeve and Valve 20" x 20" 2 EA $40,000.00 $80,000.00
478 Tapping Sleeve and Valve 24" x 8" 2 EA $6,000.00 $12,000.00
479 Tapping Sleeve and Valve 24" x 12" 2 EA $11,000.00 $22,000.00
480 Tapping Sleeve and Valve 24" x 16" 2 EA $23,000.00 $46,000.00
481 Tapping Sleeve and Valve 24" x 20" 2 EA $40,000.00 $80,000.00
482 4" Line Stop, Temporary, up to 2 Days use 2 EA $10,000.00 $20,000.00
483 6" Line Stop, Temporary, up to 2 Days use 2 EA $9,000.00 $18,000.00
484 8" Line Stop, Temporary, up to 2 Days use 2 EA $11,000.00 $22,000.00
485 10" Line Stop, Temporary, up to 2 Days use 2 EA $12,000.00 $24,000.00
486 12" Line Stop, Temporary, up to 2 Days use 2 EA $13,000.00 $26,000.00
487 16" Line Stop, Temporary, up to 2 Days use 2 EA $19,000.00 $38,000.00
488 20" Line Stop, Temporary, up to 2 Days use 2 EA $21,000.00 $42,000.00
489 24" Line Stop, Temporary, up to 2 Days use 2 EA $34,000.00 $68,000.00
490 30" Line Stop, Temporary, up to 2 Days use 2 EA $55,000.00 $110,000.00
491 36" Line Stop, Temporary, up to 2 Days use 2 EA $57,000.00 $114,000.00
492 42" Line Stop, Temporary, up to 2 Days use 2 EA $65,000.00 $130,000.00
493 6" Line Stop, Temporary, up to 2 Days use, W/ 4" Bypass 2 EA $10,000.00 $20,000.00
494 8" Line Stop, Temporary, up to 2 Days use, W/ 6" Bypass 2 EA $13,000.00 $26,000.00
495 10" Line Stop, Temporary, up to 2 Days use, W/ 8" Bypass 2 EA $16,000.00 $32,000.00
496 12" Line Stop, Temporary, up to 2 Days use, W/ 10" Bypass 2 EA $17,000.00 $34,000.00
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497 16" Line Stop, Temporary, up to 2 Days use, W/ 12" Bypass 2 EA $23,500.00 $47,000.00
498 20" Line Stop, Temporary, up to 2 Days use, W/ 16" Bypass 2 EA $25,000.00 $50,000.00
499 24" Line Stop, Temporary, up to 2 Days use, W/ 20" Bypass 2 EA $38,000.00 $76,000.00
500 4" Line Stop, Rental After 2 Days 5 ED $1,000.00 $5,000.00
501 6" Line Stop, Rental After 2 Days 5 ED $2,000.00 $10,000.00
502 8" Line Stop, Rental After 2 Days 5 ED $3,000.00 $15,000.00
503 10" Line Stop, Rental After 2 Days 5 ED $4,000.00 $20,000.00
504 12" Line Stop, Rental After 2 Days 5 ED $5,000.00 $25,000.00
505 16" Line Stop, Rental After 2 Days 5 ED $6,000.00 $30,000.00
506 20" Line Stop, Rental After 2 Days 5 ED $7,000.00 $35,000.00
507 24" Line Stop, Rental After 2 Days 5 ED $8,000.00 $40,000.00
508 30" Line Stop, Rental After 2 Days 5 ED $9,000.00 $45,000.00
509 36" Line Stop, Rental After 2 Days 5 ED $10,000.00 $50,000.00
510 42" Line Stop, Rental After 2 Days 5 ED $11,000.00 $55,000.00
511 Line Stop or Wet Tap Emergency Mobilization 2 EA $2,500.00 $5,000.00

Initial Repair Excavation, for the First 20-Feet of Excavation at the Following
Pipe Depths
512 0'- up to 6' Depth 10 EA $2,500.00 $25,000.00
513 Over 6' - up to 8' Depth 10 EA $2,600.00 $26,000.00
514 Over 8' - up to 10' Depth 10 EA $2,700.00 $27,000.00
515 Over 10' - up to 12' Depth 10 EA $3,000.00 $30,000.00
516 Over 12' - up to 14' Depth 8 EA $3,500.00 $28,000.00
517 Over 14' - up to 16' Depth 8 EA $4,000.00 $32,000.00
518 Over 16' - up to 18' Depth 5 EA $4,500.00 $22,500.00
519 Over 18' - up to 20' Depth 5 EA $5,500.00 $27,500.00
Additonal Repair Excavation, per Foot in Excess of 20-Feet at the Following Pipe
Depths (to be paid for under separate pay items)
520 0'- up to 6' Depth 1,000 LF $35.00 $35,000.00
521 Over 6' - up to 8' Depth 1,000 LF $45.00 $45,000.00
522 Over 8' - up to 10' Depth 1,000 LF $55.00 $55,000.00
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523 Over 10' - up to 12' Depth 1,000 LF $65.00 $65,000.00
524 Over 12' - up to 14' Depth 600 LF $75.00 $45,000.00
525 Over 14' - up to 16' Depth 600 LF $85.00 $51,000.00
526 Over 16' - up to 18' Depth 600 LF $95.00 $57,000.00
527 Over 18' - up to 20' Depth 600 LF $100.00 $60,000.00

Dewatering
528 Well Point Pump Initial Set Up 5 EA $50.00 $250.00
529 Well Point Header System Initial Set Up ( 0' - 250") 250 LF $13.00 $3,250.00
530 Well Point Header System Initial Set Up (251' - 500') 500 LF $12.00 $6,000.00
531 Well Point Header System Initial Set Up ( 501' and greater ) 750 LF $11.00 $8,250.00
532 Well Point Pump Operation and Maintenance 5 ED $1,000.00 $5,000.00
533 Well Point Header System Operation and Maintenance ( 0' - 250') 1,250 LF-ED $3.00 $3,750.00
534 Well Point Header System Operation and Maintenance ( 251'-500") 2,500 LF-ED $2.00 $5,000.00
535 Well Point Header System Operation and Maintenance ( 501' - greater) 3,750 LF-ED $1.00 $3,750.00
536 Pump with Rock Sump 5 ED $500.00 $2,500.00

By-Pass Pumping of Sewers, Equipment Set Up
(back-up pumps are paid for separately as additional pumps)

537 By-Pass Pump 4" Discharge 2 EA $600.00 $1,200.00
538 By-Pass Pump 6" Discharge 2 EA $700.00 $1,400.00
539 By-Pass Pump 8" Discharge 2 EA $800.00 $1,600.00
540 By-Pass Pump 10" Discharge 2 EA $900.00 $1,800.00
541 By-Pass Pump 12" Discharge 2 EA $1,000.00 $2,000.00
542 By-Pass Pump 16" Discharge 2 EA $1,200.00 $2,400.00
543 Add on for "Quite Zone" Pump 4" & 6" Discharge 2 EA $700.00 $1,400.00
544 Add on for "Quite Zone" Pump 8" & 10" Discharge 2 EA $1,500.00 $3,000.00
545 Add on for "Quite Zone" Pump 12" & 16" Discharge 2 EA $3,000.00 $6,000.00
By-Pass Pumping of Sewers, Equipment Operation (back-
up pumps are paid for separately as additional pumps)
546 By-Pass Pump 4" Discharge 14 ED $600.00 $8,400.00
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547 By-Pass Pump 6" Discharge 14 ED $700.00 $9,800.00
548 By-Pass Pump 8" Discharge 14 ED $800.00 $11,200.00
549 By-Pass Pump 10" Discharge 14 ED $900.00 $12,600.00
550 By-Pass Pump 12" Discharge 14 ED $1,000.00 $14,000.00
551 By-Pass Pump 16" Discharge 14 ED $1,200.00 $16,800.00
552 Add on for "Quite Zone" Pump 4" & 6" Discharge 14 ED $100.00 $1,400.00
553 Add on for "Quite Zone" Pump 8" & 10" Discharge 14 ED $200.00 $2,800.00
554 Add on for "Quite Zone" Pump 12" & 16" Discharge 14 ED $300.00 $4,200.00

By-Pass Discharge Piping
555 4" Discharge Pipe w / Fittings 700 LF-ED $4.00 $2,800.00
556 6" Discharge Pipe w / Fittings 700 LF-ED $5.00 $3,500.00
557 8" Discharge Pipe w / Fittings 700 LF-ED $6.00 $4,200.00
558 10" Discharge Pipe w / Fittings 500 LF-ED $7.00 $3,500.00
559 12" Discharge Pipe w / Fittings 500 LF-ED $8.00 $4,000.00
560 16" Discharge Pipe w / Fittings 500 LF-ED $10.00 $5,000.00
Sewer Plugs
561 Up to 8" Plug 10 EA $100.00 $1,000.00
562 10" - 15" Plug 10 EA $200.00 $2,000.00
563 18" - 21" Plug 10 EA $300.00 $3,000.00
564 24" - 36" Plug 10 EA $400.00 $4,000.00
Gravity Sewer Pipe
565 4" SDR 26 PVC Service Pipe 500 LF $5.00 $2,500.00
566 6" SDR 26 PVC Service Pipe 500 LF $11.00 $5,500.00
567 8" SDR 26 PVC Service Pipe 500 LF $20.00 $10,000.00
568 10" SDR 26 PVC Service Pipe 500 LF $30.00 $15,000.00
569 12" SDR 26 PVC Service Pipe 500 LF $44.00 $22,000.00
570 15" SDR 26 PVC Service Pipe 500 LF $67.00 $33,500.00
571 24" SDR 26 PVC Service Pipe 500 LF $137.00 $68,500.00
572 30" SDR 26 PVC Service Pipe 500 LF $193.00 $96,500.00
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573 36" SDR 26 PVC Service Pipe 500 LF $275.00 $137,500.00
Gravity Sewer Pipe Fittings
574 6" x6" SDR 26 PVC Wye 20 EA $150.00 $3,000.00
575 8" x 6" SDR 26 PVC Wye 20 EA $200.00 $4,000.00
576 10" x 6" SDR 26 PVC Wye 20 EA $425.00 $8,500.00
577 12" x 6" SDR 26 PVC Wye 20 EA $580.00 $11,600.00
578 15" x 6" SDR 26 PVC Wye 20 EA $1,000.00 $20,000.00
579 18" x 6" SDR 26 PVC Wye 20 EA $2,100.00 $42,000.00
580 6" Clean Out Assembly 20 EA $250.00 $5,000.00
Remove Existing Manhole
581 4' Diameter Manhole Up to 6' 3 EA $100.00 $300.00
582 4' Diameter Manhole Over 6' - Up to 8' Depth 3 EA $200.00 $600.00
583 4' Diameter Manhole Over 8' - Up to 10' Depth 3 EA $300.00 $900.00
584 4' Diameter Manhole Over 10" - Up to 12' Depth 3 EA $400.00 $1,200.00
585 4' Diameter Manhole Over 12' - Up to 14' Depth 3 EA $500.00 $1,500.00
586 4' Diameter Manhole Over 14' - Up to 16' Depth 3 EA $600.00 $1,800.00
587 4' Diameter Manhole Over 16' - Up to 18' Depth 3 EA $700.00 $2,100.00
588 4' Diameter Manhole Over 18' - Up to 20' Depth 3 EA $800.00 $2,400.00
589 5' Diameter Manhole Up to 6' 3 EA $200.00 $600.00
590 5' Diameter Manhole Over 6' - Up to 8' Depth 3 EA $300.00 $900.00
591 5' Diameter Manhole Over 8' - Up to 10' Depth 3 EA $400.00 $1,200.00
592 5' Diameter Manhole Over 10' - Up to 12' Depth 3 EA $500.00 $1,500.00
593 5' Diameter Manhole Over 12' - Up to 14' Depth 3 EA $600.00 $1,800.00
594 5' Diameter Manhole Over 14' - Up to 16' Depth 3 EA $700.00 $2,100.00
595 5' Diameter Manhole Over 16' - Up to 18' Depth 3 EA $800.00 $2,400.00
596 5' Diameter Manhole Over 18' - Up to 20' Depth 3 EA $900.00 $2,700.00
Adjustment of Manhole Ring and Cover ( +/-1')
597 Adjust Manhole Ring and Cover 20 EA $1,000.00 $20,000.00
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Killebrew, Inc.

Item # Description Quantity UoMm Unit Price Extended Price
Manhole Drop Connection - Outside
598 8" Main, 2' - Up to 4' ( vertical ) Drop 3 EA $1,500.00 $4,500.00
599 8" Main, Over 4' - Up to 6' ( vertical ) Drop 3 EA $2,000.00 $6,000.00
Coating Existing Structure with SewperCoat
600 Manhole or Wet Well Coating 50 SF $69.00 $3,450.00
601 Removal of Existing Coating on Wet Well or Manhole 50 SF $96.00 $4,800.00
Removal of Existing Pipelines - Non-Hazardous
602 2" Through 4" Diameter Pipe 200 LF $7.00 $1,400.00
603 6" Through 8" Diameter Pipe 200 LF $8.00 $1,600.00
604 10" Through 12" Diameter Pipe 200 LF $10.00 $2,000.00
605 15" Through 20" Diameter Pipe 200 LF $20.00 $4,000.00
606 24" Through 42" Diameter Pipe 200 LF $25.00 $5,000.00
Grouting and Abondonment of Existing Pipeline
607 2" Through 4" Diameter Pipe 200 LF $20.00 $4,000.00
608 6" Through 8" Diameter Pipe 200 LF $40.00 $8,000.00
609 10" Through 12" Diameter Pipe 200 LF $50.00 $10,000.00
610 15" Through 20" Diameter Pipe 200 LF $80.00 $16,000.00
611 24" Through 30" Diameter Pipe 200 LF $100.00 $20,000.00
612 36" Diameter Pipe and Larger 200 LF $150.00 $30,000.00
Install New Pre-cast Manhole Including Ring, Cover and Associated Appurtenances
613 4' Diameter Manhole Up to €' 3 EA $2,900.00 $8,700.00
614 4' Diameter Manhole Over 6' - Up to 8' Depth 3 EA $3,000.00 $9,000.00
615 4' Diameter Manhole Over 8' - Up to 10' Depth 3 EA $3,300.00 $9,900.00
616 4' Diameter Manhole Over 10' - Up to 12' Depth 3 EA $4,000.00 $12,000.00
617 4' Diameter Manhole Over 12' - Up to 14' Depth 3 EA $4,700.00 $14,100.00
618 4' Diameter Manhole Over 14' - Up to 16' Depth 3 EA $5,200.00 $15,600.00
619 4' Diameter Manhole Over 16' - Up to 18' Depth 3 EA $5,300.00 $15,900.00
620 4' Diameter Manhole Over 18' - Up to 20' Depth 3 EA $5,700.00 $17,100.00
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Item # Description Quantity UOM Unit Price Extended Price
621 5' Diameter Manhole Up to 6' 3 EA $12,000.00 $36,000.00
622 5' Diameter Manhole Over 6' - Up to 8' Depth 3 EA $13,500.00 $40,500.00
623 5' Diameter Manhole Over 8' - Up to 10" Depth 3 EA $14,800.00 $44,400.00
624 5' Diameter Manhole Over 10' - Up to 12' Depth 3 EA $17,000.00 $51,000.00
625 5' Diameter Manhole Over 12' - Up to 14' Depth 3 EA $18,000.00 $54,000.00
626 5' Diameter Manhole Over 14' - Up to 16' Depth 3 EA $20,000.00 $60,000.00
627 5' Diameter Manhole Over 16' - Up to 18' Depth 3 EA $21,000.00 $63,000.00
628 Diameter Manhole Over 18' - Up to 20' Depth 3 EA $23,000.00 $69,000.00

Install New Pre-cast Wet Well
629 8' Diameter Manhole Up to 6' 1 EA $12,000.00 $12,000.00
630 8' Diameter Manhole Over 6' - Up to 8' Depth 1 EA $25,000.00 $25,000.00
631 8' Diameter Manhole Over 8' - Up to 10" Depth 1 EA $26,000.00 $26,000.00
632 8' Diameter Manhole Over 10' - Up to 12' Depth 1 EA $29,000.00 $29,000.00
633 8' Diameter Manhole Over 12' - Up to 14' Depth 1 EA $32,000.00 $32,000.00
634 8' Diameter Manhole Over 14' - Up to 16' Depth 1 EA $35,000.00 $35,000.00
635 8' Diameter Manhole Over 16' - Up to 18' Depth 1 EA $38,000.00 $38,000.00
636 8' Diameter Manhole Over 18' - Up to 20' Depth 1 EA $40,000.00 $40,000.00
637 10' Diameter Manhole Up to 6' 1 EA $35,000.00 $35,000.00
638 10' Diameter Manhole Over 6' - Up to 8' Depth 1 EA $38,000.00 $38,000.00
639 10' Diameter Manhole Over 8' - Up to 10" Depth 1 EA $40,000.00 $40,000.00
640 10' Diameter Manhole Over 10' - Up to 12' Depth 1 EA $45,000.00 $45,000.00
641 10' Diameter Manhole Over 12' - Up to 14' Depth 1 EA $49,000.00 $49,000.00
642 10' Diameter Manhole Over 14' - Up to 16' Depth 1 EA $53,000.00 $53,000.00
643 10' Diameter Manhole Over 16' - Up to 18' Depth 1 EA $57,000.00 $57,000.00
644 10' 'Diameter Manhole Over 18' - Up to 20' Depth 1 EA $62,000.00 $62,000.00
645 Additional Concrete for Wet Well Size Not Listed 50 CcY $1,000.00 $50,000.00
Pipeline "Pigging"
646 Clean New Pipeline With a "Pig", 4" - 8" Diameter Pipeline 1,000 LF $2.00 $2,000.00
647 Clean New Pipeline With a "Pig", 10" - 12" Diameter Pipeline 1,000 LF $3.00 $3,000.00
648 Clean New Pipeline With a "Pig", 16" - 20" Diameter Pipeline 1,000 LF $4.00 $4,000.00
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Item # Description Quantity UOM Unit Price Extended Price
649 Clean New Pipeline With a "Pig", 24" - 42" Diameter Pipeline 1,000 LF $5.00 $5,000.00
Pipeline Pressure Testing
650 Pipeline Pressure Testing Up To 8" Pipeline 1,000 LF $2.00 $2,000.00
651 Pipeline Pressure Testing Over 10" to 12" Pipeline 1,000 LF $3.00 $3,000.00
652 Pipeline Pressure Testing Over 16" to 20" Pipeline 1,000 LF $4.00 $4,000.00
653 Pipeline Pressure Testing Over 24" to 42" Pipeline 1,000 LF $5.00 $5,000.00
Pipeline Chlorination / Sterilization in Accordance With PCHD Regulation
654 Chilorinating up to 8" Pipeline 1,000 LF $0.50 $500.00
655 Chlorinating Over 10" to 12" Pipeline 1,000 LF $1.00 $1,000.00
656 Chlorinating Over 16" to 20" Pipeline 1,000 LF $1.50 $1,500.00
657 Chlorinating Over 24" to 42" Pipeline 1,000 LF $2.00 $2,000.00
Vacuum , CCTV Truck Service, and Tanker
658 Jet and Vacuum Truck Service 10 PH $400.00 $4,000.00
659 CCTV Truck Service 10 PH $400.00 $4,000.00
Hauling Sludge, Bypass Liquids, or other Liquids within 20 Mile Radius (Dump Site
660 Provided by County) 100,000 Gallon $0.15 $15,000.00
Water Services
661 4" x 2" Saddle, 2" Corporation Cock and 2" Curb Stop Assembly 10 EA $1,000.00 $10,000.00
662 6" x 2" Saddle, 2" Corporation Cock and 2" Curb Stop Assembly 10 EA $1,100.00 $11,000.00
663 8" x 2" Saddle, 2" Corporation Cock and 2" Curb Stop Assembly 10 EA $1,125.00 $11,250.00
664 10" x 2" Saddle, 2" Corporation Cock and 2" Curb Stop Assembly 10 EA $1,150.00 $11,500.00
665 12" x 2" Saddle, 2" Corporation Cock and 2" Curb Stop Assembly 10 EA $1,200.00 $12,000.00
666 16" x 2" Saddle, 2" Corporation Cock and 2" Curb Stop Assembly 5 EA $1,250.00 $6,250.00
667 20" x 2" Saddle, 2" Corporation Cock and 2" Curb Stop Assembly 5 EA $1,350.00 $6,750.00
668 24" x 2" Saddle, 2" Corporation Cock and 2" Curb Stop Assembly 5 EA $1,400.00 $7,000.00
669 30" x 2" Saddle, 2" Corporation Cock and 2" Curb Stop Assembly 5 EA $1,500.00 $7,500.00
670 36" x 2" Saddle, 2" Corporation Cock and 2" Curb Stop Assembly 5 EA $1,800.00 $9,000.00
671 2" Blue PE Tubing, Installation 1,000 LF $4.00 $4,000.00
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672 2" Blue PE Tubing, Additional Tubing Above Ground 200 LF $4.00 $800.00
673 1" Blue PE Tubing, Meter Connection 1,000 LF $3.00 $3,000.00
674 1" Blue PE Tubing, Additional Tubing Above Ground 200 LF $3.00 $600.00
675 2" x 3/4" Meter Connection - Single Service Line and Meter Box 10 EA $750.00 $7,500.00
676 2" x 3/4" Meter Connection - Double Service Line and Meter Box 10 EA $1,000.00 $10,000.00

Lift Station Rehab
677 4" Pump Base 2 EA $2,500.00 $5,000.00
678 6" Pump Base 2 EA $3,500.00 $7,000.00
679 8" Pump Base 2 EA $4,500.00 $9,000.00
680 Guide Rails 0' - 10' Wet Well (Per Pump) 1 EA $2,500.00 $2,500.00
681 Guide Rails 10' - 20' Wet Well (Per Pump) 1 EA $3,500.00 $3,500.00
682 Brackets 10 EA $500.00 $5,000.00
683 4" Check Valve 2 EA $1,500.00 $3,000.00
684 6" Check Valve 2 EA $2,000.00 $4,000.00
685 8" Check Valve 2 EA $3,000.00 $6,000.00
686 4" HDPE Piping for Wet Well 0' -10' (Per Pump) 1 EA $4,500.00 $4,500.00
687 6" HDPE Piping for Wet Well 0' -10' (Per Pump) 1 EA $5,500.00 $5,500.00
688 8" HDPE Piping for Wet Well 0' -10' (Per Pump) 1 EA $6,500.00 $6,500.00
689 4" HDPE Piping for Wet Well 10" - 20" (Per Pump) 1 EA $5,500.00 $5,500.00
690 6" HDPE Piping for Wet Well 10' - 20' (Per Pump) 1 EA $6,500.00 $6,500.00
691 8" HDPE Piping for Wet Well 10' -20' (Per Pump) 1 EA $7,500.00 $7,500.00
Final Record Documents ( 4 originals signed and sealed by RSM )
Locations to be in Accordance with State Plane Coordinate System
692 Record Document Maintenance and Preparation 30 HR $75.00 $2,250.00
693 Record Document Certification by Registered Surveyor and Mapper ( RSM ) 30 HR $100.00 $3,000.00
694 Surveyor ( Include Construction Layout ) 30 HR $150.00 $4,500.00
Job Classifications
695 Plan Preparation for Permitting 80 HR $10.00 $800.00
696 Project Manager 80 HR $10.00 $800.00
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697 Emergency Post Plan Preperation 80 HR $10.00 $800.00
698 Licensed Plumber 10 ED $500.00 $5,000.00

Cost Plus 10% (Quantity Zero for Purposes of Bid)
699 Electrical Cost + 10%
700 Controls Cost + 10%
701 Well Abandonment Cost + 10%
702 Custom Shoring Cost + 10%
703 Actuator Valve Cost + 10%
704 Pressure Reducing Valve Cost + 10%
705 Flow Meter Cost + 10%
706 Pumps Cost + 10%
707 Ice Pigging Cost + 10%
708 Hatches, Vents, and / or Fall Protection for Wet Well Cost + 10%
709 Mechanical Piping Cost + 10%
710 Vertical Construction Cost + 10%
711 Public Construction Bond in the amount of $500,000 1 EA $5,400.00 $5,400.00
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CERTIFICATE OF LIABILITY INSURANCE

KILLINC-01

HSPEAKS

DATE (MM/DD/YYYY)
1/16/2024

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT:

If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER

PGIS, LLC dba Turner Insurance & Bonding Co.
PO Drawer 230789
Montgomery, AL 36123

CONTACT
GONTA Rachel Hutto

NG, Exty: (334) 244-0004

FAX
(AIC, No):

E-MAIL

rhutto@turnerfirst.com

ADDRESS:
INSURER(S) AFFORDING COVERAGE NAIC #
INSURER A : ZUrich American Insurance 16535
INSURED INSURER B : Travelers Property Casualty Co 25674
Killebrew, Inc. INsURER ¢ : Westchester Surplus Lines Ins 10172
PO Box 6258 insurer D: LIoyd's of London 32727
Lakeland, FL 33807
INSURERE :
INSURER F :
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

TR TYPE OF INSURANCE 'NSD W POLICY NUMBER (MMIDONY Y v) | (VDO YY) LmITS
A | X | COMMERCIAL GENERAL LIABILITY EACH OCCURRENCE s 2,000,000
cLams-mape | X | occur GLO2925059-04 1/1/2024 | 1/1/2025 |DAMAGETORENTED | 100,000
X | XCU Included MED EXP (Any one person) $ 10,000
X | Contractual Liab. PERSONAL & ADV INJURY | $ 2,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $ 4,000,000
pPoLICY SECY Loc PRODUCTS - COMP/OP AGG | $ 4,000,000
OTHER: $
A | AUTOMOBILE LIABILITY GOMBINED SINGLELIMIT | ¢ 2,000,000
X | ANy AUTO BAP2925060-04 1/1/2024 1/1/2025 BODILY INJURY (Per person) | $
OWNED - SCHEDULED ]
AUTOS ONLY AUTOS BODILY INJURY (Per accident) | $
i PROPERTY DAMAGE
X R owy | X | NOMRUNED PRORERT 5
PIP s 10,000
B | X | uMBRELLA LIAB X | occur EACH OCCURRENCE s 5,000,000
EXCESS LIAB CLAIMS-MADE CUP-2X705277-24-NF 1/1/2024 1/1/2025 AGGREGATE s 5,000,000
DED ‘ X ‘ RETENTION $ 10,000 $
PER OTH-
A L ORKERS SRMEENSATION, YN X[ BRrure |2
ANY PROPRIETOR/PARTNER/EXECUTIVE WC2925058-04 1/1/2024 | 1/1/2025 | ¢\ cac acciDEnT $ 1,000,000
OFFICER/MEMBER EXCLUDED? N/A 1.000.000
(f’\"a”d:“"y L” NH; E.L. DISEASE - EA EMPLOYEE| $ IVY,
Ifyes, )
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | $ 1,000,000
C |Contractor's Polluti G71780909 003 1/1/2024 | 1/1/2026 |per claim $1M /agg. 2,000,000
D |Professional Liab. AXPCTRL00169-23 5/1/2023 5/1/2024 |each claim / aggreg. 2,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)
All work performed for the county.

CERTIFICATE HOLDER

CANCELLATION

Polk County, a Political Subdivision of the State of Florida

330 West Church St.

P.O Box 9005 Drawer AS05

Bartow, FL 33831-9005

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF,

ACCORDANCE WITH THE POLICY PROVISIONS.

NOTICE WILL BE DELIVERED IN

AUTHORIZED REPRESENTATIVE

ﬁfmﬂ%%\
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© 1988-2015 ACORD CORPORATION. All rights reserved.
The ACORD name and logo are registered marks of ACORD



9/24/24, 10:56 AM Lloyd's - Company Profile - Best's Credit Rating Center

AM Best Rating Services

Lloyd's
:] AMB #: 085202  AlIN #: AA1122000

Domiciliary Address
One Lime Street
London EC3M 7HA,
United Kingdom

Web: www.lloyds.com
Phone: 44-207-327-1000
Fax: 44-207-327-5211
Assigned to insurance companies that have, in our opinion, a superior ability to meet their ongoing insurance obligations.

E SUPERIOR
Nangig) Strength Ratind

View additional news, reports and products for this company.

Based on AM Best's analysis, 051215 - Society of Lloyd's is the AMB Ultimate Parent and identifies the topmost entity of the corporate
structure. View a list of operating_insurance entities in this structure.

Best's Credit Ratings

Financial Strength View Definition Best's Credit Rating Analyst

Rating (Rating Category): A+ (Superior) Rating Office: A.M. Best Europe - Rating Services Ltd.

Outlook (or Implication): Stable Associate Director-Analytics: Kanika Thukral

Action: Upgraded Director-Analytics: Timothy Prince

Effective Date: August 07, 2024 Note: See the Disclosure information Form or Press Release below for
Initial Rating Date: October 01, 1997 the office and analyst at the time of the rating event.

Note: Credit Ratings on this company are European Union
Long-Term Issuer Credit View Definition Endorsed

Disclosure Information

Rating (Rating Category): aa- (Superior)
Outlook (or Implication): Stable Disclosure Information Form
Action: Upgraded View AM Best's Rating Disclosure Form
Effective Date: August 07, 2024
Press Release
Initial Rating Date: August 12, 2004

AM Best Upgrades Credit Ratings of Lloyd'’s, Its Rated
Subsidiaries and Society of Lloyd’s
August 07, 2024

Financial Size Category View Definition

Financial Size Category: XV (Greater than or Equal to USD 2.00
Billion)

AMB Rating Unit

https://ratings.ambest.com/CompanyProfile.aspx?ambnum=85202& URatingld=2875773&bl=0&AltSrc=186&PPP=&AItNum=0&Ext_User=,,,,,,, &Ext_Misc=,,,,,,, &Portal=0&Site= 1/4


https://bestlink.ambest.com/companyredirect.aspx?ambnum=85202
https://ratings.ambest.com/CompanyProfile.aspx?ambnum=51215&URatingId=2875773&bl=0&AltSrc=186&PPP=&AltNum=0&Ext_User=,,,,,,,&Ext_Misc=,,,,,,,&Portal=0&Site=
https://ratings.ambest.com/SearchResults.aspx?URatingId=2875773&bl=0&AltSrc=186&PPP=&AltNum=0&Ext_User=,,,,,,,&Ext_Misc=,,,,,,,&Portal=0&Site=&amblst=51215&conumtype=5
https://www3.ambest.com/ratings/cr/reports/unitedkingdom.pdf
https://www.lloyds.com/
https://www.ambest.com/ratings/icon/about.asp
https://www.ambest.com/ratings/icon/about.asp
https://ratings.ambest.com/companyprofile.aspx?ambnum=85202&URatingId=2875773&bl=64&AltSrc=186&PPP=&AltNum=0&Ext_User=,,,,,,,&Ext_Misc=,,,,,,,&Portal=0
https://www.ambest.com/ratings/guide.pdf
https://www.ambest.com/ratings/icrguide.pdf
https://www.ambest.com/ratings/fsc/default.asp
https://web.ambest.com/docs/default-source/regulatory/endorsementdisclosure_ambeu_2021.pdf
https://web.ambest.com/docs/default-source/regulatory/endorsementdisclosure_ambeu_2021.pdf
https://ratings.ambest.com/DisclosurePDF.aspx?PCA=0&AMBNum=85202
https://news.ambest.com/presscontent.aspx?altsrc=186&RefNum=34993&URatingId=2875773
https://news.ambest.com/presscontent.aspx?altsrc=186&RefNum=34993&URatingId=2875773
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Lloyd's - Company Profile - Best's Credit Rating Center

Note: This data record represents an AMB Rating Unit
and the following Best's Credit Ratings are based on the

consolidated financials assigned to this record.

AMB # Company Name Best's
FSR
078649 Lloyd's Insurance Company A+
(China) Ltd
095926 Lloyd's Insurance Company S.A. A+

Best's
ICR

aa-

aa-

u Denotes Under Review Best's Rating

Rating History

AM Best has provided ratings & analysis on this company since 1997.

Financial Strength Rating

Effective Date Rating
August 07, 2024 A+
July 27, 2023 A

July 15, 2022 A

July 21, 2021 A

July 15, 2020 A

Related Financial and Analytical Data

Long-Term Issuer Credit Rating

Effective Date
August 07, 2024
July 27, 2023
July 15, 2022
July 21, 2021

July 15, 2020

Rating
aa-

a+

at

at

at

The following links provide access to related data records that AM Best utilizes to provide financial and analytical data on a
consolidated or branch basis.

AMB# Company Name

092160 Lloyd's (Switzerland Branch)
087100 Lloyd's Underwriters CAB

004093 Underwriters at Lloyd's, London (KY)
022616 Underwriters at Lloyd's, London (VI)
000565 Underwriters at Lloyd's, London (IL)

Best's Credit & Financial Reports

Company Description

Represents Property/Casualty business of this legal entity.
Represents Property/Casualty business of this legal entity.

Represents Property/Casualty business of this legal entity.

Represents the Property/Casualty financials for the Switzerland Branch of this legal entity.

Represents the Property/Casualty financials for the Canada Branch of this legal entity.

Best's Credit Report - financial data included in Best's Credit Report reflects the data used in determining the current credit

rating(s).

Best's Credit Report - Archive - reports which were released prior to the current Best's Credit Report.

https://ratings.ambest.com/CompanyProfile.aspx?ambnum=85202& URatingld=2875773&bl=0&AltSrc=186&PPP=&AItNum=0&Ext_User=,,,,,,, &Ext_Misc=

,,,,,,, &Portal=0&Site=
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https://www3.ambest.com/ambv/ratingmethodology/OpenPDF.aspx?rc=238151#UR
https://ratings.ambest.com/CompanyProfile.aspx?ambnum=78649&URatingId=2875773&bl=0&AltSrc=186&PPP=&AltNum=0&Ext_User=,,,,,,,&Ext_Misc=,,,,,,,&Portal=0&Site=
https://ratings.ambest.com/CompanyProfile.aspx?ambnum=95926&URatingId=2875773&bl=0&AltSrc=186&PPP=&AltNum=0&Ext_User=,,,,,,,&Ext_Misc=,,,,,,,&Portal=0&Site=
https://ratings.ambest.com/CompanyProfile.aspx?ambnum=92160&URatingId=2875773&bl=0&AltSrc=186&PPP=&AltNum=0&Ext_User=,,,,,,,&Ext_Misc=,,,,,,,&Portal=0&Site=
https://ratings.ambest.com/CompanyProfile.aspx?ambnum=87100&URatingId=2875773&bl=0&AltSrc=186&PPP=&AltNum=0&Ext_User=,,,,,,,&Ext_Misc=,,,,,,,&Portal=0&Site=
https://ratings.ambest.com/CompanyProfile.aspx?ambnum=4093&URatingId=2875773&bl=0&AltSrc=186&PPP=&AltNum=0&Ext_User=,,,,,,,&Ext_Misc=,,,,,,,&Portal=0&Site=
https://ratings.ambest.com/CompanyProfile.aspx?ambnum=22616&URatingId=2875773&bl=0&AltSrc=186&PPP=&AltNum=0&Ext_User=,,,,,,,&Ext_Misc=,,,,,,,&Portal=0&Site=
https://ratings.ambest.com/CompanyProfile.aspx?ambnum=565&URatingId=2875773&bl=0&AltSrc=186&PPP=&AltNum=0&Ext_User=,,,,,,,&Ext_Misc=,,,,,,,&Portal=0&Site=
https://ratings.ambest.com/ReportSales.aspx?ambNum=85202&URatingId=2875773&bl=0&AltSrc=186&PPP=&AltNum=0&Ext_User=,,,,,,,&Ext_Misc=,,,,,,,&Portal=0&Site=
https://ratings.ambest.com/ReportSales.aspx?ambNum=85202&URatingId=2875773&bl=0&AltSrc=186&PPP=&AltNum=0&Ext_User=,,,,,,,&Ext_Misc=,,,,,,,&Portal=0&Site=
https://ratings.ambest.com/ReportSales.aspx?ambNum=85202&URatingId=2875773&bl=0&AltSrc=186&PPP=&AltNum=0&Ext_User=,,,,,,,&Ext_Misc=,,,,,,,&Portal=0&Site=
https://ratings.ambest.com/reportarchive.aspx?ambnum=85202&URatingId=2875773&bl=0&AltSrc=186&PPP=&AltNum=0&Ext_User=,,,,,,,&Ext_Misc=,,,,,,,&Portal=0&Site=
https://ratings.ambest.com/reportarchive.aspx?ambnum=85202&URatingId=2875773&bl=0&AltSrc=186&PPP=&AltNum=0&Ext_User=,,,,,,,&Ext_Misc=,,,,,,,&Portal=0&Site=
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Best's Financial Report - financial data included in Best's Financial Report reflects the most current data available to AM Best,
including updated financial exhibits and additional company information, and is available to subscribers of Best's Insurance
Reports.

Best's Financial Report - Archive - reports which were released prior to the current Best's Financial Report.

View additional news, reports and products for this company.

Press Releases

Date. Title

Sep 20, 2024 AM Best Affirms Credit Ratings of StarStone Insurance Bermuda Limited and Its Subsidiary

Aug 28, 2024 AM Best Affirms Credit Ratings of AXIS Capital Holdings Limited and Its Operating Subsidiaries

Aug 07, 2024 AM Best Upgrades Credit Ratings of Lloyd’s, Its Rated Subsidiaries and Society of Lloyd’s

Jul 18, 2024 AM Best Upgrades Issuer Credit Ratings for Beazley plc’s Subsidiaries

Apr 30, 2024 AM Best Upgrades Credit Ratings of Hamilton Re, Ltd. and Hamilton Insurance Designated Activity Company

Apr 26, 2024 AM Best Affirms Credit Ratings of SiriusPoint Ltd. and Its Subsidiaries

Feb 26, 2024 AM Best Assigns Credit Ratings to Marco Re Limited

Feb 08, 2024 AM Best Revises Outlooks to Stable for Canopius US Insurance, Inc. and Canopius Reinsurance Limited -
2 3 4 5 6 7 8 9 10 .. Page size: 10 258 items in 26 pages

European Union Disclosures
A.M. Best (EU) Rating Services B.V. (AMB-EU), a subsidiary of A.M. Best Rating Services, Inc., is an External Credit Assessment Institution (ECAI) in the EU. Therefore,
credit ratings issued and endorsed by AMB-EU may be used for regulatory purposes in the EU as per Directive 2013/36/EU.

United Kingdom Disclosures

A.M. Best — Europe Rating Services Limited (AMBERS), a subsidiary of A.M. Best Rating Services, Inc., is an External Credit Assessment Institution (ECAI) in the United
Kingdom (UK). Therefore, Credit Ratings issued and endorsed by AMBERS may be used for regulatory purposes in the United Kingdom as per the Credit Rating
Agencies (Amendment, etc.) (EU Exit) Regulations 2019.

Australian Disclosures

A.M. Best Asia-Pacific (Singapore) Pte. Ltd. (AMBAPS), Australian Registered Body Number (ARBN No. 35486928345), is a private limited company incorporated and
domiciled in Singapore. AMBAPS is a wholesale Australian Financial Services (AFS) Licence holder (AFS No. 540265) under the Corporations Act 2001. Credit ratings
emanating from AMBAPS are not intended for and must not be distributed to any person in Australia other than a wholesale client as defined in Chapter 7 of the
Corporations Act. AMBAPS does not authorize its Credit Ratings to be disseminated by a third-party in a manner that could reasonably be regarded as being intended to
influence a retail client in making a decision in relation to a particular product or class of financial product. AMBAPS Credit Ratings are intended for wholesale clients only,
as defined.

Credit Ratings determined and disseminated by AMBAPS are the opinion of AMBAPS only and not any specific credit analyst. AMBAPS Credit Ratings are statements of
opinion and not statements of fact. They are not recommendations to buy, hold or sell any securities or any other form of financial product, including insurance policies
and are not a recommendation to be used to make investment /purchasing decisions.

Dubai Disclosures
A.M. Best Europe - Rating Services Ltd. — DIFC Branch is a Credit Rating Agency registered with and regulated by the Dubai Financial Services Authority (DFSA).

Important Notice: AM Best’s Credit Ratings are independent and objective opinions, not statements of fact. AM Best is not an Investment Advisor, does not offer
investment advice of any kind, nor does the company or its Ratings Analysts offer any form of structuring or financial advice. AM Best’s credit opinions are not
recommendations to buy, sell or hold securities, or to make any other investment decisions. For additional information regarding the use and limitations of credit rating
opinions, as well as the rating process, information requirements and other rating related terms and definitions, please view Guide to Best's Credit Ratings.
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AM Best Rating Services

Travelers Property Casualty Company of America

:] AMB #: 004461 NAIC #: 25674 FEIN #: 362719165

Mailing Address

One Tower Square

Hartford, Connecticut 06183
United States

Web: www.travelers.com

Phone: 860-277-0111

Fax: 844-816-9447

View Additional Address Information

AM Best Rating Unit: AMB #: 018674 - Travelers Group
Assigned to insurance companies that have, in our opinion, a superior ability to meet their ongoing insurance obligations.

AMBEST
A++

E SUPERIOR
Nangig) Strength Ratnd

View additional news, reports and products for this company.

Based on AM Best's analysis, 058470 - The Travelers Companies,_Inc. is the AMB Ultimate Parent and identifies the topmost entity of
the corporate structure. View a list of operating_insurance entities in this structure.

Best's Credit Ratings

Financial Strength View Definition Best's Credit Rating Analyst

Rating (Rating Category): A++ (Superior) Rating Office: A.M. Best Rating Services, Inc.

Affiliation Code: g (Group) Associate Director : David Marek
Outlook (or Implication): Stable Senior Director: Michael J. Lagomarsino, CFA, FRM
Action: Affirmed

Note: See the Disclosure information Form or Press Release below for

Effective Date: August 02, 2024 the office and analyst at the time of the rating event.

Initial Rating Date: June 30, 1972

Disclosure Information

Long-Term Issuer Credit View Definition
Disclosure Information Form
View AM Best's Rating Disclosure Form

Rating (Rating Category): aa+ (Superior)

Outlook (or Implication): Stable
Action: Affirmed
Effective Date: August 02, 2024

Initial Rating Date: April 18, 2005

Financial Size Category View Definition

Financial Size Category: XV (Greater than or Equal to USD 2.00

Billion)

Press Release

AM Best Affirms Credit Ratings of The Travelers
Companies, Inc. and Subsidiaries

August 02, 2024
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u Denotes Under Review Best's Rating

Rating History

AM Best has provided ratings & analysis on this company since 1972.

Financial Strength Rating Long-Term Issuer Credit Rating
Effective Date Rating Effective Date Rating
August 02, 2024 A++ August 02, 2024 aa+
July 20, 2023 A++ July 20, 2023 aa+
July 29, 2022 A++ July 29, 2022 aa+
November 04, 2021 A++ November 04, 2021 aa+
November 05, 2020 A++ November 05, 2020 aa+
November 05, 2019 A++ November 05, 2019 aa+

Best's Credit & Financial Reports

Best's Credit Report - financial data included in Best's Credit Report reflects the data used in determining the current credit
rating(s) for AM Best Rating Unit: AMB #: 018674 - Travelers Group.

Best's Credit Report - Archive - reports which were released prior to the current Best's Credit Report.

Best's Financial Report - financial data included in Best's Financial Report reflects the most current data available to AM Best,
including updated financial exhibits and additional company information, and is available to subscribers of Best's Insurance
Reports.

Best's Financial Report - Archive - reports which were released prior to the current Best's Financial Report.

View additional news, reports and products for this company.
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Press Releases

Date. Title

Aug 02, 2024 AM Best Affirms Credit Ratings of The Travelers Companies, Inc. and Subsidiaries

Jul 20, 2023 AM Best Affirms Credit Ratings of The Travelers Companies, Inc. and Most Subsidiaries

Jul 29, 2022 AM Best Affirms Credit Ratings of The Travelers Companies,_Inc. and Its Main Subsidiaries

Nov 04, 2021 AM Best Affirms Credit Ratings of The Travelers Companies,_Inc. and lts Main Subsidiaries

Nov 05, 2020 AM Best Affirms Credit Ratings of The Travelers Companies, Inc. and Its Main Subsidiaries

Nov 05, 2019 AM Best Affirms Credit Ratings of The Travelers Companies,_Inc. and Its Main Subsidiaries

Oct 31, 2018 A.M. Best Affirms Credit Ratings of The Travelers Companies, Inc. and Its Main Subsidiaries

Oct 05, 2017 A.M. Best Affirms Credit Ratings of The Travelers Companies,_Inc. and Its Subsidiaries -
2 3 Page size: 10 26 items in 3 pages

European Union Disclosures
A.M. Best (EU) Rating Services B.V. (AMB-EU), a subsidiary of A.M. Best Rating Services, Inc., is an External Credit Assessment Institution (ECAI) in the EU. Therefore,
credit ratings issued and endorsed by AMB-EU may be used for regulatory purposes in the EU as per Directive 2013/36/EU.

United Kingdom Disclosures

A.M. Best — Europe Rating Services Limited (AMBERS), a subsidiary of A.M. Best Rating Services, Inc., is an External Credit Assessment Institution (ECAI) in the United
Kingdom (UK). Therefore, Credit Ratings issued and endorsed by AMBERS may be used for regulatory purposes in the United Kingdom as per the Credit Rating
Agencies (Amendment, etc.) (EU Exit) Regulations 2019.

Australian Disclosures

A.M. Best Asia-Pacific (Singapore) Pte. Ltd. (AMBAPS), Australian Registered Body Number (ARBN No. 35486928345), is a private limited company incorporated and
domiciled in Singapore. AMBAPS is a wholesale Australian Financial Services (AFS) Licence holder (AFS No. 540265) under the Corporations Act 2001. Credit ratings
emanating from AMBAPS are not intended for and must not be distributed to any person in Australia other than a wholesale client as defined in Chapter 7 of the
Corporations Act. AMBAPS does not authorize its Credit Ratings to be disseminated by a third-party in a manner that could reasonably be regarded as being intended to
influence a retail client in making a decision in relation to a particular product or class of financial product. AMBAPS Credit Ratings are intended for wholesale clients only,
as defined.

Credit Ratings determined and disseminated by AMBAPS are the opinion of AMBAPS only and not any specific credit analyst. AMBAPS Credit Ratings are statements of
opinion and not statements of fact. They are not recommendations to buy, hold or sell any securities or any other form of financial product, including insurance policies
and are not a recommendation to be used to make investment /purchasing decisions.

Dubai Disclosures
A.M. Best Europe - Rating Services Ltd. — DIFC Branch is a Credit Rating Agency registered with and regulated by the Dubai Financial Services Authority (DFSA).

Important Notice: AM Best’s Credit Ratings are independent and objective opinions, not statements of fact. AM Best is not an Investment Advisor, does not offer
investment advice of any kind, nor does the company or its Ratings Analysts offer any form of structuring or financial advice. AM Best’s credit opinions are not
recommendations to buy, sell or hold securities, or to make any other investment decisions. For additional information regarding the use and limitations of credit rating
opinions, as well as the rating process, information requirements and other rating related terms and definitions, please view Guide to Best’s Credit Ratings.

Contact

Locations
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AM Best Rating Services

Westchester Surplus Lines Insurance Company

:] AMB #: 004433 NAIC #: 10172 FEIN #: 582139927

Mailing Address

436 Walnut Street, P.O. Box 1000
Philadelphia, Pennsylvania 19106
United States

Web: www.chubb.com
Phone: 215-640-1000
View Additional Address Information

AM Best Rating Unit: AMB #: 000012 - Chubb U.S. Group of Insurance Companies

Assigned to insurance companies that have, in our opinion, a superior ability to meet their ongoing insurance obligations.

AMBEST
A++

E SUPERIOR
Nangig) Strength Ratind

View additional news, reports and products for this company.

Based on AM Best's analysis, 058303 - Chubb Limited is the AMB Ultimate Parent and identifies the topmost entity of the corporate
structure. View a list of operating_insurance entities in this structure.

Best's Credit Ratings

Financial Strength View Definition

Rating (Rating Category): A++ (Superior)

Affiliation Code: g (Group)
Outlook (or Implication): Stable
Action: Affirmed

Effective Date: December 07, 2023

Initial Rating Date: June 30, 1972

Long-Term Issuer Credit View Definition
Rating (Rating Category): aa+ (Superior)
Outlook (or Implication): Stable
Action: Affirmed
Effective Date: December 07, 2023

Initial Rating Date: August 16, 2005

Financial Size Category View Definition

Financial Size Category: XV (Greater than or Equal to USD 2.00
Billion)

Best's Credit Rating Analyst

Rating Office: A.M. Best Rating Services, Inc.
Director: Alan Murray
Senior Director: Michael J. Lagomarsino, CFA, FRM

Note: See the Disclosure information Form or Press Release below for

the office and analyst at the time of the rating event.

Disclosure Information

Disclosure Information Form
View AM Best's Rating Disclosure Form

Press Release

AM Best Affirms Credit Ratings of Chubb Limited and Its
Subsidiaries

December 07, 2023

View AM Best's Rating Review Form
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u Denotes Under Review Best's Rating

Rating History

AM Best has provided ratings & analysis on this company since 1972.

Financial Strength Rating Long-Term Issuer Credit Rating
Effective Date Rating Effective Date Rating
December 07, 2023 A++ December 07, 2023 aa+
December 01, 2022 A++ December 01, 2022 aa+
December 10, 2021 A++ December 10, 2021 aa+
December 17, 2020 A++ December 17, 2020 aa+
December 11, 2019 A++ December 11, 2019 aa+
December 13, 2018 A++ December 13, 2018 aa+

Best's Credit & Financial Reports

Best's Credit Report - financial data included in Best's Credit Report reflects the data used in determining the current credit
rating(s) for AM Best Rating Unit: AMB #: 000012 - Chubb U.S. Group of Insurance Companies.

Best's Credit Report - Archive - reports which were released prior to the current Best's Credit Report.

Best's Financial Report - financial data included in Best's Financial Report reflects the most current data available to AM Best,
including updated financial exhibits and additional company information, and is available to subscribers of Best's Insurance

Reports.

Best's Financial Report - Archive - reports which were released prior to the current Best's Financial Report.

View additional news, reports and products for this company.
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Press Releases

Date. Title

Dec 07, 2023 AM Best Affirms Credit Ratings of Chubb Limited and Its Subsidiaries

Dec 01, 2022 AM Best Affirms Credit Ratings of Chubb Limited and Its Subsidiaries

Dec 10, 2021 AM Best Affirms Credit Ratings of Chubb Limited and Its Subsidiaries

Dec 17, 2020 AM Best Affirms Credit Ratings of Chubb Limited and Its Subsidiaries

Dec 11, 2019 AM Best Affirms Credit Ratings of Chubb Limited and Its Subsidiaries

Dec 13, 2018 AM Best Affirms Credit Ratings of Chubb Limited and Its Subsidiaries

Oct 05, 2017 A.M. Best Affirms Credit Ratings of Chubb Limited and Its Subsidiaries

Jun 22, 2016 A.M. Best Removes From Under Review and Affirms Ratings of Chubb Limited and Most of Its Subsidiaries -
2 Page size: 10 16 items in 2 pages

European Union Disclosures
A.M. Best (EU) Rating Services B.V. (AMB-EU), a subsidiary of A.M. Best Rating Services, Inc., is an External Credit Assessment Institution (ECAI) in the EU. Therefore,
credit ratings issued and endorsed by AMB-EU may be used for regulatory purposes in the EU as per Directive 2013/36/EU.

United Kingdom Disclosures

A.M. Best — Europe Rating Services Limited (AMBERS), a subsidiary of A.M. Best Rating Services, Inc., is an External Credit Assessment Institution (ECAI) in the United
Kingdom (UK). Therefore, Credit Ratings issued and endorsed by AMBERS may be used for regulatory purposes in the United Kingdom as per the Credit Rating
Agencies (Amendment, etc.) (EU Exit) Regulations 2019.

Australian Disclosures

A.M. Best Asia-Pacific (Singapore) Pte. Ltd. (AMBAPS), Australian Registered Body Number (ARBN No. 35486928345), is a private limited company incorporated and
domiciled in Singapore. AMBAPS is a wholesale Australian Financial Services (AFS) Licence holder (AFS No. 540265) under the Corporations Act 2001. Credit ratings
emanating from AMBAPS are not intended for and must not be distributed to any person in Australia other than a wholesale client as defined in Chapter 7 of the
Corporations Act. AMBAPS does not authorize its Credit Ratings to be disseminated by a third-party in a manner that could reasonably be regarded as being intended to
influence a retail client in making a decision in relation to a particular product or class of financial product. AMBAPS Credit Ratings are intended for wholesale clients only,
as defined.

Credit Ratings determined and disseminated by AMBAPS are the opinion of AMBAPS only and not any specific credit analyst. AMBAPS Credit Ratings are statements of
opinion and not statements of fact. They are not recommendations to buy, hold or sell any securities or any other form of financial product, including insurance policies
and are not a recommendation to be used to make investment /purchasing decisions.

Dubai Disclosures
A.M. Best Europe - Rating Services Ltd. — DIFC Branch is a Credit Rating Agency registered with and regulated by the Dubai Financial Services Authority (DFSA).

Important Notice: AM Best’s Credit Ratings are independent and objective opinions, not statements of fact. AM Best is not an Investment Advisor, does not offer
investment advice of any kind, nor does the company or its Ratings Analysts offer any form of structuring or financial advice. AM Best’s credit opinions are not
recommendations to buy, sell or hold securities, or to make any other investment decisions. For additional information regarding the use and limitations of credit rating
opinions, as well as the rating process, information requirements and other rating related terms and definitions, please view Guide to Best’s Credit Ratings.

Contact

Locations
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AM Best Rating Services

Zurich American Insurance Company

:] AMB #: 002563 NAIC #: 16535 FEIN #: 364233459

Mailing Address

1299 Zurich Way, 10Th Floor
Schaumburg, lllinois 60196-1056
United States

Web: www.zurichna.com
Phone: 800-382-2150
View Additional Address Information

AM Best Rating Unit: AMB #: 050457 - Zurich Insurance Group Ltd
Assigned to insurance companies that have, in our opinion, a superior ability to meet their ongoing insurance obligations.

E SUPERIOR
Nangig) Strength Ratind

View additional news, reports and products for this company.

Based on AM Best's analysis, 050457 - Zurich Insurance Group Ltd is the AMB Ultimate Parent and identifies the topmost entity of the
corporate structure. View a list of operating_insurance entities in this structure.

Best's Credit Ratings

Financial Strength View Definition Best's Credit Rating Analyst

Rating (Rating Category): A+ (Superior) Rating Office: A.M. Best Rating Services, Inc.

Affiliation Code: g (Group) Financial Analyst Il: Thomas Keelan

Outlook (or Implication): Stable Director: Edin Imsirovic

Action: Affirmed Note: See the Disclosure information Form or Press Release below for
Effective Date: November 22, 2023 the office and analyst at the time of the rating event.

Initial Rating Date: June 30, 1922

Disclosure Information

Long-Term Issuer Credit View Definition
Disclosure Information Form
View AM Best's Rating Disclosure Form

Rating (Rating Category): aa- (Superior)

Outlook (or Implication): Positive Press Release

Action: Affirmed AM Best Affirms Credit Ratings of Zurich Insurance

Effective Date: November 22, 2023 Group Ltd and Its Main Rated Subsidiaries
November 22, 2023

Initial Rating Date: September 14, 2004

View AM Best's Rating Review Form

Financial Size Category View Definition

Financial Size Category: XV (Greater than or Equal to USD 2.00
Billion)
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u Denotes Under Review Best's Rating

Rating History

AM Best has provided ratings & analysis on this company since 1922.

Financial Strength Rating Long-Term Issuer Credit Rating
Effective Date Rating Effective Date Rating
November 22, 2023 A+ November 22, 2023 aa-
October 21, 2022 A+ October 21, 2022 aa-
October 01, 2021 A+ October 01, 2021 aa-
October 02, 2020 A+ October 02, 2020 aa-
September 25, 2019 A+ September 25, 2019 aa-

Best's Credit & Financial Reports

Best's Credit Report - financial data included in Best's Credit Report reflects the data used in determining the current credit
rating(s) for AM Best Rating Unit: AMB #: 050457 - Zurich Insurance Group Ltd.

Best's Credit Report - Archive - reports which were released prior to the current Best's Credit Report.

Best's Financial Report - financial data included in Best's Financial Report reflects the most current data available to AM Best,
including updated financial exhibits and additional company information, and is available to subscribers of Best's Insurance
Reports.

Best's Financial Report - Archive - reports which were released prior to the current Best's Financial Report.

View additional news, reports and products for this company.
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Press Releases

Date. Title

Nov 22, 2023 AM Best Affirms Credit Ratings of Zurich Insurance Group Ltd and Its Main Rated Subsidiaries

Oct 21, 2022 AM Best Affirms Credit Ratings of Zurich Insurance Group Ltd and Its Main Rated Subsidiaries

Oct 01, 2021 AM Best Revises Issuer Credit Rating Outlook to Positive for Zurich Insurance Group Ltd and Its Main Rated Subsidiaries

Oct 02, 2020 AM Best Affirms Credit Ratings of Zurich Insurance Group Ltd and Its Main Rated Subsidiaries

Sep 25, 2019 AM Best Affirms Credit Ratings of Zurich Insurance Group Ltd and Its Main Rated Subsidiaries

Sep 19, 2018 A.M. Best Affirms Credit Ratings of Zurich Insurance Group Ltd and its Main Rated Subsidiaries

Dec 08, 2017 A.M. Best Revises Outlooks to Stable for Zurich Insurance Group Ltd and Its Main Rated Subsidiaries

Dec 01, 2016 A.M. Best Affirms Credit Ratings of Zurich Insurance Company Limited and Its Main Rated Affiliates -
2 3 Page size: 10 28 items in 3 pages

European Union Disclosures
A.M. Best (EU) Rating Services B.V. (AMB-EU), a subsidiary of A.M. Best Rating Services, Inc., is an External Credit Assessment Institution (ECAI) in the EU. Therefore,
credit ratings issued and endorsed by AMB-EU may be used for regulatory purposes in the EU as per Directive 2013/36/EU.

United Kingdom Disclosures

A.M. Best — Europe Rating Services Limited (AMBERS), a subsidiary of A.M. Best Rating Services, Inc., is an External Credit Assessment Institution (ECAI) in the United
Kingdom (UK). Therefore, Credit Ratings issued and endorsed by AMBERS may be used for regulatory purposes in the United Kingdom as per the Credit Rating
Agencies (Amendment, etc.) (EU Exit) Regulations 2019.

Australian Disclosures

A.M. Best Asia-Pacific (Singapore) Pte. Ltd. (AMBAPS), Australian Registered Body Number (ARBN No. 35486928345), is a private limited company incorporated and
domiciled in Singapore. AMBAPS is a wholesale Australian Financial Services (AFS) Licence holder (AFS No. 540265) under the Corporations Act 2001. Credit ratings
emanating from AMBAPS are not intended for and must not be distributed to any person in Australia other than a wholesale client as defined in Chapter 7 of the
Corporations Act. AMBAPS does not authorize its Credit Ratings to be disseminated by a third-party in a manner that could reasonably be regarded as being intended to
influence a retail client in making a decision in relation to a particular product or class of financial product. AMBAPS Credit Ratings are intended for wholesale clients only,
as defined.

Credit Ratings determined and disseminated by AMBAPS are the opinion of AMBAPS only and not any specific credit analyst. AMBAPS Credit Ratings are statements of
opinion and not statements of fact. They are not recommendations to buy, hold or sell any securities or any other form of financial product, including insurance policies
and are not a recommendation to be used to make investment /purchasing decisions.

Dubai Disclosures
A.M. Best Europe - Rating Services Ltd. — DIFC Branch is a Credit Rating Agency registered with and regulated by the Dubai Financial Services Authority (DFSA).

Important Notice: AM Best’s Credit Ratings are independent and objective opinions, not statements of fact. AM Best is not an Investment Advisor, does not offer
investment advice of any kind, nor does the company or its Ratings Analysts offer any form of structuring or financial advice. AM Best’s credit opinions are not
recommendations to buy, sell or hold securities, or to make any other investment decisions. For additional information regarding the use and limitations of credit rating
opinions, as well as the rating process, information requirements and other rating related terms and definitions, please view Guide to Best’s Credit Ratings.

Contact

Locations
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