PART E
CONTRACT

This Contract is entered into as of the date last executed, (the “Effective Date), by and between Polk County,
a political subdivision of the State of Florida, hereinafter referred to as the “County”, and Ajax Paving
Industries of Florida, LLC, its successors, executors, administrators and assigns, hereinafter referred to as the
“Contractor”.

WITNESSETH: Whereas the Contractor agrees with the County, for the consideration herein mentioned, and at
its own proper cost and expense, to perform all the Work and furnish all the material, equipment, supplies and
labor necessary to carry out this agreement in the manner and to the fullest extent as set forth in the
attached Bid documents, being hereby made as such a binding part of this Contract as if written word for
word herein, and whereas the Contractor has furnished satisfactory Bond and has complied with insurance
requirements of the Specifications in Bid #26-217.

NOW THEREFORE, the County and the Contractor do hereby agree as follows:

Article 1. Scope of Work: The Contractor shall perform in accordance with the attached Bid Documents, all
the items of Work at the unit prices or lump sum price as listed in the Contractor’s Bid Submittal.

Article 2. Contract Price: The Contract price includes the total bid price of $2,642,835.16 plus the
Allowance Work amount of $132,141.00 the total sum being $2.774.976.16 . This total
contract price shall be reduced by the unused amount of the allowance, if such Work is not completed.

Atrticle 3. Plans and Specifications: The plans and specifications, and other Bid Documents upon which the
unit or lump sum prices in the Contractor’s Bid Submittal are based, are hereby made a part of this Contract by
reference thereto; and are attached hereto.

Article 4 Time of Beginning and Completion: The Contractor agrees to begin Work within 10 calendar days after
issuance of a Notice to Proceed by the Procurement Division. The Contractor will complete all Work necessary to
reach Final Completion within 330 _ calendar days from the Start Date memorialized within the Notice to Proceed.
The Certificate of Final Completion shall be executed by both parties once all Work has been performed and all
close out paperwork submitted and processed by the County. Total days for this project are 330 days. The
allowance time for this project is _49 _days.

Article 5. Payment for Quantities: Payment for those items requiring payment on a unit price basis will be made for
the actual unit quantities, as provided for in the Technical Specifications.

Article 6. Partial Payments: Payment will be made to the Contractor for the Contract Work actually performed by
the Contractor (during the previous calendar month) and approved by the County subject, however, to retention by
the County of an amount equal to five percent (5%) of the payment due until such time retainage is reduced in
accordance with F. S. 218.735.

Article 7. Final Acceptance and Payment: Upon completion of the Work or as soon thereafter as practicable, the
County and Professional shall make a final inspection and, if appropriate, acceptance of the Work, after which
Contractor shall prepare a final estimate of all Work completed under this Contract. Payment therefore of the
balance due shall be made in accordance with the Contract provisions. Payment on the final estimate shall include
the full amount for the Work completed, based on the unit prices or lump sum of this Contract, subject, however, to
the deduction of any payments already made under this Contract to the Contractor.

Article 8. Contract Documents: The Contactor and Polk County Procurement shall each obtain a photocopy of this
Contract once it is executed. This original Contract shall be retained by the Clerk of Courts, County Comptroller
once it is executed.




IN WITNESS THEREOQOF, the parties hereto have executed this Contract.

ATTEST: STACY M. BUTTERFIELD, CLERK COUNTY: POLK COUNTY, a political subdivision
of the State of Florida
BY: BY:
DEPUTY CLERK Martha Santiago, Ed. D., Chair
Board of County Commissioners
DATE SIGNED BY CHAIR:

Reviewed as to form and legal sufficiency
/'1

Lzt et 2/ /20 u

County Attorney’s Office Date

ATTEST:

Corpoﬁ{te Secretary 2" 00

O Christie Alvaro
SEAL i (Printed or Typed Name of Signer)

Vice President of Estimating
(Printed or Typed Title of Signer)

One Ajax Drive, North Venice Florida 34275

(Business Address of Contractor)

941-486-3600
(Telephone Number)




ACKNOWLEDGEMENT OF FIRM IF A LIMITED LIABILITY COMPANY

STATE OF Florida County OF Sarasota

The foregoing instruments was acknowledged before me by means of |/ physical presence or [_Jonline
notarization this June 22, 2026 (Date) by Christie Alvaro (Name of officer or
agent) as Vice President of Estimating (title of officer or agent) of the Company on behalf of the

Company, pursuant to the powers conferred upon him/her by the Company. He/she personally appeared
before me at the time of notarization, and |/ is personally known to me or [_] has produced
n/a- personally known as identification and did certify to have knowledge of the matters stated in

affirmed) before me this June 22, 2026
(Official Notary Signature and Notary Seal) _§
typed, printed or stamped)

Commission Number HH 636240 Commission Expiration Date 4/6/2029

T arﬁ@@fsft\kﬁw 36240
oo My Comm. Expires Apr 6, 2029
Bonded through National Notary Assn

ACKNOWLEDGEMENT OF FIRM, IF A CORPORATION

STATE OF County OF
The foregoing instrument was acknowledged before me by means of [_] physical presence or [_Jonline
notarization this (Date) by (Name of officer or agent) as

(title of officer or agent) of the Corporation on behalf of the
Corporation, pursuant to the powers conferred upon him/her by the Corporation. He/she personally
appeared before me at the time of notarization, and [_] is personally known to me or [] has produced

as identification and did certify to have knowledge of the matters
stated in the foregoing instrument and certified the same to be true in all respects. Subscribed and sworn

to (or affirmed) before me this (Date)

(Official Notary Signature and Notary Seal) (Name
of Notary typed, printed or stamped)
Commission Number Commission Expiration Date

ACKNOWLEDGEMENT OF FIRM, IF AN INDIVIDUAL

STATE OF County OF

The foregoing instrument was acknowledged before me by means of [_] physical presence or [_Jonline
notarization this (Date) By (Name of
acknowledging) who personally appeared before me at the time of notarization, and [_] is personally
known to me or [_] has produced as identification and did certify to have knowledge of the
matters in the foregoing instrument and certified the same to be true in all respects. Subscribed and
sworn to (or affirmed) before me this (Date)

(Official Notary Signature and Notary Seal)
(Name of Notary typed, printed or stamped)
Commission Number Commission Expiration Date

ACKNOWLEDGEMENT OF FIRM, IF A PARTNERSHIP

STATE OF County OF

The foregoing instrument was acknowledged before me by means of [_] physical presence or [ Jonline
notarization this (Date) by (Name of acknowledging
partner or agent) on behalf of a partnership. He/She personally

appeared before me at the time of notarization, and [_] is personally known to me or [] has produced__
as identification and did certify to have knowledge of the matters in the foregoing

instrument and certified the same to be true in all respects. Subscribed and sworn to (or affirmed) before
me this (Date) (Official Notary
Signature and Notary Seal) (Name of Notary typed, printed

or stamped)

Commission Number Commission Expiration Date
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Detail by Entity Name

Division of

i pfficial Sture of Florido websity

Department of State / Division of Corporations / Search Records / Search by Entity Name /

DivisioN oF CORPORATIONS

Detail by Entity Name

Florida Limited Liability Company
AJAX PAVING INDUSTRIES OF FLORIDALLC

Eiling Information

Document Number L08000010565
FEVEIN Number 26-1871966
Date Filed 01/30/2008
Effective Date 07/16/1981
State FL

Status ACTIVE

Last Event LC STMNT OF RA/RO CHG
Event Date Filed 06/19/2018
Event Effective Date NONE
Principal Address

ONE AJAX DRIVE

NORTH VENICE, FL 34275

Changed: 01/24/2019
Mailing Address

ONE AJAX DRIVE

NORTH VENICE, FL 34275

Changed: 08/06/2015
Registered Agent Name & Address
HACKETT II, JACK O.

FARR LAW FIRM

99 NESBIT STREET

PUNTA GORDA, FL 33950

Name Changed: 01/24/2021

Address Changed: 01/24/2021
Authorized Person(s) Detail
Name & Address

Title MANAGER/CEO

HORAN, MICHAEL A

ONE AJAX DRIVE

NORTH VENICE, FL 34275

Title PRESIDENT

HAFELI, VINCE

ONE AJAX DRIVE

NORTH VENICE, FL 34275

Title CHIEF FINANCIAL OFFICER
FULMER, RYAN

ONE AJAX DRIVE
NORTH VENICE, FL 34275

https://search.sunbiz.org/Inquiry/CorporationSearch/SearchResultDetail?inquirytype=EntityName&directionType=Initial&searchNameOrder=AJAXPAVI...
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https://search.sunbiz.org/Inquiry/CorporationSearch/SearchResultDetail?inquirytype=EntityName&directionType=Initial&searchNameOrder=AJAXPAVI...

Title VICE PRESIDENT
PITTMAN, SCOTT

ONE AJAX DRIVE

NORTH VENICE, FL 34275
Title FLEET MANAGER
MAITLAND, DAN

ONE AJAX DRIVE
NORTH VENICE, FL 34275

Annual Reports

Report Year
2024
2025
2026

Filed Date
04/23/2024
05/01/2025
04/30/2026
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’ ‘ Ajax Paving
| Industries of Florida, LLC
One Ajax Drive - North Venice, FL 34275

AJAX | anequal opgortunity Employer
Main: 941.486.3600 - Fax: 941.486.3500

July 24, 2023 RESOLUTION OF THE BOARD OF DIRECTORS OF

AJAX PAVING INDUSTRIES OF FLORIDA, LLC

Resolved, that the following individuals are authorized to enter into contracts and sign bonds

with all governmental agencies, municipalities, private developers, and contractors for work

performed on behalf of AJAX Paving Industries of Florida, LLC. In addition, resolved, that the -
following individuals have written authorization to acknowledge receipt of payment by signature

on an appropriate Partial, Conditional or Final Waiver, process the filling of a Claim of Lien,

Notice of Non-Payment or Satisfaction of Lien according to the Mechanics Lien Law, or process

the recovery of outstanding monies due, through the means of Small Claims Court on behalf of

AJAX Paving Industries of Florida, LLC, authorized to transact business in the State f Florida
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Matthew Harg, - Dave Reid
Regional Vicg/Prasicent, North Venice Senior Estimator

£fod

Lauren Taylor
Estimator

Vince Hafeli
President

Matt Desc(ten
Regional Vice President, Ft. Myers
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ORDINANCE NO. 2025-020

AN ORDINANCE OF THE POLK COUNTY BOARD OF COUNTY
COMMISSIONERS PROVIDING PROCEDURE REQUIREMENTS TO
CLOSE POLK COUNTY-OWNED ROADS; PROHIBITING ROAD
CLOSURES EXCEEDING FIVE DAYS WITHOUT THE APPROVAL OF THE
POLK COUNTY BOARD OF COUNTY COMMISSIONERS; PROVIDING
CERTAIN EXEMPTIONS; PROVIDING FOR COMPLIANCE,
ENFORCEMENT, AND PENALTIES; PROVIDING AN EFFECTIVE DATE.

WHEREAS, Polk County is responsible for the maintenance of existing county-
owned roadway and drainage infrastructure and the construction of new infrastructure to
provide safe roadways for residents and visitors; and

WHEREAS, at times, these roadway construction projects require road closures
that impede traffic; and

WHEREAS, for the safety of the traveling public and those performing work in the
right of way, road closures are required; and

WHEREAS, road closures severely inconvenience the general public and increase
traffic on detour roads; and

WHEREAS, itis in the interest of public health, safety, and welfare for the Polk
County Board of County Commissioners to improve the policies and procedures
concerning road closures in order to ensure that road closures are granted only in
instances when no other option exists and for the shortest time required to complete the
necessary roadway construction projects;

NOW, THEREFORE, BE IT ORDAINED BY THE BOARD OF COUNTY
COMMISSIONERS OF POLK COUNTY, FLORIDA, THAT:

SECTION 1. INCORPORATION OF RECITALS:
The above recitals are hereby fully incorporated in the body of this Ordinance.
SECTION 2. DEFINITIONS:

(A) Road closure - the closing, detouring, or otherwise restricting all lanes of traffic
on a county road for more than two (2) hours.

(B) Road Closure Request Form - the application that must be completed and
submitted to the Division when requesting a road closure.

(C) Division —the Roads and Drainage Division, which is the division of Polk County
government responsible for the maintenance of existing county-owned roadway

1



and drainage infrastructure and the construction of new infrastructure to provide
safe roadways; or the Land Development Division, which is the division
responsible for approval of improvements to the road infrastructure associated
with development; or any other division designated by the County Manager to
carry out the provisions of this Ordinance.

SECTION 3. PROHIBITION OF COUNTY ROAD CLOSURES WITHOUT COUNTY
APPROVALS:

County road closures not approved in accordance with this Ordinance or exceeding
the time period(s) approved in accordance with this Ordinance are hereby prohibited.

SECTION 4. PROCEDURAL REQUIREMENTS FOR A ROAD CLOSURE:

(A) The Division shall review all requests, set conditions for same, and authorize or
deny road closure requests for five (5) days or less for roads that are classified as
“collector roads” in the County’s road inventory and road closure requests for
thirty (30) days or less for roads that are classified as “local residential roads” in
the County’s road inventory.

(B) Road closure requests exceeding five (5) days for roads that are classified as
“collector roads” in the County’s road inventory, road closure requests
exceeding thirty (30) days for roads that are classified as “local residential roads”
in the County’s road inventory, and all requests for extensions to previously
granted road closures, must be submitted to the Division for initial review to
confirm compliance with this Ordinance. Upon completion of the initial review
by the Division, the request will be placed on agenda of the Polk County Board of
County Commissioners to approve, approve with conditions, or deny. Whether
to approve a road closure shall be at the sole discretion of the Polk County Board
of County Commissioners acting in its legislative capacity after considering what
is in the best interest of the public. Nothing herein shall create a right for an
individual, corporation, or other entity to have a road closed at any time.

(C) All applicants seeking a road closure must complete a Road Closure Request
Form approved by the Division and must include the following:

a. An aerial location map depicting the work zone location with northing
arrow and major roads labeled;
b. Atraffic control plan that contains a detour route, the location of signs
and devices, and required message boards;
c. Reason(s) forthe road closure;
d. Anyadditionalinformation required by the Division.
In addition:



e. Allrequests for an extension must have the originally approved Road
Closure Request Form; and

f. Allroad closure requests exceeding fourteen (14) days must also contain
a Road Closure Agreement signed by the applicant (See Section 4(F)).

(D) The reason(s) for the road closure must be specific and justifiable. Road closure
approvals will only be granted upon the following conditions:

a. All other possible alternatives have been explored and found to be
impossible orimpractical,;

b. Theroad closure enhances public safety;

c. Theroad closure is necessary to mitigate hazardous working conditions;
and

d. Theroad closure is not merely for the convenience of the applicant,
contractor, or requesting party.

(E) Road closure approvals will only be granted for the shortest time required to
complete the indicated scope of work.

(F) Road closures exceeding fourteen (14) days require the applicant to enterinto a
Road Closure Agreement with Polk County at least three (3) days prior to the
scheduled closure date. The Road Closure Agreement shall contain the
following terms and conditions:

a. The approved date of completion;

b. An“Extensions Clause” that allows Polk County, in its sole discretion, to
grant extensions of the road closure due to unforeseen delays;

c. A“Liquidated Damages Clause” whereby the applicant must pay
liguidated damages for each calendar day that the applicant fails to
reopen the roadway;

d. A“Letter of Credit Clause” whereby the applicant agrees to provide an
irrevocable standby Letter of Credit payable to Polk County in an amount
thatis reasonable to cover the project costs;

e. An“Indemnification Clause” whereby the applicant shall indemnify Polk
County; and

f. Anyotherterm or condition that may be deemed reasonable or
necessary.

(G) Allroad closure requests that do not exceed five (5) days must be submitted at
least ten (10) working days prior to the anticipated date of closure. Road
closures exceeding five (5) days must be submitted at least forty-five (45)
working days prior to the anticipated date of closure. The road may not be closed
without written approval by the County in accordance with this Ordinance.



(H) Once aroad closure request is approved, the applicant must display signage
announcing the road closure. Said signage must be displayed for at least five (5)
days prior to the date of the road closure and in a conspicuous location in both
directions of travel.

SECTION 5. EXEMPTIONS:
The following circumstances are exempt from this Ordinance:

(A) An emergency road closure in response to an act of God or other sudden
unexpected event or any occurrence, or threat thereof, whether natural,
technological, or manmade, in war or peace, which results or may resultin
substantial injury or harm to the population or substantial damage or loss of
property. In said case of emergency, the Division must be informed as soon as
reasonably possible, but no more than twenty-four (24) hours, and the County
Manager or the County Manager’s designee must approve the road closure.

(B) Road closures effected by Polk County and approved by the Division.

(C) CSXroad closures for railroad work.

(D) Road closures due to utility work.

(E) Road closures associated with municipality work.

SECTION 6. COMPLIANCE, ENFORCEMENT, AND PENALTIES:

(A) The Roads and Drainage, Code Enforcement, Land Development, and Utilities
Divisions shall ensure compliance and enforcement. In addition, the County’s
Code Enforcement Officers, the Polk County Sheriff’s Office, and any other
person authorized to enforce County ordinances may enforce provisions of this
Ordinance.

(B) Any enforcement action or legal remedy that shall be available under controlling
state law, including, but not limited to, prosecution in the same manner as a
misdemeanor with a fine not exceeding Five Hundred Dollars ($500.00) or by
imprisonment for a term not exceeding sixty (60) days or by both fine and
imprisonment, may be imposed as a penalty. When enforced by a Code
Enforcement Officer, the enforcement provisions and procedures contained in
the Polk County Code Enforcement Special Magistrate Ordinance, as may be
amended, are incorporated herein by reference and will apply. Nothing stated in
this Section shall prevent the County from taking such other lawful action in law
and equity as may be necessary to remedy any violation of any part of this
Ordinance, including without limitation, pursuit of injunctive relief and/or



declaratory relief in a court of competent jurisdiction or utilizing any other action
or enforcement method permitted by law.

SECTION 7. STATUTORY CONSTRUCTION AND SEVERABILITY:

The provisions of this Ordinance are severable. If any of the provisions of this
‘Ordinance shall be held unconstitutional or unenforceable by any court of competent
jurisdiction, the decision of such court shall not affect orimpair any of the remaining
provisions of this Ordinance. Itis hereby declared to be the legislative intent that this
Ordinance would have been adopted had such an unconstitutional provision not been
included herein.

SECTION 8. EFFECTIVE DATE:

This Ordinance shall become effective upon filing a certified copy with the Florida
Department of State.
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STATE OF FLORIDA )

L

COUNTY OF POLK )

| Stacy M. Butterfield, County Clerk and Comptroller for Polk County, Florida, hereby
certify that the foregoing is a true and correct copy of Ordinance No. 2025-020 adopted by

the Board on April 1, 2025

WITNESS my hand and official seal on this 1st day of April 2025.

STACY M. BUTTERFIELD, CLERK

By: WW

anda Harris SN
<7 W
Deputy Clerk o“?wk;:g{’o'l,’
”l
’ei M’:’c:' ';'g. :"é
. fg,f”‘;
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FLORIDA DEPARTMENT of STATE

RON DESANTIS CORD BYRD
Governor Secretary of State

April 1,2025

Stacy Butterfield
County Clerk

Polk County

Post Office Box 988
Bartow, FL 33831-0988

Dear Stacy Butterfield,

Pursuant to the provisions of Section 125.66, Florida Statutes, this will acknowledge receipt of your
electronic copy of Polk County Ordinance No. 2025-020, which was filed in this office on April 1, 2025.

Sincerely,
Alexandra Leijon
Administrative Code and Register Director
RECEIVED
AFR 0 1 wilb
AL/dp J

R. A. Gray Building ¢ 500 South Bronough Street o Tallahassee, Florida 32399-0250
Telephone: (850) 245-6270



6/8/26, 12:14 PM Licensing Portal - License Search

THE OFFICIAL SITE OF THE FLORIDA DEPARTMENT OF BUSINESS &
PROFESSIONAL REGULATION

gL lorida
srtment of Business |
4 d br L R HOME CONTACTUS MY ACCOUNT

ONLINE SERVICES LICENSEE SEARCH OPTIONS 12:13:16 PM 6/8/2026
Apply for a License Data Contained In Search Results Is Current As Of 06/08/2026 11:44
Verify a Licensee AM.

Search Results - 5 Records

Please see our glossary of terms for an explanation of the license
File a Complaint status shown in these search results.

For additional information, including any complaints or discipline,
click on the name.

View Food & Lodging Inspections

Continuing Education Course

Search
i License
View Application Status License Name Name  Number/ Status/Expires
Type Type Rank
Find Exam Information
Cerified AJAX PAVING CGC1516738 Current, Active

Unlicensed Activity Search General INDUSTRIES OF DBA

Contractor FLORIDALLC Cert General  08/31/2028

AB&T Delinquent Invoice & Activity

List Search License Location Address*: ONE AJAX DRIVE NORTH VENICE, FL 34275
Main Address™: ONE AJAX DRIVE NORTH VENICE, FL 34275

Certified
Underground - AJAX PAVING CUC1224679 Current, Active

Utility and INDUSTRIES OF DBA
Excavation FLORIDALLC

Contractor

Cert Under 08/31/2028

Main Address*: ONE AJAX DRIVE NORTH VENICE, FL 34275

Certified AJAX PAVING :
CGC053436 Current, Active
General INDUSTRIES OF DBA Cert General 08/31/2026

Contractor FLORIDALLC

License Location
T —— ONE AJAX DRIVE NORTH VENICE, FL 34275
» 5220 BONITA BEACH ROAD APT # 111 BONITA
Main Address*: BEACH, FL 34134

Certified  AJAX PAVING oA CGC1518863 Null and Void,

General INDUSTRIES OF
Contractor  FLORIDALLC Cert General  08/31/2014

Main Address*: 510 GENE GREEN ROAD NOKOMIS, FL 34275-3624

Construction  AJAX PAVING
Business  INDUSTRIES OF Primary Busin Info Current
Information FLORIDALLC ess

Main Address*: ONE AJAX DRIVE NORTH VENICE, FL 34275

https://www.myfloridalicense.com/wl11.asp?mode=2&search=Name&S|D=8&brd=&typ= 1/2



Ron DeSantis, Governor Melanie S. Griffin, Secretary

STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

CONSTRUCTION INDUSTRY LICENSING BOARD

THE GENERAL CONTRACTOR HEREIN IS CERTIFIED UNDER THE
PROVISIONS OF CHAPTER 489, FLORIDA'STATUTES

HORAN, MICHAEL ALAN

AJAX PAVING INDUSTRIES OF FLORIDA LLC
ONE AJAX DRIVE
NORTH VENICE FL 34275

_ LICENSE NUMBER: CGC1516738
EXPIRATION DATE: AUGUST 31, 2026

Always verify licenses online at MyFloridaLicense.com

ISSUED: 06/05/2024

Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.




Ron DeSantis, Governor Melanie S. Griffin, Secretary

\ STATE OF FLORIDA

_ —M @R » —\
faon e

" DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

CONSTRUCTION INDUSTRY LICENSING BOARD

THE UNDERGROUND UTILITY & EXCAVATION CO HEREIN IS CERTIFIED UNDER THE
PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

HORAN, MICHAEL ALAN

AJAX PAVING INDUSTRIES OF FLORIDA LLC
ONE AJAX DRIVE
NORTH VENICE FL 34275

~LICENSE! ZC_,\_mmm ncnumwhmﬂo
mx_u:ﬂ>._._02 DATE: PCOCm._. 31, Nowo

Always verify licenses online at MyFloridaLicense.com

ISSUED: 06/05/2024

Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.




FDOT
"
Florida Department of Transportation

RON DESANTIS 605 Suwannee Street
GOVERNOR Tallahassee, FL  32399-0450

JARED W. PERDUE, P.E.
SECRETARY

April 20,2026

AJAX PAVING INDUSTRIES OF FLORIDA LLC
ONE AJAX DRIVE
NORTH VENICE, FLORIDA 34275-3624

RE: CERTIFICATE OF QUALIFICATION

The Department of Transportation has qualified your company for the type of work indicated
below.

FDOT APPROVED WORK CLASSES:
DRAINAGE, ELECTRICAL WORK, FENCING, FLEXIBLE PAVING, GRADING, GRASSING, SEEDING AND

SODDING, GUARDRAIL, HOT PLANT-MIXED BITUM. COURSES, INTERMEDIATE BRIDGES, MINOR BRIDGES,
PORTLAND CEMENT CONCRETE ROADWAY PAVING, ROADWAY SIGNING, SIDEWALK, TRAFFIC SIGNAL,
MILLING, UNDERGROUND UTILITIES (WATER & SEWER).

Unless notified otherwise, this Certificate of Qualification will expire 6/30/2027.

In accordance with Section 337.14(l), Florida Statutes, an application for qualification
must be filed within (4) months of the ending date of the applicant’s audited annual financial

statements.

If the company's maximum capacity has been revised, it may be accessed by logging into the
Contractor Prequalification Application System via the following link:
HTTPS: //fdotwpl.dot.state.fl.us/ContractorPreQualification

Once logged in, select "View" for the most recently approved application, and then click
the "Manage" and "Application Summary" tabs.

The company may apply for a Revised Certificate of Qualification at any time prior to the
expiration date of this certificate according to Section 14-22.0041(3), Florida

Administrative Code (F.A.C.), by accessing the most recently approved application as shown
above and choosing "Update" instead of "View." If certification in additional classes of
work is desired, documentation is needed to show that the company has performed such work.

BRll prequalified contractors are required by Section 14-22.006(3), F.A.C., to certify their

work underway monthly in order to adjust maximum bidding capacity to available bidding
capacity. You can find the link to this report at the website shown above.

Sincerely,

%mw < 77%% G4

James E. Taylor II, Prequalification Supervisor
Contracts Administration Office

JTII

Improve Safety, Enhance Mobility, Inspire Innovation

www.fdat.gov



BOND NO.:

CONTRACTOR NAME:
CONTRACTOR ADDRESS:
CONTRACTOR PHONE NO:

SURETY COMPANY:

OWNER NAME:

OWNER ADDRESS:

OWNER PHONE NO:
OBLIGEE NAME: (if
contracting entity is different
from the owner, the contracting
public entity)

OBLIGEE ADDRESS:
OBLIGEE PHONE NO:
BOND AMOUNT:
CONTRACT NUMBER:

GENERAL DESCRIPTION
OF PROJECT:

PROJECT LOCATION:

EXHIBIT II
PUBLIC CONSTRUCTION BOND
FRONT PAGE
F.S. CHAPTER 255.05

014266993

Ajax Paving Industries of Florida LLC

One Ajax Drive, North Venice, FL 34275

(248) 244-3300

Liberty Mutual Insurance Company

175 Berkeley Street

Boston, MA 02116

Polk County, a political subdivision of the State of Florida

330 West Church Street

Bartow, FL 33880

863-534-6757

$2,774,976.16

Bid 26-217

Country Club Road at Buckeye Loop Road Intersection Improvements

Polk County
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EXII-1 Bond No. 014266993
PUBLIC CONSTRUCTIONBOND

KNOW ALL MEN BY THESE PRESENTS: That Ajax Paving Industries of Florida LLC , as Principal,
and Liberty Mutual Insurance Company , as Surety, located at 175 Berkeley Street, Boston, MA 02116
(Business Address) are held and firmly bound unto Polk County, a political subdivision
of the State of Florida as Obligee in the sum of ""See Below Dollars, ($2774976.16 ) in
lawful currency of the United States, for the payment whereof we bind ourselves, successors, and assigns,

Jointly and severally, firmly by these presents. Ty Million Seven Hundred Seventy Four Thousand
Nine Hundred Seventy Six and 16/100

THE CONDITION OF THIS BOND is that if Principal:

1. Performs the Contract dated , 20 (date of bid award) between Principal and
County for construction of Bid 26-217, the Contract being made a part of this bond by reference, at
the times and in the manner prescribed in the Contract; and

2. Promptly makes payments to all claimants, as defined in Section 255.05(1) Florida Statutes,
supplying Principal with labor, materials, or supplies, used directly or indirectly by Principal in the
prosecution of the work provided in the Contract; and

3. Pays County all losses, damages, expenses, costs, liquidated damages, and attorney fees, including
appellate proceedings, that County sustains because of a default by Principal under the Contract;
and

4. Performs the guarantee of all work and materials furnished under the Contract for the time specified

in the Contract, then this bond is void, otherwise it remains in full force.

Any action instituted by a claimant under this bond for payment must be in accordance with the notice
and time limitation provisions in Section 255.05(2), Florida Statutes.

Any changes in or under the Contract Documents and compliance or non-compliance with any formalities
connected with the Contract or the changes does not affect Surety’s obligation under this bond.

Reference is hereby made to Section 255.05 Florida Statutes, and to the notice and time limitation
provisions thereof:

IN WITNESS WHEREOF, this instrument is executed thi@@éay 09%, 208 Lo
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ATTEST/

ATTEST: SURETY: Liberty Mutual Insurance Company
Printed Name

BY: (SEAL)

&
ess Jessféa Nightefihelser ' Attorney in Fact

7& @W 1/&( Holly Nichols (Attorney-in-Fagt,

Witness Pamela Campbell Printed Name

175 Berkeley Street
Business Address

Boston, MA 02116

EXII-3
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Bond No. 014266993

EXHIBIT III
PAYMENT OF STORED MATERIALS
. . . . Ajax Paving Industries
As regards payment for stored materials on Bid #26-217, and the inclusion by _of Florida LLC
(Principal) in Applications for Payment to Polk County, a political subdivision of the State
of Florida (County) without evidence that those stored materials have been paid for by
Principal, Surety hereby pledges:

AS TO THE PERFORMANCE BOND:

Surety acknowledges that materials will be stored on site or at a site agreeable to
the County for use or incorporation in the project referenced herein. Surety agrees to
remain obligated under the Performance Bond for the failure or default by Principal for
any reason to timely use or incorporate the materials in the project. This certification
applies to both the materials and associated labor with respect to Principal’s obligation to
timely complete the project according to the contract specifications.

AS TO THE LABOR AND MATERIALS PAYMENT BOND:

Surety acknowledges that materials will be stored on site or at a site agreeable to
the County for use or incorporation in the project referenced herein. Surety agrees to
remain obligated under the Labor and Materials Payment Bond to ensure that all
materialmen, laborers, suppliers, and subcontractors having claims or disputes pertaining
to the procurement and properly authorized storage of these materials are promptly paid by
Principal.

Entered into this day of ,20__ , by

Liberty Mutual Insurance Company (Name of Surety)

. Authorized signature of Surety  Holly Nichols (Attorney-in-Fact)
WYY 250 .
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currency rate, interest rate or residual value guarantees.

Not valid for mortgage, note, loan, letter of credit,

Liberty POWER OF ATTORNEY

Mutuah Liberty Mutual Insurance Company Certificate No: 8213450-013068
— _-“SURETY The Ohio Casualty Insurance Company

West American Insurance Company

KNOWN ALL PERSONS BY THESE PRESENTS: That The Ohio Casualty Insurance Company is a corporation duly organized under the laws of the State of New Hampshire, that
Liberty Mutual Insurance Company is a corporation duly organized under the laws of the State of Massachusetts, and West American Insurance Company is a corporation duly organized
under the laws of the State of Indiana (herein collectively called the “Companies”), pursuant to and by authority herein set forth, does hereby name, constitute and appoint, Nicholas
Ashburn; Robert D. Heuer; Paul H. Hurley; Michael D. Lechner, Mark Madden; Richard McGregor; Holly Nichols; Jason Rogers

all of the city of Rochester state of MI each individually if there be more than one named, its true and lawful attorney-in-fact to make,
execute, seal, acknowledge and deliver, for and on its behalf as surety and as its act and deed, any and all undertakings, bonds, recognizances and other surety obligations, in pursuance
of these presents and shall be as binding upon the Companies as if they have been duly signed by the president and attested by the secretary of the Companies in their own proper
persons.

IN WITNESS WHEREOF, this Power of Attorney has been subscribed by an authorized officer or official of the Companies and the corporate seals of the Companies have been affixed
thereto this  25th  day of March , 2025 .

Liberty Mutual Insurance Company
The Ohio Casualty Insurance Company
West American Insurance Company

[/ —

Nathan J. Zangerle, Assistant Secretary

State of PENNSYLVANIA s
County of MONTGOMERY

Onthis _25th dayof  March , 2025 before me personally appeared Nathan J. Zangerle, who acknowledged himself to be the Assistant Secretary of Liberty Mutual Insurance
Company, The Ohio Casualty Company, and West American Insurance Company, and that he, as such, being authorized so to do, execute the foregoing instrument for the purposes
therein contained by signing on behalf of the corporations by himself as a duly authorized officer.

IN WITNESS WHEREOF, | have hereunto subscribed my name and affixed my notarial seal at Plymouth Meeting, Pennsylvania, on the day and year first above written.

OSUR@libertymutual.com.

Y APOIL\} verification inquiries,

Commonwealth of Pennsylvania - Notary Seal
Teresa Pastella, Notary Public

Montgomery County /\ / é {f
My commission expires March 28, 2029 By;

Commission number 1126044 n
Member, Pennsyivania Association of Notaries feresa Pas’(ella, NOtary Public

This Power of Attorney is made and executed pursu‘antito and by authority of the following By-laws and Authorizations of The Ohio Casualty Insurance Company, Liberty Mutual
Insurance Company, and West American Insurance Company which resolutions are now in full force and effect reading as follows:

ARTICLE IV - OFFICERS: Section 12. Power of Attorney.

Any officer or other official of the Corporation authorized for that purpose in writing by the Chairman or the President, and subject to such limitation as the Chairman or the
President may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Corporation to make, execute, seal, acknowledge and deliver as surety
any and all undertakings, bonds, recognizances and other surety obligations. Such attomeys-in-fact, subject to the limitations set forth in their respective powers of attomey, shall
have full power to bind the Corporation by their signature and execution of any such instruments and to attach thereto the seal of the Corporation. When so executed, such
instruments shall be as binding as if signed by the President and attested to by the Secretary. Any power or authority granted to any representative or attorney-in-fact under the
provisions of this article may be revoked at any time by the Board, the Chairman, the President or by the officer or officers granting such power or authority.

ARTICLE XIIl - Execution of Contracts: Section 5. Surety Bonds and Undertakings.
Any officer of the Company authorized for that purpose in writing by the chairman or the president, and subject to such limitations as the chairman or the president may prescribe,
shall appoint such attomeys-in-fact, as may be necessary to act in behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings,
bonds, recognizances and other surety obligations. Such attorneys-in-fact subject to the limitations set forth in their respective powers of attorney, shall have full power to bind the
Company by their signature and execution of any such instruments and to attach thereto the seal of the Company. When so executed such instruments shall be as binding as if
signed by the president and attested by the secretary.

Certificate of Designation — The President of the Company, acting pursuant to the Bylaws of the Company, authorizes Nathan J. Zangerle, Assistant Secretary to appoint such

attorneys-in-fact as may be necessary to act on behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and
other surety obligations.

For bond and/or Power of Attorne
please call 610-832-8240 or emai

Authorization - By unanimous consent of the Company's Board of Directors, the Company consents that facsimile or mechanically reproduced signature of any assistant secretary of the
Company, wherever appearing upon a certified copy of any power of attorney issued by the Company in connection with surety bonds, shall be valid and binding upon the Company with
the same force and effect as though manually affixed.

I, Renee C. Llewellyn, the undersigned, Assistant Secretary, The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, and West American Insurance ‘Company.do . 4

hereby certify that the original power of attorney of which the foregoing is a full, true and correct copy of the Power of Attorney executed by said Companies, is in fyll-force and
has not been revoked. Sl b

IN TESTIMONY WHEREOF, | have hereunto set my hand and affixed the seals of said Companies this

day of

LMS-12873 LMIC OCIC WAIC Multi Co 02/24



7/1/26, 10:30 AM

Liberty Mutual Insurance Company - Company Profile - Best's Credit Rating Center

AM Best Rating Services

Liberty Mutual Insurance Company

AMB #: 002283 NAIC #: 23043 FEIN #: 041543470

Mailing Address

175 Berkeley Street

Boston, Massachusetts 02116
United States

Web: www.LibertyMutualGroup.com
Phone: 617-357-9500

Fax: 617-574-5955

View Additional Address Information

AM Best Rating Unit: AMB #: 051114 - Liberty Mutual Holding Company Inc.

Assigned to insurance companies that
have, in our opinion, an excellent ability to
meet their ongoing insurance obligations.

AMBEST
(excnmm‘

View additional news, reports and
products for this company.

Based on AM Best's analysis, 051114 - Liberty Mutual Holding Company Inc. is the AMB Ultimate Parent and identifies the topmost
entity of the corporate structure. View a list of operating insurance entities in this structure.

Best's Credit Ratings

Financial Strength View Definition

Rating (Rating Category): A (Excellent)
Affiliation Code: p (Pooled)
Outlook (or Implication): Stable
Action: Affirmed

Effective Date: September 10, 2025

Initial Rating Date: June 30, 1922

Long-Term Issuer Credit View Definition

Rating (Rating Category): a (Excellent)
Outlook (or Implication): Stable

Action: Affirmed

Effective Date: September 10, 2025

Initial Rating Date: November 23, 2004

Financial Size Category View Definition

Best's Credit Rating Analyst

Rating Office: A.M. Best Rating Services, Inc.
Director: Raymond Thomson, CPCU, ARe, ARM
Senior Director: Carlos Wong-Fupuy

Note: See the Disclosure information Form or Press Release below for

the office and analyst at the time of the rating event.

Disclosure Information

Disclosure Information Form
View AM Best's Rating Disclosure Form

Guarantor(s) - also see the Rating Disclosure Form for
the following companies, as they guarantee rated debt
issues for this company.

051114 - Liberty Mutual Holding Company, Inc.

Press Release
AM Best Affirms Credit Ratings of Liberty Mutual Holding
Company Inc. and Its Subsidiaries

https://ratings.ambest.com/CompanyProfile.aspx?ambnum=2283&URATINGID=3166193&MCToken=454311255235617417021621210243798220012...

1/4



Liberty Mutual Insurance Company

(NAIC #23043)

BUSINESS ADDRESS: 175 Berkeley Street, Boston, MA 02116

PHONE: (617) 357-9500

UNDERWRITING LIMITATION b/: $2,248,066,000

SURETY LICENSES c,f/: AL, AK, AZ, AR, CA, CO, CT, DE, DC, FL, GA, HI, ID,
IL, IN, IA, KS, KY, LA, ME, MD, MA, M|, MN, MS, MO, MP, MT, NE, NV, NH, NJ,
NM, NY, NC, ND, OH, OK, OR, PA, PR, RI, SC, SD, TN, TX, UT, VT, VA, VI, WA,
WV, Wi, WY

INCORPORATED IN: Massachusetts

Surety Check 7.1.26 - TSHIRAH



Shirah, Tabatha

From: Holly Nichols <hnichols@ghbh.com>

Sent: Friday, June 5, 2026 8:55 AM

To: Shirah, Tabatha

Cc: Jessica Canon

Subject: Ajax Paving Industries of Florida LLC - 5/13/2026 Bid for Polk County - 26--217 Country Club Road Intersection
Improvements

Follow Up Flag: Follow up

Flag Status: Flagged

You don't often get email from hnichols@ghbh.com. Learn why this is important

B%%0f the amount of bid on the captioned project with an

Have a great day!

Holly Nichols

Surety Account Manager

D | 248.519.1416
E | hnichols@ghbh.com
989 E. South Blvd. Suite 200, Rochester Hills, Ml 48307

“ . GuyHurley

keystone platform partner

L

i

Confidentiality Notice:

The information contained in this transmission is confidential and/ or legally privileged. It is intended only for the use of the individual or entity named
above. If you are not the intended recipient, be aware that any disclosure, copying, distribution, or use of the information is strictly prohibited. If you
have received this e-mail transmission in error, please delete it from your system without copying or forwarding it and notify us by phone or return e-
mail immediately. If you are the intended recipient, but do not wish to receive communication through this medium, please so advise the sender
immediately



PART D - EXHIBITS

EXHIBIT I

BID BOND
KNOW ALL MEN BY THESE PRESENTS, that we Ajax Paving Industries of Florida LLC (hereinafter
called the Principal) and___Liberty Mutual Insurance Company (hereinafter
called the Surety), a Corporation chartered and existing under the Laws of the State of___Massachusetts ,and

authorized to do business in the State of Florida, are held and firmly bound unto the Board of County Commissions,
Polk County, Florida, in the full and just sum of_Five Percent of the Amount of Bid —-__dollars (§ -——5% )
good and lawful money of the United States of America, to be paid upon demand of the County, to which payment
will and truly be made, we bind ourselves, our heirs, executors, administrators, successors, and assigned jointly and
severally and firmly by these presents.

WHEREAS, the Principal is about to submit, or has submitted to the County, a Bid Submittal for the purpose of
Bid 26-217, Country Club Road at Buckeye Loop Road Intersection Improvements

NOW THEREFORE, the conditions of this obligation are such if the Bid Submittal is accepted and recommended
for award of a contract, the Principal shall, execute a satisfactory contract documents including an executed Public
Construction Bond payable to County, in the amount of 100 percent (100%) of thé total Contract Price, in form and
with surety satisfactory to said County, then this obligation to be void, otherwise to be and remaining full force and
virtue in law, and the surety shall, upon failure of the Principal to comply with any or all of the foregoing
requirements, immediately pay to the aforesaid County, upon demand, the amount of this Bond, in good and lawful
money of the United States of America, not as a penalty, but as liquidated damages.

In the event the numerical expression is omitted or expressed as less than five percent (5%) of the total bid price,
this figure shall be assumed to be erroneously stated and this bid bond shall be binding upon the Principal and
Surety in the amount of five percent (5%) of the total bid price.

IN TESTIMONY THEREOF, the Principal and Surety have caused these presents to be duly signed and sealed this
13th  day of May 2026

BB-1
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PRINCIPAL: Ajax Paving Industnes ef Flerfda LLC *

ATTEST:

C(Q\M Co‘f\f\_ﬂjk BY: ‘/’7 /

, C i “‘,’fi';’. "»‘:
BY: (A4 W0 - agEAﬁ) E
Authorized ngnat ﬂ’ rmc:;ial) ;., %} 9 o s

Chistie Awvam ’

Printed Name

Vi

.\

R L

N
Witness Corey Carrell Attorney in Fay i e Oy ALY
'.\//‘"c" s .\‘; 3
N oto A= NicholasAGhburn (Attorey-in-Facty e/’ a8
Witness Nléo/laa Stratton Printéd Name Qf'““.“., A
L
175 Berkeley Street T

NOTES:

1g

Business Address

Boston, MA 02116

Write in the dollar amount of the bond which must be at least five percent (5%) of the amount
Bid included in the Submittal.

All bonds signed by an agent must be accompanied by a certified copy of such agent’s
authority to act.

Attorneys-in-fact who sign Bid Bonds or Contract Bonds must file with each bond a certified
and effectively dated copy of their power of attorney.

BB-2
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FLORIDA DEPARTMENT OF FINANCIAL SERVICES

NICHOLAS ASHBURN
License Number : W485984

Non Resident Insurance License lssue Date

« 0920 - NONRES GEN LINES (PROP & CAS) 05/14/2018

NOTICE - This non-resident license is limited to the classes of insurance reflected above and

is further limited to ONLY those classes of insurance for which you are licensed in your home
state.

Please Note: A uno:non may only fransect insurance wih an active appoimment by an eligible insurer or employer. il you are acting ms a surplus fnes agent, publc adjuster, or
foroker, <n:u:o:_n:n<n5u§5§ﬁ=q§§aégiacgqtgg.uanne:!r__«.o:n_.ms-ﬁoo«xoﬁ_.ﬂﬂu

status you should on_._ﬂn the Flonda Depanmert of Financial Services immodialsly. This hoense wil expire f more then 48 months elapse without an appainiment for Chief Financial Officer
ench class of insurance listed H such expiretion ocowrs, the individual will be required to re-qualily ms a firstdime applcant ¥ Lhis kicensa was obtained by passing & i 3
icansure examington offered by fhe Florida Departmemt of Financial Servicss. e licanses is required 1o comply wiin Conlinuing educalion requirements conisined in State of Florida
626.2815 or 648.385, Florida Stetules. A licensem may back their continuing education s of in ther MyProfle account at
nups:/dice.fidis.com. To validete the ecawscy of this hcense you may review the individual ficense record .502 “Licensee Sesich” on the Florida Oepartmant of
Fnancial Services websita at htip:/fwww.MyFloridaCFO.com/Division/Agents

2 i

Jimmy Patronis




Liberty POWER OF ATTORNEY
Mutual. Liberty Mutual Insurance Company Cetliicatm No; 6213460-013065

SURETY The Ohio Casualty Insurance Company
West American Insurance Company

KNOWN ALL PERSONS BY THESE PRESENTS: That The Ohio Casualty Insurance Company is a corporation duly organized under the laws of the State of New Hampshire, that
Liberty Mutual Insurance Gompany is a corporation duly organized under the laws of the State of Massachusetts, and West American Insurance Company is a corporation duly organized
under the laws of the State of Indiana (herein collectively called the “Companies”), pursuant to and by authority herein set forth, does hereby name, constitute and appoint, Nicholas
Ashburn; Robert D. Heuer; Paul H. Hurley; Michael D. Lechner; Mark Madden; Richard McGregor; Holly Nichols; Jason Rogers

all of the city of Rochester state of ML each individually if there be more than one named, its true and lawful attorney-in-fact to make,
execute, seal, acknowledge and deliver, for and on its behalf as surety and as its act and deed, any and all undertakings, bonds, recognizances and other surety obligations, in pursuance
of these presents and shall be as binding upon the Companies as if they have been duly signed by the president and attested by the secretary of the Companies in their own proper

persons.
IN WITNESS WHEREOF, this Power of Attorney has been subscribed by an authorized officer or official of the Companies and the corporate seals of the Companies have been affixed
thereto this  25th dayof  March i 2025

Liberty Mutual Insurance Company
The Ohio Casualty Insurance Company
West American Insurance Company

(.
0 Q

By: = 2
- ©

Nathan J. Zangerle, Assistant Secretary gz

State of PENNSYLVANIA PRy
County of MONTGOMERY é g
Onthis_25th dayof March , 2025 before me personally appeared Nathan J. Zangerle, who acknowledged himself to be the Assistant Secretary of Liberty Mutual Insurance 3 2
Company, The Ohio Casualty Company, and West American Insurance Company, and that he, as such, being authorized so to do, execute the foregoing instrument for the purposes £ =
therein contained by signing on behalf of the corporations by himself as a duly authorized officer. L g)'
IN WITNESS WHEREOF, | have hereunto subscribed my name and affixed my notarial seal at Plymouth Meeting, Pennsylvania, on the day and year first above written. gt:}))
a. O

Commonwealth of Pennsyivania - Nolary Seal E

Teresa Pastella, Nolary Public

Montgomery County ﬂ‘-\ )ﬂ é g f
My commission expires March 28, 2029 By: 4
C

Member, pw;,m wim Teresa Pastella, Notary Public

This Power of Attomey is made and executed pursuant to and by authority of the following By-laws and Authorizations of The Ohio Casualty Insurance Company, Liberty Mutual
Insurance Company, and West American Insurance Company which resolutions are now in full force and effect reading as follows:

ARTICLE IV - OFFICERS: Section 12. Power of Attorney.

Any officer or other official of the Corporation authorized for that purpose in writing by the Chairman or the President, and subject to such limitation as the Chairman or the
President may prescribe, shall appaint such attomeys-in-fact, as may be necessary to act in behalf of the Corporation to make, execute, seal, acknowledge and deliver as surety
any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact, subject to the limitations set forth in their respective powers of attorney, shall
have full power to bind the Corporation by their signature and execution of any such instruments and to attach thereto the seal of the Corporation. When so executed, such
instruments shall be as binding as if signed by the President and attested fo by the Secretary. Any power or authority granted to any representative or attorney-in-fact under the
provisions of this arficle may be revoked at any time by the Board, the Chairman, the President or by the officer or officers granting such power or authority.

ARTICLE XIlI - Execution of Contracts: Section 5. Surety Bonds and Undertakings.
Any officer of the Company authorized for that purpose in writing by the chairman or the president, and subject to such limitations as the chairman or the president may prescribe,

currency rate, interest rate or residual value guarantees.

Not valid for mortgage, note, loan, letter of credit,

For bond and/or Power of Attorne:
please call 610-832-8240 or emai

shall appoint such attomeys-in-fact, as may be necessary to act in behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings,
bonds, recognizances and other surety obligations. Such attomeys-in-fact subject to the limitations set forth in their respective powers of attomey, shall have full power to bind the
Company by their signature and execution of any such instruments and to aftach thereto the seal of the Company. When so executed such instruments shall be as binding as if
signed by the president and attested by the secretary.
Certificate of Designation — The President of the Company, acting pursuant to the Bylaws of the Company, authorizes Nathan J. Zangerle, Assistant Secretary to appoint such
attorneys-in-fact as may be necessary to act on behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and
other surety obligations.
Authorization - By unanimous consent of the Company's Board of Directors, the Company consents that facsimile or mechanically reproduced signature of any assistant fegggggr) of the.:
Company, wherever appearing upon a certified copy of any power of attorney issued by the Company in connection with surety bonds, shall be valid and binding u?gp,lt{b;gow?any with

the same force and effect as though manually affixed. It )‘a’\;,'\,N B ’, i

|, Renee C. Llewellyn, the undersigned, Assistant Secretary, The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, and West A.rgeﬁg@“' ‘T!gsursnoa Gofﬁﬂ 'do,

hereby certify that the original power of attorney of which the foregoing is a full, true and correct copy of the Power of Attorney executed by said Comp% 3 h‘fp]‘l-jgﬁé%gq 55”?@‘12 .

has not been revoked. : .’»}}: ~ ‘-eg- e );« . ‘0 -t

IN TESTIMONY WHEREOF, | have hereunto set my hand and affixed the seals of said Companies this  13th  day of May , 2026 o > - £ £9 ‘i B O (s] u
AT S 4
" 3 g o >

‘p ¥ SQ' . i’ :

~ Lot ). i
o GeRZTTLY

LMS-12873 LMIC OCIC WAIC Multi Co 02/24



6/22/2026

l ®
ACORD CERTIFICATE OF LIABILITY INSURANCE i

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

certificate holder in lieu of such endorsement(s).

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the

PRODUCER

CONTACT Christine Phillips

One Ajax Drive

North Venice FL 34275

Guy Hurley, LLC fAeNG, Ex). (248)519-1306 [ FRX o). (2481539-1000

989 E. South Boulevard L . cPhillips@ghbh.com

Suite 200 INSURER(S) AFFORDING COVERAGE NAIC #
Rochester Hills MI 48307 INSURERA: American Contractors Insurance Co A [12300
INSURED INSURERB:ACIG Insurance Company A |[19984
Ajax Paving Industries of Florida LIC INSURER C: Continental Insurance Co A [ 35289

INSURER D : Travelers Excess&Surplus LinesCo.A++XV | 29696

INSURERE :

INSURER F :

COVERAGES CERTIFICATE NUMBER:26-27 Master REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR ADDL [SUBR POLICY EFF_ | POLICY EXP
LTR TYPE OF INSURANCE INSD | wvp POLICY NUMBER (MMWDD/YYYY) | (MM/DD/YYYY) LIMITS
A | X | COMMERCIAL GENERAL LIABILITY GL26A00094 6/1/2026 6/1/2027 | EACH OCCURRENCE $ 10,000,000
NTED
A J CLAIMS-MADE [Z, OCCUR GL26B00094 (GL. Excess) 6/1/2026 6/1/2027 Bég@%%go(gfogcu”ence) $ 100,000
X | Xcu coverage Included X|Y MED EXP (Any one person) $ 5,000
A | X | Contractual Liability GL26C00094 (GL Excess) 6/1/2026 6/1/2027 | PERSONAL & ADV INJURY $ 10,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $ 10,000,000
POLICY Iz] §§8f [:I Loc PRODUCTS - COMP/OPAGG | $ 10,000,000
OTHER: $
COMBINED SINGLE LIMIT
AUTOMOBILE LIABILITY Ea accident) $ 5,000,000
i X | ANy AUTO BODILY INJURY (Per person) | §
ACAINED SCHEDULED X AL26000039 6/1/2026 | 6/1/2027 | BODILY INJURY (Per accident) | 5
X | NON-OWNED PROPERTY DAMAGE s
HIRED AUTOS AUTOS Per _accident)
PIP basic $ $10,000
UMBRELLA LIAB X | occur EACH OCCURRENCE $ 15,000,000
c |x EXCESS LIAB CLAIMS-MADE CUE7039655619 6/1/2026 6/1/2027 AGGREGATE $ 15,000,000
DED l | RETENTION §$ $
WORKERS COMPENSATION X | PER OTH-
AND EMPLOYERS' LIABILITY —_— | Sure | ER
ANY PROPRIETOR/PARTNER/EXECUTIVE E.L. EACH ACCIDENT $ 1,000,000
OFFICER/MEMBER EXCLUDED? IEI N/A
B |(Mandatory in NH) Y | WCa000030726 6/1/2026 6/1/2027 | EL. DISEASE - EAEMPLOYEE | § 1,000,000
If yes, describe under
DESCRIPTION OF OPERATIONS below E.L DISEASE - POLICYLIMIT |$ 1,000,000
D Inland Marine QT6304W330426 6/1/2026 6/1/2027 Leased/Rented $550,000

when required by written contract.

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

Project: 26-217.Country Club Road at Buckeye Loop Road Intersection Improvements. Polk County, a
political subdivision of the State of Florida is an Additional insured for General Liability and
Automobile Liability when required by written contract. Waiver of Subrogation applies in favor of the
Additional Insureds for General Liability and Workers' Compensation when required by written contract,
unless prohibited by specific state law. 30 Day Notice of Cancellation (Except Non-Payment of Premium)

CERTIFICATE HOLDER

CANCELLATION

Polk County

a political subdivision of the State
of Florida

P.O. Box 9005,

Drawer ASO05

Bartpw, FL 33831

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

R McGregor/ALEKSA M P

© 1988-2014 ACORD CORPORATION. All rights reserved.

ACORD 25 (2014/01) The ACORD name and logo are registered marks of ACORD

INS025 (201401)




1170
ADDITIONAL INSURED - AUTOMATIC STATUS
AS REQUIRED BY CONTRACT - BLANKET

This endorsement modifies insurance provided under the following:
COMMERCIAL GENERAL LIABILITY COVERAGE FORM
SCHEDULE

Any person or organization that you are required by written contract to include as an additional insured on this policy if the contract is
executed prior to the loss.

A. Section 1l, Who Is An Insured is amended to include as an additional insured any person or organization shown in the above SCHEDULE
(called additional insured), but only with respect to liability for “bodily injury”, “property damage” or “personal and advertising injury” arising
out of your premises or your operations for the additional insured, and only to the extent and for the minimum limits required in the written
contract.

B. The insurance provided to the additional insured is subject to the following limitations:

1. Unless a written contract specifically requires additional insured coverage for your completed operations, this insurance does not apply
to “bodily injury” or “property damage” occurring after “your work” for the additional insured has been completed or after that portion of
“your work” out of which the “bodily injury” or “property damage” arises has been put to its intended use by any person or organization,
whichever occurs first.

2. Unless broader coverage is specifically required by written contract, this insurance provides additional insured coverage only for liability
for “bodily injury”, “property damage” or “personal and advertising injury” to the extent caused by the named insured’s acts or omissions
or the acts or omissions of those acting on the named insured’s behalf. If broader coverage is specifically required by written contract,
this insurance does not apply to “bodily injury” or “property damage” or “personal and advertising injury” arising out of the sole
negligence, act, or omission of the Additional Insured unless additional insured coverage for an Additional Insured’s sole negligence,

act, or omission is specifically required by written contract.

3. This insurance does not apply to “bodily injury”, “property damage” or “personal and advertising injury” for which the additional
insured is obligated to pay damages by reason of the assumption of liability in a contract or agreement except to the extent
that the additional insured would have been obligated to pay such damages in the absence of the contract or agreement.

4. This insurance does not apply to “bodily injury”, “property damage” or “personal and advertising injury” arising out of the rendering or
failure to render any professional services by any insured or on any insured's behalf, including:

a) The preparing, approving or failing to prepare or approve maps, shop drawings, opinions, reports, surveys, field
orders, change orders, drawings or specifications; or
b)  Supervisory, inspection, architectural, or engineering services.

This exclusion applies even if the claims against any insured allege negligence or other wrongdoing in the supervision,
hiring, employment, training or monitoring of others by that insured, if the “occurrence” which caused the “bodily injury”
or “property damage”, or the offense which caused the “personal and advertising injury”, involved the rendering of, or
the failure to render, any professional architectural, engineering or surveying services.

5. This endorsement shall not apply to a person or organization if any other additional insured endorsement attached to this policy
specifically applies to that person or organization.

6. The insurance afforded herein only applies to the extent permitted by applicable state law, including statutes governing additional
insured coverage in the construction industry.

7. Theinsurance afforded to the additional insured shall not exceed the minimum limits required in the written contract.

C. In no event shall the insurance provided to the additional insured exceed the minimum coverage required by the written contract, including
but not limited to minimum limits, minimum scope of coverage, or minimum duration of coverage. If a written contract or agreement requires
that additional insured status be provided by the use of specified edition dates of the ISO CG2010 and/or CG2037, then the terms of that
endorsement are incorporated into this endorsement as respects such additional insured and shall supersede the coverage grant and
limitations in Sections A. and B. of this endorsement. In the event that CG2010 and/or CG2037 are required but no edition dates are
specified, the 04/13 editions shall apply.

D. This insurance is excess to any other insurance, whether primary, excess, contingent or on any other basis, available to the additional
insured unless a written contract requires that this insurance be primary or primary and non-contributing. However, this insurance is always
excess to other insurance, whether primary, excess, contingent or on any other basis, when the additional insured has been added to the
other insurance as an additional insured.

Nothing herein contained shall be held to vary, alter, waive or extend any of the terms, conditions, provisions, agreements or limitations of the
mentioned Policy, other than as above stated.

This endorsement changes the policy to which it is attached and is effective on the date issued unless otherwise stated.
(The information below is required only when this endorsement is issued subsequent to preparation of the policy.)

Endorsement Effective: Same as policy effective date unless otherwise indicated above.
Policy Effective: gg/01/2026 Policy No.: g| 2500094 Endorsement No.:

Insured: Ajax Paving Industries of Florida, LLC Premium $

Insurance Company: American Contractors Insurance Co. RRG



205

WAIVER OF TRANSFER OF RIGHTS OF RECOVERY
AGAINST OTHERS TO US

This endorsement modifies insurance provided under the following:
COMMERCIAL GENERAL LIABILITY COVERAGE FORM
SCHEDULE

Name of Person(s) or Organization(s):

Any person or organization for whom you have agreed by written contract to furnish this waiver.

Section IV — Commercial General Liability Conditions, 14. Transfer of Rights of Recovery Against Others to Us
Condition is amended by the addition of the following:

We waive any right of recovery we may have against any person or organization shown in the Schedule above
because of payments we make for injury or damage arising out of your ongoing operations or “your work” done under
a contract with that person or organization and included in the “products-completed operations hazard”. This waiver
applies only to the person or organization shown in the Schedule above.

Nothing herein contained shall be held to vary, alter, waive or extend any of the terms, conditions, provisions,
agreements or limitations of the mentioned Policy, other than as above stated.

This endorsement changes the policy to which it is attached and is effective on the date issued unless otherwise stated.
(The information below is required only when this endorsement is issued subsequent to preparation of the policy.)

Endorsement Effective: Same as policy effective date unless otherwise indicated above.
Policy Effective: 6/1/2026 Policy No..GL26A00094 Endorsement No.:
Insured: Ajax Paving Industries of Florida, LLC Premium $

Insurance Company: American Contractors Insurance Co. RRG
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ADDITIONAL INSURED - LESSOR OF LEASED EQUIPMENT -
AUTOMATIC STATUS WHEN REQUIRED IN LEASE
AGREEMENT WITH YOU

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART

A. Who Is An Insured (Section Il) is amended to include as an insured any person or organization from whom you
lease equipment when you and such person or organization have agreed in writing in a contract or agreement
that such person or organization be added as an additional insured on your policy. Such person or
organization is an insured only with respect to their liability arising out of the maintenance, operation or use by
you of equipment leased to you by such person or organization. A person’s or organization’s status as an
insured under this endorsement ends when their contract or agreement with you for such leased equipment
ends.

B. With respect to the insurance afforded these additional insureds, the following additional exclusions apply:
This insurance does not apply:
1. To any “occurrence” which takes place after the equipment lease expires;
2. To “bodily injury” or “property damage” arising out of the sole negligence of such person or organization.

C. This insurance shall not exceed the scope of coverage, including limits, of this policy and in no event shall
the insurance provided to the additional insured exceed the scope of coverage, including limits, required by
the contract.

D. Itis agreed and understood no other additional insured endorsement attached to this policy will apply unless
such a person or organization is specifically designated in that endorsement.

This insurance is excess to any other insurance, whether primary, excess, contingent or on any other basis, available
to the additional insured unless a written contract requires that this insurance be primary or primary and non-
contributing. However, this insurance is always excess to other insurance, whether primary, excess, contingent or on
any other basis, when the additional insured has been added to the other insurance as an additional insured.

Nothing herein contained shall be held to vary, alter, waive or extend any of the terms, conditions, provisions,
agreements or limitations of the mentioned policy, other than as above stated.

This endorsement changes the policy to which it is attached and is effective on the date issued unless otherwise stated.
(The information below is required only when this endorsement is issued subsequent to preparation of the policy.)

Endorsement Effective: Same as policy effective date unless otherwise indicated above.

Policy Effective: 6/1/2026 Policy No.: GL26A00094 Endorsement No.:

Insured: Ajax Paving Industries of Florida, LLC Premium $

Insurance Company: American Contractors Insurance Co. RRG



AGGREGATE LIMITS OF INSURANCE
(PER PROJECT)

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART

It is hereby understood and agreed the General Aggregate Limit under Limits of Insurance, Section lll, of the
Coverage Form applies separately to each of your projects away from premises owned by or rented to you.

Nothing herein contained shall be held to vary, alter, waive or extend any of the terms, conditions, provisions,
agreements or limitations of the mentioned Policy, other than as above stated.

This endorsement changes the policy to which it is attached and is effective on the date issued unless otherwise stated.
(The information below is required only when this endorsement is issued subsequent to preparation of the policy.)

Endorsement Effective: same as policy eff. date unless otherwise indicated above.
Policy Effective: 6/1/2026 Policy No.: GL26A00094 Endorsement No.:

Insured: Ajax Paving Industries of Florida, LLC Premium $

Insurance Company: American Contractors Insurance Co RRG
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ADDITIONAL INSURED

This endorsement modifies insurance provided under the following:

BUSINESS AUTO LIABILITY COVERAGE PART

Any person or organization you are required by contract to include as an additional insured on this policy is an
"insured" but only with respect to liability arising out of the ownership, maintenance or use of an "auto” in the
operations incidental to the contract and to the extent set forth below:

(1) The limit of insurance will not be greater than that required by such contract.

(2) The coverage provided to the additional insured will not be greater than that customarily provided by the policy
forms specified in and required by the contract.

(3) Allinsuring agreements, exclusions and conditions of this policy will apply.
(4) Inno event shall the coverage or limit of insurance in this coverage form be increased by such contract.

This insurance is excess to any other insurance, whether primary, excess, contingent or on any other basis,
available to the additional insured unless a written contract requires that this insurance be primary or primary and
non-contributing. However, this insurance is always excess to other insurance, whether primary, excess,
contingent or on any other basis, when the additional insured has been added to the other insurance as an
additional insured.

Nothing herein contained shall be held to vary, alter, waive or extend any of the terms, conditions, provisions,
agreements or limitations of the mentioned Policy, other than as above stated.

This endorsement changes the policy to which it is attached and is effective on the date issued unless otherwise stated.
(The information below is required only when this endorsement is issued subsequent to preparation of the policy.)

Endorsement Effective: same as policy eff. date unless otherwise indicated above.
Policy Effective: 6/1/2026 Policy No.: AL26000039 Endorsement No.:
Insured: Ajax Paving Industries of Florida, LLC Premium $

Insurance Company: American Contractors Insurance Co RRG
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WAIVER OF TRANSFER OF RIGHTS OF RECOVERY
AGAINST OTHERS TO US

This endorsement modifies insurance provided under the following:
BUSINESS AUTO LIABILITY COVERAGE FORM

The Transfer of Rights of Recovery Against Others to Us Condition does not apply to any person(s) or organization(s)
for whom you are required to waive subrogation with respect to the coverage provided under this Coverage Form, but
only to the extent that subrogation is waived:

A. Under a written contract or agreement with such person(s) or organizations(s); and
B. Prior to the “accident” or the “loss”.

Nothing herein contained shall be held to vary, alter, waive or extend any of the terms, conditions, provisions,
agreements or limitations of the mentioned Policy, other than as above stated.

This endorsement changes the policy to which it is attached and is effective on the date issued unless otherwise stated.
(The information below is required only when this endorsement is issued subsequent to preparation of the policy.)

Endorsement Effective: Same as policy effective date unless otherwise indicated above.
Policy Effective: 6/1/2026 Policy No.: AL26000039 Endorsement No.:

Insured: Ajax Paving Industries of Florida, LLC Premium $

Insurance Company: American Contractors Insurance Co. RRG



WORKERS COMPENSATION AND EMPLOYERS LIABILITY INSURANCE POLICY WC 0003 13
(Ed. 04-84)

WAIVER OF OUR RIGHT TO RECOVER FROM OTHERS ENDORSEMENT

We have the right to recover our payments from anyone liable for an injury covered by this policy. We will not enforce our right against
the person or organization named in the Schedule. (This agreement applies only to the extent that you perform work under a written
contract that requires you to obtain this agreement from us.)

This agreement shall not operate directly or indirectly to benefit anyone not named in the Schedule.

Schedule

Whomever the named insured is required by written contract executed prior to loss to waive rights of recovery
against.

This endorsement does not apply to policies in California, Kentucky, New Hampshire, New Jersey, Texas or Utah.
This endorsement does not apply to policies in Missouri where the employer is in the construction group of code classifications.
This endorsement does not apply to policies in Kansas for private construction contracts unless the construction project involved

is a consolidated or wrap-up program.

This endorsement changes the policy to which it is attached and is effective on the date issued unless otherwise stated.
(The information below is required only when this endorsement is issued subsequent to preparation of the policy.)

Endorsement Effective: Same as Policy Effective Date unless otherwise indicated above.
Policy Effective Date: §/1/2026 Policy No. WCA000030726 Endorsement No.
Insured Ajax Paving Industries of Florida, LLC Premium $

Insurance Company ACIG Insurance Company

WC 00 03 13
(Ed. 04-84)

© 1983 National Council on Compensation Insurance.



7/1/26, 10:37 AM American Contractors Insurance Co RRG - Company Profile

Rating Services v Information Services v Events ¥ About Us ~
A.M. Best Rating Services

American Contractors Insurance Co RRG e
AMB #:010010  NAIC # 12300  FEIN #: 751940179

Administrative Office R T
2600 N. Central Expressway, Suite 800 i Company Structure
Richardson, Texas, 75080 | Ultimate Parent: 086794 - Ameri c
United States | Insurance Group Ltd
https://www.acig.com - Rating Unit: 086794 - American Contractors
Phone: 800-563-6051 | Insurance Group Ltd
View: Organizational Structure
Quick Links |
' . .
Best's Credit Ratings
Financial Strength ® Credit Rating Analysts
Rating (Rating Category): A (Excellent) . Rating Office: AM. Best Rating Services, Inc.
Affiliation Code: r (Reinsured) Senior Financial Analyst: Sean Waldman
Outlook (or Implication): Stable Senior Financial Analyst: Ricardo A. Longchallon
Action: Affirmed
Effective Date: Oct 23, 2025 See the Disclosure Information Form or Press Release below for the office and analyst at the time of the
Initial Rating Date: Jan 27, 1997 rating event.
Long-Term Issuer Credit ® Disclosure Information
Rating (Rating Category): a+ (Excellent) Disclosure Information Form
Outlook (or implication): Stable View AM Best's Rating Disclosure Form
Action: Affirmed
Effective Date: Oct 23, 2025 View AM Best's Rating Review Form
Initial Rating Date: Jun 05, 2007
- Financial Size Category @
Financial Size Category: IX (USD 250 Million to Less than 500 Million)
' . . .
Best's Credit Ratings History
Financial Strength Long-Term Issuer Credit
Effective Date Rating Outlook Rating Outlook
October 23, 2025 A (Excellent) Stable a+ (Excellent) Stable
October 31, 2024 A (Excellent) Stable a+ (Excellent) Stable
November 02, 2023 A (Excellent) Stable a+ (Excellent) Stable
October 20, 2022 A (Excellent) Stable a+ (Excellent) Stable
October 29, 2021 A (Excellent) Stable a+ (Excellent) Stable

Reports

https://ratingservices.ambest.com/CompanyProfile?ambnum=10010&AltSrc=186&URatingld=3166193 1/3
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Administrative Office

2600 N. Central Expressway, Suite 800
Richardson, Texas, 75080

United States

https://www.acig.com
Phone: 800-563-6051

Quick Links
Best's Credit Ratings

Financial Strength ©

Rating (Rating Category): A (Excellent)
Affiliation Code: g (Group)
Outlook (or Implication): Stable
Action: Affirmed
Effective Date: Oct 23, 2025
Initial Rating Date: Jan 27, 1997

Long-Term Issuer Credit ®

Rating (Rating Category): a+ (Excellent)
Outlook (or Implication): Stable
Action: Affirmed
Effective Date: Oct 23, 2025
Initial Rating Date: Jun 05, 2007

Financial Size Category ®

Financial Size Category: IX (USD 250 Million to Less than 500 Million)

Best's Credit Ratings History

Financial Strength
Effective Date Rating Outlook
October 23, 2025 A (Excellent) Stable
October 31, 2024 A (Excellent) Stable
November 02, 2023 A (Excellent) Stable
October 20, 2022 A (Excellent) Stable
October 28, 2021 A (Excellent) Stable

Reports

| Company Structure
Ultimate Parent: 086794 - American Contractors

Insurance Group Ltd
; Rating Unit: 086794 - American Contractors
: Insurance Group Ltd
j View: Organizational Structure
- Credit Rating Analysts

Rating Office: AM. Best Rating Services, Inc.

Senior Financial Analyst: Sean Waldman

Senior Financial Analyst: Ricardo A. Longchallon

See the Disclosure Information Form or Press Release below for the office and analyst at the time of the
rating event.

Disclosure Information

Disclosure Information Form

. View AM Best's Rating Disclosure Form
View AM Best's Rating Review Form

Long-Term Issuer Credit

Rating Outlook
a+ (Excellent) Stable
a+ (Excellent) Stable
a+ (Excellent) Stable
a+ (Excellent) Stable
a+ (Excellent) Stable

https://ratingservices.ambest.com/CompanyProfile?ambnum=106898&AltSrc=186&URatingld=3166193

13



EXHIBIT IV

NON-COLLUSION AFFIDAVIT OF PRIME BIDDER

State of Florida Y
SS
County of Sarasota )
Christie Alvaro , being first duly sworn, deposes and saysthat:
% They are Vice President of Estimating of Ajax Paving Industries of Florida, LLC , the Bidder that has
submitted the attached Bid;

2. They are fully informed respecting the preparation and contents of the attached Bid and of al pertinent
circumstance respecting such Bid;

3. Such Bid is genuine and is not a collusive or sham Bid,

4, Neither the said Bidders nor any of their officers, partners, owners, agents, representatives, employees or
partiesin interest, including this affiant, hasin any way colluded, conspired, connived or agreed, directly or
indirectly with any other Bidder, firm or person to submit a collusive or sham Bid in connection with such
Contract or has in any manner, directly or indirectly, sought by agreement or collusion of communication
or conference with any other Bidder, firm or person to fix the price or prices in the atached Bid of any
other Bidder, or to fix any overhead, profit or cost dement of the Bid Price or the Bid Price of any other
Bidder, or to secure through any collusion, conspiracy, connivance or unlawful agreement any advantage
against the County or any person interested in the proposed Contract; and

5. The price or prices quoted in the attached Bid are fair and proper and are not tainted by any collusion,
conspiracy, connivance or unlawful agreement on the part of,the Bidder or any gﬁj’%“ﬁgmts.
representatives, owners, employees or partiesin interest, inclugh S offi Sy '

Title Christie Alvaro, Vice Presx(ient of!Estrmahnén

= a8, (’ “. () -
%, ] i';L\ . ~:§2\m
Subscribed and sworn to beforemethis 12th day of May 729 g O
4‘\

& KARA COGGINS
] Notary Pubhc State of Florida
(Tntle SOFReY My Comm Explres Apr 6, 2029
Bonded through National Notary Assn.
My Commission expires

EXIV -1



EXHIBIT VI

AFFIDAVIT OF PERCENTAGE OF WORK
BID # 26-217

By signing below, the bidder:

e Is certifying that they will be performing, with their own organization, the percentage of work
required under the Specia Conditions, Section 2 of the contract documents for Bid #26-217.

e Understands that at the pre-award meeting they will be required to submit a spreadsheet (Exhibit VI-
A) listing the complete breakdown of the bid price submitted by area of work. The list must include
the division of work being performed, the name of the contractor performing that area of work, the
WMBE dassification of the contractor, the dollar amount of the work, and the percentage of the total
bid price for each division of work.

e Acknowledges that no changes to sub-contractors used will be allowed after submittal at the pre-
award meeting unless otherwise approved by the Procurement Director. Any prime contractor that
defaults on this requirement may be suspended as alowed within the Procurement Procedures.

o |f the percentage of work proposed to be completed by the prime is not equal to, or more than, the
amount required, the bid will be considered to be non-responsive.

Bidder must sign and have notarized:

The undersigned Bidder hereby certifies that they fully understand the provisions as stated above and will
comply.

Dated this 12th  day of May .20 26

‘\nnun;,

Name of Firm Ajax Paving Inghystries of Florida, LLI.;

By Christie Alvaro ﬂb,, [)4,[’& ~(‘

Vice President of Estimating

Title of Person Signing
‘v"a«, /4 o9 \ ‘\
gy
Subscribed and sworn to beforeme this 12th day of__May ,20 26
KARA COG
Vr\@}b{l M‘C_é /}W No Public - State of Fore
(Title) f\"" My Comm. Expires Apr 6, 2029

Bonded through National Notary Assn,

My Commission expires




Exhibit VI-A, Subcontract List

Classification
Asian
Caucasian, Caucasian, African Hispanic Pacific Native Asian Indian % of
Work Activity Firm performing work Male % Female % American % American % American % American % American % Total Total
Maintenance of Traffic
Devices Acme Barricades, LLC $ 46,852.50 $  46,852.50 1.69%
Maintenance of Traffic | Self Perform $  403,325.41 $ 403,32541] 14.53%
Barrier Wall Acme Barricades, LLC $  33,875.00 $ _ 33875.00 1.22%
Erosion Control Taylors Turf $ 4,694.46 $ 4,694.46 0.17%
Litter & Mowing Taylors Turf $  809.55 $ 809.55 0.03%
Milling Ongrade Contracting $ 10,200.00 $ 10,200.00 0.37%
Asphalt Paving Self Perform $ 360,109.55 360,109.55 | 12.98%
Concrete Curbman $  126,742.95 $ 126,742.95 4.57%
Site Work Self Perform $  495227.51 $ 49522751 | 17.85%
Storm Drain Self Perform $ 420514.53 $ 420,514.53 | 15.15%
Sod/Seed Taylors Turf $ 7,620.00 $ 7,620.00 0.27%
Signing/Striping Bussey Construction Services, Inc. $ 65,449.20 $  65449.20 2.36%
Signalization Montoya Electric Service, Inc. $ 461,363.50 $ 461,363.50| 16.63%
Survey Tomahawk Surveying $ 24,135.00 $ 24,135.00 0.87%
Quality Control Testing |Roberts Consulting Services, Inc. $ 31,916.00 $  31,916.00 1.15%
Contingency NA $ 150,000.00 150,000.00 5.41%
Allowance NA $ 132,141.00 132,141.00 4.76%
[Totals | $ 2,654,286.95 | 96% [ $ 107,565.20 | 4% | $ - [$13,124.01] 0%[$ - 1 $ - B -1 [$2,774,976.16 [ 100.0%]




EXHIBIT V
NON-COLLUSION AFFIDAVIT OF SUBCONTRACTOR
The Contractor shall not execute any agreement with any subcontractor or permit any subcontractor to perform any
work included in this Contract until he has submitted a non-collusion affidavit from the subcontractor in

substantially the form shown below and has received written approval of subcontractor from the County.
8 ) ] 3 Y

State of  Florida )

County of___Duval 3

Christian Cummings , being first duly sworn, deposes and says that:
L They are_ CEO of. ACME Barricades, L.C. . hereafter referred to
as the Subcontractor;
2. They ate fully informed respecting the preparation and contents of subcontractor’s Bid Submittal submitted

by the subcontractor to__Alex Paving industies of Foride. LC_the Contractor for certain work in connection with Bid:
26-217

3. Such subcontractor’s Bid Submittal is genuine and is not a collusive or sham submittal;

4. Neither the subcontractor nor any of its officers, partners, owners, agents, representatives, employees or
parties in interest, including this affiant, has in any way colluded, conspired, connived or agreed, directly or
indirectly with any other Bidder, firm or person to submit a collusive or sham Bid Submittal in connection
with such Contract or to refrain from submitting a Bid Submittal in connection with such Contract, or has
in any manner, directly or indirectly, sought by unlawful agreement or connivance with any other Bidder,
firm or person to fix the price or prices in said subcontractor’s Bid Submittal or secure through collusion,
conspiracy, connivance or unlawful agreement any advantage against the County or any person interested
in the proposed Contract; and

5. The price or prices quoted in the subcontractor’s Bid Submittal are fair and proper and not tainted by any
collusion, conspiracy, connivance or unlawful agreement on the part of the Bidder or any of their agents,

representatives, owners, employees or parties in interest, including t}%

Signed__/

Title Christian Cummings, CEO
(Csﬁzzyed and syfn to before me this /2 /’f day of, ellu'v(, 20 2o

_ ) Lh
\/j ¥a) _,450&/)&4/ J

(Title) "~

My Commission cxpin'esm_/_i&gig
/ EXV-1

-

wiwn,  CHERYL D CUMMINGS 95

B I
5 % Notary Public-State of Florida
o 2 Commission # HH 719504
E {s My Commission Expires

5
S September 14, 2029

),

T
ey,




EXHIBIT V
NON-COLLUSION AFFIDAVIT OF SUBCONTRACTOR

The Contractor shall not execute any agreement with any subcontractor or permit any subcontractor to perform any
work included in this Contract until he has submitted a non-collusion affidavit from the subcontractor in
substantially the form shown below and has received written approval of subcontractor from the County.

1S FORM MUST BE SIGNED BY AN AUTHORIZE : Y OF OMPAN

(= y
State of, T'IOVIAGL )
SS
County of, ,PO‘ k— o

d o # f
j T4 A’ &/ % //7?0 /%i%/ ) &2 /7% el - , being first duly sworn, deposes and says that:
1. They are;@"ﬁ‘ﬁ'/ < / //)%of EIY’A? 25 72"1"}[, Q«C , hereafter referred to

as the Subcontractor;

2. They are fully informed respecting the preparation and contents of subcontractor’s Bid Submittal submitted
by the subcontractor to__ Alsx Paving Indusires ofFlorda, LG the Contractor for certain work in connection with Bid:
26-217

3. Such subcontractor’s Bid Submittal is genuine and is not a collusive or sham submittal;

4. Neither the subcontractor nor any of its officers, partners, owners, agents, representatives, employees or

parties in interest, including this affiant, has in any way colluded, conspired, connived or agreed, directly or
indirectly with any other Bidder, finn or person to submit a collusive or sham Bid Submittal in connection
with such Contract or to refrain from submitting a Bid Submittal in connection with such Contract, or has
in any manner, directly or indirectly, sought by unlawful agreement or connivance with any other Bidder,
firm or person to fix the price or prices in said subcontractor’s Bid Submittal or secure through collusion,
conspiracy, connivance or unlawful agreement any advantage against the County or any person interested
in the proposed Contract; and

5: The price or prices quoted in the subcontractor’s Bid Submittal are fair and proper and not tainted by any
collusion, conspiracy, connivance or unlawful agreement on the part of the Bidder or any of their agents,

representatives, owners, employees or parties in interest, including this;affiant, .
Signed %ﬂ/ &V’L‘%
Title ﬁﬁg/%’ﬂ 7.
Subscribed and sworn to before me this amay of S\_) N .20 &Q@\\Q

Sosga Ml ROSAX,
‘ﬁcﬁ Si et

(Title) _
My Commission expires ‘i 9\ / a\ I 8\0 5\01 W W
EXV-1

PP TR TP Ve Snenfhoaboncelas 1.

Notary Public State of Florida 95

Alyss Martinez
My Commission HH 750995
i Explres 12/21/2029

s g ABe S _mnmme g dEbt hat
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EXHIBIT V
NON-COLLUSION AFFIDAVIT OF SUBCONTRACTOR

The Contractor shall not execute any agreement with any subcontractor or permit any subcontractor to perform any
work included in this Contract until he has submitted a non-collusion affidavit from the subcontractor in
ubcontractor from the County.

NATORY OF THE COMPANY

State off lorida )
SS

County ofD€SOt0 )

Michelle Walker __, being first duly swom, deposes and says that:

1. They are Vice President ,; Ongrade Contracting, inc. . hereafter referred to
as the Subcontractor;

2. They are fully informed respecting the preparation and contents of subcontractor’s Bid Submittal submitted
by the subcontractor to__ Alex Paving Indusides of Florida, LLC__ the Contractor for certain work in connection with Bid:
26-217

3 Such subcontractor’s Bid Submittal is genuine and is not a collusive or sham submittal;

4. Neither the subcontractor nor any of its officers, partners, owners, agents, representatives, employees or

parties in interest, including this affiant, has in any way colluded, conspired, connived or agreed, directly or
indirectly with any other Bidder, firm or person to submit a collusive or sham Bid Submittal in connection
with such Contract or to refrain from submitting a Bid Submittal in connection with such Contract, or has
in any manner, directly or indirectly, sought by unlawful agreement or connivance with any other Bidder,
firm or person to fix the price or prices in said subcontractor's Bid Submittal or secure through collusion,
conspiracy, connivance or unlawful agreement any advantage against the County or any person interested
in the proposed Contract; and

5 The price or prices quoted in the subcontractor’s Bid Submittal are fair and proper and not tainted by any
collusion, conspiracy, connivance or unlawful agreement on the part of the Bidder or any of their agents,
representatives, owners, employees or parties in interest, including this aff:lant. \

l', ! \\ \ &f ;i

Signed. . AT, RVALME A

i
| N
g~ i

Vice Eresident

Title

Subscribed and sworn to before me this_29 ___day of_June L0200 .

S
7 Ry

8

(Title)

My Commission expires. (\LO}) 29 2098
e =5 EXV-1
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EXHIBIT V
NON-COLLUSION AFFIDAVIT OF SUBCONTRACTOR

The Contractor shall not execute any agreement with any subcontractor or permit any subcontractor to perform any
work included in this Contract until he has submitted a non-collusion affidavit from the subcontractor in

substantially the form shown below and has received written approval of subcontractor from the County.
HIS EQF ; 4 NATORY OF TH
State of };‘JO*“ u( ~ )
Ss
County of ‘Y—)OUL_ 2
C’n} 1L Jﬁu,.( ? E:Uj‘f’(w , being first duly sworn, deposes and says that:
I. They are /_,/'q o Mt of ( ;_J_\’ lﬂMxh, - , hereafter referred to

as the Subcontractor; 7

2, They are fully informed respecting the preparation and contents of subcontractor’s Bid Submittal submitted
by the subcontractor to_ A% Pavieg industries of Foida, LLC_ the Contractor for certain work in connection with Bid:

28217
3. Such subcontractor’s Bid Submittal is genuine and is not a collusive or sham submittal;
4, Neither the subcontractor nor any of its officers, partners, owners, agents, representatives, employees or

parties in interest, including this affiant, has in any way colluded, conspired, connived or agreed, directly or
indirectly with any other Bidder, firm or person to submit a collusive or sham Bid Submittal in connection
with such Contract or to refrain from submitting a Bid Submittal in connection with such Contract, or has
in any manner, directly or indirectly, sought by unlawful agreement or connivance with any other Bidder,
firm or person to fix the price or prices in said subcontractor’s Bid Submittal or secure through collusion,

conspiracy, connivance or unlawful agreement any advantage against the County or any person interested
in the proposed Contract; and

5. The price or prices quoted in the subcontractor’s Bid Submittal are fair and proper and not tainted by any
collusion, conspiracy, connivance or unlawful agreement on the part of the Bidder or any of their agents,
representatives, owners, employees or parties in interest, including this affiant.

Signed OM"’“
" TueOEice Mavia ey
Subscribed and sworn to before me this 30 day of/S V' 520 piLO

- \_/7
(Title) ,
My Commission expires }2/ Z| / 29

Nolary Public State of Florida

g

[

g Michae! Geabaldon
EXV-1 4 @ My Commission HM 750858

r Explres 12/21/2029
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EXHIBIT V
NON-COLLUSION AFFIDAVIT OF SUBCONTRACTOR
The Contractor shall not execute any agreement with any subcontractor or permit any subcontractor to perform any
work included in this Contract until he has submitted a non-collusion affidavit from the subcontractor in

substantially the form shown below and has received written approval of subcontractor from the County.
SFE 1S

State of_F1 0¥ d Q )
SS
County of. E{ A\SCDO )

Shav 1o Busset , being first duly sworn, deposes and says that:

I They mmmr_mﬁﬁmnmw&v_ CTinc. . hereafter referred o
as the Subcontractor;

2. They are fully informed respecting the preparation and contents of subcontractor’s Bid Submittal submitted
by the subcontractor to_Aex Pawng incustnes of Fieeda UC _ the Contractor for certain work in connection with Bid:
26217

3 Such subcontractor’s Bid Submittal is genuine and is not a collusive or sham submittal;

4. Neither the subcontractor nor any of its officers, partners, owners, agents, representatives, employees or

parties in interest, including this affiant, has in any way colluded, conspired, connived or agreed, directly or
indirectly with any other Bidder, firm or person to submit a collusive or sham Bid Submittal in connection
with such Contract or to refrain from submitting a Bid Submittal in connection with such Contract, or has
in any manner, directly or indirectly, sought by unlawful agreement or connivance with any other Bidder,
firm or person to fix the price or prices in said subcontractor’s Bid Submittal or secure through collusion,
conspiracy, connivance or unlawful agreement any advantage against the County or any person interested
in the proposed Contract; and

5 The price or prices quoted in the subcontractor’s Bid Submittal are fair and proper and not tainted by any
collusion, conspiracy, connivance or unlawful agreement on the part of the Bidder or any of their agents,
representatives, owners, employees or parties in interest, including this affiant

Signed
Tie_ ) (& Presiden

Subscribed and sworn to before me this 9.5% day of JU\Y\_Q. , 20 20

(Title)

. Notary Public State of Fiorida
‘ Lsila Kirpy
My Commission MM 574731
Expires 7/24/2028

My Commission expires

oY o
=

b

=
T

EXV-1
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EXHIBIT V
NON-COLLUSION AFFIDAVIT OF SUBCONTRACTOR

The Contractor shall not execute any agreement with any subcontractor or permit any subcontractor to perform any
work included in this Contract until he has submitted a non-collusion affidavit from the subcontractor in
substantially the form shown below and has received written approval of subcontractor from the County.

State of Florida )
SS

County of Polk )

Tricia M. Cox , being first duly sworn, deposes and says that:

1. They are CEO of Montoya Electric Service, Inc. . hereafter referred to
as the Subcontractor;

2, They are fully informed respecting the preparation and contents of subcontractor’s Bid Submittal submitted
by the subcontractor toAlax Paving Industries of Florida, LLC the Contractor for certain work in connection with Bid:
26-217

3, Such subcontractor’s Bid Submittal is genuine and is not a collusive or sham submittal;

4, Neither the subcontractor nor any of its officers, partners, owners, agents, representatives, employees or

parties in interest, including this affiant, has in any way colluded, conspired, connived or agreed, directly or
indirectly with any other Bidder, firm or person to submit a collusive or sham Bid Submittal in connection
with such Contract or to refrain from submitting a Bid Submittal in connection with such Contract, or has
in any manner, directly or indirectly, sought by unlawful agreement or connivance with any other Bidder,
firm or person to fix the price or prices in said subcontractor’s Bid Submittal or secure through collusion,
conspiracy, connivance or unlawful agreement any advantage against the County or any person interested

in the proposed Contract; and

5 The price or prices quoted in the subcontractor’s Bid Submittal are fair and proper and not tainted by any
collusion, conspiracy, connivance or unlawful agreement on the parf of the Bidder or any of their agents,
representatives, owners, employees or parties in interest, including this affiant.

Sigan‘A‘ - u( W
Title C £O
Subscribed and sworn o before me this A=\ _day of_ M ON€_ 20 le

K‘SOVM 'c})\ m Qx(\.\n\é&a

et cekacy | Novacy
(Title) T v

My Commission expires O\ N N

Notary Publlo State of Floride
EXV-1 Temre L Driggers
My Commiasslon HH 710164

Expires 0/24/2020

| N W
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EXHIBIT V
NON-COLLUSION AFFIDAVIT OF SUBCONTRACTOR

The Contractor shall not execute any agreement with any subcontractor or permit any subcontractor to perform any
work included in this Contract until he has submitted a non-collusion affidavit from the subcontractor in
substantially the form shown below and has received written approval of subcontractor from the County.

HIS FORM M 3} N AUTHORIZED SIGNATOR OMPAN

State of FM ! Dﬂ )

S§

County of CAAUOTTE )

Dr@t/ V4 d— g —764 ,C? ﬂ ___, being first duly swom, deposes and says that:
‘ [ » o ’
1. They are [ @é of, /&/’74{@\ al §ﬁ£’ sk, S, hereafter referred to

as the Subcontractor;

2. They are fully informed respecting the preparation and contents of subcontractor’s Bid Submittal submitted
by the subcontractor to_ A=xPeving industies of Florida, LLC _ the Contractor for certain work in connection with Bid:
26-217

3. Such subcontractor’s Bid Submittal is genuine and is not a collusive or sham submittal;

4. Neither the subcontractor nor any of its officers, partners, owners, agents, representatives, employees or

parties in interest, including this affiant, has in any way colluded, conspired, connived or agreed, directly or
indirectly with any other Bidder, firm or person 10 submit & collusive or sham Bid Submittal in connection
with such Contract or to refrain from submitting a Bid Submitta} in connection with such Contract, or has
in any manner, directly or indirectly, sought by unlawful agreement or connivance with any other Bidder,
firm or person to fix the price or prices in said subcontractor’s Bid Submittal or secure through collusion,
conspiracy, connivance or unlawful agreement any advantage against the County or any person interested
in the proposed Contract; and

S The price or prices quoted in the subcontractor’s Bid Submittal are fair and er and'pot tainted by any
collusion, conspiracy, connivance or unlawful agreement on the part of te Bidder or/gmy ieir agents,

representatives, owners, employees or parties in interest, including this

N L.,

Notory Pullic for Yne Stk o Punda % %
(Title) \ . ;: i ﬂ"”

My Commission expires, OMloa | 2029

EXV-1 e
Notary Public Siate of Florida
§ Lesh J. Leufl
9 [ My Commisslon HH 559806

i Explres 4/4/2029
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EXHIBIT V

NON-COLLUSION AFFIDAVIT OF SUBCONTRACTOR

The Contractor shall not execute any agreement with any subcontractor or permit any subcontractor to perform any
work included in this Contract until he has submitted a non-coliusion affidavit from the subcontractor in
substamlally the form shown below and hns recewed wnttcn approval of subcontractor from the County

State of /@ [& )

County of Mm'/bz 5%"7&! )

S8

/7 / ’ / J
A 11 /’70 Jé ol . being first duly sworn, deposes and says that:

Theyare.{,'é__g_M of Loberly &n.m//f,.f Jervrels Zpe. . hereafter referred to
as the Subcontractor;

They are fully informed respecting the preparation and contents of subcontractor’s Bid Submittal submitted
by the subcontractor to__#iaxPaving Industres of Florida, LLC _ the Contractor for certain work in connection with Bid:
26-217

Such subcontractor’s Bid Submittal is genuine and is not a collusive or sham submittal;

Neither the subcontractor nor any of its officers, partners, owners, agents, representatives, employees or
parties in interest, including this affiant, has in any way colluded, conspired, connived or agreed, directly or
indirectly with any other Bidder, firm or person to submit 2 collusive or sham Bid Submittal in connection
with such Contract or to refrain from submitting a Bid Submittal in connection with such Contract, or has
in any manner, directly or indirectly, sought by unlawful agreement or connivance with any other Bidder,
firm or person to fix the price or prices in said subcontractor’s Bid Submittal or secure through collusion,
conspiracy, connivance or unlawful agreement any advantage against the County or any person interested
in the proposed Contract; and

The price or prices quoted in the subcontractor’s Bid Submittal are fair and proper and not tainted by any
collusion, conspiracy, connivance or unlawful agreement on the part of the Bidder or any of their agents,
representatives, owners, employees or parties in interest, including this affiant. %

Signed

Title._ &/ QVL___M—Q’—-——

Subscribed and sworn to before me this ﬂ 5 day of dUuné 520 /Z(ﬂ

/@M/%X

(Title)

My Commission explﬂ%‘/ ]7 // ‘7/ / ﬂ& 2'4 ﬁ:@%} Notary "%&‘"ﬁﬁ%m

Commission # HH 698169
EXV-1 xw_mj?‘ ay Comm Expires Ju 14, 1029
Bonded through National Notary Assm.
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EXHIBIT XVIII
CERTIFICATE OF COMPLIANCE

In accordance with Florida Statutes, Chapter 440, the General Contractor hereby states that for projects
$250,000.00 or more, all subcontractors employed to work have workers’ compensation insurance in
place.

Bid # 26-217

Ajax Paving Industries of Florida, LLC
Contractor Signature

Christie Alvaro, Vice Preéidépt of Estm\an‘hg
Printed Name of Signer SARLLLALM

June 22, 2026
Date

EX XVIII

116



BID REGISTRATION

You MUST register using this form in order to receive notice of any addenda to these
documents. Please email the completed form to the Procurement Division as soon as
possible. It is the vendor’s responsibility to verify if addenda have been issued.

Bid Number and Title: Bid 26-217, Country Club Road at Buckeye Loop Road
Intersection Improvements

Description: Roadway improvements and installation of a new traffic signal, as detailed in the
construction plans prepared by HDR Engineering, Inc.

Receiving Period: Wednesday, May 13, 2026, Prior to 2:00p.m.

Bid Opening: Wednesday, May 13, 2026, 2:00p.m.

Special Instructions:

To obtain a copy of the bid sheet, plans, and additional bid docs please go the following FTP
site: https:/ftp3.polkfl.qov, you will be prompted for a User ID and Password. The User ID is
procurevendor and the password is solicitation. After you have logged in to the FTP site, double
click on the file folder “Bid 26-217, Bid Attachments”, select “Open” or “Save As” to download
the Bid documents, drawings, and technical specifications. If you need assistance accessing
this website due to ADA or any other reason, please email Tabatha Shirah at

tabathashirah@polkfl.gov.

This form is for bid registration only. Please scroll down for additional information.

BIDDER REGISTRATION
EMAIL THIS FORM BACK IMMEDIATELY TO
PROCUREMENT@POLKFL.GOV

Carefully complete this form and email to the Procurement Division. You must submit one form for each
bid that you are registering for.

Company Name: Ajax Paving Industries of Florida, LLC

Contact Person: Kara Coggins/Jessica Canon

Mailing Address: ~_One Ajax Drive

City: North Venice State: Florida Zip Code: 34275

Phone: 941-486-3600 E-mail: flestimate@ajaxpaving.com

6



POLK COUNTY
BOARD OF COUNTY COMMISSIONERS

BIDDING REQUIREMENTS AND
CONTRACT DOCUMENTS FOR:

Country Club Road at Buckeye Loop Road Intersection Improvements
BID FILE NO: # 26-217

County Project: 5400195

ISSUE DATE: April 7, 2026

PROCUREMENT DIVISION

330 W CHURCH STREET, ROOM 150
DRAWER AS05, P.O. BOX 9005
BARTOW, FLORIDA 33830/33831-9005

Website: www.polkfl.gov

Procurement Analyst: Tabatha Shirah

E-Mail: tabathashirah@polkfl.gov
Main Number: (863) 534-6757



April 9, 2026

POLK COUNTY, A POLITICAL SUBDIVISION OF THE
STATE OF FLORIDA
ADDENDUM # 1

BID 26-217, COUNTRY CLUB ROAD AT BUCKEYE LOOP ROAD
INTERSECTION IMPROVEMENTS

This addendum is issued to clarify, add to, revise and/or delete items of the Contract Documents
for this work. This Addendum is a part of the Contract Documents and acknowledgment of its
receipt shall be noted below and on the Bid Submittal Form.

Contained within this addendum: Link for FTP Site correction.

To receive a copy of bid package, bid sheet, plans, and additional bid documents, please go the
following FTP site: https://ftp3.polk-county.net, you will be prompted for a User ID and
Password. The User ID is procurevendor and the password is solicitation. After you have logged
in to the FTP site, double click on the file folder “Bid 26-217, Bid Attachments”, select “Open” or
“Save As” to download documents. If you need assistance accessing this website due to ADA or
any other reason, please email Tabatha Shirah at tabathashirah@polkfi.gov.

Tabatha Shirah
Senior Procurement Analyst
Procurement Division

This Addendum sheet should be signed and submitted with your

. . RO
bid submittal. SNSTRIES T,
y ,'(_’OIC’IA'/.“.‘JA\-,"
| 0 TqEAL 19
Signature: : Ol fmg
s 2008 =
i TEY e IR
Printed Name: Christie Alvaro O NS _’;Lfﬁ'&‘;,'u}f’?rfﬁ:“ 5
,"” '/"L,"”' 3 J\\\\
- . . - ,i A. M \\‘
Title: Vice President of Estimating ~*##1:10

Company: Ajax Paving Industries of Florida, LLC




April 16, 2026

POLK COUNTY, A POLITICAL SUBDIVISION OF THE
STATE OF FLORIDA
ADDENDUM # 2

BID 26-217, COUNTRY CLUB ROAD AT BUCKEYE LOOP ROAD
INTERSECTION IMPROVEMENTS

This addendum is issued to clarify, add to, revise and/or delete items of the Contract Documents
for this work. This Addendum is a part of the Contract Documents and acknowledgment of its
receipt shall be noted below and on the Bid Submittal Form.

Contained within this addendum: questions/answers and revision.

Tabatha Shirah
Senior Procurement Analyst
Procurement Division

This Addendum sheet should be sngned and submitted with your

W,

bid submittal.

Signature: os
Printed Name: Christie Alvaro (;:’f’;L;".. FLCA .\5
R LY
¥ lil"' VY ‘\\“\
Title: Vice President of Estimating gt

Company: Ajax Paving Industries of Florida, LFC




Bid 26-217, Country Club Road at Buckeye Loop Road Intersection Improvements
Addendum # 2

Q1: Would the County consider permitting an Underground Utility Contractor license for this
project?
A1: Please see Revision 1,

Q2: Can you please provide the list of registered bidders for project?
A2: Below is the current list of registered vendors:

1. Gibbs & Register, Inc.

2. Kamminga & Roodvoets, Inc.

3. Ajax Paving Industries of Florida, LLC

Revision 1
Bid Package, Qualifications — Section 2.1, page 76

Delete in its entirety:
The prime contractor shall be a certified general contractor in the State of Florida; copy of
license shall be submitted with the bid proposal.

Replace with:

The prime contractor shall be either (a) a certified general contractor in the State
of Florida; copy of license shall be submitted with the bid proposal, or (b) be
FDOT prequalified in Flexible Paving.



May 6, 2026

POLK COUNTY, A POLITICAL SUBDIVISION OF THE

STATE OF FLORIDA
ADDENDUM # 3

BID 26-217, COUNTRY CLUB ROAD AT BUCKEYE LOOP ROAD
INTERSECTION IMPROVEMENTS

This addendum is issued to clarify, add to, revise and/or delete items of the Contract Documents
for this work. This Addendum is a part of the Contract Documents and acknowledgment of its

receipt shall be noted below and on the Bid Submittal Form.

Contained within this addendum: questions and answers.

Tabatha Shirah
Senior Procurement Analyst

Procurement Division
This Addendum sheet should be signed and submitted with your

bid submittal.

. < - <
Signature: . g
Printed Name: Christie Alvaro 52y B A

T FLoRS N
7Tt i S P >
Vice President of Estimating-, “7 &
RATITTTTIIEAL

Title:
Ajax Paving Industries of Florida, LLC

Company:



Bid 26-217, Country Club Road at Buckeye Loop Road Intersection Inprovements

Addendum # 3
Q1: Can you please provide the list of registered bidders for project?
A1: Below is the current list of registered vendors:
1. Gibbs & Register, Inc.
2. Kamminga & Roodvoets, Inc.
3. Ajax Paving Industries of Florida, LLC
4. Tucker Paving, Inc.
Q2: Can the County provide LF of striping highlighted in yellow?
37 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE LS 1 Y
’ PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" GM 0.905
= PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" LF 57
PAINTED PAVEMENT MARKINGS, STANDARD., WHITE, ARROWS EA 18 v
PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" GM 1.126
PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON LF 328
38 0711 11125 |THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK LF 57
39 0711 11141 |THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" oM 0.012
40 0711 11170 |THERMOPLASTIC, STANDARD. WHITE, ARROW EA 18
41 0711 11224 |THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON LF 330
42 0711 11241 7L';-’IVI:;"?MEQPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION M 0.370
43 0711 16101 |THERMOPLASTIC, STANDARD-OTHER SURFACES. WHITE, SOLID, 6" oM 1.095
44 0711 16201 |THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" GM 1.304 |
A2: Per the FDOT Basis Of Estimates (BOE) manual these pay items are measured in Gross
Mile. Gross Mile can be converted to LF by multiplying the number of gross miles by
5,280.
Q3: Verify if Asphalt Grading for SP Is 9.5 or 12.5?
A3: The asphalt grading must comply with the Florida Department of Transportation FY 2025-
26 Standard Specifications for Road and Bridge Construction, specifically Section 334
Q4: What are the signage dimensions? FDOT codes are provided but not the dimensions
A4: Al of the sign sizes are shown in the plans below the MUTCD Code. Please refer to the
MUTCD 11t edition or the Standard H‘i\s\;hway Signs Manual for sign designs.
/(’
Vil-7
I8 x 24"
SiaN 1 iEA| 700-1-111
24" £ 24 i cA| 706-1-600
Z00-1-111 |1 EA STA 100454
700-1-680 |1 EA
STA 109%i5
SEL GLNDE 5IGH “
Example from plans: *¢'*¢7 and <
Q5: Can the County provide more information on excavation depth?
A5: Excavation mostly occurs along Country Club Road. Please, see the cross sections to aid

in identifying locations of excavation and the corresponding depth. The areas of
excavation are shown on the right side of the page corresponding to each cross section.



Bid 26-217, Country Club Road at Buckeye Loop Road Intersection Improvements
Addendum # 3

Q6: Can the County provide more information on embankment depth?

A6: Embankment mostly occurs along Buckey Loop Road. Please, see the cross sections to
aid in identifying locations of embankment and the corresponding depth. The areas of
embankment are shown on the right side of the page corresponding to each cross
section.



May 11, 2026

POLK COUNTY, A POLITICAL SUBDIVISION OF THE
STATE OF FLORIDA
ADDENDUM # 4

BID 26-217, COUNTRY CLUB ROAD AT BUCKEYE LOOP ROAD
INTERSECTION IMPROVEMENTS

This addendum is issued to clarify, add to, revise and/or delete items of the Contract Documents
for this work. This Addendum is a part of the Contract Documents and acknowledgment of its
receipt shall be noted below and on the Bid Submittal Form.

Contained within this addendum: questions and answers.

Tabatha Shirah
Senior Procurement Analyst
Procurement Division

This Addendum sheet should be signed and submitted with your
bid Smeittal- [TART]
/) SVleT R,

Pt

R TR

i . Al
SSp0R RS

i : A 8, 2, AT,
Signature: 3 - £ T
5; ol E:g:-:
Printed Name: Christie Alvaro EX 2008 (53
Tt AL OROY A,
. . N ”, 'vé".'.LU{‘a\\.‘."!\\\\\
Title: Vice President of Estimating """ o

7; \
7 v
Tapant

Company: Ajax Paving Industries of Florida, LLC




Bid 26-217, Country Club Road at Buckeye Loop Road Intersection Improvements
Addendum # 4

Q1:

A1:

Q2:
A2:

Q3:

A3:

Q4:

A4:

Q5:

AS5:

Can you please provide the details for the pipe and precast structures for the Country

Club Road at Buckeye Loop Road Intersection project bidding on May 13, 20267

| downloaded the FDOT Spec Book referenced on the cover sheet but was unable to

locate descriptions for the following items:
« INLETS, CURB, TYPE P-5, <10’

INLETS, CURB, TYPE P-6, <10’

INLETS, CURB, TYPE J-6, <10’

MANHOLES, J-7, <10'

PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18" S/CD

PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24" S/CD

PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 30"

S/ICD

FDOT Standard Plans Index:

» Please review FDOT Standard Plans Index 425-021 for details on Curb Inlets Type 5
and 6 A

e Please review FDOT Standard Plans Index 425-010 for details on structure bottoms P
and J

e Please review FDOT Standard Plans Index 425-001 for details on Manholes Type 7
Please review FDOT Specification Section 430 for all information regarding pipes

Can bid items be added for the temporary traffic control items shown in the summary of
quantities; signs, temp barrier, temp striping, temps asphalt, etc...?
Polk County wants all MOT items to be part of a lump sum MOT bid.

Can a limited NTP or additional contract days be issued so mast arms could be put into
production? The current lead times for mast arms and boxes are 24 to 30 weeks.
Procurement will provided response.

A Conditional Notice to Proceed (CNTP) for long lead items will be discussed with
Successful Bidder, if needed. The County has a spare control cabinet that can be
provided to contractor for this project.

Regarding bid item 108-1 monitoring existing structures; how many locations, what are
the addresses and for how long do they need to monitored? There are no locations listed
in the summary of quantities and the contractor will need this information to quote a lump
sum item.

Please review FDOT Standard Specifications for Road and Bridge Construction Section
108 for types of construction and the distance from that activity type for surrounding
structures to be monitored.

Does all the concrete curb & gutter require asphalt curb pad and thickened curb per the
note on plan sheet SQ-1, or just in the mill and pave area?

It is the intent that only the curb & gutter in the milling are resurfacing area will require the
asphalt curb pad and thickened curb.



Bid 26-217, Country Club Road at Buckeye Loop Road Intersection Inprovements

Addendum # 4

Q6: Do all proposed pipes crossing the roads need to be backfilled with flowable fill?

A6: The plans do not require flowable fill for backfilling pipes crossing the road(s). All pipes
are to be installed per FDOT Standard Specifications for Road and Bridge Construction
Section 430.

Q7: Can a pay item for unsuitable material be added? The soil borings indicate that plastic
soil (A-2-6) will be encountered. There is no way for the contractor to determine the
amount of unsuitable soil that will be encountered.

A7: The depth of the unsuitable soil (A-2-6) was reviewed during design. From the
information we have, it was determined that the unsuitable soil is not within the limits of
excavation required per FDOT Standard Plans Index 120-001.

Q8: s all the sod Bahia? The area along Buckeye Loop Road is a mixture of St. Agustine.

A8: Polk County requires the sod to match the adjoining private property’s sod.

Q9: s there existing irrigation?

A9: All proposed work is within the existing right-of-way. There is not any known irrigation
within the right-of-way of this project

Q10: Are the flume’s to be included in the curb price?

A10: Yes, flumes are to be included in the curb price.

Q11: Is a project sign required?

A11: No, a project sign is not required.

Q12: Can a daily bid item be added for the temporary traffic signals required in phase 1 stage
2?

A12: Polk County wants all MOT items to be part of a lump sum MOT bid.

Q13: Plan sheet 54 notes refers to temporary traffic detection to be included in bid item 102-
107-1. That bid item is not included in the pay items.

A13: Polk County wants all MOT items to be part of a lump sum MOT bid.

Q14: Can a bid item from daily temporary traffic detection be added?

A14: Polk County wants all MOT items to be part of a lump sum MOT bid.

Q15: How thick does the temporary roadway asphalt need to be and is temp road base
required?

A15: There is not a required thickness for the temporary roadway asphalt or road base. This is
up to the contractor to decide what is needed for the anticipated duration that it will be
used.

Q16: Can quantities and sizes of the existing storm drainage that needs to be removed be
provided? The plans don’t show any exiting storm.

A16: The existing storm pipes are shown in the plans. There are a couple of existing pipes that

are covered by the proposed replacement pipe. The existing pipe crossing Buckeye Loop
is identified as 24” RCP. The trench drain is identified as 0.4’. The existing pipe crossing



Bid 26-217, Country Club Road at Buckeye Loop Road Intersection Improvements
Addendum # 4

Q17:

A17:

Q18:

A18:

Q19:
A19:

Country Club North is identified as 18" RCP. It is not standard practice to quantify the

existing storm system to be removed as they are covered under other items, like clearing
and grubbing (Section 110); excavation and embankment for structures and pipe (Section
125); inlets, manholes, and junction boxes (Section 425); and pipe culverts (Section 430).

The existing french drain within the curbline on the westside of Buckeye Loop Road will
be removed when the curb is removed. What about the drainage system this french drain
ties into, can details be provided?

Yes, the entirety of the French drain system is to be removed. Please see FDOT
Standard Specifications for Road and Bridge Construction, Section 110. Where the
French drain ties will be completely reconstructed with a new inlet and a new headwall
(S-103 & S-104).

One of the homes have two stone columns with lighting and their mailbox is installed
inside one of the columns. Will the homeowner be responsible for removing and
reinstalling these columns, lighting, and mailbox?

Per FDOT Standard Specifications for Road and Bridge Construction, Section 110 the
contractor is to notify and permit the homeowner to remove their existing mailbox. If the
homeowner does not remove their mailbox or declines it will be up to the contractor as
part of the clearing and grubbing process.

Can you verify the quantity for bid item 522-2 Concrete Sidewalk & Drives, the summary
of quantities only shows 509 SY, where the bid item calls for 4585 SY?

The summary of quantities is correct with 509 SY. The bid mistakenly shows the SF
value of Concrete Sidewalk & Drives.



May 11, 2026

POLK COUNTY, A POLITICAL SUBDIVISION OF THE
STATE OF FLORIDA
ADDENDUM # 5

BID 26-217, COUNTRY CLUB ROAD AT BUCKEYE LOOP ROAD
INTERSECTION IMPROVEMENTS

This addendum is issued to clarify, add to, revise and/or delete items of the Contract Documents
for this work. This Addendum is a part of the Contract Documents and acknowledgment of its
receipt shall be noted below and on the Bid Submittal Form.

Contained within this addendum: Revised Bid Sheet on FTP Site in response to Addendum
4, Question 19.

To receive a copy of “BID 26-217, BID SHEET - Revision Addendum 5”, please go the
following FTP site: https:/ftp3.polk-county.net, you will be prompted for a User ID and
Password. The User ID is procurevendor and the password is solicitation. After you have logged
in to the FTP site, double click on the file folder “Bid 26-217, Bid Attachments”, select “Open” or
“Save As” to download documents. If you need assistance accessing this website due to ADA or
any other reason, please email Tabatha Shirah at tabathashirah@polkfl.gov.

Tabatha Shirah
Senior Procurement Analyst
Procurement Division

This Addendum sheet should be signed and submitted with your
bid submittal. iy

'} E \\\—-

: £ cz
Signature: Hek
: 0=
Printed Name: Christie Alvaro 200 A oroh: SEF
LA -CIRW L0 >
N i i s t';',: 'ﬂ!/ """" ‘:3\\‘
Title: Vice President of Estimating -, ; A
R

Company: Ajax Paving Industries of Florida, LLC




Part C — BID SUBMITTAL
(Unit Price)

NAME OF PROJECT: BID 26-217, Country Club Road at Buckeye Loop Road Intersection
Improvements

The undersigned, as Bidder, hereby declares that the only person or persons interested in the Bid
Submittal as principal or principals is or are named herein and that no other person that herein
mentioned has any interest in this Submittal or in the Contract to be entered into; that this Submittal
is made without any connection with any other person, company or parties making a Bid Submittal;
and that the Submittal is, in all respects, fair and made in good faith, without collusion or fraud.

The Bidder further declares that he/she has examined the site of the Work and informed
himself/herself fully in regard to all conditions pertaining to the place where the work is to be done;
that he/she has examined the Plans and Specifications for Work and Contractual Documents relative
thereto; that they have satisfied themselves relative to the work to be performed.

The Bidder proposes and agrees, if this Bid Submittal is accepted, to contract with the County in the
form of Contract specified; and to furnish all necessary materials, equipment, machinery, tools,
apparatus, means of transportation and labor necessary to complete the Work.

ALL THE PAGES THAT ARE PART OF THIS SECTION MUST BE
PROVIDED FOR THIS BID SUBMITTAL TO BE
CONSIDERED BY THE COUNTY

*NOTE: ALL UNIT PRICE PAGES MUST BE SUBMITTED WITH THE BID.
FAILURE TO SUBMIT WILL CAUSE THE BID TO BE REJECTED.

1. BID PRICE $ 2,642.835.16

(Note: This total represents the sum of the unit
prices on the Excel Bid Sheet.)
WRITTEN AMOUNT (SPELL OUT)

Two million, six hundred forty-two thousand, eight hundred thirty-five pop1ars

Sixteen CeNTS

2. CONTRACT TIME TO COMPLETE THIS PROJECT 330  CALENDAR DAYS

3. NAME OF BIDDER: Ajax Paving Industries of Florida, LLC
(typed or printed: firm, corporation, business or individual)
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CONTRACTOR'S LICENSE NUMBER (Copy of License Attached)

CGC1516738 Michael Horan

State Certification Number Individual’s Name (Print or Type)
234697

Polk County Registration Number Individua’'s Name (Print or Type)
234697

Polk County Local Business Tax Receipt
ADDENDUM CONFIRMATION

Bidder shall acknowledge below that they obtained any and all Addenda, if any, to the Plans and
Specifications, listing the Addenda by number and date.

Addendum No. 1 Date April 9,2026 Addendum No. 4 Date May 11, 2026
Addendum No. 2 Date April 16, 2026 Addendum No. 5 Date May 11, 2026
Addendum No. 3 Date May 6, 2026

We understand al requirements and state that as a legitimate bidder we will comply with al the stipulations
included in the bid package.

Submittd Date May 13, 2026
(Bid Receiving Date) e,

: = : . ¢ N LR x : g‘ ’;
BIDDER: Ajax y;img Industries of Florida, LLC 3 C?\S."'OYT P 0&.}: Q{\%
’.‘ .: 5 L] \-.; ‘{\ :
2 F o s
. b8 G jn
% Ao
Christie Alvaro o, b bt
B = (’-'; QS\\\\
(Printed Name of Signer) e
Vice President of Estimating
(Printed Title of Signer)
One Ajax Drive, North Venice Florida 34275
Address City State Zip Code

One Ajax Drive, North Venice Florida 34275 / 941-486-3600
Telephone Number

flestimate@ajaxpaving.com
Email Address
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ACKNOWLEDGEMENT OF FIRM IF A LIMITED LIABILITY COMPANY
STATE OF Florida County OF Sarasota

The foregoing instruments was acknowledged before me by means of prhysical presence or [_Jonline
notarization this May 12, 2026 (Date) by Christie Alvaro (Name of officer or agent)
as Vice President of Estimating (title of officer or agent) of the Company on behalf of the Company,

pursuant to the powers conferred upon him/her by the Company. He/she. personally appeared before me at
the time of notarization, and Uis personally known to me or [_] has produced na-personally known

as identification and did certify to have knowledge of the matters stated in the foregoing instrument and
certified the same to be true in al} r¢spects. Sybsgribed and sworn to (or affirmed) before me this

May 12, 2026 (Date) <4 (Official Notary Signature and
Notary Seal) (Name of Notary typed, printed or stamped)
Commission Number Commission Expiration Date

SRR, KARA COGGINS
f: ”% Notary Public - State of Florida
RIS Commission # HH 636240 |

~OE " My Comm. Expires Apr 6, 2029
Bonded through National Notary Assn.

ACKNOWLEDGEMENT OF FIRM, IF A CORPORATION

STATE OF County OF
The foregoing instrument was acknowledged before me by means of [] physical presence or [_lonline
notarization this (Date) by (Name of officer or agent) as

(title of officer or agent) of the Corporation on behalf of the Corporation,
pursuant to the powers conferred upon him/her by the Corporation. He/she personally appeared before me at

the time of notarization, and [] is personally known to me or [_] has produced
as identification and did certify to have knowledge of the matters stated in

the foregoing instrument and certified the same to be true in all respects. Subscribed and sworn to (or

affirmed) before me this (Date)

(Official Notary Signature and Notary Seal) (Name of Notary
typed, printed or stamped)

Commission Number Commission Expiration Date

ACKNOWLEDGEMENT OF FIRM, IF AN INDIVIDUAL

STATE OF ~__ County OF
The foregoing instrument was acknowledged before me by means of [ ] physical presence or [Jonline
notarization this (Date) By {Name of

acknowledging) who personally appeared before me at the time of notarization, and [_] is personally known to
me or [_] has produced___ as identification and did certify to have knowledge of the matters in the
foregoing instrument and certified the same to be true in all respects. Subscribed and sworn to (or affirmed)

before me this (Date) (Official
Notary Signature and Notary Seal) (Name of Notary typed,
printed or stamped)

Commission Number Commission Expiration Date

ACKNOWLEDGEMENT OF FIRM, IF A PARTNERSHIP
STATE OF County OF

The foregoing instrument was acknowledged before me by means of [] physical presence or [_Jonline
notarization this (Date) by (Name of acknowledging partner or
agent) on behalf of a partnership. He/She personally appeared before me at
the time of notarization, and [_] is personally known to me or [_] has produced as
identification and did certify to have knowledge of the matters in the foregoing instrument and certified the
same to be true in all respects. Subscribed and sworn to (or affirmed) before me this

(Date) (Official Notary Signature and Notary Seal)
(Name of Notary typed, printed or stamped)
Commission Number Commission Expiration Date
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COUNTY PROJECT NO. 5400195
COUNTRY CLUB ROAD AT BUCKEYE LOOP ROAD INTERSECTION IMPROVEMENTS
BID 26-217, BID SHEET

ROADWAY AND DRAINAGE

PAY ITEM NO. DESCRIPTION QUANTITY. UNIT UNIT PRICE TOTAL
01011 MOBILIZATION 1 LS $ 249,100.00 | $ 249,100.00
0102 1 MAINTENANCE OF TRAFFIC 1 Ls $ 422,600.00 | $ 422,600.00
0104 10 3 SEDIMENT BARRIER 2427 LF $ 105§ 2,548.35
0104 18 INLET PROTECTION SYSTEM 12 EA $ 18220 | § 2,186.40
0107 1 LITTER REMOVAL 4.15 AC $ 17000 | § 705.50
0107 2 MOWING 1.92 AC $ 68.00 | $ 130.56
0108 1 MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING 1.00 LS $ 10,000.00 | $ 10,000.00
0110 1 1 CLEARING & GRUBBING 1.714 AC $ 63,950.00 | $ 109,610.30
0110410 REMOVAL OF EXISTING CONCRETE 428 sY $ 6745 | % 28,868.60
0110 7 1 MAILBOX, F&I SINGLE Z EA $ 25355 | $ 1,774.85
0120 1 REGULAR EXCAVATION 1676 (24 $ 4380 |8 73,408.80
0120 6 EMBANKMENT 391 cYy $ 3885|§% 15,190.35
0160 4 TYPE B STABILIZATION 3305 SY $ 2265|8% 74,858.25
285709 OPTIONAL BASE, BASE GROUP 09 2885 sY $ 3360 | $ 96,936.00
032770 1 MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH 781 sY $ 1245 | % 9,723.45
032770 5 MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH 4927 sy $ 290 |9 14,288.30
0334 152 SUPERPAVE ASPHALTIC CONC, TRAFFIC B, PG76-22 429.7 N $ 294.55 | § 126,568.14
0337 780 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, PG 76-22 4726 TN $ 255.05 | $ 120,536.63
0425 1351 INLETS, CURB, TYPE P-5, <10 10 EA $ 10,250.00 | $ 102,500.00
0425 1361 INLETS, CURB, TYPE P-6, <10' 1 EA $ 10,900.00 | $ 10,900.00
0425 1461 INLETS, CURB, TYPE J-6, <10' 1 EA $ 18,000.00 | $ 18,000.00
0425 271 MANHOLES, J-7, <10 1 EA $ 11,900.00 | $ 11,900.00
0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 1049 LF $ 12635 | § 132,541.15
0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 481 LE $ 15435 | § 75,785.85
0430175230 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD 64 LF $ 41220 | $ 26,380.80
0430530102 STRAIGHT CONCRETE ENDWALLS, 30", SINGLE, 0 DEGREES, ELLIPTICAL 2 EA $ 8,652.00 | $ 17,304.00
0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD 2 EA $ 2,816.00 | § 5,632.00
0520 110 CONCRETE CURB & GUTTER, TYPE F 4218 LF $ 33.05| % 139,404.90
0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 509 SY $ 6785|$ 34,535.65
057012 PERFORMANCE TURF, SOD 2440 SY $ 825|% 20,130.00
ROADWAY AND DRAINAGE TOTAL| $ 1,954,048.83

SIGNING AND PAVEMENT MARKING

PAY ITEM NO. DESCRIPTION QUANTITY UNIT UNIT PRICE TOTAL
0700 1 111 SINGLE COLUMN GROUND SIGN ASSEMBLY, F& GROUND MOUNT, LESS THAN 12 SF 12 EA $ 596.50 | $ 7.158.00
0700 1 113 SINGLE COLUMN GROUND SIGN ASSEMBLY, F& GROUND MOUNT, 20.1-30.0 SF 2 EA $ 5,965.00 | $ 11,930.00
0700 2 114 MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 30.1-50.0 SF 1 EA $ 9,761.00 | $ 9,761.00
0700 1 600 SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE 13 EA $ 4340 | % 564.20
070510 1 OBJECT MARKER, TYPE 1 3 EA $ 21690 | $ 650.70
0706 1 3 RAISED PAVEMENT MARKER, TYPE B 304 EA $ 5403 1,641.60
0710 90 PAINTED PAVEMENT MARKINGS-FINAL SURFACE 1 LS $ 4,338.00 | $ 4,338.00
0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 57 LF $ 1085|$% 61845
0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.012 GM $ 3254.00 | $ 39.06
0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 18 EA $ 86.75| $ 1,561.50
0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 300 LF $ 760|% 2,280.00
0711 11241 ImIEE}TxOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION 0370 oM $ 5423.00 | 8 2.006.51
0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 1.085 GM $ 7.375.00 | $ 8,075.63
0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 1.304 GM $ 7,375.00 | $ 9,617.00
SIGNING AND PAVEMENT MARKING TOTAL| $ 60,241.63

SIGNALIZATION

PAY ITEM NO. DESCRIPTION QUANTITY UNIT UNIT PRICE TOTAL
0630 211 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 640 LF $ 2060 | $ 13,184.00
0630 212 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 410 LF $ 34701 $ 14,227.00
0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 1 Pl $ 11,900.00 | $ 11,900.00
0635 2 11 PULL & SPLICE BOX, F&l, 13" x 24" COVER SIZE 2 EA $ 1,409.00 | $ 2,818.00
0635 214 PULL & SPLICE BOX, F&I, 17" X 30" COVER SIZE 22 EA $ 2,136.00 | $ 46,992.00




0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR 1 AS |$ 7,637.00 | $ 7,637.00
0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 537 LF |$ 890 |$ 4,779.30
0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT 1 EA |$ 2,818.00 | $ 2,818.00
0641 212 PRESTRESSED CONCRETE POLE, F&l, TYPE P-Il SERVICE POLE 2 EA |$ 2,796.00 | $ 5,692.00
0649 21 10 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60 1 EA |$  100,800.00 | $ 100,800.00
0649 21 12 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-40' 1 EA |$  106,400.00 | $ 106,400.00
0650 114 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 6 AS |$ 1,725.00 | $ 10,350.00
0650 116 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY 1 AS |$ 2,260.00 | $ 2,260.00
0660 1111 LOOP DETECTOR INDUCTIVE, F&I, TYPE 11, 4 CH, SS, RM 2 EA |$ 639.85 | $ 1,279.70
0660 1112 LOOP DETECTOR INDUCTIVE, F&I, TYPE 12, 4 CH, SS, RM, TD 2 EA |$ 696.25 | $ 1,392.50
0660 2102 LOOP ASSEMBLY, F&I, TYPE B 6 AS |$ 1,629.00 | $ 9,774.00
0660 2106 LOOP ASSEMBLY, F&l, TYPE F 3 AS |8 1,406.00 | $ 4,218.00
0663 1111 SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, CABINET ELECTRONICS 1 EA |$ 9,447.00 | $ 9,447.00
0663 1112 SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, DETECTOR 3 EA |$ 3,071.00 | $ 9,213.00
0670 5162 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA W/STANDARD LOCK, 2 PREEMPTION 1 AS |$ 52,350.00 | $ 52,350.00
e \L;\’T*T‘Tgigzglem POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION 4 Er |s 19.85000 | § 19.850.00
0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 1 EA |$ 87520 | $ 875.20
0700 522 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF 3 EA |$% 8,446.00 | $ 25,338.00
Totan 123 1521;19@?%[; glliH'l'\I,\(l:ASYlgrl\ngAﬁlsE?_gMBLY‘ AC POWERED, F& GROUND MOUNT, W/2 BEACONS, . Ern |s 16.050.00 | $ 15.050.00

SIGNALIZATION TOTAL| $ 478,544.70

PROJECT CONTINGENCY
PAY ITEM NO. DESCRIPTION QUANTITY UNIT UNIT PRICE TOTAL

999-901 MISCELLANEOUS 1 LS $ 150,000.00 | $ 150,000.00

CONTINGENCYTOTAL| $ 150,000.00

ALL COMBINED ROADWAY, DRAINAGE, SIGNING, MARKING, SIGNALIZATION AND CONTINGENCY

$ 2,642,835.16

CONTRACTOR NAME: Ajax Paving Industries of Florida, LLC




PART D - EXHIBITS

EXHIBIT I

BID BOND
KNOW ALL MEN BY THESE PRESENTS, that we Ajax Paving Industries of Florida LLC (hereinafter
called the Principal) and___Liberty Mutual Insurance Company (hereinafter
called the Surety), a Corporation chartered and existing under the Laws of the State of__ Massachusetts ,and
authorized to do business in the State of Florida, are held and firmly bound unto the Board of County Commissions,
Polk County, Florida, in the full and just sum of_Five Percent of the Amount of 8id -~ dollars (§ -——5%—- )

good and lawful money of the United States of America, to be paid upon demand of the County, to which payment
will and truly be made, we bind ourselves, our heirs, executors, administrators, successors, and assigned jointly and
severally and firmly by these presents.

WHEREAS, the Principal is about to submit, or has submitted to the County, a Bid Submittal for the purpose of
Bid 26-217, Country Club Road at Buckeye Loop Road Intersection Improvements

NOW THEREFORE, the conditions of this obligation are such if the Bid Submittal is accepted and recommended
for award of a contract, the Principal shall, execute a satisfactory contract documents including an executed Public
Construction Bond payable to County, in the amount of 100 percent (100%) of thé total Contract Price, in form and
with surety satisfactory to said County, then this obligation to be void, otherwise to be and remaining full force and
virtue in law, and the surety shall, upon failure of the Principal to comply with any or all of the foregoing
requirements, immediately pay to the aforesaid County, upon demand, the amount of this Bond, in good and lawful
money of the United States of America, not as a penalty, but as liquidated damages.

In the event the numerical expression is omitted or expressed as less than five percent (5%) of the total bid price,
this figure shall be assumed to be erroneously stated and this bid bond shall be binding upon the Principal and
Surety in the amount of five percent (5%) of the total bid price.

IN TESTIMONY THEREOF, the Principal and Surety have caused these presents to be duly signed and sealed this
13th  day of May 2026,

BB-1
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Witness

ATTEST:

Witness Core§f Carrell

Witness Niéo/l}a Stratton

NOTES: 1.
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Printed Nanﬁe

175 Berkeley Street
Business Address

Boston, MA 02116

Write in the dollar amount of the bond which must be at least five percent (5%) of the amount
Bid included in the Submittal.

2. All bonds signed by an agent must be accompanied by a certified copy of such agent’s

authority to act.

3 Attorneys-in-fact who sign Bid Bonds or Contract Bonds must file with each bond a certified
and effectively dated copy of their power of attorney.
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FLORIDA DEPARTMENT OF FINANCIAL SERVICES

NICHOLAS ASHBURN
License Number : W485984

Non Resident Insurance License Issue Date

« 0920 - NONRES GEN LINES (PROP & CAS) 05/14/2018

Please Note:

NOTICE - This non-resident license is limited to the classes of insurance reflected above and

is further limited to ONLY those classes of insurance for which you are licensed in your home
state.

A ficensee may only fransect insurance with an active appoiwment by an eligible insurer or employer, i you are acting aa a surpius fnes agent, public adjuster, or

reinsurance imemmedsary manager/broker. you should have an mppointment recorded m your qwn name on file with the Depariment N you are unswe of your licanse Jimmy Patronis
slatus you should contact the Flonda Depanment of Financial Services immadmsly. This licenss wil expia f more than 46 months elapse withcut an appaintment for Chief Financial Officer
emch class of insurance listed H such expiration ocowrs, the indiidual will be required to re-qualify es & firs-time applicant. ¥ his licensa was obtained by passing & - u
ficensure examinamon cffered by the Flofida Departmemt of Financial Services, the ficenses is required 1o comply wih contnuing educalion requirements conlsined i State of Florida
626.2815 or 648.385, Florida Ststutes. A Doensem mey back their continuing education requi s or in their MyProfle account at

nups:idice fidis.com. Te validete the ecawacy of this koense you may review Lhe individual licensa record under “Licensee Search” on the Florida Oepartment of

Financial Services websita at htip:/iwww.MyFloridaCFO.com/Divisior/Agents




Liberty POWER OF ATTORNEY

Mutual. Liberty Mutual Insurance Company Geckficats No:. 8213450013069
SURETY The Ohio Casualty Insurance Company

West American Insurance Company

KNOWN ALL PERSONS BY THESE PRESENTS: That The Ohio Casualty Insurance Company is a corporation duly crganized under the laws of the State of New Hampshire, that
Liberty Mutual Insurance Company is a corporation duly organized under the laws of the State of Massachusetts, and West American Insurance Company is a corporation duly organized
under the laws of the State of Indiana (herein collectively called the “Companies”), pursuant to and by authority herein set forth, doss hereby name, constitute and appoint, Nicholas
Ashburn; Robert D. Heuer; Paul H. Hurley; Michael D. Lechner; Mark Madden; Richard McGregor; Holly Nichols; Jason Rogers

all of the city of Rochester state of Ml each individually if there be more than one named, its true and lawful attorney-in-fact to make,
execute, seal, acknowledge and deliver, for and on its behalf as surety and as its act and deed, any and all undertakings, bonds, recognizances and other surety obligations, in pursuance
of these presents and shall be as binding upon the Companies as if they have been duly signed by the president and attested by the secretary of the Companies in their own proper
persons.

IN WITNESS WHEREOF, this Power of Attorney has been subscribed by an authorized officer or official of the Companies and the corporate seals of the Companies have been affixed
thereto this  25th  dayof  March , 2025 .

Not valid for mortgage, note, loan, letter of credit,

currency rate, interest rate or residual value guarantees.

Liberty Mutual Insurance Company
The Ohio Casualty Insurance Company
West American Insurance Company

Teresa Pastella, Nolary Public

Montgomery County /\ / i éﬁ
My commission expires March 28, 2029 By:
C

number 1126044 ; : =
T Pamevnia MSocaven of Nonses Teresa Pastella, Notary Public

This Power of Atiomey is made and executed pursuant to and by authority of the following By-laws and Authorizations of The Ohio Casualty Insurance Company, Liberty Mutual
Insurance Company, and West American Insurance Company which resolutions are now in full force and effect reading as follows:

ARTICLE IV - OFFICERS: Section 12. Power of Attorney.

Any officer or other official of the Corporation authorized for that purpose in writing by the Chairman or the President, and subject to such limitation as the Chairman or the
President may prescribe, shall appoint such attomeys-in-fact, as may be necessary to act in behalf of the Corporation to make, execute, seal, acknowledge and deliver as surety
any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact, subject to the limitations set forth in their respective powers of attorney, shall
have full power to bind the Corporation by their signature and execution of any such instruments and to attach thereto the seal of the Corporation. When so executed, such
instruments shall be as binding as if signed by the President and attested to by the Secretary. Any power or authority granted to any representative or attomey-in-fact under the
provisions of this article may be revoked at any time by the Board, the Chairman, the President or by the officer or officers granting such power or authority.

ARTICLE XIll - Execution of Contracts: Section 5. Surety Bonds and Undertakings.
Any officer of the Company authorized for that purpose in writing by the chairman or the president, and subject to such limitations as the chairman or the president may prescribe,

For bond and/or Power of Attorne:
please call 610-832-8240 or emai

Ty
| £8
By: S

Nathan J. Zangerle, Assistant Secretery g3

State of PENNSYLVANIA 3 Hark
County of MONTGOMERY § g
Onthis_25th dayof  March , 2025 before me personally appeared Nathan J. Zangerle, who acknowledged himself to be the Assistant Secretary of Liberty Mutual Insurance g g
Company, The Ohio Casualty Company, and West American Insurance Company, and that he, as such, being authorized so to do, execute the foregoing instrument for the purposes ['E =
therein contained by signing on behalf of the corporations by himself as a duly authorized officer. o ‘(g)
IN WITNESS WHEREOF, | have hereunto subscribed my name and affixed my notarial seal at Plymouth Meeting, Pennsylvania, on the day and year first above written. ga
a©O

Commonwealih of Pennsylvania - Nolary Seal ?,EE

shall appoint such attomeys-in-fact, as may be necessary to act in behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings,
bonds, recognizances and other surety obligations. Such attomeys-in-fact subject to the limitations set forth in their respective powers of attomey, shall have full power to bind the
Company by their signature and execution of any such instruments and to attach thereto the seal of the Company. When so executed such instruments shall be as binding as if
signed by the president and altested by the secretary.
Certificate of Designation - The President of the Company, acting pursuant to the Bylaws of the Company, authorizes Nathan J. Zangerle, Assistant Secretary to appoint such
attorneys-in-fact as may be necessary to act on behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and
other surety obligations.
Authorization — By unanimous consent of the Company's Board of Directors, the Company consents that facsimile or mechanically reproduced signature of any assistant sgg@ftgry of the..:
Company, wherever appearing upon a certified copy of any power of attomey issued by the Company in connection with surety bonds, shall be valid and binding up&:‘gm(fpijlﬁény with
the same force and effect as though manually affixed. o ”“’Eﬁ WRir ; ,: 2 5
|, Renee C. Llewellyn, the undersigned, Assistant Secretary, The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, and West Ay i "?anranc‘g an‘rﬂ
hereby certify that the original power of attomey of which the foregoing is a full, true and correct copy of the Power of Attorney executed by said Coqxpaj;ﬁsg, 5 h‘fpl’l'iak}é-%w 5&9?

i, ey 1y

has not been revoked. A
IN TESTIMONY WHEREOF, | have hereunto set my hand and affixed the seals of said Companies this  13th  day of May ; 202?

Renee C. Llewellyn, Assistant Secrela:

»?‘."-x' e
Iy e
FOLE N
Al

LMS-12873 LMIC OCIC WAIC Multi Co 02/24
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EXHIBIT IV

NON-COLLUSION AFFIDAVIT OF PRIME BIDDER

State of Florida )y
SS
County of Sarasota )
Christie Alvaro , being first duly sworn, deposes and saysthat:
1 They are Vice President of Estimating of Ajax Paving Industries of Florida, LLC , the Bidder that has
submitted the attached Bid;

2. They are fully informed respecting the preparation and contents of the attached Bid and of al pertinent
circumstance respecting such Bid;

3. Such Bid is genuine and is not a collusive or sham Bid;

4, Neither the said Bidders nor any of their officers, partners, owners, agents, representatives, employees or
parties in interest, including this affiant, hasin any way colluded, conspi red, connived or agreed, directly or
indirectly with any other Bidder, firm or person to submit a collusive or sham Bid in connection with such
Contract or has in any manner, directly or indirectly, sought by agresment or collusion of communication
or conference with any other Bidder, firm or person to fix the price or prices in the atached Bid of any
other Bidder, or to fix any overhead, profit or cost element of the Bid Price or the Bid Price of any other
Bidder, or to secure through any collusion, conspiracy, connivance or unlawful agreement any advantage
against the County or any person interested in the proposed Contract; and

9 The price or prices quoted in the attached Bid are fair and proper and are not tainted by any collusion,
conspiracy, connivance or unlawful agreement on the part of,the Bidder or any \Qfxz\j\%’,’%ema
N AT T

3

representatives, owners, employess or parties in interest, incluging this SN0 o B,
. K {‘:) .‘.pC) AT O A
i § . o N
Signed A B AL AT £ T 02
o sl TR e
Title Christie Alvaro, Vice President 5{’E§{Imanp)‘g§
’f,f' "-.(_’f"‘?’ip,q R S
Subscribed and sworn to before me this 12th day of May 720 26" a0
/ /) ‘g
Y ¥ ’ ¥ KARA COGGINS
N ) (/gm 3 ‘= Notary Public - §
=Nk A 40 D vy st S
(Ti tle) DY *" My Comm. Expires Apr 6, 2029

"""Bonded through National Notary Assn.
My Cormmission expires

EXIV -1



EXHIBIT Vi

AFFIDAVIT OF PERCENTAGE OF WORK
BID # 26-217

By signing below, the bidder:

e s certifying that they will be performing, with their own organization, the percentage of work
required under the Specia Conditions, Section 2 of the contract documents for Bid #26-217.

s Understands that at the pre-award meeting they will be required to submit a spreadsheet (Exhibit VI-
A) listing the complete breakdown of the bid price submitted by area of work. The list must include
the division of work being performed, the name of the contractor performing that area of work, the
WM BE dlassification of the contractor, the dollar amount of the work, and the percentage of the total
bid price for each division of work.

e Acknowledges that no changes to sub-contractors used will be allowed after submittal a the pre-
award meeting unless otherwise approved by the Procurement Director. Any prime contractor that
defaults on this requirement may be suspended as alowed within the Procurement Procedures.

» If the percentage of work proposed to be completed by the prime is not equal to, or more than, the
amount required, the bid will be considered to be non-responsive.

Bidder must sign and have notarized:

The undersigned Bidder hereby certifies that they fully understand the provisions as stated above and will
comply.

Dated this 12t day of May , 20 26

\nlllln,,

Name of Firm Ajax Paving Ingustries of Florida, LyLQ\\\\DbS

=R R
By Christie Alvaro % IJMCW Q.J, £ > ;“91

‘s ,’

s >'< . o W Vim
~ A 0 e
Vice President of Estimating 2250, < DS
Title of Person Signing M B o
% Qv
,"l ) ‘\(\ w
LERTTITIIIY aw
Subscribed and sworn to beforeme this 12th day of_May ,20 26
KARA COGGINS
Vh%l m /( /[ ) Nata Public - State of Florida
Tlt|e K d‘" ' MyCOmm ExpiresA r6 029
) " Bonded through National N%tary Assn,
My Commission expires
EX VI -1
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EXHIBITIX

DRUG-FREE WORKPLACE FORM

undw%rﬁ ned ofBF'&%’ﬁLc'{ accordance with Florida Statute 287.087 hereby certifies

pes: (Name of Business)

Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing,
possession, or use of a controlled substance is prohibited in the workplace and specifying the actions that
will be taken against employees for violaions of such prohibition.

Inform empl oyees about the dangers of drug abuse in the workplace, the business's policy of maintaining a
drug-free workplace, any available drug counseling, rehabilitation and employee assistance programs; and
the pendties that may be imposed upon employees for drug abuse violations.

Give each employee engaged in providing the commodities or contractua services tha are under bid a
copy of the statement specified in subsection (a).

In the statement specified in subsection (1), notify the employees that, as a condition of working on the
commodities or contractud services that are under bid, the employee will abide by the terms of the
statement and will notify the employer of any conviction of, or plea of guilty or nolo contendere to, any
violation of Chapter 1892 or of any controlled substance law of the United States or any state, for a
violation occurring in the workplace no later than five (5) days after such conviction.

Impose a sanction on or require the satisfactory participation in a drug abuse assistance or rehabilitation
program, if such is available in the empl oyee' s community, by any employee who is so convicted.

Make a good faith effort to continue to maintain a drug-free workplace through implementation of this
section.

As the person authorized to sign the statement, | certify that this firm complies fully with the above requirements.

OQ/)L&L@%CW

B‘ dders Si gndurw ¥ Christie Alvaro, Vice President of Estimating

May 12, 2026
Date

102



CORPORATE SUBSTANCE ABUSE
PROGRAM

STATEMENT OF POLICY

This Company has legal responsibility to comply with the United States Department of
Transportation's (US DOT) regulations regarding the testing of Company employees. To
accomplish that end, the Company cannot condone and will not tolerate any of the

following behaviors by its employees:

Use of illicit drugs.

Abuse of legal drugs (prescription or over-the-counter).

Abuse of alcohol

Sale, purchase, transfer or use or possession of illegai drugs or prescription
drugs obtained illegally.

Arrival for work under the influence of drugs or alcohol

Cow>»

m

Should any of these above-mentioned behaviors be detected, the Company will
terminate the employee

The testing of an employee’s urine for drugs is an effective mean to identify those in
need of treatment or disciplinary action. However, the urine testing program is intended
to supplement. not replace. other means of drugs or alcohol detection

Fl .l“
///F//;’ / 'A‘ e »' ”

1S / F £ )
/ ,’[ / /f f / ‘C}d’ ¢ -7 i amata v a= BN
v e g P w1
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Michael A. Horan SOy RATE
Chief Executive Officer :Z «3 Cé(, R < FE
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POLK COUNTY LOCAL BUSINESS TAX RECEIPT

ACCOUNT NO. 234697 CLASS: B+ EXPIRES: 09/30/2026
OWNER NAME LOCATION
MICHAEL HORAN PBLK EBUNTY
BUSINESS NAME AND MAILING ADDRESS CODE ACTIVITY TYPE
AJAX PAVING INDUSTRIES OF FLORIDA LLC 230150 CONTRACTOR GENERAL
ONE AJAX DR 230280 CONTRACTOR UNDERGROUND UTILEXC
NORTH VENICE FL 34275
PROFESSIONAL LICENSE (IF APPLICABLE)
DBPR CUC1224679

THIS POLK COUNTY LOCAL BUSINESS TAX RECEIPT MUST BE CONSPICUOUSLY

OFFICE OF JOE G. TEDDER, CFC * TAX COLLECTOR | = 0 o s LOCATION
PAID - 3399494 07/07/2025 OPY OLP 57.75 AJAX PAVING INDUSTRIES OF FLORIDA LLGC




Melanie S. Griffin, Secretary

Honcky
dbjr
STATE OF FLORIDA

SINESS AND PROFESSIONAL REGULATION

CONSTRUCTION INDUSTRY LICENSING BOARD

THE GENERAL CONTRACTOR HEREIN IS CERTIFIED UNDER THE
PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

AJAX PAVING INDUSTRIES OF ELORIDA LLC
(2 S ONE AT DRIVE
NORTH VENICE = FL 34275

o ———— o o e e e A St

3

LICENSE NUMBER: CGC1516738 |
EXPIRATION DATE: AUGUST 31, 2026

Always verify licenses online at MyFloridaLicense.com

ISSUED: 06/05/2024

Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.




Ron DeSantis, Governor Melanie S. Griffin, Secretary

STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

CONSTRUCTION INDUSTRY LICENSING BOARD

THE UNDERGROUND UTILITY & EXCAVATION CO.HEREIN IS CERTIFIED UNDER THE
PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

‘HORAN, MICHAEL ALAN

AJAX PAVING INDUSTRIES OF FLORIDA LLC
| . 'ONEAJAXDRIVE
NORTHVENICE  FL 34275

| ..a,;..m_mm_,,mm;zczmmxu CUC1224679
EXPIRATION DATE: AUGUST 31, 2026

Always verify licenses online at MyFloridaLicense.com

ISSUED: 06/05/2024

Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.




Request for Taxpayer
Identification Number and Certification

Go to www.irs.gov/FormWa for instructions and the latest information.

Give form to the
requester. Do not
send to the IRS.

Form w-g

(Rev. March 2024)

Department of the Treasury

Internal Revenue Service

Before you begin, For guidance related to the purpose of Form W-8, see Purpose of Form, below.

1 Name of entity/individual An entry is required. (For 2 sole proprietor or disregarded entity, enter the owner's name on line 1, and enter the business/disregarded
entity's name on line 2.}

Ajax Paving Industries of FL, LLC

2 Business name/disregarded entily name, if different from above

4 Exemptions (codes apply only to
certain entities, not individuals;
see instructions on page 3):

3a Check the appropriate box for federal tax classification of the entity/individual whose name is entered on line 1. Check

only one of the following seven boxes.
E] Trust/estate
P Exempt payee cade (if any)

[:] Indivioual/sala proprietor D C corporation D S corporation D Partnership

LLG. Enter the tax clagsification (C = C corporation, § = § corporation, P = Partnership)

Note: Check the “.L.C” box above and, in the ntry space, entar the appropriate code (C, S, or P) for the tax
classification of the LLC, unless it is a disregarded entity. A disregarced entity should instead check the appropriate

box far the tax classification of its owner.
(7] other (see instructions)

Exemption from Foreign Account Tax
Compliance Act (FATCA) reporting
code (if any)

3b If on line 3a you checked “Partnership” or "Trust/estate,” or checked “LLC” and entered “P" as its tax classification,
and you are providing this form to a partnership, trust, or estate in which you have an ownership interest, check
this box if you have any loreign partners, owners, or beneficiaries. See Instructions , . - « . o« s -

(Applies to accounts maintained
outside the United States.)

5 Address (number, street, and apt. or suite ro.). See instructions. Requsster's name and eddress (optional)

One Ajax Drive
& City, state, and ZIP code

North Venice, FL 34275

7 List account number(s) here (optional)

Print or type.
See Specific Instructions on page 3.

Taxpayer |dentification Number (TIN)

Enter your TIN in the appropriate box. The TIN provided must match the name given on line 1 to avoid Soclal sectnitynumber =, |
backup withholding. For individuals, this is generalty your social security number (SSN). However, for a |
resident allen, sole proprietor, or disregarded entity, see the instructions for Part |, later. For other a - ]
entities, it is your employer identification number (EIN). if you do not have a number, see How to geta or

TIN, later.

Note: If the account is in more than one name, see the instructions for line 1. See also What Name and
Number To Give the Requester for guidelines on whose number to enter.

2T Certification

Under penatties of perjury, | certify that:

1 The number shown on this form is my correct taxpayer identification number (or | am waiting for a number to be issued to me): and

2.1 am not subject to backup withholding because (a) [ am exempt from backup withholding, or (b) | have not been notified by the internal Revenue
Service (IRS) that | am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that | am

no longer subject to backup withholding; and
3. 1am a U.S. citizen or other U.S. person (defined below); and
4. The FATCA code(s) entered on this form (if any) indicating that | am exempt from FATCA reporting is correct.
You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup withholding
astate transactions, item 2 does not apply. For mortgage interest paid,
an individual retirement arrangement (IRA), and, generally, payments
wour correct TIN. See the instructions for Part |l later.

Date 1!13/2@

New line 3b has been added to this form. A fiow-through entity is
requirad 1o complete this line to indicate that it has direct or indirect
foreign pariners, owners, or beneficiaries when it pravides the Form W-9
1o another flow-through 2ntity In which it has an ownership interest. This

Employer identification number

2|6/-111817[1{9]66

Certification instructions.
because you have failed to report all interest and dividends on your tax return. For real
acquisition or abandonment of secured property, cancellation of debt, contributions to
other than interest and dividends, yesare ng¥eruired to sign the certification, but you must provige

Sign Sii f ;

Sion [amawnet LoD
Pl

General Instructiol‘ls

Section references are to the Internal Revenue Code unless otherwise

noted.
change is intended to provide a flow-through entity with information

Future developments. For the latest information about developments
related to Form W-9 and its instructions, such as legislation enacted
after they were published, go to www.irs.gov/FormW3.

What's New

Line 3a has been madified to clarify how a disregarded entity completes
\his line. An LLC that is a disregarded entity should check the
appropriate box for the tax classification of its owner. Ctherwise, it
should check the “LLC" box and enter its appropriate tax classification.

regarding the status of its indirect forsign partners, owners, o
peneficiaries, so that it can satisfy any applicable reporting
rpquirements. Far axample, @ parinership that has any indirect foreign
partners may be required to complete Schedules K-2 and K-3. Se2 the
Partnarship Instructions for Schedules K-2 and ¥-3 (Form 1065),

Purpose of Form

An individual or entity (Form W-9 requester) who is required to file an
information return with the IRS is giving you this form because they

Cat. No. 10231X

Form W-9 (Rev. 3-2024)



FDOT\

Florida Department of Transportation

RON DESANTIS 605 Suwannee Street
GOVERNOR Tallahassee, FL  32399-0450

JARED W. PERDUE, P.E.
SECRETARY

April 20,2026

AJAX PAVING INDUSTRIES OF FLORIDA LLC
ONE AJAX DRIVE
NORTH VENICE, FLORIDA 34275-3624

RE: CERTIFICATE OF QUALIFICATION

The Department of Transportation has qualified your company for the type of work indicated
below.

FDOT APPROVED WORK CLASSES:
DRAINAGE, ELECTRICAL WORK, FENCING, FLEXIBLE PAVING, GRADING, GRASSING, SEEDING AND

SODDING, GUARDRAIL, HOT PLANT-MIXED BITUM. COURSES, INTERMEDIATE BRIDGES, MINOR BRIDGES,
PORTLAND CEMENT CONCRETE ROADWAY PAVING, ROADWAY SIGNING, SIDEWALK, TRAFFIC SIGNAL,
MILLING, UNDERGROUND UTILITIES (WATER & SEWER).

Unless notified otherwise, this Certificate of Qualification will expire 6/30/2027.

In accordance with Section 337.14(l), Florida Statutes, an application for qualification
must be filed within (4) months of the ending date of the applicant’s audited annual financial

statements.

If the company's maximum capacity has been revised, it may be accessed by logging into the
Contractor Prequalification Application System via the following link:
HTTPS: //fdotwpl.dot.state.fl.us/ContractorPreQualification

Once logged in, select "View" for the most recently approved application, and then click
the "Manage" and "BApplication Summary" tabs.

The company may apply for a Revised Certificate of Qualification at any time prior to the
expiration date of this certificate according to Section 14-22.0041(3), Florida

Administrative Code (F.A.C.), by accessing the most recently approved application as shown
above and choosing "Update" instead of "View." If certification in additional classes of
work is desired, documentation is needed to show that the company has performed such work.

Bll prequalified contractors are required by Section 14-22.006(3), F.A.C., to certify their

work underway monthly in order to adjust maximum bidding capacity to available bidding
capacity. You can find the link to this report at the website shown above.

Sincerely,

%mw T Taglon G4

James E. Taylor II, Pregualification Supervisor
Contracts Administration Office

JTII

Improve Safety, Enhance Mobility, Inspire innovation
www.fdot.gov



&% Guy HURLEY

INSURANCE & S8URETY SERVICES

January S, 2026

TO WHOM IT MAY CONCERN;

RE:  Ajax Paving Industries of Florida LLC

The purpose of this letter is to advise you of the surety bond capacity and reputation of Ajax
Paving Industries of Florida LLC. We have had the continuing privilege of providing surety
bonds for this company for more than 30 years.

We write bonds for Ajax Paving Industries of Florida LLC through Liberty Mutual Insurance
Company and extend to them a surety line in excess of $200,000,000 per single project and
$750,000,000 in aggregate. Liberty Mutual Insurance Company is licensed to do business in all
states and has an A.M. Best Rating of “A” with a financial size of Class “XV”. Liberty Mutual

Insurance Company’s Treasury Listing is $2,248,066,000.

Ajax Paving Industries of Florida LLC is a professionally managed organization with an excellent
reputation. They have an experienced organization and are well financed. We recommend
Ajax Paving Industries of Florida LLC to you without reservation.

Upon the request of Ajax Paving Industries of Florida LLC, we will be pleased to execute
Performance and Payment Bonds. This letter is not an assumption of liability, nor is it a bid or
performance bond. The surety reserves the right to review the file and contract terms and
conditions for acceptance prior to the authorization or execution of any performance and
payment bonds.

Sincerely,

LIBERTY MUTUAL INSURANCE COMPANY

s G NI | SR P

At 7~ i

Holly Nichols, Attorney-in-fact

DIRECT 2485191400 | FAX 248519 1401 | 983 € South Boulevard Suite 200 | Rochester Hills Ml 48307



gage. note. loan, lelter of credit,

currency rate, interest rate or residual value guarantees

Not valid for mort

|

Libert)r POWER OF ATTORNEY

Mutual. Liberty Mutual Insurance Company Celficate o, 8213450.013060
" SURETY The Ohio Casualty Insurance Company

West American Insurance Company

KNOWN ALL PERSONS BY THESE PRESENTS: That The Ohio Casualty Insurance Company is a corporation duly orgarized under the iaws of the Stats of New Hampstire, that
Liberty Mutual Insurance Company 15 a corperation duly organized under the laws cf the State of Massachusetts, and West American Insurance Company is a corporation duly organized
under the laws of the State of Indiana (herein collectively called ihe "Companies”), pursuant to and by authority herein set forth, doas hereby name. constitute and appoint, Nicholus
Ashburn. Robert D Heude Paul H Hurley, Michael D. Lechier: Mark Madden, Richard MeGregor, Holis Nichols: Jason Rogers

all of the city of Rochester stateof_______ Ml each ingidually i there be more han one named, its true and fawful atlomey-in-fact to make.
execute, seal, acknowledge and defiver, for and on its behalf 35 surely and as iis act and deed, any aad all undertakings. bonds recognizences and other surety obligaticns, in pursuance
of these presents and shall be as binding upan the Companies as if they have been duly signed by the president and attested by the secretary of the Companies in their own proper

DErSons
IN WITNESS WHEREOF, this Fower cf Atiorney has been subscribed by an authorized officer or official of the Companies and the corporate seals of the Companies have been affixed
therelo this  23th  day of March . 2025

Liberty Mutual Insurance Company
The Chio Casualty Insurance Company
West Amenican Insurance Company

'/"//‘/ I A
5‘,4"% J;’, L___——“.
s 7

Nathan J. Zangerle, Assistant Secrelary
State of PENNSYLVANIA
County of MONTGOMERY

Onthis 2Sth dayoi  March . 2025 befcre me personally appeared Nathan J Zangerle who acknowledged aimseif 1o be the Assistant Secretary of Liberty Mutual Insurance

Company, The Chio Casually Company, ard West American Insurance Comepany, and thal he, as such, being authrized so to do, execute the foregoing instrument for the purposes |

therein contained by signing on behalf of the corporations by himself as a duly authanzed officer
IN WITNESS WHEREOF, | have hereunto subscribed my name and alfixed my nctarial seal at Plymouth Meeting. Pennsylvania, an the day and year firsl above written

Commonseis of Pennsylvania - Nelary Seu
Terza Pastelia, Molary Pube

P /}
“fonigomery Counly /B " / + {'
My commssion expres March 28. 2022 By: . LAtetl el ,Z £

OSUR@libertymutual.com.

ei]r ’SPO{?-vériﬁcalicn inquiries,

Com ion numper 1126044 =
ST MR T'aresa Fastella, Notary Putfic

araer Perrgynana JBNSET o Noranes

i~ .
ety VLS
™

This Power of Attorney s made and executed pursuant to and by authonty of the fellowing By-laws and Authorizations of The Chio Casuaity Insurance Company. Liberty Mutual
Insurance Company. and West American Insurance Company which resalutions are now in full force and effect reading as follows
ARTICLE iV - OFFICERS: Section 12. Power of Attorney
Any officer or other official of the Corporaticn authorized for that purposa in wnting by the Chawrman or the President. and subject {o such limitaticn as the Chairman or the
President may prescribe. shall appeint such attomeys-in-fact, as may be necessary to act in gehalf of the Corpcration to make, execute, seal, acknowledge ard defiver as surety
any and all undertakings. bonds. recognizances and other surety obligations. Such atfomeys-in-fact. subject ta the limitations set ferth in their respective powers of attemey, shall
nave full power to bind the Corporation by their signature and execution of any such instruments and to atlach thereto the seal of the Corporation ‘When so executed, such
instruments shall be as binding as if signed by the Presidenl and attested ‘o by the Secretary Any power or authority granted to any representative of attorney-in-fact under the
provisions of this article may be revoked at any time by the Board, the Chairman, the President or by the officer or officers granting such power or authonty
ARTICLE XIll - Execution of Contracts: Section 5. Surety Bonds and Undertakings
Any officer of the Company authorized for thal purpose in writing by the chairman or the president, and subject to such iimilaticns as the chairman or the president may prescribe.
shall appoint such attomeys-in-fact, as may be necessary to act in benalf of the Company lo make, execute, seal, acknowledge and defiver as surely any and al undertakings,
bends, recognizances and olher surety obligations. Such ettomeys-in-fact subject to the limitations set fodh in their respective pawers of altcrney. shall nave full power to bind the
Company by their signature and execution of any such insiruments and to aftach ihereto the seal of the Company When so executed such instruments shall be as binding as if
signed by the president and altested Dy the secretary
Certificate of Designation — The President of the Comgpany, acting pursuant to the Bylaws of
attomeys-in-fact as may be necessary to act on behalf of the Company to make, execute. seal, acknowledge and deliver as sursty any an
other surety obligations
Authorization — By unanimous consent of the Company's Board of Directors, the Company consents that facsimie ar mechanically reproduced signature of any assistant secretary of the
Company, wherever appearing upon a ceftified copy of any power of attomey issued by the Company in conriection with surety bonds. shail be valid and binding upon the Company with
the same force and effect as though manually affixed
I Renea C leweilyn. the undersigned, Assistant Secretary. The Ohio Casualty nsurance Company. Liberty Mutual insurance Company, and 'West Anerican Insurgnce Compary do
hereby certify that the original aower of attorney of which the foregeing is a full. true and correct copy of ihe Power of Attorney executed by said Compantes. is in fuil ferce and effact and
has not been reveked.
IN TESTIMONY WHEREOF ! have hereunto set my hand and affixed the seals of said Companies this __ Jth day of Junuary

the Ccmpany, authonzes Nathan J Zangetle. Assistant Secretary 10 appoint such
d all undertakings, bonds, recognizsnces and

2026

Rerce C. Ligwalyn Assistant Secretary

MS 18 3 WIC 2CIT MAC Mun ©0 02724

For bond and/or Power of Attorn
please call 610-832-8240 or ema

-
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CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DDIYYYY)
5/28/2025

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION 1S WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the

certificate holder in lieu of such endorsement(s).

PRODUCER

WT Alan Nava

Guy Hurley, LLC PHONE (248)519-1306 | rA! [xE.NO): (248) 519-1401
989 E. South Boulevard Nk gs: anavalghbh. com
Suite 200 INSURER(S] AFFORDING COVERAGE NAIC #
Rochester Hills MI 48307 INSURER A American Contractors Insurance Co A | 12300
INSURED INSURER B : ACIG Insurance Company A |19984
Ajax Paving Industries of Florida, LLC INSURERC : Continental Insurance Company A | 35289
One Ajax Drive INSURER b : Travelers Excess+Surplus Lines Co.A++X\| 29696
INSURERE : Indian Harbor Insurance Company A+ XV | 363840
North Venice FL 34275 INSURER £ :
COVERAGES CERTIFICATE NUMBER:25-26 Kara w/ Pollution REVISION NUMBER:
THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS.
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS;
Shmdiinc A
5= TYPE OF INSURANCE P POLICY NUMBER EDON VYY) | (MMBONYYY) LMITS
A | X | COMMERCIAL GENERAL LIABILITY GL25A00094 6/1/2025 6/1/2026 | EACH OCCURRENCE 5 10,000,000
"DAMAGE TO RENTED
A } CLAIMS-MADE OCCUR GL25B00094 (GL Excess) 6/1/2025 6/1/2026 PQEI-M§§§ (€3 cecurrence] $ 100,000
X | XCU Coverage Included MED EXP {Any one pérgon) $ 5,000
A | X | contractual Liability GL25C00094 (GL Excess) 6/1/2025 6/1/2026 PERSONAL & ADV INJURY 3 10,000,000
GEN'LAGGREGATE LIMIT APPLIES PER: GENERALAGGREGATE S 10,000,000
POLICY _?ECQT Loc PRODUCTS - COMPIOPAGG | § 10,000,000
OTHER: 3
AUTOMOBILE LIABILITY cg“;%‘,”ED;;S‘NGLE LIMIT s 5,000,000
A X | ANY AUTO BODILY INJURY (Per person) | §
ALLOWNED' || SCHEDULED AL25000039 6/1/2025 | 6/1/2026 | BODILY INJURY (Per accident) | §
X X | NON-OWNED PROPERTY DAMAGE s
HIRED AUTOS AUTOS {Per accident}
H
UMBRELLA LIAB X | occur EACH OCCURRENCE S 10,000,000
¢ | x | ExcEssLAB CLAIMS-MADE CUE7039655619 6/1/2025 6/1/2026 | AGGREGATE 3 10,000,000
oep | | merenmion's s 3
WORKERS COMPENSATION X | PER OTH-
AND EMPLOYERS' LIABILITY _— Srre | &8
ANY PROPRIETOR/PARTNER/EXECUTIVE E L SACH ACCIDENT 5 1,000,000
OFFICER/MEMBER EXCLUDED? E] N/A
B | (Mandatory in NH) WCA000030725 6/1/2025 6/1/2026 | EL DISEASE - EA EMPLOYEE | § 1,000,000
If yes, gescnbe under E
DESCRIPTION OF OPERATIONS below EL DISEASE - POLICYLIMIT | § 1,000,000
E | Professional/Pollution Liab CE07421287 6/1/2025 6/1/2026 Qccurrence/Aggregale $5,000,000
D | Inland Marine QT 630- 4W330426-TXS-25 6/1/2025 6/1/2026 Leased/Renled $550,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEKICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

CERTIFICATE HOLDER

CANCELLATION

EVIDENCE OF COVERAGE

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

R McGregor/ALNAVA

o AL e

ACORD 25 (2014/01)
INS025 (201401

© 1988-2014 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD




AJAX PAVING INDUSTRIES OF FLORIDA, LLC.

CONSTRUCTION EXPERIENCE OF PRINCIPAL SUPERVISORY PERSONNEL

INDIVIDUAL'S NAME

POSITIOMOFFICE

Michael A. Horan, P.E
Vince Hafeli
Natalie Woody, P.E
Scott Pittman, P.E
Andre DeCraene
Tom Daquanna
Matt Horan
Matthew Desotell
Joe Minich

Mike Woody

Mike Curle

John Savage

Rusty Reynoids
Mickey Cox

Jim Price, P.E,
Dale Purcell

Jayson Brown, P.E
Jason Prokopetz, P.E
Mike Morgan, P E.
Linda Bailey

Mandy Kustra

Eric Green

Bob Kern

Steve Ayers

Felipe Jaramillo, P.E.
Jerry Hunt

Garrett Fons

Roger Owens
Nathan Hassler, P.E
Clayton Cross
Chris Stewart

Wally Cabral

Ralph Bridger
Joseph Dutton
Brian Pittman
Christie Alvaro, P_E.
Dave Reid

Type of Work:

Grading (Includes Clearing and Grubbing, Excavation and Embankment

Chief Executive Officer, Manager
President

Secretary/Treasurer

VP of Operations - North Region
VP of Operations - South Region
Construction Manager - Tampa
Area Manager - Sarasota

Area Manager - Fort Myers

Area Manager - Tampa

TPR Caordinator

Quality Control Manager - Asphait
Project Manager

Asphalt Plant Operations Manager
General Manager - Plants and Materials
Project Manager

Construction Manager

Project Manager

Project Manager

Project Manager

EEQ Officer

Safety Director

Safety Manager

Safety Manager

Design Build Project Director
Alternative Contracting Project Manager
Construction Manager
Construction Manager

Project Manager

Project Manager

Project Manager

Project Superintendent

Project Superintendent

Project Superintendent

Project Superintendent

Asphalt Paving Superintendent
Senior Estimator

Senior Estimator

5,6,7,89,10
56,7.8.9.10
5,6,7,89,10
56,7,89,10
5,6,788,10
56,788,100
5.6,7.8,9,10
56,7,89,10
5.6,7,8.8,10
56,7,89,10
56,7.89,10
56,7,89,10
5,6,7,8,8,10
5,6,7,89,10
5,6,7,8.9,10
5678910
56,789,110
56,7.89,10
5,6,7.8.9.10
56,7,88,10
5,6,7,8.9,10
5,6,789,10
5,6,7,8,9,10
56,7,89,10
58,7,89,10
56,7,69,10
56,7,8,9,10
56,7,89,10
5,6,7.8910
5,6,7,88,10
56,7,89,10
56,789,710
56.7,89,10
5,6,7,88,10
56,7.88,10
56,7.88,10
56.7,8.8,10

5

6 Drainage (All Starm Drains, Pipe Culverts, Culverts, efc.)

7 Flexible Paving (Includes Limerock, Shell Base and other Optional Base Courses, Soil-Cemented Base,
Mixed-in-Place Bituminous Surface Treatments, and Stabilizing)

8 Portland Cement Concrete Paving

9 Hot Plant-Mixed Bituminous Structurat and Surface Courses

10 Milling

43
34
12
21
21
34
10
8
20
6
23
20
35
28
23
24
12
20
34
12
19
14

YEARS.
TYPE OF WORK EXPERIENCE CAPACITY

Civil Engineer/Manager
Engineer/Manager
Enginner/Secretary/Treasurer
Civil Engineer/Manager
Engineer/Manager
Engineer/Manager

Civil Engineer/Project Manager
Civil Engineer/Project Manager
Civil Engineer/Estimator
Project Engineer

Quality Control Manager
Quality Contral Manager
Asphalt Plant Operations Manager
Asphalt Plant Operations Manager
Civil Engineer/Project Manager
Construction Manager

Civil Engineer/Project Manager
Civil Engineer/Project Manager
Civil Engineer/Project Manager
EEQ Officer

Safety Director

Safety Manager

Safety Manager
Engineer/Manager

Civil Engineer/Project Manager
Construction Manager
Construction Manager

Project Engineer

Project Engineer

Project Engineer
Foreman/Superintendent
Foreman/Superintendent
Foreman/Superintendent
Foreman/Superintendent
Foreman/Superintendent

Civil Engineer/Senior Estimator
Senior Estimator



’ ‘ Ajax Paving
industries of Florida, LLC
One Ajax Drive - North Venice, FL 34275

Almx )\ An Equal Opportunity Empioyer
Main: 941.486.3600 - Fax: 941.486.3500

July 24, 2023 RESOLUTION OF THE BOARD OF DIRECTORS OF

AJAX PAVING INDUSTRIES OF FLORIDA, LLC

Resolved, that the following individuals are authorized to enter into contracts and sign bonds

with all governmental agencies, municipalities, private developers, and contractors for work
performed on behalf of AJAX Paving Industries of Florida, LLC. In addition, resolved, that the -
following individuals have written authorization to acknowledge receipt of payment by signature

nditional or Final Waiver, process the filling of a Claim of Lien,

on an appropriate Partial, Co
or process

Notice of Non-Payment or Satisfaction of Lien according to the Mechanics Lien Law,
the recovery of outstanding monies due, through the means of Small Claims Court on behalf of

AJAX Paving Industries of Florida, LLC, authorized to transact business in the State f Florida

.-'.izi'the?follo wing mannger: .
”/%z; *@‘M‘/{;"[Jw’ %}//f‘?’) /,‘/{47 '// (44

Michael:A. Horan Mickey C Nidtalie Woo

Chief Executile §Fficer/Mdrager Vice President of Plants 246 Materials cretary/Treasurer
\j e | _\ﬁ, g :

Matthew Ho Dave Reid
Regional VicefPrasicent, North Venice Senlor Estimator

ARy

Vince Hafeli
President

Scott Pittman o Matt Desﬁell Lauren Taylor
ive Vice Preside nt-Mgske Regional Vice President, Ft. Myers Estimator
Andre DeCraene Lee Strauss
T g
e Vice President - Operations Esiirnat(:/r %
r pZz
Afark Miller a
Regional Vice Mwm;, Esrimagr
‘ N 6\0@0\’ \S’Z(M%M/
felipe Jaramiﬁ: Sharon Radford v
Estimat

Engineer Director

i y
John|Savage ° Jerftha Gervais Nathan Hassler
Director of Quality-{enttal ———— Receivables Manager/Release Forms Regional Vice President, North Venice
—i
s

ﬁmnDe«Pnice:Re,g.fgnal Manag\a Tampa

Sl



E-Verify - Employer Wizard - Company [nformation

E-Verify

Ermployment Eligibitity Varification
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Company information

Page 1 of 1
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My Canan
New Cass cin q
Viaw Cisae Company Nama: Ajax Paving Industries of Flodda, LLC | ViowiEdl
Sesrch Cases Company 10 Number: 380402
My Profile Dolng Business As {DBA)
Edit Profle Name:
DUNS Number: 032436474
Chenge Password
Changa Seaurlly Questions  ppygleal | ocation: Malllng Address:
My Company Address 1: One Ajax Drive Address 1:
Edit Cempany Profile Addresas 2: Address 2:
Add New Uter Clty: North Venice City:
Visw Exieting Usare Stata: FL Siate:
2lp Code: 34275 Zip Code:
Chlose Company Acoount County: SARASOTA
My Reports
View Regorts Additional Information:
My Resources Employer identification Number: 28187 1986
View Zzeantel Rasourees Total Nurmbar of Employees: 100 to 469
Teke Tutorial Parant Organization:
Admintetrator:
View User Marual
Thare dese Organizetion Designation:
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Total Hiring Sitea: 2z I Viow ! Edit ]
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U5 Depudmant of Hamedand Securtty - wwew dxgov  U.9. G g and Sorvices - ey Enats Pen ¥ Tooktps d Viewdrs
1/13/2016
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State of Florida
Department of State

I certify from the records of this office that AJAX PAVING INDUSTRIES OF
FLORIDA LLC is a limited liability company organized under the laws of the
State of Florida, filed on January 30, 2008, effective July 16, 1981.

The document number of this limited liability company is L08000010565.

[ further certify that said limited liability company has paid all fees due this
office through December 31, 2025, that its most recent annual report was filed
on May 1, 2025, and that its status is active.

Given under my hand and the
Great Seal of the State of Florida
at Tallahassee, the Capital, this
the Fourteenth day of January,
2026

Secretary of Sﬁ‘aw

Tracking Number: 0053683521CU

To authenticate this certificate,visit the following site,enter this number, and then
follow the instructions displayed.

https://services.sunbiz.org/Filings/CertificateOfStatus/CertificateAuthentication




Deparmnt of State [ Diviswn of Gorperatigns [ Search Records | Bearcl) by FEVEIN Number /

Detail by FEI/EIN Number

Florida Limited Liability Company
AJAX PAVING INDUSTRIES OF FLORIDALLC

Filing Information

Document Number L08000010565

FEIEIN Number 26-1871966

Date Filed 01/30/2008

Effective Date 07/16/1981

State FL

Status ACTIVE

Last Event LC STMNT OF RA/RO CHG
Event Date Filed 06/19/2018

Event Effective Date NONE

Principal Address
ONE AJAX DRIVE
NORTH VENICE, FL 34275

Changed: 01/24/2019

Mailing Address
ONE AJAX DRIVE
NORTH VENICE, FL 34275

Changed: 08/06/2015

Reaistered Agent Name & Address

HACKETT ll, JACK O.
FARR LAW FIRM

99 NESBIT STREET
PUNTA GORDA, FL 33950

Name Changed: 01/24/2021

Address Changed: 01/24/2021
Authorized Person(s} Detail
Name & Address

Title MANAGER

JACOB, JAMES A




ONE AJAX DRIVE
NORTH VENICE, FL 34275

Title MANAGER/CEO
HORAN, MICHAEL A

ONE AJAX DRIVE

NORTH VENICE, FL 34275
Title PRESIDENT

HAFELL, VINCE

ONE AJAX DRIVE

NORTH VENICE, FL 34275
Title DIRECTOR OF FINANCE
FULMER, RYAN

ONE AJAX DRIVE

NORTH VENICE, FL 34275
Title VICE PRESIDENT
PITTMAN, SCOTT

ONE AJAX DRIVE

NORTH VENICE, FL 34275
Title FLEET MANAGER
MAITLAND, DAN

ONE AJAX DRIVE
NORTH VENICE, FL 34275

Annual Reports

Report Year Filed Date
2020 04/29/2020
2020 05/06/2020
2021 01/24/2021

Document Images

01/24/2021 — ANNUAL REPORT

View ‘mage in PDF format

O5/08: 2020 — AMENDED ANNUAL REPORT

View image in POF format

03/2%9/2020 — ANNUAL RE

View ‘mage in PDF format

12/42/2018 — AMENDED AdRUAL REPORT

View image in PDF format

09/30/2019 - AMENDED ANNUAL REPORT[

View image in PDF format

01/24:201% — ANMUAL REPORT

View image in PDF format

0BIYIZ018 - CORL CRACHG

View image in PDF format

DUH2013 — ANNUAL REPORT

View image in PDF format

DI T - ANNUAL REFORT

View image in PDF format

02012018 —ANNUAL BERPORT [

View image in PDF format

0B/B/Z015 — AMENDE D) ANNUAI REPORT]|

View image in PDF format

__.__..._.;__L.__.‘_L_..._L_ SR | G,




122472014 — Merger

D1A0/2034 — ANNUAL REPORT

g1 252013~ ANNUAL Eﬁf"zﬂ'{

0121672012 — ABNUAL RERORT
DErZO11 - ANN FPORT
VDTIZ010 — SNNUAL REPHRT

(1112272008 - Ab REPOR

0173072005 - Flarida Limité Luaniliy

View image in PDF format

View image in PDF format

View image in PDF format

View image in PDF format

\iew image in PDF format

View image in PDF format

View image in PDF format

View image in PDF format

View image in PDF format
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Entity information

AJAX PAVING INDUSTRIES OF FLORIDA ~ * »esasiouen
LLC

Unique Entity iD CAGE NCAGE

XHFAMS55766J5  1ETE3

Nov 25, 2026

Physical Address Maiiing Address
1 Ajax DR 1 Ajax DR
North Venice, Florida

North Venice, Florida

34275-3505, United States 34275-3505, United States

Purpose of Registratior
Alf Awards



CITY OF VENICE
401 W. Venice Ave.
Venice, FL 34285

LOCAL BUSINESS TAX RECEIPT

BUSINESS NAME:! AJAX PAVING INDUSTRIES OF FLOR
BUSINESS LOCATION: 1 AJAX DR

BUSINESS OWNER:

AJAX PAVING INDUSTRIES OF FLOR
510 GENE GREEN RD
NOKOMIS, FL 34275

BUSINESS CLASS: MANUFACTURING

LOCAL BUSINESS TAX RECEIPT
NUMBER: 21180
EXPIRES: September 30, 2026

CITY CLERK

TO BE POSTED IN A CONSPICUOUS PLACE



\\ Ajax Paving Industries of Florida, LLC
AJAX

° OFFICES

NORTH VENICE OFFICE
One Ajax Drive

North Venice, FL 34275
941.486.3600
941.486.3500 Fax

TEMPLE TERRACE OFFICE
7860 Professional Place
Temple Terrace, FL 33637
813.769.1990

813.769.1991 Fax

FORT MYERS OFFICE
13350 Rickenbacker Pkwy
Fort Myers, FL 33913
239.936.9444
239.936.9445 Fax

LAKE WALES OFFICE
24174 Highway 27, Unit #300
Lake Wales, FL 33859
863.978.4011

ASPHALT PLANTS & AJAX MATERIALS

NORTH VENICE PLANT 1
One Ajax Dr

North Venice, FL 34275
941.486.3420 Tower
941.486.8771 Fax

PUNTA GORDA PLANT 2
40851 Cook Brown Road
Punta Gorda, FL 333982
239.543.4544 Tower
239.543.1105 Fax

PORT MANATEE PLANT 3
12165 U.S. 41 North
Palmetto, FL 34221
941.845.1138 Tower
941.721.3155 Fax

FORT MYERS PLANT 4
7121 Pennsylvania Street
Fort Myers, FL 33912
239.489.3320 Tower
239.489.9973 Fax

ODESSA PLANT 5
11603 S.R. 54
Odessa, FL 33556
727.375.5780 Tower
727.375.5750

TAMPA PLANT 6
6050 Jensen Road
Tampa, FL 33619
813.574.8331 Tower
813.574.8334 Fax
LARGO PLANT 7
1550 Starkey Road
Largo, FL 33771
727.499.2168 Tower
727.499.2169 Fax
LAKE WALES PLANT 8
1800 Old Bartow Road
Lake Wales, FL 33859

AJAX MATERIALS
500 Gene Green Road
Nokomis, FL 34275
941.485.5301 Office
941.485.5264 Fax

www.ajaxpaving.com
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PROJECT REFERENCES

T7515 - SR 595 (ALT US 19) (5th Ave N)
FDOT Pinellas County, Robert Grimsley, 727-575-8300, 727-575-8314, Robert.Grimsley@dot.state.fl.us

Milling and resurfacing along Alt US 19/SR 595/5th Ave N from W of 6th St N to 58th St N with new traffic
separator/median components, bicycle lanes and sidewalk improvements. Installation of pedestrian hybrid
beacon crossings, pedestrian signals, sidewalk/median and bicycle safety improvements at multiple
intersections

Contract Amount: $13,146,37291

Year Completed: 2024

ARPA Paving and Local Roads

Pinellas County, Joseph Boggs, 727-418-8604, jboggs@pinellas.gov

Roadway milling, asphalt resurfacing, minor drainage improvements, utility adjustments, pavement markings,
and related roadway restoration activities

Contract Amount: $5,285,665.00

Year Completed: 2024

City Wide Resurfacing
City of St. Petersburg. Michael Gebler, 727-893-7197, Michael.gebler@stpete.org

Asphalt milling, resurfacing, roadway base improvements, ADA ramps, sidewalks, curbs and gutters, utility
adjustments, pavement markings, and surface restoration

Contract Amount: $5,000,000.00

Year Completed: 2024



Major Roads Resurfacing FY 2023
City of Cape Coral, Kevin Smith, 239-242-3214, ksmith@capecoral.net

Resurfacing of major roadways, maintenance of traffic, roadway milling, grading and leveling, asphalt overlay
placement, utility adjustments, pavement markings, and full roadway restoration

Contract Amount: $2,722,000.00

Year Completed: 2024



EXHIBIT VI-B
GOOD FAITH EFFORT DOCUMENTATION

The following is provided for the bidder to use in conjunction with the Good Faith Effort requirement in Section
19.0 of the Invitation for Bid. For your convenience to supplement your own subcontractor/supplier database, we
direct you to htips://vcl.polk.one/v direct Procurement & Bids, WMBE Online Directory for additional
names. Please list the company’s names and the result of your contact for each subcontractor solicited for the
following areas of work. Suppliers can be listed in the blank spaces at the bottom of the page. Contacting (5) five
firms, if available, shall satisfy the Good Faith Effort requirement. This will be required of the apparent low bidder
at the pre-award meeting with Exhibit VI-A, Subcontractor Listing.

Division of Work Results of Good Faith Effort
1. MOT
Central Florida Traffic Control Quote received, but they were not low.

2. Sod/Erosion Control

D&J Lawn Services of Lakeland Did not receive a quote.
3. Milling
Ongrade Contracting, Inc. Quote received, selected as subcontractor.

4, Striping and Signs

Bussey Construction Services, Inc. Quote received, selected as subcontractor.

s, Quality Control

Roberts Consulting Services, Inc. Quote received, selected as subcontractor.

98



EXHIBIT VII
TRENCH SAFETY ACT COMPLIANCE
TRENCH EXCAVATION SAFETY SYSTEM AND
SHORING, SPECIAL (TRENCH EXCAVATION)

Trench Excavation Safety System and Shoring, Special (Trench Excavation)

General:

L

The Contractor shall comply with the Florida Trench Safety Act (90-96), Laws of FL.) effective October 1,
1990.

The Contractor(s) performing trench safety excavation on this Contract shall comply with the Occupational
Safety and Health Administration’s (OSHA) trench excavation safety standards, 29 CFR’s 1926.650, Subpart P,
including all subsequent revisions or updates to these standards as adopted by the Department of Labor and
Employment Security (DLES).

By submission of his bid and subsequent execution of this Contract, the Contractor certifies that all trench
excavation done within his control shall be accomplished in strict adherence with OSHA trench safety standards
contacted 29 CFR’s 1926.650, Subpart P, including all subsequent revisions or updates to these standards as
adopted by the Department of Labor and Employment Security.

The Contractor also agrees that he has obtained or will obtain identical certification from his proposed
Subcontractors that will perform trench excavation prior to award of the subcontracts and that he will retain such
certifications in his files for a period of not less than three years following final acceptance.

The Contractor shall consider all available geotechnical information in his design of the trench excavation safety
system.

Inspections may be conducted by the County and the County’s Safety Officer. Serious deficiencies will be
corrected on the spot or the job may be closed. Imminent danger citing will result in the immediate cessation of
work. Work will resume when the danger is corrected.

Bidder acknowledges that included in the various items of the proposal and in the Total Bid Price are costs for
complying with the Florida Trench Safety Act (90-96), Laws of FL) effective October 1, 1990. The bidder
further identifies the costs to be summarized as follows:

Trench Safety Units of

Measure Measure Unit Unit Extended

(Description) (LF, SY) (QTY) Cost Cost

A Trench Box LS 1 $ 4500.00 $ 4500.00

B.
C,
D.

$ $

$ $

$ $

Total § 4500.00

Failure to complete the above may result in the bid being declared non-responsive.

99



EXHIBIT VIII

EQUAL EMPLOYMENT OPPORTUNITY

Polk County is an Equal Opportunity/Affirmative Action Employer.

Pursuant to Executive Order 11246 as amended, you are advised that under the provisions of government
contracting, contractors and subcontractors are obliged to take affirmative action to provide equal employment
opportunity without regard to race, creed, color, national origin, age or sex.

We are committed to equal opportunity employment effort and expect firms that do business with the County to
have a vigorous affirmative action program.

CERTIFICATION BY PROPOSED PRIME OR SUBCONTRACTOR
REGARDING EQUAL EMPLOYMENT OPPORTUNITY

This certification is authorized pursuant to Executive Order 11246, Part II, Section 203(b), (30 F.R. 12319-15). Any
Bidder or prospective contractor, or any of the proposed subcontractors, shall state as an initial part of the Bid or
negotiations of the Contract whether it has participated in any previous Contract or subcontract to the equal
opportunity clause; and, if so, whether it has filed all compliance reports due under applicable instructions.

Where the certification indicated that the prime or subcontractor has not filed a compliance report due under
applicable instruction, such Contractor shall be required to submit a compliance report.

Contractor’s Name: Ajax Paving Industries of Florida, LLC
Address: One Ajax Drive, North Venice Florida 34275

1. Bidder has participated in a previous contract or subcontract, subject to the Equal Opportunity Clause:

YES \/ NO

2. Compliance Reports were required to be filed in connection with such Contract or subcontract:

YES \/ NO

3. Bidder has filed all compliance reports due under applicable instructions:

YES \/ NO

4. If answer to Item 3 is No, please explain in detail on reverse side of this certification.

EX VIII-1
100



The Bidder certifies that they do not maintain or provide for their employees any segregated facilities at any of their
establishments, and that they do not permit their employees to perform their services at any location under their
control where segregated facilities are maintained. The Bidder certifies further that they will not maintain or
provide for their employees any segregated facilities at any of their establishments, and that they will not permit
their employees to perform their services at any location under their control where segregated facilities are
maintained. The Bidder agrees that a breach of this certification will be a violation of the Equal Opportunity clause
in any contract resulting from acceptance of this Bid. As used in this certification, the term (segregated facilities”
means any waiting rooms, work areas, restrooms, washrooms, restaurants, other eating areas, time clocks, locker
rooms, storage areas, dressing areas, parking lots, drinking fountains, recreation/entertainment areas, transportation
and housing facilities provided for employees which are segregate by explicit directive or are, in fact, segregated on
the basis of race, color, religion or national origin, because of habit, local custom or otherwise. The Bidder agrees
that (except where they have obtained identical certification from proposed subcontractors for specific time
periods) they will obtain identical certification from proposed Subcontractors prior to the award of subcontracts
exceeding $10,000 which are not exempt from the provision of the Equal Opportunity clause; and that they will
retain such certifications in their files.

Certification — The information above is true and complete to the best of my knowledge and belief. (A willfully

false statement is punishable by law — U.S. Code, Title 18, Section 1001.)

Christie Alvaro
Printed Name

Vice Président of Estimating

Signature

June 22, 2026
Date ‘e

EX VIII - 2
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EXHIBIT X

SAFETY REQUIREMENTS/REGULATIONS

Bidder must sign and have notarized:

The undersigned Bidder hereby certifies that they fully understand the safety requirements/regulation
provisions as stated in General Conditions 7.11 and will comply.

Dated this 22"d__ day ofJune ,20 2026
Name Of/Z; rin Ajax Paving Industries. of Flonda LLC

AM%LQACWWW

“Christie Alvaro\-Vice PreS|dent‘of Estm’iatlng
Title of Person Signing - .

SWORN TO AND SUBSCRIBED BEFORE M.lé

June 22
This_day of_, 20 2026

Notary Public: \m YA

AANY
My Commission Expires:

.ol Pa,% KARA COGGINS

*'.'l Notary Public - State of Florida

-.,‘) dg.-' Commission # HH 636240
“IOF P My Comm. Expires Apr 6, 2029

Bonded through Natignal Notary Assn.
EXX-1
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EXHIBIT XIX
AFFIDAVIT CERTIFICATION
IMMIGRATION LAWS

SOLICITATION NO.: 26-217
PROJECT NAME: 26-217 Country Club Road Intersection Improvement

POLK COUNTY WILL NOT INTENTIONALLY AWARD COUNTY CONTRACTS TO ANY
CONTRACTOR WHO KNOWINGLY EMPLOYS UNAUTHORIZED ALIEN WORKERS,
CONSTITUTING A VIOLATION OF THE EMPLOYMENT PROVISIONS CONTAINED IN 8 U.S.C.
SECTION 1324 a(e) {SECTION 274A(e) OF THE IMMIGRATION AND NATIONALITY ACT
(“INA™).

POLK COUNTY MAY CONSIDER THE EMPLOYMENT BY ANY CONTRACTOR OF
UNAUTHORIZED ALIENS A VIOLATION OF SECTION 274A(e) OF THE INA. SUCH
VIOLATION BY THE RECIPIENT OF THE EMPLOYMENT PROVISIONS CONTAINED IN
SECTION 274A(e) OF THE INA SHALL BE GROUNDS FOR UNILATERAL CANCELLATION
OF THE CONTRACT BY POLK COUNTY.

BIDDER ATTESTS THAT THEY ARE FULLY COMPLIANT WITH ALL APPLICABLE
IMMIGRATION LAWS (SPECIFICALLY TO THE 1986 IMMIGRATION ACT AND SUBSEQUENT
AMENDMENTS).

ST

Com amy Name: Ajax Paving Indus es of Flnr‘ida LLC

o ;L%(M/@/ ’

Signature’

i 'Alvaro, Vice President of Estimating June 22, 2026
Ti Date

STATE OF:Florida
COUNTY OF: Sarasota

The foregoing instrument was signed and acknowledged before me this22nd __day of

June ,2026 . by Christie Alvaro who has produced
(Print or Type Name)

n/a-personally known as identification.
i6n and Number)

S PU’Q. KARA COGGINS
iF

i3 " Notary Public - State of Florida
B 55 Commission # HH 636240
»z}w RO~ My Comm. Expires Apr 6, 2029

Printed Name of Notary Public “""Bonded through National Notary Assn.

Notary Commission Number/Expiration
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RUTINIZED PANIE FICAT

EXHIBIT XXIV
(Florida Statutes, Section 287.135)

SOLICITATION NO.: Bid 26-217
PROJECT NAME: Country Club Road at Buckeye Loop Road Intersection Improvements
The undersigned, as_Vice President of Estimating of Ajax Paving Industries of Florida, LLC (the

“Contractor”), a Florida corporation, hereby certifies the following to Polk County, a political
subdivision of the State of Florida, by and on behalf of the Contractor in accordance with the
requirements of Florida Statutes, Section 287.135:

(1) the Contractor is not on the Scrutinized Companies with Activities in Sudan List; and

(i) the Contractor is not on the Scrutinized Companies with Activities in the Iran
Petroleum Energy Sector List

(as both such lists are created pursuant to Florida Statutes, Section 215.473); and

(iii) the Contractor does not have business operations (as that term is defined in Florida
Statutes, Section 287.135) in Cuba or Syria; and

(iv) the Contractor was not on either of the foregoing lists or conducting business
operations in Cuba or Syria when it submitted its bid to the County; and

v) the Contractor is fully aware of the penalties that may be imposed upon the
Contractor for submitting a false certification to the County regarding the foregoing
matters; and

(vi) the undersigned is duly authorized to execute this Certification by and on behalf of the

Consultant.
Executed this 22nd___ day of June ,20226.
ATTEST: Ajax Paving Industries of Florida, LLC
// / a_corporat SOV, e
By / By:@ A A N o g
PRINTED AME PRINTED NAME: isti - ?( W
Its: ! , ; Its: Vice President of Estlmatlng}; "

XXIV-1
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EMPLOYMENT ELIGIBILITY VERIFICATION (E-VERIFY) CERTIFICATION
EXHIBIT XXV
(Florida Statutes, Section 448.095)

PROJECT NAME: 26-217 - Country Club Road Intersection Improvement

The undersigned, as an authorized officer of the contractor identified below (the “Contractor”), having full
knowledge of the statements contained herein, hereby certifies to Polk County, a political subdivision of the State
of Florida (the “County”), by and on behalf of the Contractor in accordance with the requirements of Section
448.095, Florida Statutes, as related to the contract entered into by and between the Contractor and the County on
or about the date hereof, whereby the Contractor will provide labor, supplies, or services to the County in exchange
for salary, wages, or other remuneration (the “Contract”), as follows:

1. Unless otherwise defined herein, terms used in this Certification which are defined in Section
448.095, Florida Statutes, as may be amended from time to time, shall have the meaning ascribed in said statute.
2. Pursuant to Section 448.095(5), Florida Statutes, the Contractor, and any subcontractor under the

Contract, must register with and use the E-Verify system to verify the work authorization status of all new
employees of the Contractor or subcontractor. The Contractor acknowledges and agrees that (i) the County and the
Contractor may not enter into the Contract, and the Contractor may not enter into any subcontracts thereunder,
unless each party to the Contract, and each party to any subcontracts thereunder, registers with and uses the E-
Verify system; and (ii) use of the U.S. Department of Homeland Security’s E-Verify System and compliance with
all other terms of this Certification and Section 448.095, Fla. Stat., is an express condition of the Contract, and the
County may treat a failure to comply as a material breach of the Contract.

3. By entering into the Contract, the Contractor becomes obligated to comply with the provisions of
Section 448.095, Fla. Stat., "Employment Eligibility," as amended from time to time. This includes but is not
limited to utilization of the E-Verify System to verify the work authorization status of all newly hired employees,
and requiring all subcontractors to provide an affidavit attesting that the subcontractor does not employ, contract
with, or subcontract with, an unauthorized alien. The Contractor shall maintain a copy of such affidavit for the
duration of the Contract. Failure to comply will lead to termination of the Contract, or if a subcontractor knowingly
violates the statute or Section 448.09(1), Fla. Stat., the subcontract must be terminated immediately. If the Contract
is terminated pursuant to Section 448.095, Fla. Stat., such termination is not a breach of contract and may not be
considered as such. Any challenge to termination under this provision must be filed in the Tenth Judicial Circuit
Court of Florida no later than 20 calendar days after the date of termination. If the Contract is terminated for a
violation of Section 448.095, Fla. Stat., by the Contractor, the Contractor may not be awarded a public contract for
a period of 1 year after the date of termination. The Contractor shall be liable for any additional costs incurred by
the County as a result of the termination of the Contract. Nothing in this Certification shall be construed to allow
intentional discrimination of any class protected by law.

Executed this 22nd ay of June ,2026 . R iy,
ATTE77 / m CONﬁA Jor
) ¢ g =S
/] / ) walmne. .

By "
PRIN AME: JeSgigCanon PRINTED NAME: Christie’Atbaro " " -
Its: Bid/Contract Specialist Its: Vice President of Estimating = “, 0/ 1o
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Exhibit XXVI:

Affidavit Regarding the Use of Coercion for Labor or Services

In compliance with Section 787.06(13), Florida Statutes, this attestation must be completed by
an officer or representative of a nongovernmental entity that is executing, renewing, or
extending a contract with Polk County, a political subdivision of the State of Florida.

The undersigned, on behalf of the entity listed below (the “Nongovernmental Entity”), hereby
attests under penalty of perjury as follows:

1. | am over the age of 18 and | have personal knowledge of the matters set forth herein.
2. | currently serve as an officer or representative of the Nongovernmental Entity.
3 The Nongovernmental Entity does not use coercion for labor or services, as those

underlined terms are defined in Section 787.06, Florida Statutes.

4. This declaration is made pursuant to Section 92.525, Fla. Stat. and Section 787.06, Fla.
Stat. | understand that making a false statement in this declaration may subject me to
criminal penalties.

Under penalties of perjury, | Christie Alvaro (Signatory Name
and Title), declare that | have read the foregoing Affidavit Regarding the Use of Coercion for
Labor and Services and that the facts stated in it are true.

Further Affiant sayeth naught.

Ajax Paving Industries of Florida, LLC:‘-v 11y,
ONGOVERNMENTAL ENTITY

*W/l{a—%% /(47,/(,: .'* Fopy

SIGNATURE

Christie Alvaro
PRINT NAME

Vice President of Estimating
TITLE

June 22, 2026

DATE
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BID REGISTRATION

You MUST register using this form in order to receive notice of any addenda to these
documents. Please email the completed form to the Procurement Division as soon as
possible. It is the vendor’s responsibility to verify if addenda have been issued.

Bid Number and Title: Bid 26-217, Country Club Road at Buckeye Loop Road
Intersection Improvements

Description: Roadway improvements and installation of a new traffic signal, as detailed in the
construction plans prepared by HDR Engineering, Inc.

Receiving Period: Wednesday, May 13, 2026, Prior to 2:00p.m.

Bid Opening: Wednesday, May 13, 2026, 2:00p.m.

Special Instructions:

To obtain a copy of the bid sheet, plans, and additional bid docs please go the following FTP
site: https://ftp3.polkfl.gov, you will be prompted for a User ID and Password. The User ID is
procurevendor and the password is solicitation. After you have logged in to the FTP site, double
click on the file folder “Bid 26-217, Bid Attachments”, select “Open” or “Save As” to download
the Bid documents, drawings, and technical specifications. If you need assistance accessing
this website due to ADA or any other reason, please email Tabatha Shirah at
tabathashirah@polkfl.gov.

This form is for bid registration only. Please scroll down for additional information.

BIDDER REGISTRATION
EMAIL THIS FORM BACK IMMEDIATELY TO
PROCUREMENT@POLKFL.GOV

Carefully complete this form and email to the Procurement Division. You must submit one form for each
bid that you are registering for.

Company Name:

Contact Person:

Mailing Address:
City: State: Zip Code:
Phone: E-mail:




BID SUBMITTAL INSTRUCTIONS

Respondents must submit one (1) original copy of the bid submittal prior to 2:00 p.m. on the bid
receiving date. Bids must be submitted in a “sealed” parcel or electronically through Polk County’s
secure website, Kiteworks. Bids will be publicly opened at 2:00 p.m. on receiving date.

Sealed Parcel Submittal:

If you are submitting a sealed parcel bid, please cut along the outer border and affix this label to your
sealed bid envelope to identify it as a “Sealed Bid”. Be sure to include the name of the company
submitting the bid where requested.

Sealed Bid. DO NOT OPEN

Sealed Bid Number 26-217

Bid Title Country Club Road at Buckeye Loop Road

Intersection Improvements

Due Date/Time: May 13, 2026, prior to 2:00 pm
Submitted by:
Deliver To: Polk County Procurement Division

330 West Church Street, Room 150, Bartow,
Florida 33830

Sealed parcel bids may be mailed, express mailed or hand delivered. It is the Bidders responsibility
to ensure their package is delivered to the Procurement Division prior to 2:00 p.m. on the Receiving
date and time referenced above. Bids delivered at 2:00 p.m. or later will not be accepted.

Electronic Bid Submittal:

If you are interested in submitting your bid electronically bidders may do so via the County’s secure

electronic submittal website, Kiteworks. Bidders must email tabathashirah@polkfl.gov at least 48
hours prior to bid opening to receive a link to upload their submittal. Please only upload your
documents as a PDF or Excel file for bid sheets. Please use the naming conventions for your files

as follows:
For PDF documents “Bid 26-217 — Title of Document”

For Excel Bid Sheets “Bid 26-217 — Bid Sheet”



For more instructions, a video tutorial has been produced to further explain the electronic solicitation
submittal process. It can be found by clicking here for Bid Submittals: https://youtu.be/vkn 7AHgioE.

If you need assistance accessing this website due to ADA or any other reason, please email Tabatha
Shirah at tabathashirah@polkfl.gov.

Procurement recommends that bidders submitting electronically double check the documents
submitted into Kiteworks to ensure all requested information and bid sheet have been uploaded.
Failure to upload the completed bid sheet will result in the bid submittal being deemed

nonresponsive.



PART A - BIDDING REQUIREMENTS

INVITATION FOR BID

NAME OF Country Club Road at Buckeye Loop Road Intersection Improvements
BID:

BID 26-217

NUMBER:

BID BOND IS REQUIRED:
PUBLIC CONSTRUCTION BOND IS REQUIRED

NO PRE-BID MEETING REQUIRED.

BID DUE/DATE/TIME: WEDNESDAY, May 13, 2026, PRIOR TO 2:00 P.M.

DATE/TIME OF BID OPENING: WEDNESDAY, May 13, 2026, AT 2:00 P.M. Or As Soon As
Possible Thereafter

PLACE OF BID OPENING: PROCUREMENT DIVISION, 330 WEST CHURCH STREET,
ROOM 150, BARTOW, FLORIDA 33830

DEADLINE FOR QUESTIONS FROM BIDDERS: Wednesday, April 29, 2026 by 4:00 P.M.

INSTRUCTION TO BIDDERS

1.0Bids

1.1 Supplementary Conditions, Special Conditions, Plans, Drawings, Instructions to

Bidders, the Conditions of the Contract, Exhibits, the Bid Submittal, Technical Specifications, any
resulting addenda issued, and the Contract together therein identified constitute the entire “bid
package” and upon award shall constitute the Contract Documents concerning this present bid
matter.

1.3
or

1.2 The bid must be submitted in a sealed envelope. The face of the envelope should state the
Bid Title and Bid Number, the name of the company submitting the bid and the date and
time of the bid opening. Bidders are not required to return the Instructions to Bidders,
Conditions of the Contract or Contract with their bids, unless specified elsewhere in this Bid
Package.

The following documents, collectively, comprise the “Bid Submittal” which, when tendered, on
before the Bid due date and time, must include:

¢ Part C — Bid Sheets and Acknowledgement Form,
o With the manual signature of an authorized representative of the
company or their designee,
o Bid prices must be entered on the Part C — Bid Sheets, Excel Bid Sheet
and Acknowledgement Form (no other bid submittals will be accepted),
o All information requested on pages 84- 86, and Bid Sheet.
e Exhibit I, Bid Bond.
e Exhibit IV, Non-Collusion Affidavit of Prime Bidder.

9



e Exhibit VI, Affidavit of Percentage of Work (this requirement does not include
Exhibit VIA and Exhibit VIB).

¢ All additional information requested as a “must” item in any Addendum.

e All corrections made by the Bidder to the Bid Sheets and Acknowledgement Form
should be acknowledged by written initials of the authorized representative signing
the Bid Submittal or their designee. Should a price correction not be
acknowledged, lowest price will prevail.

e One original and one copy of the complete Bid Submittal must be tendered.

1.4 All additional requested information and Exhibits must be submitted within a reasonable
period of time if chosen as the apparent low, responsive and responsible bidder during the
Bid Analysis phase.

¢ These items include:
o Exhibit Il, Public Construction Bond

Exhibit 11, Payment of Stored Materials

Exhibit V, Non-Collusion Affidavit of Subcontractor

Exhibit VI-A, Subcontractor List

Exhibit VI-B, Good Faith Effort Documentation

Exhibit VII, Trench Safety Act Compliance

Exhibit VIII, Equal Employment Opportunity

Exhibit IX, Drug-Free Work Place Form

Exhibit X, Safety Requirements/Regulations

Exhibit XVIII, Certificate of Compliance

Exhibit XX, Affidavit Certification Immigration Laws

Exhibit XXI, Scrutinized Companies Certification

Exhibit XXV, Employment Eligibility Verification (E-Verify) Certification

Exhibit XXVI, Affidavit Regarding the use of Coercion for Labor or Services

Any items called for in the Supplementary Conditions

OO0 00000000 00 00

1.5  All prices quoted are to be F.O.B. job site in Polk County, Florida. Bid amount shall be
inclusive of all costs. Nothing herein shall prohibit the County from deleting line items and purchasing
said items directly from a supplier if it is determined that there is sufficient sales tax savings to make
purchasing by the County practical.

1.6 Itis the Bidder’s responsibility to ensure their bid is delivered at the proper time and place of
the bid opening. Bids which for any reason are not so delivered will not be considered. Offers by
telegram, telephone, email or facsimile are not acceptable. The bid opening shall be public, on the
date and time specified under Invitation for Bid. Bid tabulations may be downloaded from the
County’s web site. Each Bidder must execute their bid with their full name, and title and give their
address, telephone and email address. In cases where a firm or corporation submits a bid submittal,
the bid submittal shall be signed with the full name of each member of the firm, or the name of the
officer of the corporation authorized by its by-laws, in addition to the address of such firm or
corporation and such officer.

1.7  The Bidder is solely responsible for reading and completely understanding the requirements
of the Contract Documents. The bid opening time will be scrupulously observed. Under no
circumstances will Bid Submittals delivered after the delivery time specified be considered. Late Bid
Submittals shall not be accepted.

10



1.8  Bid Submittals may be withdrawn by notifying the County, in writing, at any time prior to the
deadline for bid submittal. After the deadline, the bids become a record of the County and will not be
returned to the Bidder unless the bid is cancelled. It is the responsibility of the Bidder to make a
written request for return of the Bid Submittal after notification of cancellation. Absent this written
request, the County shall destroy the submittal. Negligence on the part of the Bidder in preparing
their Bid Submittal confers no right of withdrawal or modification of their Bid Submittal after such Bid
Submittal has been opened by County Staff at the appointed time and place. Bid Submittals and any
bid security shall be in force for a period of not less than ninety (90) calendar days after the bid
opening time.

1.9 At the time and place specified for the opening of Bid Submittals (see above), every Bid
Submittal properly delivered within the time specified for receiving Bid Submittals will be opened and
publicly read aloud, irrespective of any irregularities found therein. Bidders and other persons
interested may be present or represented.

1.10 Attorneys-in-fact who sign bonds or other surety instruments must attach with each bond or
surety instrument an effective and certified power of attorney.

1.11 The Bidder assumes responsibility to examine the site of the Work and become familiar with
the form of Submittal, Drawings, Specifications, any Addenda issued thereto and all other forms of
Contractual Documents pertaining to the proposed Work. The submission of the bid shall be
sufficient to establish the presumption that the Bidder has investigated the site of the Work and is
satisfied as to all conditions to be encountered, the character, quantity and quality of the work to be
performed and materials furnished in the completion thereof. No pleas of ignorance of conditions or
difficulties that may be encountered in the execution of the Work pursuant to this bid package as a
result of failure to make necessary and reasonable examinations and investigations will be accepted
as an excuse for any failure or omission on the part of the successful Bidder to fulfill, in every detail,
all of the requirements of the Contract Documents; nor will they be accepted as a basis for any
claims whatsoever for extra compensation or for any extension of time. Prior to the time specified for
receiving bid submittals any interpretation or modifications of the proposed Contract documents will
be made only by Addendum. The County will send a courtesy notification when addenda are issued
to each person to whom attended a mandatory or non-mandatory pre-bid meeting, if applicable;
and/or submitted Bidder Registration. It is the sole responsibility of the Bidders to check the County’s
website at https://www.polkfl.gov/business/procurement/, “Notice of Bids” to ensure that all available
information, addenda, has been received prior to submitting a bid. The County shall not be
responsible for oral instructions.

1.12 The Bid Bond shall be for 5% of the amount bid and shall be submitted with the Bid Submittal.
The Public Construction Bond shall be for 100% of the amount bid and, if called out in the contract,
the allowance amount; and shall be submitted to procurement along with the executed contract
documents as outlined under section 11.0, Approval of Contract. The Bid Bond and Public
Construction Bond shall be executed by a surety authorized to do business in the State of Florida
and as named in the current list of “Companies Holding Certificates of Authority as Acceptable
Sureties on Federal Bonds and as Acceptable Reinsuring Companies” as published in Circular 570
(amended) by the Audit Staff, Bureau of Government Financial Operations, U.S. Treasury
Department and A.M. Best rated A VIl or better. All bonds signed by an agent must be accompanied
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by a certified copy of authority to act and indicate that they are licensed to do business in the State of
Florida.

1.13 Unless exempt under Florida Statute, Bidder should furnish a copy of either their State of
Florida Contractor Certification or their Florida Registration showing they are licensed in Polk County
with its Bid Submittal. The Certification or Registration must be current and effective as of the Bid
Submittal date and must be maintained throughout the life of the contract.

2.0 Pre-Qualifications

2.1 When a mandatory pre-bid meeting is specified, all Bidders must register prior to the
conclusion of the meeting. Failure to do so will disqualify the firm from bidding. If there is a
mandatory site visit, the Bidder must initial the registration sheet prior to completion of the visit to the
site. An authorized representative or agent of the Bidder must be present at this meeting, as
evidenced by their signature on the meeting’s registration sheet, or the Bidder's Submittal will be
considered non-responsive.

2.2 Itis the Bidder’s responsibility to ensure that they comply with the above requirements.
3.0 Joint Venture

If a Joint Venture is contemplated, the Joint Venture Agreement between the parties must be
submitted with the bid and the bid must be submitted in the name of the Joint Venture. Otherwise,
the bid will be considered non-responsive.

40 Bid Errors

Where Bid Submittals have erasures or corrections, each erasure or correction should be
acknowledged by written initials of the authorized representative signing the Bid Submittal or their
designee. The County reserves the right to reject any Bid Submittal with such erasures or corrections
where the accuracy or intent of said Bid Submittal as corrected cannot be determined by County
staff. In the case of unit price contracts, if an error is committed in the extension of an item, the unit
price as shown in the Bid Submittal will govern. The County staff will verify the extension of the unit
prices to verify the correct amount. The County’s figures shall prevail.

50 NoBid

Should the bidder decide there is no interest in bidding, they should return the “Statement of No Bid”.
6.0 Discounts

Discounts shall not be considered in determining the lowest net cost for bid evaluation purposes.

7.0  Material and Construction

All material, equipment and construction furnished shall be new and shall be of good quality,

workmanship and material. If silent in specifications, then the most acceptable industry-standard
product shall be furnished and installed.

12



8.0 Conflict of Interest

The award hereunder is subject to the provisions of Florida Statutes, Chapter 112. All Bidders must
disclose with their bid the name of any officer, director or agent who is also an employee of the
County or any of their agencies. All Bidders must disclose the name of any County employee who
owns, directly or indirectly, any interest of any amount in the Bidder’s firm or any of their branches.

9.0 Assignment of Contract

Bidder may not make any assignment of the resulting Contract between parties, in whole or in part,
without prior written authorization as may be given at the sole discretion of the County.

10.0 Recommendation of Bid Award/Rejection of Bids

10.1 A bid may be recommended for award by the Procurement Director to the lowest responsive
and responsible Bidder, provided that Bidder’s bid submittal is considered (within the sole discretion
of said Procurement Director) reasonable, in the best interest of County to recommend, and no bid
protest has been filed. Unless otherwise noted, the basis of recommendation will either be the Base
Bid, the Base Bid plus all alternates or any combination thereof, whichever is in the best interest of
the County or may be determined by the availability of funds. Should the basis of award be the Base
Bid plus selected alternates, the priority of the selection of those alternates will be set forth in the
Supplementary Conditions if applicable. The successful Bidder to whom a bid is recommended for
award will be so notified by County staff. The Procurement Director, however, at their sole discretion,
reserves the right to reject any and all bid submittals or to waive any informality concerning the bid
submittal whenever such rejection or waiver is in the best interest of the County. The Procurement
Director, likewise, reserves the right to reject the bid submittal of any Bidder who has previously
failed to perform properly or to complete on time, contracts of a similar nature; or who is notin a
position to perform the contract; or who has habitually and without just cause neglected the payment
of bills or otherwise disregarded its obligations to subcontractors, materialmen or employees.

10.2 As part of the recommendation of award by the Procurement Director, any actual bidder or
proposed bidder who is allegedly aggrieved in connection with the solicitation or pending
recommendation of award of a contract may protest to the Procurement Director, in accordance with
the Procurement Policies and Procedures Manual. The procedures are available at the Polk County
Procurement Division at (863) 534-6757. Any person who wishes to file a protest regarding the
recommendation of award may do so by submitting a non-refundable cashier’s check in the amount
of $1,000.00 with their initial protest. Failure to follow the bid protest procedure requirements with the
time frames prescribed herein as established by Polk County, Florida, shall constitute a waiver of
your protest and any resulting claims. If no protests are received, the Procurement Director will work
with the Procurement Analyst assigned to this bid to coordinate that the contract documents are
executed by the recommended Bidder and placed on a Board agenda for approval by the Board and
execution by the Chairman of the Board.

11.0 Approval of Contract

The recommended Bidder will be required to execute the contract documents as outlined in the bid
package including, the Public Construction Bond, all signed exhibits and other required information
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stated in the supplemental conditions or any addendums. The executed documents should be
returned to procurement within 10 working days of the documents being sent by procurement to the
Bidder for execution. After the executed documents are received back by procurement they will be
given to the County Attorney’s Office for approval to be added to a Board agenda for Board approval
and execution by the Chairman of the Board.

All contracts are subject to final approval of the Polk County Board of County
Commissioners. Persons or firms which incur expenses or change position in anticipation of
a contract prior to the Board’s approval do so at their own risk.

12.0 Security Forfeiture

If after Bidder’s receipt of a notice of recommendation for award the successful Bidder refuses or
otherwise neglects to execute and deliver the required Contract documents, including the Public
Construction Bond, all signed exhibits, required insurance documents and other required information
stated in the supplemental conditions or addendums within a reasonable time, the amount of the
Bidder’s bid security (Bid Bond) shall be forfeited and the recommendation of award shall be
cancelled if such action is deemed to be in the best interests of the County. The Procurement
Director will make the determination of “a reasonable time”. It is recommended that the executed
contract documents be returned to procurement within 10 working days of the documents being sent
by procurement to the recommended Bidder for execution. No plea of mistake in the bid or
misunderstanding of the conditions of forfeiture shall be available to the Bidder for the recovery of
their bid security or as a defense to any action based upon the neglect or refusal to execute the
required agreement or furnish the required bonds and insurance certification.

13.0 Laws, Codes and Regulations

The Bidder shall familiarize itself and comply with all Federal, State, County and City laws, codes,
ordinances or regulations controlling the action or operation of those engaged in the Work, or
affecting materials or methods used, and govern itself in accordance with them. If the Bidder
observes that there are conflicts between the Drawings and Specifications or between any other
documents, they shall promptly notify the County in writing prior to the Bid Receiving Date. Failure of
the Bidder to notify the County of these variances shall not provide relief for compliance to the
document as may be interpreted by the County. The Bidder shall hold harmless, to the fullest extent
permitted by Florida Law, the County and all of its officers, agents or servants against any claims or
liability arising from, or based upon the violations of any such laws, by-laws, ordinances, regulations,
orders or decrees, whether by itself or their employees.

14.0 Safety Requirements/Regulations

14.1  All Bidders are required to submit with their Bid Submittal or prior to award, Exhibit X, Safety
Requirements/Regulations which states that if the firm falls under the Occupational Health and
Safety Administration (OSHA) Regulations, as interpreted by OSHA, the successful contractor will be
able to provide, at the request of the County, a copy of their OSHA 300 Log for the past three (3)
years, a copy of the Workers Compensation Modification Rate; a copy of the Contractor’s Safety and
Health Program, and a copy of the Contractor’s Drug Free Workplace Program. Any questions
regarding the compliance with this provision shall be directed to Polk County Safety and Loss
Control Coordinator, Risk Management Division, (863) 534-5267.
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14.2 The Bidder is hereby notified that if awarded the bid and it involves work such as
maintenance, repair, turnaround, renovation, construction or engineering on chlorine disinfection
facilities or other covered process(es) must be able to provide, at the request of the County, the
following items for review: OSHA 300 Log for past five (5) years, current safety program, training
program and experience with other related processes. Documented evidence showing compliance
with confined space entry, lockout/tagout, emergency response and safe work is required. All
contract workers must comply with the facility’s safe work practices and controls outlined in the
facility safety manual and operating procedures.

14.3 The Bidder is hereby notified that if awarded the bid they shall be responsible for maintenance
of traffic within the limits of the project for the duration of the construction period, including any
temporary suspensions of the Work. The Contractor shall construct and maintain detours and
provide facilities for access to residences, businesses, etc., along the project. The contractor shall
furnish, install and maintain traffic control and safety devices during construction, furnish and install
work zone pavement markings for maintenance of traffic in construction areas, and provide any other
special requirements for safe and expeditious movement of traffic specified on the plans.
Maintenance of Traffic includes all facilities, devices and operations as required for safety and
convenience of the public within the work zone. Refer to Florida Department of Transportation’s
(FDOT) latest edition of the Standard Specifications for Road and Bridge Construction and the latest
version of the Manual on Uniform Traffic Control Devices (MUTCD) for the minimum national
standard for traffic control for highway construction, maintenance, and utility operation.

15.0 Liquidated Damages

Bidders are hereby advised that if the Contract documents so indicate, a reasonable amount for
liguidated damages may be assessed for Contractor’s failure to meet stated specifications, schedule,
or other relevant issues as determined by the County. Information regarding the composition of
liguidated damages can be found in the Supplementary Conditions. The liquidated damages are not
intended as a penalty.

16.0 Standard Basis for Bidding

Where a particular system, product or material is specified by name, it shall be considered as a
standard basis for bidding and as the most satisfactory for its particular purpose. Where two or more
products, materials or manufacturers are specified by name, each shall be considered as a

predetermined equal and acceptable for its particular purpose; and the bidder may use any of the
listed items within their bid.

17.0 Preconstruction Conference

After the Board has approved the Bidder’s executed contract and prior to the start of construction, a
joint meeting may be held with representatives of the successful Bidder, the County and other invited
parties or government agencies which may be affected by or have jurisdiction over the Work.

18.0 Florida Public Entity Crime Statute
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The Contractor declares and warrants that neither the Contractor nor any of the Contractor’s
affiliates, as that term is defined in Section 287.133, Florida Statutes, are subject to the restrictions in
Section 287.133, Florida Statutes, regarding the commission of a public entity crime. If during the
term of this Agreement, the Contractor or any affiliate is convicted of a public entity crime or is
otherwise prohibited from performing work for or transacting business with the County pursuant to
Section 287.133, Florida Statutes, then the Contractor shall be in material default of this Agreement,
and in such case, the County shall have the rights and remedies as provided herein.

19.0 Preference for Drug-Free Workplace

Whenever two or more bids which are equal with respect to price, quality and service are received:;
preference shall be given to a bid received from a business that certifies that it has implemented a
drug-free workplace program in accordance with Florida Statutes, Section 287.087. If there are two
or more bids that are equal and also certifies as a drug free workplace, then the tie bid shall be
broken as per the Polk County Procurement Procedures.

20.0 Requirement to list Subcontractors

The successful Contractor shall provide a list of all proposed subcontractors, other persons or
entities (including those who are to furnish materials or equipment fabricated to a special design), the
associated costs, and company classification on Exhibit VI-A, Subcontractor List, upon request by
Procurement Staff. The list must contain all subcontracted areas of work including those areas of
work being self-performed. The total of work noted on this list must match the bid amount stated on
Part C, Bid Submittal.

In addition, the successful Contractor should provide documentation reflecting their “Good Faith
Effort” in securing the services of minority owned businesses for any appropriate subcontracted
areas of work. This documentation shall be noted on Exhibit VI-B, Good Faith Effort, and shall be
provided upon request by Procurement Staff.

21.0 Women/Minority Business Enterprise Outreach (WMBE'’s)

The County hereby notifies all Bidders that W/MBE’s are to be afforded a full opportunity to
participate in any bid by the County and will not be subject to discrimination on the basis of race,
color, sex or national origin. The County asks that Bidders make good faith efforts to use qualified
W/MBE subcontractors in preparing their bid. The W/MBE’s must be identified as such on the
subcontractors list. Bidders are encouraged to contact the Supplier Diversity Office, at (863) 534-
5959 for assistance. If a Bidder makes a good faith effort to find and utilize qualified W/MBE
subcontractors, but is not successful, they have fulfilled the Good Faith Effort required. Good Faith
Effort shall be described as the effort put forth by bidders on construction bids to solicit prices from
women/ minority contractors.

22.0 Equal Opportunity for Contractors and Subcontractors

Pursuant to U.S. Executive Order 11246, as amended, you are advised that under the provisions of
government contracting, and in accordance with the Executive Order, contractors and subcontractors
are obliged to take affirmative action to provide equal opportunity without regard to race, creed,

color, national origin, age or sex.
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23.0 Additions/Revision/Deletions

Additions, revisions or deletions to the general conditions, specifications or bid price sheets by a
Bidder that change the intent of the bid will cause the bid to be non-responsive and the bid will not be
considered. The Procurement Director shall be the sole judge as to whether or not any addition,
revision, or deletion changes the intent of the bid.

24.0 Unit Prices

Unless otherwise stated in this document unit prices will be utilized to adjust the total compensation
due the successful Bidder based on actual quantities provided as part of the Work and verified by the
County. Significant changes in quantities, including deletion of any particular item are possible.
Negotiation of unit prices shall not be allowed except under conditions of Force Majeure, where
those conditions are sufficiently documented to the full satisfaction of the County. No other claim to
negotiate unit prices will be considered.

25.0 Code of Ethics

If any bidder violates or is a party to a violation of the code of ethics of the County or the State of
Florida, with respect to this bid, such bidder may be disqualified from performing the work described
in this bid or from furnishing the goods or services for which the bid is submitted and shall be further
disqualified from bidding on any future bids for work, goods, or services for the County.

26.0 Questions

All questions must be submitted in writing and addressed to the appropriate person in the
Procurement Division by the specified date and time as listed on page IB-1. The bid cover sheet
provides the name of the Procurement Division contact person, as well as their phone number and e-
mail address.

27.0 Bid Protest

Procedures for filing a protest may be obtained from the County’s Procurement Division. Failure to
follow the bid protest procedure requirements within the time frames prescribed herein as
established by the County shall constitute a waiver of the Bidder’s right to protest and any resulting
claims.

28.0 Prohibition Against Considering Vendor Interests

In accordance with Section 287.05701, Florida Statutes, the County may not (i) request
documentation of or consider a Vendor’s social, political, or ideological interests when determining if
the Vendor is a responsible vendor; or (ii) give preference to a Vendor based on the Vendor’s social,
political, or ideological interests.

29.0 Local Preference

It is the policy of the Board of County Commissioners to afford local preference to Polk County
entities in the award of bids. Preference shall be administered in accordance with the following:
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When bids are received that do not exceed $3,000,000.00, and the lowest price is offered by an
entity located outside of Polk County, and the next lowest price is offered by an entity located in Polk
County, and is within 2% of the lowest price offered, then the Polk County entity shall be given the
opportunity to match the lowest price offered, and if agreement to match the lowest price is reached,
the Polk County entity will be awarded the bid if the Polk County entity is otherwise fully qualified and
meets all county requirements.

When bids are received that are greater than $3,000,000.00 but do not exceed $5,000,000.00, and
the lowest price is offered by an entity located outside of Polk County, and the next lowest price is
offered by an entity located in Polk County, and is within 1% of the lowest price offered, then the Polk
County entity shall be given the opportunity to match the lowest price offered, and if agreement to
match the lowest-price is reached, the Polk County entity will be awarded the bid if the Polk County
entity is otherwise fully qualified and meets all county requirements.

When bids are received that are greater than $5,000,000.00, and the lowest price is offered by an
entity located outside of Polk County, and the next lowest price is offered by an entity located in Polk
County, and is within .5% of the lowest price offered, then the Polk County entity shall be given the
opportunity to match the lowest price offered, and if agreement to match the lowest price is reached,
the Polk County entity will be awarded the bid if the Polk County entity is otherwise fully qualified and
meets all county requirements.

For purposes of this provision the term "Polk County entity" means any business having a physical
location within the boundaries of Polk County, Florida, at which employees are located and business
activity is managed and controlled on a day to day basis. Additionally, the business must have been
located within the boundaries of Polk County for a minimum of 12 months prior to the date the
applicable solicitation is issued. This requirement may be evidenced through a recorded deed, an
executed lease agreement, or other form of written documentation acceptable to the County. The
County shall have the right, but not the obligation, to verify the foregoing requirements.

If a contract is being funded in whole or in part by assistance of any federal, state or local agency
which disallows local preference, the County will adhere to those requirements by not applying this
section.

This policy does not apply if this bid qualifies as a Sheltered Market bid.
30.0 Vendor Preference

It is the policy of the Board of County Commissioners to afford vendor preference to women or
minority owned entities in the award of bids. Preference shall be administered in accordance with
the following:

When sealed bids are received that do not exceed $3,000,000.00, and the lowest price is offered by
a non-women or minority owned entity located outside of Polk County, and a price is offered by a
women or minority owned entity that is within 2% of the lowest price offered, then the women or
minority owned entity shall be given the opportunity to match the lowest price offered, and if
agreement to match the lowest price is reached, the women or minority owned entity will be awarded
the bid if the women or minority owned entity is otherwise fully qualified and meets all County
requirements.
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When sealed bids are received that are greater than $3,000,000.00 but do not exceed
$5,000,000.00, and the lowest price is offered by a non-women or minority owned entity located
outside of Polk County, and a price is offered by a women or minority owned entity that is within 1%
of the lowest price offered, then the women or minority owned entity shall be given the opportunity to
match the lowest price offered, and if agreement to match lowest price is reached, the women or
minority owned entity will be awarded the bid if the women or minority owned entity is otherwise fully
qualified and meets all County requirements.

When sealed bids are received that are greater than $5,000,000.00, and the lowest price is offered
by a non-women or minority owned entity located outside of Polk County, and a price is offered by a
women or minority owned entity that is within .5% of the lowest price offered, then the women or
minority owned entity shall be given the opportunity to match the lowest price offered, and if
agreement to match lowest price is reached, the women or minority owned entity will be awarded the
bid if the women or minority owned entity is otherwise fully qualified and meets all County
requirements.

The term “Women or Minority Owned Entity” means any business having at least 51% ownership by
women or minority group members who independently control the management and day-to-day
operations of the firm. Group members are Females, African Americans, Hispanic Americans,
Asian-Pacific Americans, Native Americans, and Asian-Indian Americans.

If a contract is being funded in whole or in part by assistance of any deferral, state or local agency
which disallows this form of preference, the County will adhere to those requirements by not applying
this section.

This policy in no way supersedes the Local Preference Policy.

This policy does not apply if this bid qualifies as a Sheltered Market bid.
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PART B — CONDITIONS OF CONTRACT

GENERAL CONDITIONS

ARTICLE 1 - CONTRACT DOCUMENTS

1.1 The Contract Documents comprise the entire contract between the County and the
Contractor.

ARTICLE 2 - DEFINITIONS

2.1 Whenever used in any of the Contract Documents, the following meaning shall be given to the
terms herein defined:

21. The term “Addendum” or “Addenda” means any changes, revisions or clarifications
of the Contract Documents which have been duly issued by the County to prospective Bidders prior
to the time of receiving Bids.

2.2 The term “Allowance Authorization Release” means the written pre-approval forms
signed by the County Manager or their designee for all allowance work.

2.3 The term “Allowance Work” means work that may not have been in the specifications
and is deemed by the County to be necessary.

24, The term “Application for Payment” means the pay request accepted by the
Construction Project Manager and the County which is to be used by the Contractor in requesting
progress or final payments that is accompanied by such supporting documentation as is required by
the Contract Documents.

2.5. The term “Bid Submittal” means the offer or submittal of the Bidder submitted on the
prescribed form setting forth the price(s) for the Work to be performed.

2.8, The term “Bonds” means the Bid and Public Construction Bond and other instruments
of security furnished by the Contractor and its Surety in accordance with the Contract Documents.

2.7. The term “Change Order” means any change that requires the County’s approval and
either includes a change in the work or a change in the Contract Time.

2.8. The term “Construction Change Directive” means any change initiated by the
County where a change order has not been agreed to between the County and the Contractor.

29. The term “Construction Project Manager” means the architectural/engineering firm
or individual retained by the County or in-house designated person designated to perform the
construction management services for the Work. The Construction Project Manager can also be the
County Project Manager.
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2.10. The term “County Project Manager” means the Polk County representative in charge
or employed by the County, for the purpose of directing or being in charge of the work embraced in
this Contract.

2.11. The term “Contract” means the Contract executed by the County and the Contractor.

2.12. The term “Contractor” means the person, firm or corporation entering into the
Contract with the County to construct and install the improvements embraced in this Contract.

2.13. The term “Contractor Certification of Disbursement of Previous Progress
Payments to Subcontractors and Suppliers” means the form that the Contractor must execute
and submit with each Application for Payment certifying that the Contractor has paid all
Subcontractors and Suppliers their respective pro rata share of all previous payments (to include
payments of retainage) that the County has made to Contractor for Work that has been satisfactorily
completed.

2.14. The term “Contract Documents” means and shall include the following: Special
Conditions, Construction Plans, Drawings, Relocation Schedule Permits, Instruction to Bidders,
General Conditions, Exhibits, Supplementary Conditions, Technical Reports, Technical
Specifications, Bid Submittal, Bid and Public Construction Bonds, all Addenda issued by the County,
Certificates of Insurance, Permits, Notice of Award, Allowance Authorization Release Form, Change
Order Form, Substantial Completion Form and Final Completion Form duly delivered after execution
of Contract.

2.15. The term “Contract Time”, unless otherwise provided, means the period of time
including adjustments by Change Order, allotted in the Contract Documents for final completion of
the work.

216. The term “County” means Polk County, a political subdivision of the State of Florida,
and its authorized designees, agents or employees.

217. The term “Day” shall be a calendar day unless otherwise defined in the Contract
Documents. When any period of time is referred to in the Contract Documents by days, it will be
computed to exclude the first and include the last day of such period. If the last day of any such
period falls on a Saturday or Sunday or on a County Holiday as set forth below, such day will be
omitted from the computation. A calendar day of twenty-four (24) hours measured from midnight to
the next midnight will constitute a day.

When the Contract Time is specified as calendar days, workdays will be established in the Special
Conditions. Workdays are defined as those days of the week and hours of the day that the
Contractor may perform the scope of work defined in the Bid Document. The following County
Holidays are non-work days and are included in the original contract time. The County will not grant
additional days for workdays that fall on County Holidays. County Holidays are: New Year's Day,
Martin Luther King Day, Memorial Day, Fourth of July, Labor Day, Veterans Day, Thanksgiving day,
the Friday following Thanksgiving Day, Christmas Eve and Christmas Day, all as adopted by the
Board of County Commissioners. The Contractor may request permission to work on a County
Holiday. The Contractor shall submit their request to work on a County Holiday a minimum of seven
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(7) calendar days in advance of the Holiday. However, the County is under no obligation to approve
such request, and approval to work on a County Holiday is at the sole discretion of the County.

2.18. The term “Drawings” means the Drawings or construction plans listed in Part F.

2.19. The term “Effective Date of the Contract” means the date on which the contract has
been approved by the Board of County Commissioners.

2.20. The term “Engineer of Record (EOR)” means the architectural/engineering firm or
individual retained by the County or in-house designated person designated to perform the design
engineering services for the Work. The Engineer of Record can also be the County Project Manager.

2.21. The term “Field Order” means a written direction to the Contractor from the
Construction Project Manager that modifies Drawings and Specifications without changing
Contract Price or Contract Time.

2.22. The term “Final Completion” means completion of all Work associated with the
construction of the project, including all incomplete items, those items to be re-worked, and all
contract close out documentation (i.e., Owner’s Manuals, final as-builts and record drawings, and
final application for payment).

2.23. The term “Free on Board” (FOB) means the cost of the goods including the shipment
to the job site.

2.24. The term “Good Faith Efforts” means documented efforts to secure the participation
of women and/or minority-owned subcontractors utilizing available resources to assist Bidder.

2.25, The term “Lump Sum” means that portion of the total contract amount that is fixed as
a result of the amount of the bid submitted by the Contractor. If there is no “Allowance for Work” this
amount is the total Contract amount. If there is an “Allowance for Work” then the bid price and the
amount of the “Allowance for Work” becomes the total Contract amount

2.26. The term “Not to Exceed” means that portion of the total Contract amount described
as “Allowance for Work” that along with the amount of the bid submitted by the Contractor becomes
the total Contract amount. Changes in the Work submitted by the Contractor that are eligible and
approved for funding from the “Allowance for Work” shall not exceed the amount provided a
“Allowance for Work” either in a single request or cumulative during the performance of the Work.

227, The term “Notice of Award” means the written notice issued by the County to the
successful bidder.

2.28. The term “Notice to Proceed” means a written notice issued by the Procurement
Division to the Contractor fixing the date on which the Contract Time will commence and the final
completion date which is based on the number of contract days.

2.29. The term “Project Area” means the Roadway Project as defined in Section 1 of the
Special Conditions.
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2.30. The term “Procurement Director” means the Director of Polk County Procurement
Division or their authorized representatives.

2.31. The term “Start Date” means the date of commencement of the work.

2.32. The term “Subcontractor” means a person or entity who has direct contact with the
Contractor to perform a portion of the Work, to include a person or entity who provides equipment to
support completion of the Work under an equipment-rental agreement.

2.33. The term “Substantial Completion” means the stage in the progress of the Work
when the Work is sufficiently complete in accordance with the Contract Documents, so the County
can occupy or utilize the work for its intended purpose.

2.34. The term “Supplier” means a person or entity that furnishes materials or equipment
that is incorporated into the Work or that is stockpiled within the Project Area or a nearby vicinity for
which the County has made partial payment.

2.35. The term “Technical Reports” means the reports issued by the County or the Project
Manager consisting of written technical material such as soil reports.

2.36. The term “Unit Price” means the amount stated in the contract documents as a price
per unit of measurement for materials or services required in the work.

2.34. The term “Utility Work by Roadway Contractor” means utility plans prepared by a
utility owner and made part of this Contract by agreement with the County.

2.38. The term “Work” means the entire completed construction or the various separately
identifiable parts thereof required to be furnished under the Contract Documents. Work includes and
is the result of performing or furnishing labor; furnishing and incorporating material and equipment in
the construction; performing or furnishing services; and furnishing documents, all as required by the
Contract Documents.

2.39. The term “Requests for Information (RFI)” means a written document initiated by the
Contractor that is submitted to the Construction Project Manager for coordination with the County
and others on a response to any of the following issues:

a. Interpretation of a contract document provision, the meaning of which, is not clear to the

Contractor;

b. Errors, omissions or conflicts in the contract documents that are identified by the Contractor,

or

c. Pay adjustment or entitlement.

The Construction Project Manager will respond to RFI’s within fourteen (14) calendar days from the
date received.

ARTICLE 3 - PRELIMINARY MATTERS

3.1 Delivery of Bonds
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3.1. When the Contractor delivers the executed Contract to the County, the Contractor
shall also deliver to the County such Bonds and insurance as may be required in accordance with
these Contract Documents.

3.2. Copies of Documents

3.2.1. After the award of the Contract, the County shall furnish the Contractor, at no cost,
five (5) sets of plans and one (1) Contract Document for execution of the work.
Additional sets will be supplied at the discretion of the user divisions.

3.3. Commencement of Contract Time; Notice to Proceed

3.3.1. The Contract Time shall commence as established in the Notice to Proceed. A Notice
to Proceed may be given at any time after the execution of the Contract by the Chairman
of the Board of County Commissioners and after a pre-construction meeting, if
applicable.

3.4. Starting the Work

3.4.1. The Contractor shall begin the Work on the start date established in the Notice To
Proceed. No work shall be done prior to the date on which the Contract Time
commences. Any work performed by the Contractor prior to the date on which Contract
Time commences shall be at the sole risk of the Contractor.

3.5. Before Starting Construction

3.5.1.Before undertaking each part of the Work, the Contractor shall carefully study and
compare the Contract Documents; check and verify pertinent figures shown thereon and
all applicable field measurements. The Contractor shall promptly report, in writing, to
the Construction Project Manager and the County any conflict, error, ambiguity or
discrepancy which the Contractor may discover and shall obtain a written interpretation
or clarification from the Construction Project Manager before proceeding with any
Work affected thereby. The Contractor shall be liable to the County for failure to report
any conflict, error, ambiguity or discrepancy in the Contract Documents, if the
Contractor knew or reasonably should have known thereof.

3.5.2. Prior to the Notice to Proceed (unless otherwise specified in the General
Requirements), the Contractor shall submit to the Construction Project Manager and
the County for review and ultimate approval the following:

3.5.2.1. A preliminary schedule of the required shop drawings and submittals which will
list each required submittal and the times for submitting, reviewing and processing
such submittal.

3.5.2.2. A preliminary Schedule of Values for all of the Work which will include quantities
and prices of items aggregating the Contract Price. The schedule of values should
subdivide the Work into component parts in sufficient detail to serve as the basis for
progress payments during construction with sufficient breakdown of lump sum prices
to identify items of work. Such amounts will include an appropriate amount of
overhead and profit applicable to each item of work. A copy of the schedule of
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values, with the appropriate bid number and the appropriate W/MBE classification in
accordance with Section 17.1 shall be sent to the Procurement Division at 330 West
Church Street, Bartow, Florida 33831.

3.5.2.3. A Construction Schedule according to FDOT Specification 8-3.2, Submission of
Working Schedule as detailed in the Specification Package included in this Contract.
This construction schedule shall be updated and accompany every application for
payment submitted. Should the updated construction schedule show any portion of
the Work to be behind, the Contractor shall submit with the updated construction
schedule a detailed plan for recovery. This updated construction schedule shall be
reviewed and approved by the Construction Project Manager or the County at the
time of a construction progress meeting that coincides with the submission of the
progress application for payment. Failure to submit this recovery plan with the
updated construction schedule will cause the application for payment to be rejected
until such time the recovery plan is submitted.

3.5.2.4. |If a Traffic Control Plan (TCP) is provided in the construction plans and the
Contractor intends to use that plan to maintain traffic, the Contractor shall provide a
letter to the County stating that the provided TCP will be implemented for this
contract. The Contractor may propose an alternative TCP according to the
requirements FDOT Standard Specification 102-4 Alternative Traffic Control Plan for
consideration by the County. Any alternative TCP must be approved by the County
before it can be implemented and shall be prepared at no additional cost to the
County. The cost for preparing the TCP shall be included in the lump sum unit price
for pay item 102-1 Maintenance of Traffic LS.

3.5.2.5. Alllane and/or road closures require approval of the County. The Contractor
shall submit a completed Request for Lane or Road Closure form (Contract Exhibits
XXl and XXIII) to the Construction Project Manager at least ten (10) working days
prior to a road closure and at least seven (7) working days prior to a lane closure.
The request must include a complete Traffic Control Plan showing the proposed
closure and locations of all signs and traffic control devices. No closures shall be
implemented without County approval.

3.5.3.Prior to the effective date of the Contract, the Contractor shall deliver to the County,
with copies to each additional insured identified in the Supplementary Conditions, an
original certificate of insurance (and other evidence of insurance which the County may
reasonably request) which the Contractor is required to purchase and maintain in
accordance with Article 6.

3.5.4.Before any Work at the site is started, a pre-construction meeting attended by the
Contractor, County Project Manager, Procurement Representative, Construction
Project Manager and others as appropriate will be held to establish a working
understanding among the parties as to the Work and to discuss the schedules referred
to in 3.5.2, procedures for handling shop drawings and other submittals, processing
applications for payment, maintaining required records, and establishing the Notice to
Proceed date. After the pre-construction meeting, the Contractor shall have ten (10)
calendar days to make corrections and adjustments to their schedules and resubmit to
the County for review and acceptance. No progress payment shall be made to the
Contractor until the schedules are submitted to and deemed acceptable by the
Construction Project Manager; but such acceptance will neither impose on the
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Construction Project Manager responsibility for the sequencing, scheduling or
progress of the Work nor interfere with or relieve the Contractor from the Contractor’s
full responsibility.. The Contractor’s schedule of shop drawings and submittals will be
acceptable to the Construction Project Manager as providing a workable arrangement
for reviewing and processing the required Submittals. The Contractor’s schedule of
values shall be approved by the Construction Project Manager and the County as to
form and substance.

3.5.5. The Contractor, in addition to preparing an initially acceptable schedule, shall be
responsible for maintaining the schedule, including updating the schedule. Schedule
updates shall include progression of work as compared to scheduled progress of work.
SCHEDULE UPDATES MUST ACCOMPANY EACH PAY REQUEST

ARTICLE 4 - CONTRACT DOCUMENTS, GOVERNING LAW AND VENUE, INTENT,
DISCREPANCIES, AMENDING AND REUSE

4.1 Precedence

4.1.1. The Contract Documents comprise the entire agreement between the County and the
Contractor concerning the Work. The Contract Documents are complementary; what is
called for by one is as binding as if called for by all. The Contract Documents will be
construed in accordance with the Laws of the State of Florida; Venue shall be Polk
County.

4.1.2.Unless otherwise specified in the Contract Documents, these General Conditions and
the Contract Special Conditions replace the current Division | of the FDOT Standard
Specification for Road and Bridge Construction. Division |l Construction Details and
Division lll Materials in the FDOT Standard Specifications for Road and Bridge
Construction, including all revisions current at the time of the bid, shall apply to this
project. The applicable publication date of this document is prescribed in the plans.

4.1.3.1tis the intent of the Contract Documents to describe a functionally complete Project (or
part thereof) to be constructed in accordance with the Contract Documents. Any work,
material or equipment that may reasonably be inferred from the Contract Documents or
from prevailing custom or trade usage as being required to produce the intended result
will be furnished and performed whether or not specifically called for. When words or
phrases which have a well-known technical or construction industry or trade meaning
are used to describe the Work, material or equipment, such words or phrases shall be
interpreted in accordance with that meaning. Clarifications and interpretations of the
drawings and specifications shall be issued by the Construction Project Manager.

4.1.4. Except as otherwise specifically stated in the Contract Documents or as may be
provided by amendment or supplement thereto issued by one of the methods indicated
in 4.3.1 or 4.3.2, the provisions of the Contract Documents shall take precedence in
resolving any conflict, error, ambiguity or discrepancy between the provisions of the
Contract Documents and the provisions of any such standard, specification, manual,
code or instruction (whether or not specifically incorporated by reference in the Contract
Documents) and the provisions of any such Laws or Regulations applicable to the
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4.2.

performance of the Work (unless such an interpretation of the provisions of the Contract
Documents would result in violation of such Law or Regulation).

4.1.5.Reference to standards, specifications, manuals or codes of any technical society,

organization or associations, or to the Laws or Regulations of any governmental
authority, whether such reference be specific or by implication, shall mean the latest
standard, version, specification, manual, code or Laws or Regulations in effect at the
time of opening of Bids (or on the Effective Date of the Contract if there were no Bids),
except as may be otherwise specifically stated in the Contract Documents.

4.1.6.Whenever any provision of the Contract Documents requires the giving of written

notice, it will be deemed to have been validly given if delivered in person to the individual
or to a member of the firm or to an officer of the corporation for whom it is intended, or if
delivered at or sent by registered or certified mail, postage prepaid, to the last business
address known to the giver of the notice.

4.1.7.The Contractor shall keep adequate records and supporting documentation applicable

to the Work and Contract. Said records and documentation shall be retained by the
Contractor for a minimum of five (5) years from the date of final completion or
termination of this Contract. The County shall have the right to audit, inspect and copy
all such records and documentation as often as the County deems necessary during the
period of the Contract and for a period of five (5) years thereafter provided, however,
such activity shall be conducted only during normal business hours. The County, during
this period of time, shall also have the right to obtain a copy of and otherwise inspect
any audit made at the direction of the Contractor as concerns the aforesaid records and
supporting documentation.

Conflicts

4.2 1.1f, during the performance of the Work, the Contractor discovers any conflict, error,

ambiguity or discrepancy within the Contract Documents or between the Contract
Documents and any provision of any such Law or Regulation applicable to the
performance of the Work or of any such standard, specification, manual or code or of
any instruction of any Supplier referred to in 7.4, the Contractor shall report it to the
Construction Project Manager and County Project Manager in writing at once via the
Request for Information (RFI) process; and the Contractor shall not proceed with the
Work affected thereby (except in an emergency as authorized by 7.13) until receiving
written direction from the Construction Project Manager or an amendment or
supplement to the Contract Documents has been issued by one of the methods
indicated in 4.3.1 or 4.3.2.

4.2.2.No provision of any such standard, specification, manual, code or instruction shall be

effective to change the duties and responsibilities of the County, Contractor or
Construction Project Manager, or any of their subcontractors, consultants, agents or
employees from those set forth in the Contract Documents, nor shall it be effective to
assign to the County, Construction Project Manager or any of the Construction
Project Manager’s consultants, agents or employees any duty or authority to supervise
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or direct the furnishing or performance of the Work or any duty or authority to undertake
responsibility inconsistent with the provisions of the Contract Documents.

4.3. Amending

4.3.1.The Contract Documents may be amended to provide for additions, deletions and
revisions to the Work by a Change Order or an Allowance Authorization.

4.3.2.In addition, the requirements of the Contract Documents may be supplemented and
minor variations and deviations in the Work may be authorized by a Field Order or the
Construction Project Manager’s written interpretation or clarification.

4.4, Reuse of Documents

4.4.1.The Contractor, any Subcontractor, Supplier or other person or organization
performing or furnishing any of the Work under a direct or indirect contract with the
County shall not have or acquire any title to or ownership rights in any of the Drawings,
Specifications or other documents (or copies of any thereof) prepared by or bearing the
seal of the Construction Project Manager or the Construction Project Manager’s
consultant; and shall not reuse any of such Drawings, Specifications, other documents
or copies on extensions of the Project or any other project without written consent of the
County and specific written verification or adaption by the Construction Project
Manager.

ARTICLE 5 - PROJECT CONDITIONS
5.1 Availability of Lands

5.1.1.The County shall furnish, as indicated in the Contract Documents, the lands upon
which the Work is to be performed, rights-of-way and easements for access thereto, and
such other lands which are designated for the use of the Contractor.

5.1.2. Any additional lands, rights-of-way and easements not furnished by the County that
the Contractor deems necessary, including but not limited to requirements for
temporary construction facilities, access and egress, or for storage, shall be obtained in
writing from the affected landowner by the Contractor at no increase in contract price or
extension in contract time, and Contractor shall confine his operations to those areas
furnished by the County or obtained at its expense. The Contractor shall hold the
County harmless for all liabilities associated with said work outside the project area.
Before mobilizing or storing any materials or equipment, the Contractor shall identify
the areas to be used for storage in writing to the County. If property other than County
right-of-way is proposed for storage, the Contractor shall provide the County a copy of
the written approval or agreement from the property owner before mobilizing or storing
any materials or equipment on said property.

5.2 Subsurface and Physical Conditions
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Copies of any reports of exploration and tests of subsurface conditions at or contiguous to the site
that have been utilized in preparing the Contract Documents are included in the Contract

Documents.

5.3.

Limited Reliance by Contractor Authorized Technical Data

The Contractor may rely upon the general accuracy of the “technical data” contained in reports and
drawings provided by the County. Such “technical data” is identified in the Contract Documents.
Except for said reliance on such “technical data,” the Contractor may not rely upon or make any
claim against the County, the Construction Project Manager or any of the Construction Project
Manager’s consultants with respect to:

5.4.

5.5.

5.3.1.1. the completeness of these reports and drawings for the Contractor’s purposes,

including, but not limited to, any aspects of the means, methods, techniques,
sequences and procedures of construction to be employed by the Contractor and
safety precautions and programs incident thereto; or

5.3.1.2. other data, interpretations, opinions and information contained in said reports or

shown or indicated in said drawings; or

5.3.1.3. any Contractor interpretation of or conclusion drawn from any “technical data”

or any such data, interpretations, opinions or information.

Unknown or Concealed Conditions (Excluding Existing Utilities)

5.4.1.1f conditions are encountered, excluding existing utilities, at the site which are (1)

subsurface or otherwise concealed physical conditions which differ materially from those
indicated in the Contract Documents or (2) unknown physical conditions of an unusual
nature, which differ materially from those ordinarily found to exist and generally
recognized as inherent in construction activities of the character provided for in the
Contract Documents, then the Contractor shall give the County notice, through the
Construction Project Manager, immediately before conditions are disturbed and in no
event no later than 24 hours after first observance of the conditions.

5.4.2. The Project Manager and the Construction Project Manager shall promptly

investigate such conditions and, if they differ materially and cause an increase or
decrease in the Contractor’s cost of, or time required for, performance of any part of
the Work, the Project Manager and the Construction Project Manager shall
recommend an equitable adjustment in the Contract Price or Contract Time, or both. If
the Project Manager and the Construction Project Manager determine that the
conditions at the site are not materially different from those indicated in the Contract
Documents or are not materially different from those ordinarily found and that no change
in the terms of the Contract is justified, the Construction Project Manager shall notify
the Contractor of the determination in writing. The Work shall be performed after the
Construction Project Manager provides direction.

Physical Conditions — Underground Facilities

5.5.1. The information and data shown or indicated in the Contract Documents with respect to

existing Underground Facilities at or contiguous to the site is based on information and
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5.6.

data furnished to the County or the Construction Project Manager by the owners of
such Underground Facilities or by others. Unless it is otherwise expressly provided in
the Supplementary Conditions:
5.5.1.1. The County and the Construction Project Manager shall not be responsible
for the accuracy or completeness of any such information or data; and
5.5.1.2. The cost of the following will be included in the Contract Price and the
Contractor shall have full responsibility for (i) reviewing and checking all such
information and data; (ii) locating all Underground Facilities shown or indicated in the
Contract Documents; (iii) coordination of the Work with the owners of such
Underground Facilities during construction; and (iv) the safety and protection of all
such Underground Facilities as provided in 7.11 and repairing any damage resulting
from the Work.

5.5.2.1f an Underground Facility is uncovered or revealed within the project which was not
shown or indicated in the Contract Documents, the Contractor shall, promptly after
becoming aware of and before further disturbing conditions affected by or performing
any Work in connection therewith (except in an emergency as required by 7.14), identify
the owner of such Underground Facility and give written notice to that owner and to the
County through the Construction Project Manager. The County Project Manager
and the Construction Project Manager will promptly review the Underground Facility
and determine the appropriate course of action, if any. If the County Project Manager
concludes that a change in Contract time is required, a Change Order will be issued as
provided in Article 13 to reflect and document such consequences. During such time, the
Contractor shall be responsible for the safety and protection of such Underground
Facility as provided in 7.11. If the County and the Contractor are unable to agree on
the length of time of any such adjustment in Contract Time, the Contractor may make a
claim as provided in Article 13. However, the County and the Construction Project
Manager shall not be liable to the Contractor for any claims, costs, losses or damages
incurred or sustained by the Contractor on or in connection with any other project or
anticipated project.

Engineering and Layout

5.6.1. Control Points Furnished by the County: The County will provide centerline control
points (Begin Project, End Project, Pls, PTs, etc.) and bench marks at appropriate
intervals along the line of the project to facilitate the proper layout of the work. Normally,
the County will furnish only one bench mark for water crossings. Preserve all reference
points and bench marks that the County furnishes. As an exception to the above, for
projects where the plans do not show a centerline or other survey control line for
construction of the work (e.qg., resurfacing, safety modifications, etc.) the County will
provide only points marking the beginning and ending of the project, and all exceptions.

5.6.2. Furnishing of Stake Materials: Furnish all stakes, templates, and other materials
necessary for establishing and maintaining the lines and grades necessary for control
and construction of the work.

5.6.3. Layout of Work: Utilizing the control points furnished by the County in accordance with
5.6.1, establish all horizontal and vertical controls necessary to construct the work in
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conformity to the Contract Documents. Perform all calculations required, and set all
stakes needed such as grade stakes, offset stakes, reference point stakes, slope stakes,
and other reference marks or points necessary to provide lines and grades for
construction of all roadway, bridge, and miscellaneous items. When performing utility
construction as part of the project, establish all horizontal and vertical controls necessary
to carry out such work.

5.6.4. Specific Staking Requirements: When performing new base construction as part of the
project, set stakes to establish lines and grades for subgrade, base, curb, and related
items at intervals along the line of the work no greater than 50 feet on tangents and 25
feet on curves. Set grade stakes at locations that the County directs to facilitate
checking of subgrade, base, and pavement elevations in crossovers, intersections, and
irregular shaped areas.

5.6.4.1. For bridge construction stakes and other control, set references at sufficiently
frequent intervals to ensure construction of all components of a structure in
accordance with the lines and grades shown in the plans.

5.6.4.2. For projects where the plans do not show a centerline or other survey control
line for construction of the work (resurfacing, safety modifications, etc.), provide only
such stakes as necessary for horizontal and vertical control of work items.

5.6.4.3. For resurfacing and resurfacing-widening type projects, establish horizontal
controls adequate to ensure that the asphalt mix added matches with the existing
pavement. In tangent sections, set horizontal control points at 100 foot intervals by
an instrument survey. In curve sections, set horizontal control points at 25 foot
intervals by locating and referencing the centerline of the existing pavement.

5.6.4.4. Establish by an instrument survey, and mark on the surface of the finished
pavement at 25 foot intervals, the points necessary for striping of the finished
roadway. As an exception, for resurfacing and resurfacing/widening projects,
establish these points in the same manner as used for horizontal control of paving
operations. Mark the pavement with white paint. If performing striping, the County
may approve an alternate method for layout of striping provided that the Contractor
achieves an alignment equal to or better than the alignment that would be achieved
using an instrument survey.

5.6.4.5. For projects that include temporary or permanent striping of "no passing zones",
provide the location and length of these zones as shown in the plans, except
projects where the vertical or horizontal alignment is new or altered from
preconstruction alignment. For projects that consist of new or altered vertical or
horizontal alignment, the County will provide the location and length of the "no
passing zones" during construction. For these projects, notify the Construction
Project Manager not less than twenty-one (21) calendar days prior to beginning
striping.

56.4.6. For all projects, set a station identification stake at each right-of-way line at 100
foot intervals and at all locations where a change in right-of-way width occurs. Mark
each of these stakes with painted numerals, of a size readable from the roadway,
corresponding to the project station at which it is located. As an exception to the
above, for projects where plans do not show right-of-way lines, set station
identification stakes at locations and intervals appropriate to the type of work being
done. For resurfacing and resurfacing/widening projects, set station identification
stakes at 200 foot intervals.

31



5.6.5. Personnel, Equipment, and Record Requirements: Employ only competent personnel
and use only suitable equipment in performing layout work. Do not engage the services
of any person or persons in the employ of the County for performance of layout work.
Keep adequate field notes and records while performing as layout work. Make these
field notes and records available for the Construction Project Manager review as the
work progresses, and furnish copies to the County at the time of completion of the
project. The Engineer's inspection, checking, or acceptance of the Contractor's field
notes or layout work does not relieve the Contractor of his responsibility to achieve the
lines, grades, and dimensions shown in the Contract Documents. Prior to final
acceptance of the project, mark, in a permanent manner on the surface of the completed
work, all horizontal control points originally furnished by the County.

5.6.6. Payment: Include the cost of performing layout work as described above in the
Contract unit prices for the various items of work that require layout.

8.1 Asbestos, PCBs, Petroleum, Hazardous Waste or Radioactive Material

5.7.1. The County shall be responsible for any Asbestos, PCBs, Petroleum, Hazardous
Waste or Radioactive material or any hazardous material uncovered or revealed at the
site which was not shown or indicated in drawings or specifications or identified in the
Contract Documents to be within the scope of the Work and which may present a
substantial danger to persons or property exposed thereto in connection with the Work
at the site. The County shall not be responsible for any such material brought to the
site by the Contractor, Subcontractor, Suppliers or anyone else for whom the
Contractor is responsible.

5.7.2. The Contractor shall immediately: (i) stop all work in connection with such hazardous
condition and in any area affected thereby (except in an emergency as required by
7.13); and (ii) notify the County and the Construction Project Manager (and thereafter
confirm such notice in writing). The County shall promptly consult with the
Construction Project Manager concerning the necessity for the County to retain a
qualified expert to evaluate such hazardous condition or take corrective action, if any.
The Contractor shall not be required to resume Work in connection with such
hazardous condition or in any such affected area until after the County has obtained
any required permits related thereto and delivered to the Contractor special written
notice (i) specifying that such condition and any affected area is or has been rendered
safe for the resumption of work; or (ii) specifying any special conditions under which
such Work may be resumed safely.

5.7.2.1. If the County and the Contractor cannot agree as to entitlement to or the
amount or extent of an adjustment, if any, in Contract Price or Contract Time as a
result of such work stoppage or such special conditions under which Work is agreed
by the Contractor to be resumed, either party may make a claim therefore as
provided in Articles 12 and 13.

5.7.3.1f, after receipt of such special written notice, the Contractor does not agree to resume
such work based on a reasonable belief it is unsafe, or does not agree to resume such
work under such special conditions, then the Contractor may order such portion of the
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work that is in connection with such hazardous conditions or in such affected area to be
deleted from the Work. If the County and the Contractor cannot agree as to
entitlement to or the amount or extent of an adjustment, if any, in Contract Price or
Contract Time as a result of deleting such portion of the Work, then either party may
make a claim therefore as provided in Articles 12 and 13. The County may have such
deleted portion of the Work performed by the County’s own forces or others in
accordance with Article

5.7.4.The provisions of 5.2 and 5.5 are not intended to apply to Asbestos, PCBs, Petroleum,

Hazardous Waste or Radioactive Material uncovered or revealed at the site.

Article 6 - BONDS, INSURANCE, INDEMNIFICATION

6.1

6.2.

Public Construction Bond and Other Bonds
6.1.1. The Contractor shall furnish a Public Construction Bond, unless otherwise stated in

the Invitation for Bid, in an amount equal to the amount recommended for award, as
security for the faithful performance and payment of all the Contractor’s obligations
under the Contract Documents. This Bond shall remain in effect at least until one year
after the date when final payment becomes due, except as otherwise provided by Laws
or Regulations or by the Contract Documents. The Contractor shall also furnish such
other Bonds as are required by the Supplementary Conditions. All Bonds shall be in the

form prescribed by the Contract Documents except as otherwise provided by Laws or

Regulations, and shall be executed by such sureties as are named in the current list of
“Companies Holding Certificates of Authority as Acceptable Sureties on Federal Bonds
and as Acceptable Reinsuring Companies” as published in Circular 570 (amended) by
the Audit Staff, Bureau of Government Financial Operations, U.S. Treasury Department
and A.M. Best rated AVIII or better.

6.1.2. The Contractor shall be required to furnish additional coverage for added work. The

surety is required to increase the amount of the bond in the same amount of one or
more change orders.

6.1.3. The bonds required by the Contract Documents to be purchased and maintained by the

Contractor shall be obtained from a surety that is duly licensed or authorized in the
State of Florida to issue bond for the limits and coverages so required. All bonds signed
by an agent must be accompanied by a certify copy of authority to act. Such surety shall
also meet such additional requirements and qualifications as may be provided in the
Contract Documents.

6.1.4.1f the surety on any bond furnished by the Contractor is declared bankrupt, becomes

insolvent, its right to do business is terminated in any state or it ceases to meet the
requirements of 6.1.1, the Contractor shall within ten (10) work days thereafter
substitute another bond and surety, both of which must be acceptable to the County.

Warranty / Maintenance Bond

6.2.1. The Contractor shall provide the required Warranty / Maintenance Bonds according to

the requirements of the FDOT Standard Specifications for Road and Bridge
Construction. Typically, a Warranty/Maintenance Bond is required for Landscaping or
Traffic Signal work.
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6.3. Certificates of Insurance

6.3.1. All insurance required by the Contract Documents to be purchased and maintained by
the Contractor shall be obtained from an insurance company that is duly licensed or
authorized in the State of Florida to issue insurance policies for the limits and coverages
so required. Such insurance companies shall also meet such additional requirements
and qualifications as may be provided in the Contract Documents.

6.3.2. The Contractor shall deliver to the County, with copies to each additional insured
identified in 6.4.1, certificates of insurance (and other evidence of insurance requested
by the County or any other additional insured such as policy endorsements and copies
on actual insurance policies if requested) which the Contractor is required to purchase
and maintain in accordance with 6.4.1.

6.4. Contractor's Liability Insurance

6.4.1. The Contractor shall purchase and maintain such liability and other insurance as is
appropriate for the work being performed and furnished and will provide protection from
claims set forth below which may arise out of or result from the Contractor's
performance and furnishing of the Work and the Contractor's other obligations under
the Contract Documents, whether it is to be performed or furnished by the Contractor,
subcontractor, supplier or anyone for whose acts any of them may be liable. The
Contractor shall purchase and maintain insurance in force during the contract period
with an insurer licensed to do business in the State of Florida; rated "A" or better by A.M.
Best Rating Company for Class VIl financial size category, and acceptable to the
County the following insurances. The limits of liability for the insurance shall provide
coverage for not less than the following amounts or greater where required by Laws and
Regulations:

a. Workers’ Compensation Insurance providing statutory benefits, including those that may be
required by any applicable federal statute:
Admitted in Florida: Yes
Employer’s Liability: $100,000

All States Statutory
Endorsement:

USL &H Statutory
Endorsement:

Voluntary Statutory
Compensation:

b. Commercial General Liability Insurance, naming the County as an additional insured and/or
Owner Protective Liability, when required by the County’s Risk Manager, Contractual,
Products and Completed Operations Liability coverage on an occurrence policy form in limits
not less than those listed and deductible amounts not to exceed $25,000.

Aggregate Combined: $5,000,000
Each Occurrence: $5,000,000
M&C/CGL: $5,000,000
Broad Form CGL: $5,000,000
Contractual Liability: $5,000,000
Products: $5,000,000
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Completed Operation: $5,000,000
Personal Injury: $5,000,000
Independent Contractors: $5,000,000
XCU Property Damage Excel:  $5,000,000
Umbrella Liability:

Contractors Pollution Legal $5,000,000
Liability:

Regarding Completed Operations Continue coverage in force for two (2)
Liability: years after County’s acceptance of
the project.

c. Automobile Liability Insurance. Coverage shall be maintained by the Contractor as to the
ownership, maintenance and use of all of its owned, non-owned, leased or hired vehicles with

limits

of not less than:
Bodily injury & Property Damage $5,000,000
Liability

Combined Single Limit Each
Accident

6.4.2. These policies will provide that:

1)
2)

The insurer(s) waive their rights of subrogation against the County, their officials,
employees, agents and consultants for Workers’ Compensation and General Liability.
The County, a political subdivision of the State of Florida, shall be named as an
additional insured with respect to liability arising from the work performed for the
County by the Contractor (as defined by the scope of this bid and subsequent
contract) for Automotive and General Liability policies of insurance. This should be
stated on Certificate(s) of Insurance and subsequently endorsed into the policies. A
thirty (30) day written notice of cancellation and ten (10) day notice of non-payment is
required. Renewal notices to be sent to the Procurement Division.

The Contractor shall not be given Notice to Proceed under this contract until it has
obtained all the insurance required by the Contract Documents and such insurance has
been approved by the County. The original insurance certificates shall be given to:

Polk County, a political subdivision of the State of Florida
P.O. Box 9005, Drawer AS05
Bartow, Florida 33831-9005

6.4.3. The acceptable form of the certificate of insurance shall be the industry standard

ACORD certificate.

6.4.4.Notwithstanding any other provision of these documents to the contrary, the

Contractor shall not provide Builder's Risk or Architects' and Engineers' Construction
Project Manager Liability Insurance unless specially requested by the County. The
County has Builder's Risk coverage and will provide the Contractor with appropriate
Certificate of Insurance upon request. The County's Builder's Risk policy does not insure
the Contractor's tools, machinery or equipment that is stored at the job site. If the
Contractor is required to store tools, machinery or equipment at the job site, the
Contractor should provide insurance in the form of an equipment floater for the
Contractor's tools and equipment. The County should be named as an additional
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insured on the Contractor's policy, with an appropriate waiver of subrogation as to any
claims the Contractor or the Contractor's insurer may have against the County arising
from the storage of the Contractor's tools and equipment.

6.4.5. The Contractor shall not allow a subcontractor to work on a project without either
subcontractor carrying their own Workers' Compensation and Liability insurance or the
Contractor covering the subcontractor under their policies. The policy is the same for
each succeeding sub-tier contractor. The County may request proof of such coverage
for any subcontractor at any time during the project.

6.4.6. Any additional insurance, if required, will be set forth in the Special Conditions.
6.5. Receipt and Application of Insurance Proceeds

6.5.1. Any loss for Builders Risk under the policies of insurance required by this Contract
shall be payable to the County, as loss payee, for the insured as their interest may
appear. The County shall account for all money received and shall distribute it in
accordance with such agreement as the parties in interest may reach. If no other special
agreement is reached, the damaged work shall be repaired or replaced; the money so
received applied on account thereof; and the work and cost thereof covered by an
appropriate Change Order or written amendment as determined by the County.

6.5.2.The County, as loss payee has the power to adjust and settle any loss with the
insurers. If such objection is made, the County, as loss payee, shall make settlement
with the insurers in accordance with such agreement as the parties and interests may
reach. If no such agreement among the parties and interests is reached, the County, as
loss payee, shall adjust and settle the loss with the insurers.

6.6. Indemnification

6.6.1. The Contractor shall indemnify, defend (by counsel reasonably acceptable to County)
and hold harmless the County and its employees and agents from and against all
liabilities, claims, suits, demands, damages, losses and expenses, including attorney
fees, including, but not limited to or resulting from the performance of its Work, provided
that any such liability, claim, suit, demand, damage, loss or expenses (a) is attributable
to bodily injury, personal injury, sickness, disease or death or injury to or destruction of
tangible property, including the loss of use resulting therefrom; and (b) is caused in
whole or in part by an act or omission of the Contractor, any subcontractor, anyone
directly or indirectly employed by any of them, or anyone for whose acts any of them
may be liable, whether or not it is caused in whole or in part by the negligence or other
fault of a party indemnified hereunder.

6.6.2.In any and all claims against the County or any of its agents or employees by any
employee of the Contractor, any subcontractor, anyone directly or indirectly employed
by any of them, or anyone for whose acts any of them may be liable, the indemnification
obligation under the previous paragraph shall not be limited in any way as to the amount
or type of damages, compensations or benefits payable by or for the Contractor or any
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subcontractor under workers' compensation acts, disability benefit acts or other
employee benefit acts.

6.6.3. The Contractor shall indemnify and hold harmless the County and anyone directly or
indirectly employed by it from and against all claims, suits, demands, damages, losses
or expenses (including attorney fees) arising out of any infringement of patent or
copyrights held by others; and shall defend all such claims in connection with any
alleged infringement of such rights.

ARTICLE 7 - CONTRACTOR’S RESPONSIBILITIES
7.1  Supervision and Superintendence

7.1.1.The Contractor shall provide at all times when the Work is being executed a
competent superintendent to supervise and direct the Work in accordance with the
Contract Documents. The superintendent shall speak and understand English and have
at least one other responsible person who speaks and understands English. The
superintendent shall not be replaced without written notice to the County, through the
Construction Project Manager, except under extraordinary circumstances. Prior to the
commencement of the Work the Contractor shall provide a resume of the
superintendent that will be assigned the responsibility to supervise the Work. If in the
judgment of the County the proposed superintendent lacks the experience, skills and
expertise to competently and efficiently supervise and direct the Work, then the County
may require the Contractor to assign a different superintendent and the Contractor will
be required to submit the resume of the replacement for the same consideration as
before. The superintendent will be the Contractor’s representative at the site and shall
have authority to act on behalf of the Contractor. All communications to the
superintendent shall be as binding as if given to the Contractor. If during the
commencement of the work, the County is not satisfied with the superintendent’s work,
the County shall have the right to request a replacement superintendent and the
Contractor will be required to submit the resume of the replacement for the same
consideration as before.

7.1.2. The Contractor shall be solely responsible for the means, methods, techniques,
sequences and procedures of construction. The Contractor shall be responsible to see
that the completed Work complies accurately with the Contract Documents.

7.2. Labor, Material and Equipment

7.2.1.The Contractor shall provide and pay for competent, suitable, qualified personnel to
survey and lay out the Work and perform construction as required by the Contract
Documents. The Contractor shall at all times maintain good discipline and order on the
site.

7.2.2. The Contractor shall furnish and pay for all material, equipment, labor, transportation,
construction equipment machinery, tools, appliances, fuel, power, light, heat, telephone,
water facilities, sanitary facilities, all other facilities and all other incidentals whether
temporary or permanent necessary for the execution, testing, initial operation, and

37



completion of the Work as required by the Contract Documents. Equipment that is
leaking fuel, lubricant, coolant, hydraulic fluid or any other hazardous material shall
immediately be repaired by the Contractor and the Contractor shall inmediately notify
the County and the Construction Project Manager of the incident and cleanup / repair
efforts. The Contractor shall clean up and dispose of any hazardous material according
to all applicable laws, ordinances, rules and regulations within 24-hours of occurrence.
All repairs, removal, clean-up and/or disposal shall be at no cost to the County.

7.2.3. All material and equipment shall be new and of good quality, except as otherwise
provided in the Contract Documents. The Contractor shall provide copies of all delivery
tickets, or invoices, for all materials and equipment to be used for the project to the
County immediately upon delivery or as soon thereafter as is practical. If silent in
specifications, then the most acceptable industry-standard product shall be furnished
and installed, as approved by the Construction Project Manager.

7.2.4. All material and equipment shall be applied, installed, connected, erected, used,
cleaned and conditioned in accordance with the instructions of the applicable
manufacturer, fabricator or processor, except as otherwise provided in the Contract
Documents.

7.3. Substitute Material or Equipment

7.3.1.1f the Contractor wishes to furnish or use a proposed substitute after the award of the
Contract, it shall within thirty (30) calendar days after Notice to Proceed make written
application to the Construction Project Manager and the Project Manager for
consideration of such substitute, certifying in writing that the proposed substitute: will
perform adequately the duties imposed by the general design; be similar and of equal
substance or quality to that specified; and be suited to the same use and capable of
performing the same function as that specified. No substitute shall be ordered or
installed without the prior written approval of the Construction Project Manager. The
application shall also contain an itemized estimate of all costs that may result directly or
indirectly from acceptance of such substitute, including costs of redesign, delays,
maintenance and claims of other contractors affected by the resulting change, all of
which shall be considered by the Project Manager and the Construction Project
Manager in evaluating the proposed substitute. Approval of any change in costs or
schedule as a result of acceptance of the substitute by the Construction Project
Manager shall be by Change Order.

7.3.2.This paragraph applies to any cost reduction proposal (hereinafter referred to as a
Value Engineering Change Proposal or VECP) initiated and developed by the
Contractor for the purpose of refining the Contract Documents so as to contribute to
design cost effectiveness or significantly improve the quality of the end result. VECPs
must result in savings without impairing essential functions and characteristics such as
safety, service, life, reliability, economy of operation, ease of maintenance, aesthetics
and necessary standard design features. The Contractor must state that they are
submitting a VECP proposal. The VECP shall be submitted to the County through the
Construction Project Manager. The County reserves the right to reject, at their
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discretion, any VECP submittal. As a minimum, the following information shall be
submitted by the Contractor with each VECP:

1) A description of the difference between the existing contract requirement and
the proposed change,;

2) The comparative advantages and disadvantages; and

3) Separate detailed cost estimates for both the existing contract requirement
and the proposed change.

If a VECP is approved by the County, the Contractor may be entitled to share in the savings up to
fifty percent (50%).

7.4.

7.5.

Concerning Subcontractors

7.4.1.The Contractor shall be fully responsible for all acts and omissions of their
Subcontractors and of persons directly or indirectly employed by them and of persons
for whose acts any of them may be liable to the same extent as if they were employed
by the Contractor. Nothing in the Contract Documents shall create any contractual
relationship between any Subcontractor and the County or any obligation on the part of
the County to pay or to see to the payment of any monies due any Subcontractor,
except as may otherwise be required by law. The County may furnish to any
Subcontractor, to the extent practical, evidence of amounts paid to the Contractor for
specific Work done.

7.4.2. The Contractor shall identify and provide information on Subcontractors, Suppliers
and other persons or organizations which shall be used by the Contractor, in
accordance with requirements of the Contract Documents.

7.4.3. The divisions and sections of the Specifications and the identifications of any Drawings
shall not control the Contractor in dividing work among Subcontractor or delineating the
Work to be performed by any specific trade.

7.4.4. The Contractor agrees to bind specifically every Subcontractor to the applicable terms
and conditions of the Contract Documents, including but not limited to the General
Conditions and Supplementary Conditions, for the benefit of the County.

7.4.5.All Work performed for the Contractor by a Subcontractor shall be pursuant to an
appropriate written agreement between the Contractor and the Subcontractor which
shall contain provisions that waive all rights the contracting parties may have against
one another for damages caused by fire or other perils covered by insurance, except
such rights as they may have to the proceeds of such insurance held by the County as
trustee. The Contractor shall pay each Subcontractor an appropriate amount,
determined by the value of the Work, of any insurance monies received by the
Contractor under this insurance.

Patent Fees and Royalties
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7.6.

o

7.8.

7.5.1. The Contractor shall pay all license fees and royalties and assume all costs incident to

the use of any invention, design, process or device which is the subject of patent rights
or copyrights held by others. The Contractor shall indemnify and hold harmless the
County and its employees and agents from and against all claims, costs, losses and
damages arising out of or resulting from any infringement of patent rights or copyrights
incident to the use in the performance of the Work or resulting from the incorporation in
the Work of any invention, design, process, product or device not specified in the
Contract Documents.

Permits

7.6.1.The Contractor shall obtain and pay for all construction permits, licenses,

governmental charges, inspection fees and all public utility charges which are applicable
and necessary for the execution of the Work. These costs are considered incidental to
the Work. Permits, if any, that are provided and paid for by the County, are listed in the
Contract Documents. Any delays associated with the permitting process will be
considered for time extensions only; however, no damages or additional compensation
for delay will be allowed.

7.6.2. As required by the appropriate Water Management District (WMD), before beginning

any dewatering activities, (whether it is discharged offsite or not), the WMD must be
notified. The Contractor shall provide the County with a forty eight (48) hour advance
notification of any de-watering activities so the County can properly notify the WMD. If
the Contractor’s dewatering activity results in offsite discharge to wetlands or surface
waters, a permit modification of the original construction permit would be required.
Furthermore, if the Contractor’s dewatering activity results in offsite discharge to
wetlands or surface waters, the Contractor is to prepare a written dewatering plan and
submit said plan to the County and the appropriate WMD for approval. The cost for
preparing the dewatering plan, the installation thereof and the dewatering shall be
included in the unit price for the work requiring dewatering.

Laws and Regulations

7.7.1. The Contractor shall give all notices and comply with all laws, ordinances, rules and

regulations applicable to the Work. If the Contractor observes that any of the Contract
Documents are contradictory to such laws, rules and regulations, it will notify the
Construction Project Manager promptly in writing. Any necessary changes shall then
be adjusted by an appropriate Change Order. If the Contractor performs any Work that
they know or should have known to be contrary to such laws, ordinances, rules and
regulations and without such notice to the Construction Project Manager, the
Contractor shall bear all related costs.

Taxes

7.8.1. The Contractor shall pay all sales, consumer, use and other similar taxes required to

be paid by the Contractor in accordance with the Laws and Regulations of the place of
the project which are applicable during the performance of the Work.
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7.9. Use of Premises

7.9.1. The Contractor shall confine their equipment, storage of material, storage of
equipment and the operations of their workers to the areas permitted by law, ordinances,
permits or the requirements of the Contract Documents. The Contractor shall not
unreasonably encumber the site with material and equipment. Any loss or damage to the
Contractor’s or any Subcontractor's equipment is solely at the risk of the Contractor.

7.9.2.During the progress of the Work, the Contractor shall keep the premises free from
accumulations of waste material, rubbish and other debris or contaminates resulting
from the Work. At the completion of the Work, the Contractor shall remove all waste
material, rubbish and debris from and about the premises as well as all tools,
appliances, construction equipment, machinery and surplus material. The Contractor
shall leave the site clean and ready for occupancy by the County at substantial
completion of the Work. All disposals shall be in accordance with applicable laws and
regulations. In addition to any other rights available to the County under the Contract
Documents, the Contractor's failure to maintain the site may result in withholding any
amounts due the Contractor. The Contractor shall restore to original condition all
property so designated for alteration by the Contract Documents.

7.9.3. The Contractor shall not load or permit any part of any structure to be loaded in any
manner that will endanger the structure. The Contractor shall not subject any part of the
Work or adjacent property to stresses or pressures that will endanger them.

7.10. Record Documents

7.10.1. The Contractor shall maintain in a safe place at the site, one (1) record copy of
all Drawings, Specifications, Addenda, Permits, Change Orders, Change Requests,
Field Orders correspondence, field test records, Contractor's daily reports and
construction photographs, and written interpretations and clarifications in good order,
and annotated to show all changes made during construction. These record documents,
together with all approved samples and shop drawings, will be available at all times
during regular working hours to the Construction Project Manager and the County. In
addition, the Contractor shall submit on a daily basis, two (2) copies of the preceding
day's daily report to the County through the Construction Project Manager. The
record drawings shall be marked up as the Work progresses to reflect current conditions
and shall become the "as-built" plans. The revisions are to be indicated in a neat, well
organized manner and are to include the elevation and plan location of all utilities,
structures, etc., encountered or installed. A "record" survey book shall be kept and shall
include the following items:

1. The location and elevation of all existing Underground Facilities, utilities and
structures, etc. encountered.

2. The finished location and elevation of all Underground Facilities, utilities and
structures installed, including, but not limited to, fire hydrants, catch basin and
manhole lids, inverts, pipes, curbs, driveways, pavement and any and all
underground structures.
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7.11.

7.10.2. All record notes shall be kept in book(s) designed "record" and no other survey

notes will be kept in such books. The Contractor will be required to review with the
County the status of the “as built” plans and the record survey notes in connection with
the County evaluation of each Application for Payment. Failure to maintain record
documents current shall be just cause to withhold payments for Work performed. Upon
completion of the Work, the County shall deliver to the Contractor a reproducible set of
current Plans. The Contractor will transfer all his "as-built" information to these
reproducibles and deliver the resultant as-built set of plans, together with the record
survey book to the Construction Project Manager for the County. Each completed set
of "As-Built" drawings must include on its face, a certified statement by the Contractor
that the set of "As-Builts" drawings accurately depicts the actual Work as constructed.
"As-Built" drawings must meet WMD requirements and at a minimum shall include
roadway template data on 100’ cross sections including curb elevations, structure invert
elevations and outfall elevations.

Safety and Protection

7.11.1, The Contractor shall take all necessary precautions for the safety of and will

provide the necessary protection to prevent damage, injury or loss to:

1. All employees on the Work and other persons who may be affected by it.

2. All the Work and all material or equipment to be incorporated, whether in storage on
or off the site. The Contractor shall assume all risk of loss for stored equipment or
material, irrespective of whether the Contractor has transferred the title of the stored
equipment or material to the County.

3. Other property at the site or adjacent to it, including trees, shrubs, lawns, walks,
pavements, roadways, structures and utilities not designated for removal, relocation
or replacement in the course of construction.

4. When the performance of the Work requires the use of shoring, sheet piling and
other special construction related to excavation, and when required by Laws or
Regulations, the Contractor shall cause the design of said shoring, sheet piling and
other special construction to be performed by a registered Construction Project
Manager engineer licensed in the State of Florida. The Contractor shall submit, as a
Shop Drawing, a certification by the registered engineer, stating that it has complied
with this requirement. The Contractor shall meet all requirements of such designs
prepared by a registered engineer. In addition to any requirements imposed by law,
the Contractor shall shore up, brace, underpin, and protect as may be necessary, all
foundations and other parts of all existing structures adjacent to and adjoining the
site of the Work which are in any way affected by the excavations or other operations
connected with the performance of the Work.

7.11.2. The Contractor is responsible for observing all OSHA regulations and shall self-

inspect to ensure this is accomplished. The Contractor shall ensure that all personnel
are properly trained and shall be able to provide documentation for their personnel that
have attended training courses. Examples of such training courses are: Hazard
Communications, Traffic Work Zone Safety, Personal Protective Equipment, First
Aid/CPR, Permit Required Confined Space, Lock Out/Tag Out of Hazardous Energy.
The Contractor is required to comply with OSHA Standards regardless of the number of
employees they may have.
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1. 11.8. A County representative may periodically monitor work site safety. Should there
be safety and/or health violations, classified as Serious, Willful or Criminal/Willful
Violations, the County’s representative may have the authority, but not the duty, to
require the Contractor to correct the violation in an expeditious manner. Inspections
shall be based on requirements contained in law. The definitions of serious, willful and
criminal/willful violations are as follows:

1. Serious Violation: A serious violation shall be deemed to exist in a place of
employment if there is a substantial probability that death or serious physical harm
could result from a condition which exists; or from one or more practices, means,
methods, operations or processes which have been adopted or are in use, in such
place of employment unless the employer did not, and could not, with the exercise of
reasonable diligence, know of the presence of the violation.

2. Willful Violation: May exist where evidence shows that the employer committed an
intentional and knowing violation of the Act.

3. Criminal/Willful Violation: A repeat violation of a previously cited willful violation.

7.11.4. Violation of Serious, Willful or Criminal violation may have the following
consequences:

1. First violation: The correction may be a verbal warning and the correction shall be
done the same day. Written documentation may be maintained by the County.

2. Second violation: May result in work stoppage until the violation is corrected. The
work stoppage shall not entitle the Contractor to additional contract time or
compensation. Liquidated damages provision will remain in full force and effect.

3. Third violation:  This may constitute a breach of contract for safety violations and
may result in termination of the contract, at the sole discretion of the County.

Note: The County Safety Officer may stop any job to ensure the safety of all concerned.

7.11.5. Should the work site be in a hazardous area, the County may furnish the
Contractor with information concerning hazards such as types or identification of known
toxic material, machine hazards, Material Safety Data Sheets or any other information
that would assist the Contractor in the planning of a safe work site.

7.11.6. The Contractor shall be aware that while working for the County,
representatives from agencies such as the United States Department of Labor,
Occupational Safety and Health Administration (OSHA) are invitees and need not have
warrants or permission to enter the work site. These agencies, as well as the County
Safety Officer, enter at the pleasure of the County.

711.7. The Contractor shall designate a competent person of its organization whose
duty shall be the prevention of accidents at the site. This person shall be the
Contractor’s superintendent, unless otherwise designated in writing by the Contractor
to the Construction Project Manager. All communications to the superintendent shall
be as binding as if given to the Contractor.

7.11.8. Should there be catastrophic injuries, as defined by OSHA, or a fatality on the
worksite, the County Safety Manager, Risk Management Division, (863) 534-5267, shall
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be notified immediately. The Contractor shall promptly report by telephone and in
writing to a County Representative and Construction Project Manager all accidents
arising out of or in connection with the Work which cause death, personal injury (defined
by OSHA as a “lost time” accident), or property damage in excess of $500.00; giving full
details and statements of any witnesses. County Representatives are defined as
follows: The Division Director or the authorized representative, the division Project
Manager and County Risk Management. Non-adherence to this policy could be cause
for disqualification of the Contractor on future County Projects.

7.11.9. Should the County Safety Manager, require the OSHA 300 Log, a written safety
and health plan and/or training documents, these documents shall be at this office within
24 hours of the request. Failure to provide the documentation within that time frame may
cause the job to be shut down, at no expense to the County, until such documents are
received.

7.11.10. In any event the County may stop the work when, in the County’s opinion, the
work is being performed in violation of any health and safety rules, regulations or laws.
This includes environmental issues.

7.11.11. When it becomes necessary to stop the work for any of the reasons contained
herein, the County shall issue a Stop Work Order to instruct the Contractor to cease
work on the project. The County shall not be penalized in any manner as a result of this
Stop Work Order.

712, Drug Free Work Place Policy

7.12.1 The County has a very comprehensive policy to ensure a drug free work place.
The substance of this policy shall become a part of this contract as described below.

1. The Contractor and its employees and Subcontractors are strictly prohibited from the
following:

a) Using illegal drugs on County property;

b) Manufacturing, distributing, dispensing, selling, possessing, or using a non-
prescribed substance, illegal drug or alcohol, while at work or on or in County
property. Reporting for work or performing work under the influence of a non-
prescribed substance, illegal drug or alcohol.

2. If there is reason to believe that this policy is being violated, the Contractor shall be
required to take immediate action to correct the violation and ensure the County that
further violations will not occur. The remedy shall, at a minimum, require the person or
persons who are the subject of the violation to be banned from the work place.

7.13. Emergencies

7.13.1. In emergencies affecting the safety of persons, the Work or property at the site
or adjacent thereto, the Contractor, without special instructions or authorization from
the Construction Project Manager if time or circumstances do not permit, is obligated
to prevent or mitigate threatened damage, injury or loss. The Contractor shall give the
Construction Project Manager written notice that the emergency provision has been
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invoked and shall state the reasons within twenty-four (24) hours of the incident. If the
Contractor believes the emergency results in additional Work, a claim for a Change
Order may be submitted in accordance with the procedures set forth herein.

7.13.1.1. The Contractor shall immediately notify the Construction Project Manager of
all events involving personal injuries to any person on the site, whether or not such
person was engaged in the construction of the Project, and shall file a written report
on such person(s) and any other event resulting in property damage of any amount
within five (5) calendar days of the occurrence.

7.13.1.2. If the Construction Project Manager determines that a change in the Contract
Documents is required because of the action taken by the Contractor in response to
such an emergency, a Change Order will be issued to document the consequences
of such action.

7.14. Submittals, Shop Drawings, and Samples

7.14.1. In general, the County requires shop drawings for items of work not fully
detailed in the plans which require additional drawings and coordination prior to
constructing the item, including but not limited to:

a. Bridge components not fully detailed in the plans, i.e. segments, steel girder
details, post-tensioning details, handrails, etc.
Retaining Wall Systems

Precast Box Culverts

Non-standard lighting, signalization and signing structures and components

Building Structures

Drainage structures, attenuators, and other nonstmctural items

Design and structural details furnished by the Contractor in compliance with the

Contract

Temporary Works affecting public safety

Bridge Structural Steel and Miscellaneous Metals

Bridge Concrete components that are not cast-in-place

Major and Unusual Structures

Minor modifications to the permanent works for the purposes of expediting the

Contractor's chosen construction methods

m. Requirements in Provision 7.11.1.5

7.14.2. Other provisions of the Contract Documents may waive the requirement for
submittals for certain items; e.g., items constructed from standard drawings or those
complying with alternate details for pre-stressed members under FDOT Standard
Specification Section 450. The Special Conditions may also list the submittals required.

—xT TS @m0 oo0vT

7.14.3. After checking and verifying all field measurements and after complying with
applicable procedures specified in the Specifications, the Contractor shall submit to the
Construction Project Manager for review and approval in accordance with the
accepted schedule of Submissions, seven (7) copies for use by the County,
Construction Project Manager and any additional copies as required by the
Contractor (unless otherwise specified in the Contract Documents) of all Submittals and
Shop Drawings, which shall have been checked by and stamped with the approval of
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Contractor and identified as the Construction Project Manager may require. The
Contractor shall submit a copy of the transmittal letter providing drawing numbers and
titles for each item included in Submittals and Shop Drawings to the Construction
Project Manager.

7.14.4. The Contractor shall also submit to the Construction Project Manager for
review and approval, with such promptness as to cause no delay in the Work, all
samples required by the Contract Documents. All samples shall have been checked by
and stamped with the approval of the Contractor, identified clearly as to material,
manufacturer, any pertinent data such as catalog numbers and the use for which it is
intended.

7.14.5. The Contractor's stamp of approval on any Submittal, Shop Drawing or sample
shall constitute its representation to the County and the Construction Project
Manager that the Contractor has either determined and verified all quantities,
dimensions, field construction criteria, materials, catalog numbers, specified
performance criteria, and similar data or assumes full responsibility for doing so, and
that the Contractor has reviewed or coordinated each Submittal, Shop Drawing or
sample with the requirements of the Work and the Contract Documents.

7.14.6. At the time of each submission, the Contractor shall in writing call the
Construction Project Manager's attention to any deviations that the Submittals, Shop
Drawings or samples may have from the requirements of the Contract Documents, and,
in addition, shall cause a specific notation to be made on each submission of such

variation.

7.14.7. The Construction Project Manager will review Submittals, Shop Drawings and
review samples and return the Contractor's submittals stamped with the following
notation:

[ JAPPROVED
[JAPPROVED AS NOTED
[ 1REVISE AND RESUBMIT
[INOT APPROVED
Reviewed By: __ _
Date: -------
7.14.8. Approval is only for general conformance with the design concept of the Project

and compliance with the information given in the Contract Documents. Such reviews and
approvals or other actions shall not extend to means, methods, techniques, sequences,
or procedures of construction or to safety precautions and programs incident thereto.
The Contractor is responsible for dimensions to be confirmed and correlated at the job
site; for information that pertains solely to the fabrication processes or to techniques of
construction; and for coordination of the Work of all trades.

7.14.9. The Construction Project Manager's review and approval will be only for
conformance with the design concept of the Project and for compliance with the
information given in the Contract Documents and shall not extend to the accuracy of
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other matters that may be contained in the submittals, including but not limited to such
matters as dimensions, quantities, performance of Equipment and systems designed by
the Contractor, engineering design furnished by the Contractor, the Contractor's
means, methods, techniques, sequences or procedures of construction (except where a
specific means, method, technique, sequence, or procedure of construction is indicated
in or required by the Contract Documents) or to safety precautions or programs incident
thereto, the correctness of which shall remain the sole responsibility of the Contractor.
The review and approval of a separate item as such will not indicate approval of the
assembly in which the item functions. The Contractor shall make any corrections
required by the Construction Project Manager and shall return the required number of
corrected copies of Submittals and Shop Drawings and resubmit new samples for
review. The Contractor shall direct specific attention in writing to revisions other than
the corrections called for by the Construction Project Manager on previous submittals.

7.14.10. The Construction Project Manager's review and approval of Submittals, Shop
Drawings or samples shall not relieve the Contractor from responsibility for any
variation from the requirements of the Contract Documents unless the Contractor has in
writing called the Construction Project Manager's attention to each such variation at
the time of submission and the Construction Project Manager has given written
approval of each such variation by a specific written notation thereof incorporated in or
accompanying the Submittal, Shop Drawing or sample approval; nor will any approval by
the Construction Project Manager relieve the Contractor from responsibility for errors
or omissions in the Submittals, Shop Drawings or samples or from responsibility for
having complied with the provisions of 7.14.4.

7.14.11. Where a Submittal, Shop Drawing or sample is required, no related Work shall
commence until the submittal has been returned by the Construction Project Manager
and noted "Approved" or "Approved As Noted".

7.1412. All costs incurred in connection with the Construction Project Manager's
review and return of a particular Submittal, Shop Drawing or sample submission after
the Construction Project Manager's second review shall be borne by the Contractor,
including the Construction Project Manager's charges to the County under the terms
of their agreements with the County. The County shall be entitled to deduct these costs
from the Contract Price by issuing a Change Order.

7.14.13. In reviewing Submittals, Shop Drawings or samples, the Construction Project
Manager shall be allowed thirty (30) days from the date the Construction Project
Manager receives the submittal or re-submittal from the Contractor to return the
submittal in accordance with this Section, unless otherwise provided in the Contract
Documents. The Construction Project Manager's review and return of a Submittal,
Shop Drawing or sample within the time allowed shall not justify an increase in the
Contract Price or an extension in Contract Time. Any delay in connection with the
Contractor's submittal and any re-submittal of a particular Submittal, Shop Drawing or
sample shall represent delays under the control of the Contractor and shall not justify
an increase in Contract Price or an extension in Contract Time.

ARTICLE 8 - OTHER WORK
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8.1  The County may perform additional work related to the Project with its own forces or may use
other contracts for the execution of additional work. The Contractor shall provide the other
contractors who are parties to such contracts, including but not limited to, the other contractor’s
employees, agents, Subcontractors and Suppliers (or the County’s forces performing the additional
work), reasonable opportunity for the introduction and storage of material and equipment and the
execution of work, and shall properly connect and coordinate its work with theirs. The Contractor
shall do all cutting, fitting and patching of the Work that may be required to make its several parts
come together properly and integrate with such other work. The Contractor shall not endanger any
work of others by cutting, excavating or otherwise altering their work and will only cut or alter their
work with the written consent of the Construction Project Manager and the others whose work will
be affected. The Contractor is not entitled to exclusive use of the site.

8.1. If any part of the Contractor’s work depends (for proper execution or results) upon the
work of any other contractor (or the County), the Contractor will inspect and promptly report to the
Construction Project Manager in writing any defects or deficiencies in the work that renders it
unsuitable for the proper execution and results. The Contractor’s failure to report shall constitute an
acceptance of the other work, except as to defects and deficiencies which may appear in the other
work after the execution of its work.

ARTICLE 9 - COUNTY’S RESPONSIBILITIES

9.1  Except as otherwise provided in these General Conditions, the County shall issue all
communications to the Contractor through the Construction Project Manager.

9.1. The County shall furnish the data required under the Contract Documents and shall
make payments to the Contractor when due as provided in Article 17.

9.2. The County’s responsibilities for providing lands, easements and engineering surveys
to establish reference points are set forth in Article 5.

ARTICLE 10 - CONSTRUCTION PROJECT MANAGER’S STATUS DURING CONSTRUCTION
10.1 County’s Representative

10.1. The Construction Project Manager shall be a representative of the County during
the construction period. The duties, responsibilities and limitations of authority of the Construction
Project Manager as the County’s representative during construction are set forth in these General
Conditions.

10.2. Visits to the Site
10.21. The Construction Project Manager shall make periodic visits to the site to

observe the progress and quality of the executed Work and to determine, in general, if
the Work is proceeding in accordance with the Contract Documents.

10.3. Clarifications and Interpretations
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10.4.

10.5.

10.6.

10.3.1. The Construction Project Manager shall issue such written clarifications or

interpretations of the Contract Documents (in the form of Revised Plan Sheets from the
EOR, Drawings, RFI's, or otherwise) as may be determined necessary, or as reasonably
requested by the Contractor, which shall be consistent with or reasonably inferable
from the overall intent of the Contract Documents. If the Contractor believes that a
written clarification and interpretation entitles them to an increase in the Contract Price,
Contract time, or both, the Contractor may make a claim as provided for in Article 11,
12 and 13.

Rejecting Defective Work

10.4.1. The Construction Project Manager has the authority to disapprove or reject

Work, which is defective. The Construction Project Manager also has authority to
require special inspection or testing of the Work at the Contractor’s expense, as
provided in Article 16, whether or not the Work is fabricated, installed or completed
when the work has been declared defective.

Decisions on Disagreements

10.5.1. The Construction Project Manager shall interpret the requirements of the

Contract Documents and determine the acceptability of the Work. If the Contractor
disagrees with the Construction Project Manager’s opinion, the Contractor shall refer
claims, disputes and other matters relating to the acceptability of the Work or their
interpretation of the requirements of the Contract Documents initially to the
Construction Project Manager in writing with a request for a formal decision. The
Construction Project Manager will render in writing their opinion concerning the
Contractor’s request for a formal decision and shall submit same to the County Project
Manager. After receipt of the Construction Project Manager’s written opinion and all
information requested from the Contractor, the County Project Manager shall render a
formal decision in writing, which shall then be conveyed to the Contractor by the
Construction Project Manager. Written notice of each claim, dispute and other matter
shall be delivered by the Contractor to the Construction Project Manager within
seven (7) calendar days of the occurrence first happening. Written supporting data will
be submitted to the Construction Project Manager within fifteen (15) calendar days
after the occurrence unless the Construction Project Manager allows additional time. If
the Contractor fails to strictly comply with these notices and submittal time periods, the
Contractor shall be deemed to have waived their right to assert a claim the Contractor
might otherwise have had concerning the matter.

Limitation on Construction Project Manager’s Responsibilities

10.6.1. Neither the Construction Project Manager’s authority to act under this Article

or elsewhere in the Contract Documents, nor any decision made in good faith to
exercise their authority, shall give rise to any duty or responsibility of the Construction
Project Manager to the Contractor, any Subcontractor, any of their agents or
employees.
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10.6.1.1. The Construction Project Manager shall not be responsible for the
construction means, methods, techniques, sequences, procedures or the safety
precautions and programs used. The Construction Project Manager shall not be
responsible for the Contractor’s failure to perform the Work in accordance with the
Contract Documents.

10.6.1.2. The Construction Project Manager shall not be responsible for the acts or
omissions of the Contractor, any Subcontractors, any agents, employees or any
other persons performing any of the Work.

ARTICLE 11 - CHANGES IN THE WORK
11.1 Changes

11.1.  Without invalidating the Contract, the County may at any time order additions,
deletions or revisions in the Work. The Construction Project Manager shall provide the
Contractor with a proposal request, identifying the work to be added, deleted or revised.
Upon receipt, the Contractor shall promptly submit a written proposal for the changed work
prepared in accordance with Articles 12 and 13. If the proposal request calls only for the
deletion of work, the Construction Project Manager may order the partial suspension of any
work related to the proposed deletion, in which case the Contractor must cease
performance as directed; the Contractor shall not be entitled to claim lost profits on deleted
work. All change work shall be executed under the applicable conditions of the Contract
Documents.

11.2.  Additional work performed by the Contractor without authorization of a Change
Order or Allowance Authorization will not entitle the Contractor to an increase in the
Contract Price or an extension of the Contract Time, except in the case of an emergency as
provided in Article 7.13. The effect of this paragraph shall remain paramount and shall prevail
irrespective of any conflicting provisions contained in these Contract Documents.

11.3.  Upon agreement as to changes in the Work to be performed, work performed in
an emergency as provided in Article 7.13, and any other claim of the Contractor for a
change in the Contract Time or the Contract Price, the Construction Project Manager will
prepare a written Change Order to be signed by the Construction Project Manager and the
Contractor and submitted to the County for approval.

11.4. ltis the Contractor’s responsibility to notify its Surety of any changes affecting
the general scope of the Work, Contract Price or Contract Time.

11.5. In the absence of an agreement as provided in 11.1.3, the County may, at its
sole discretion, issue a Construction Change Directive to the Contractor. Pricing of the
Construction Change Directive will be in accordance with Article 12. The Construction
Change Directive will specify a price and, if applicable, a time extension determined to be
reasonable by the County. If the Contractor fails to sign such Construction Change
Directive, the Contractor may submit a claim in accordance with Articles 11, 12,13, and 19
but the Contractor shall nevertheless be obligated to fully perform the Work as directed by
the Construction Change Directive.
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11.6. The Contractor shall proceed diligently with performance of the Work as
directed by the County, regardless of pending claim actions, unless otherwise agreed to in
writing.

ARTICLE 12 - CHANGE OF CONTRACT PRICE
12.1 The Contract Price

12.11. The Contract Price constitutes the total compensation (subject to written
authorized adjustments) payable to the Contractor for performing the Work. All duties,
responsibilities and obligations assigned to or undertaken by the Contractor shall be at
the Contractor’s expense without change in the Contract Price.

12.1.2. The Contract Price may only be increased or decreased by a written Change
Order or Construction Change Directive. Any claim for an increase shall be in writing
and delivered to the Construction Project Manager within seven (7) calendar days of
the occurrence first happening. Written supporting data will be submitted to the
Construction Project Manager within fifteen (15) calendar days after the occurrence
unless the County allows additional time.

12.1.3. The value of any work covered by a Change Order or of any claim for an
adjustment in the Contract Price will be determined by the following procedures:
12.1.3.1. Designated Unit Price (Field Measure)
The Contractor and the County recognize and acknowledge that the quantities shown
for those items designated in the Bid Submittal (Part C) as unit price items are
approximations prepared by the County for bid purposes and that the actual
compensation payable to the Contractor for the utilization of these items is based
upon the application of unit prices to the actual quantities of items involved as
measured in the field and required to complete the Work as originally defined in the
Contract Documents.
When it is determined by the County that an addition, deletion or revision to the Work
as defined in these Contract Documents is required and affects the quantities required
for items designed in the Bid Submittal (Part C) as unit price items, the Contractor and
the County agree that the compensation payable to the Contractor for the unit price
items shall be adjusted accordingly by a Change Order based upon the application of
the appropriate unit prices shown in the Bid Submittal (Part C) and the actual
quantities required to complete the Work. The County does not re-negotiate unit prices
for Significant Changes as defined in FDOT Division | Specifications.
12.1.3.2. Other Unit Prices
For items not designated in the Bid Submittal (Part C) as unit prices, the County and
the Contractor may establish unit prices as agreed on by Change Order.
12.1.3.3. Lump Sum Items
When it is determined by the County that an addition, deletion or revision to the Work is
required which results in a change in the Work designated in the Bid Submittal as a lump
sum item, the amount of increase or decrease in the lump sum price shall be established
by mutual agreement of the parties.
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12.1.4. If the pricing methods specified in 12.1.3 are inapplicable, or if the parties are
unable to agree on a price for the changed work, a reasonable price for the same shall
be established by the County in accordance with 12.2. The County shall then process a
unilateral Change Order, specifying the said reasonable price, in accordance with
11.1.5. The Contractor shall perform the work as directed in the Change Order.

12.1.5. Failure on the part of the Contractor to construct any item to plan or authorized
dimensions within the specification tolerances shall result in: reconstruction to
acceptable tolerances at no additional costs to the County; acceptance at no pay; or
acceptance at reduced final pay quantity or reduced unit price, all at the discretion of the
County. Determinations of aggregate monetary change for items identified as lump sum
quantities shall be made by the County based upon an analysis of the scope of the
Contractor’s failure to construct to plan or authorized dimensions.

12.2. Cost of Work

12.21. The term “Cost of Work,” for the purpose of Change Orders or Allowance Work,
means the cost necessarily incurred and paid by the Contractor in the proper
performance of the Change Order Work. Except as may be agreed to in writing by the
Construction Project Manager, such costs shall be in amounts no higher than those
prevailing in the area of the Work and may include the categories listed below.

12.2.2. Labor (payroll, taxes, fringe benefits, worker's compensation, health and
retirement benefits, sick leave)

12.2.3. Owned Equipment (at lowest applicable equipment manual rate) (Blue Book
Value)

12.2.4. Rented Equipment (at actual rental rate)

12.2.5. Material

12.2.6. Supplies

12.2.7. Subcontractors’ Costs

12.2.8. Bonds and Insurance

12.2.9 Contractor’s Fee (per 12.3)

12.2.1b. Permit Fees

12.2.11. The Contractor shall require all Subcontractors and Suppliers to comply with all
requirements of, and provide itemizations of, all claims in accordance with this Article.

12.2.12. The term “Cost of the Work” shall not include any of the following:

12.2.12.1.Payroll costs and other compensation of the Contractor’s officers, executives,
principals (of partnership and sole proprietorships), general managers, engineers,
architects, estimators, layers, auditors, accountants, Procurement and contracting
agents, expediters, timekeepers, clerks and other personnel employed by the
Contractor, whether at the site or in its principal or a branch office, for general
administration of the Change Order work and not specifically included in the agreed
upon schedule of job classifications, all of which are to be considered administrative
costs covered by the Contractor’s mark-up.

12.2.12.2 Extraordinary fringe benefits not specifically identified in Article 12.2.1.1.
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12.3.

12.4.
12.41. Pursuant to §218.755, Fla. Stat., for any contract for construction services, if (1)

12.2.12.3.Expenses of Contractor’s principal and branch offices other than the
Contractor’s office at the site.

12.2.12.4.Any part of the Contractor’s capital expenses, including interest on the
Contractor’s capital used for the Change Order work and charges against the
Contractor for delinquent payments.

12.2.12.5.Cost of premiums for all bonds and insurance, whether or not the Contractor is
required by the Contract Documents to purchase and maintain the same (except for
additional bonds and insurance required because of changes in the work).

12.2.12.6.Costs due to the negligence of the Contractor, any Subcontractor or anyone
directly or indirectly employed by any of them or for whose acts any of them may be
liable, including but not limited to: the correction of defective Work; disposal of
material or equipment wrongly supplied; and making good any damage to property.

12.2.12.7.Overhead or general expense costs of any kind (other than as provided in 12.3).

Contractor’s Mark-Up

1225 The maximum percentage allowed for the Contractor’s combined overhead and

profit shall be as follows:

12.3.1.1. For all such Change Order work or Allowance Work done, a fixed percentage of
the total adjustment to the Contract Price shall be negotiated and shall not exceed
ten percent (10%).

12.3.2. For all changes, the Contractor shall submit an itemized cost breakdown,

together with supporting data in the detail and form as prescribed by the Construction
Project Manager. When a credit is due, the amount of credit to be allowed by the
Contractor to the County for any change which results in a net decrease in cost will be
the amount of the actual net decrease in direct cost as determined by the Construction
Project Manager, plus the applicable reduction in overhead and profit. When both
additions and credits are involved in any change, the combined overhead and profit shall
be calculated on the basis of the net change, whether an increase or decrease. In any
event, the minimum detail shall be an itemization of all man-hours required by
discipline/trade with the unit cost per man-hour and total labor price, labor burden,
equipment hours and rate for each piece of equipment, material by units of measure and
price per unit, other costs specifically itemized, plus the overhead and profit markup.

Prompt Processing of Change Orders

County receives from Vendor a price quote for a change order requested or issued by
the County for construction services, and (2) the price quote conforms to all statutory
requirements and contractual requirements for the project, then County shall approve or
deny the price quote and send written notice of that decision to Vendor within thirty-five
(35) days after receipt of such quote. If the County issues a denial notice, then the
County shall specify the alleged deficiencies in the price quote and the actions
necessary to remedy those deficiencies. If the County fails to provide the contractor with
a notice in compliance with this section, then the change order and price quote are
deemed approved, and the County shall pay the contractor the amount stated in the
price quote upon the completion of the change order.
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ARTICLE 13 - CHANGE OF CONTRACT TIME

13.1 Itis the Contractor’s duty, responsibility and obligation to perform the Work in accordance with
the Contract Documents within the authorized Contract Time. The Contractor shall not submit a CPM
Baseline Schedule showing less time than the original contract time established in the Contract
Documents. The Contract Time may only be changed by a Change Order. Any request for an
extension in the Contract Time shall be made in writing and delivered to the Construction Project
Manager within seven (7) calendar days of the occurrence first happening and resulting in the claim.
Written supporting data will be submitted to the Project Manager within fifteen (15) calendar days
after the occurrence, unless the Construction Project Manager allows additional time. All claims
submitted by the Contractor for adjustments to the Contract Time must set forth in detail the
reasons for and causes of the delay and clearly indicate why the subject delay was beyond the
Contractor’s control or fault.

13.1.1. If the Contractor is delayed at any time in the performance, progress,
commencement or completion of the Work by any act or neglect of the County or the
Construction Project Manager, by an employee of either, by any separate contractor
employed by the County, by changes ordered in the Work, by labor disputes, fire,
unavoidable casualties, unforeseeable weather conditions, utility conflicts which could
not have been identified or foreseen by the Contractor using reasonable diligence or by
any causes beyond the Contractor’s control or fault, then the Contract Time shall be
extended by Change Order for such reasonable time as the County may determine. The
Contractor shall be entitled to an extension of time for causes only for the number of
days of delay which the County may determine to be due solely to these causes and
only to the extent these occurrences actually delay the completion of the Work; and then
only if the Contractor shall have strictly complied with all the requirements of the
Contract Documents. Provided, however, notwithstanding anything in the Contract
Documents to the contrary, no interruption, interference, inefficiency, suspension or
delay in the performance, progress, commencement or completion of the Work for any
cause whatsoever, including those for which the County or the Construction Project
Manager may be responsible in whole or in part, shall relieve Contractor of its duty to
perform or give rise to any right to damages or additional compensation from the
County. The Contractor’s sole and exclusive remedy against the County for
interruption, interference, inefficiency, suspension or delay of any aspect of the Work
shall be right to seek an extension to the Contract Time in accordance with the
procedures set forth herein. The Contractor shall have no entittement to any monetary
compensation for any delays. Any time granted by the County shall be non-
compensable Contract Time.

13.1.2. Weather delays, as determined by the Construction Project Manager, will
automatically extend the Contract Time by the same number of days.

ARTICLE 14 - UNCONTROLLABLE FORCES (FORCE MAJEURE)

14.1 Neither the County nor the Contractor shall be considered to be in default of the Contract if
delays in, or failure of performance, shall be due to Uncontrollable Forces, the effect of which, by the
exercise of reasonable diligence, the non-performing party could not avoid. The term “Uncontrollable
Forces” shall mean any event which results in the prevention or delay of performance by a party of
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its obligations under this Contract and which is beyond the reasonable control of the non-performing
party. It includes, butis not limited to fire, flood, earthquakes, storms, lighting, epidemic, war, riot,
civil disturbance, sabotage, and governmental actions.

14.1.1. Neither party shall, however, be excused from performance if nonperformance is

due to forces which are preventable, removable, or remediable and which the
nonperforming party could have, with the exercise of reasonable diligence, prevented,
removed or remedied with reasonable dispatch.

14.1.2. The nonperforming party shall, within five (5) days after being prevented or

delayed from performance by an Uncontrollable Force, deliver written notice to the other
party particularly describing the circumstance and Uncontrollable Forces preventing its
continued performance of the obligations of this Contract and a good faith estimate as to
the anticipated duration of the delay.

ARTICLE 15 - WARRANTY AND GUARANTEE

16.1

Warranty and Guarantee

15.1.1. The Contractor warrants and guarantees to the County that all material and

equipment will be new, unless otherwise specified; and that all work will be of good
quality, performed in a workmanlike manner, free from faults or defects, and in
accordance with the requirements of the Contract Documents and any inspections, tests
or approvals referred to in this Article. All unsatisfactory Work, all faulty Work and all
Work not conforming to the requirements of the Contract Documents or such
inspections, tests, approvals or all applicable building, construction and safety
requirements, shall be considered defective. Notice of all defects shall be given to the
Contractor by the Construction Project Manager. All defective work, whether or not in
place, may be rejected, corrected or accepted as provided in Article 16.

16.1.2. If, after approval of final payment and prior to the expiration of one year after the

date of Final Completion or such longer period of time as may be prescribed by law or
by the terms of any applicable special guarantee required by the Contract Documents,
any Work or material are found to be defective, incomplete or otherwise not in
accordance with the Contract Documents, the Contractor shall promptly, without cost to
the County and in accordance with the County’s written instructions, either correct such
defective Work or, if it has been rejected by the County, remove it from the site and
replace it with non-defective work. If the Contractor does not promptly comply with the
terms of such instructions, the County may have the defective Work corrected, removed
or replaced. All direct and indirect costs of such action will be paid by the Contractor.

Article 16 — ACCEPTANCE OF DEFECTIVE WORK

16.1

Tests and Inspections
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16.1.1. If the Contract Documents, laws, ordinances, rules, regulations or orders of any
public authority having jurisdiction require any Work to specifically be inspected, tested
or approved by someone other than the Contractor, the Contractor shall give the
Construction Project Manager timely notice. The testing firm(s) (if assigned by the
Contractor to this Work) and all such inspections, tests or approvals provided for by the
County shall be identified in writing by the Construction Project Manager to the
Contractor. All other inspections, tests or approvals shall be at the Contractor’s
expense, including additional expenses for inspection and tests required as a result of
delays by the Contractor or hours worked in excess of 40 hours per week. For all
required inspections, tests and approvals on any Work prepared, performed or
assembled away from the site, the Contractor will furnish the Construction Project
Manager with the required Certificates of Inspection, testing or approval. All such tests
will be in accordance with the methods prescribed by the American Society for Testing
and Material or such other applicable organizations as may be required by law or the
Contract Documents. Material or Work in place that fail to pass acceptability tests shall
be retested at the direction of the Construction Project Manager and at the
Contractor’s expense.

16.1.2. Neither observations by the Construction Project Manager or the County
Project Manager nor inspections, tests or approvals by persons other than the
Contractor shall relieve the Contractor of its obligations to perform the Work in
accordance with the requirements of the Contract Documents.

16.2. Access to the Work

16.2.1 For the duration of the Work, the Construction Project Manager and their representatives,
other designated representatives of the County and authorized representatives of any regulatory
agency shall at all times be given access to the Work. The Contractor shall provide proper facilities
for such access and observation of the Work and also for any inspection or testing by others.

16.3. Uncovering the Work

16.3.1. If any work required to be inspected, tested or approved is covered prior thereto
without the prior written approval of the Construction Project Manager, or if any work
is covered contrary to the request of the County Project Manager, the work shall, if
requested by the Construction Project Manager or the County Project Manager, be
uncovered for observation, inspection, testing or approval and replaced at the
Contractor’s expense. If it is found that such Work is defective, the Contractor shall
bear the expense of removal and replacement of the Work.

16.4. Stop Work

16.4.1. When work is defective or when the Contractor fails to supply sufficient skilled
workmen, suitable material, suitable equipment, make prompt payments to
Subcontractors for labor, material or equipment, or if the Contractor violates any
provisions of these Contract Documents; the County may order the Contractor to stop
the work until the cause for such order has been eliminated. However, this right of the
County to stop the work shall not give rise to any duty on the part of the County to
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16.5.

exercise this right for the benefit of the Contractor or any other party. The Contractor
shall have no right to claim an increase in the Contract Price or Contract Time or other
damages for a stop work order under this paragraph.

Correction or Removal of Defective Work

16.8.1. When directed by the Construction Project Manager, the Contractor shall

16.6.

16.7.

promptly, without cost to the County and as specified by the Construction Project
Manager either correct the defective work whether fabricated, installed or completed, or
remove it from the site and replace it with non-defective work. If the Contractor does not
correct such defective work or remove and replace such defective work within a
reasonable time, all as specified in a written notice from the Construction Project
Manager, the County may have the deficiency corrected. All direct and indirect costs of
such correction shall be paid by the Contractor or deducted from payment to the
Contractor. The Contractor will also bear the expense of correcting or removing and
replacing all work of others destroyed or damaged by the correction, removal or
replacement of the defective work.

16.6 Acceptance of Defective Work

16.6.1. 16.6.1 If, instead of requiring correction or removal and replacement of defective

work, the County prefers to accept it, the County may do so. In such case, if
acceptance occurs prior to approval of final payment, a Change Order incorporating the
necessary revisions in the Contract Documents, including an appropriate reduction in
the Contract Price, shall be issued. If the acceptance occurs after approval of final
payment, the Contractor shall pay to the County an appropriate sum to compensate for
the defect in the work.

16.7 Neglected Work by Contractor

16.7.1. 16.7.1 If the Contractor neglects to execute the Work in accordance with the

Contract Documents, including any requirements of the progress schedule, the
Construction Project Manager may direct the Contractor to submit a recovery plan
and take specific corrective actions including, but not limited to, employing additional
workmen and/or equipment, working extended hours and additional days, all at no cost
to the County, in order to put the Work back on schedule. If the Contractor fails to
correct the deficiency or take appropriate corrective action, the County may terminate
the contract or Contractor’s right to proceed with that portion of work and have the work
done by others. The cost of completion under such procedure shall be charged against
the Contractor. A Change Order shall be issued incorporating the necessary revisions
in the Contract Documents, including an appropriate reduction in the Contract Price. If
the payments due the Contractor are not sufficient to cover such amount, the
Contractor shall pay the difference to the County.

16.7.2. 16.7.2 Should the Contractor work overtime, weekends or holidays to regain

the schedule, all costs to the County of associated inspection, construction
management and resident engineering shall be identified to the Contractor and the
Contract Price reduced by a like amount via Change Order.
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ARTICLE 17 - PAYMENT AND COMPLETION

17.1 Schedule of Values .

17.2.

17.11. The Schedule of Values established as provided in General Conditions 3.5.2.2

will serve as the basis for progress payments and will be incorporated into a form of
Application for Payment acceptable to the Construction Project Manager and the
County Project Manager. Progress payments using unit prices bid will be based on the
number of units completed. Lump sum bids do not have a provision for a unit price
adjustment.

17.1.2. The Schedule of Values will include a breakdown of divisions of the work in a

manner that will identify Subcontractors by the classification of their work according to
any accepted numerical sequence, such as AlA numerical classification. Any
Subcontractor identified by the Contractor, as a Woman/Minority Business Entity shall
be noted in the schedule of values on a separate line of the schedule of values with an
extension to the numerical classification used to identify the particular division of work.
The extension will be according to the following: 002- Woman Business Enterprise; 003
— African American Enterprise; 004 — Hispanic American; 005 — Asian Pacific American
Business; 006 — Native American Business; and 007 — Asian-Indian American Business.

Application for Progress Payment

Contractor Certification of Disbursement of Previous Progress Payments to Subcontractors and

Suppliers

17.2.1. At least seven (7) calendar days before the date established for each progress

payment (but not more often than once a month), Contractor shall submit the following
to the Construction Project Manager for review: (i) an Application for Payment filled
out and signed by the Contractor covering the work completed as of the date of the
Application; (ii) a Contractor Certification of Disbursement of Previous Progress
Payments to Subcontractors and Suppliers (as further described in Subsection 16.2.2
below) in a form the County will designate and provide to the Contractor, and (iii) all
other supporting documentation as is required by the Contract Documents. If payment
is requested on the basis of material and equipment not incorporated in the Work but
delivered and suitably stored at the site or at another location agreed to in writing, the
Application for Payment shall also be accompanied by a bill of sale, invoice or other
documentation warranting that the County has received the material and equipment free
and clear of all liens and evidence that the material and equipment are covered by
appropriate property insurance and other arrangements to protect the County’s interest
therein, all of which will be satisfactory to the County. Payment is subject to retainage
in accordance with F.S. 218.735. The amount of retainage is 5% in accordance with the
contract document or as provided in F.S. 218.735.

17.2.2. As additional conditions precedent to the County’s obligation to pay the

Contractor each progress payment, to include the final payment due under the
Contract, the Contractor must (i) pay all Subcontractors and Suppliers their respective
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17.3.

17.4.

pro rata share of all previous payments (to include any payments of retainage) that the
County has made to Contractor for Work that has been satisfactorily completed; and
(i) execute and deliver to the Construction Project Manager a Contractor Certification
of Disbursement of Previous Progress Payments to Subcontractors and Suppliers with
its Application for Payment submitted in accordance with Subsection 16.2.1 above. If
the Contractor has not made the required payments to all Subcontractors and
Suppliers, but the Contractor has (a) demonstrated good cause (as reasonably
determined by the County) for not making any required payment; (b) delivered written
notice to the County and to the applicable Subcontractor or Supplier specifically stating
why the Contractor has not paid the Subcontractor or Supplier its proportionate share of
the progress payments that the County has made to the Contractor pursuant to the
Contract, and (c) completed all other requirements and conditions precedent to the
receipt of the requested progress payment, then the County will pay Contractor the
progress payment in accordance with the Contract requirements.

Contractor’s Warranty of Title

17.3.1. Contractor warrants and guarantees that title to the work, material and

equipment 