PARTE
CONTRACT

This Contract is entered into as of the Effective Date (defined as the date approved by the Board and executed by the
Chairman) between Polk County, a political subdivision of the State of Florida, hereinafter known as the “County”,
and CenState Contractors. Inc. their successors, executors, administrators and assigns, hereinafter referred to as the
“Contractor”.

WITNESSETH: Whereas the Contractor agrees with the County, for the consideration herein mentioned, and at their
own proper cost and expense, to perform all the Work and furnish all the material, equipment, supplies and labor
necessary to carry out this agreement in the manner and to the fullest extent as set forth in the attached Bid documents,
being hereby made as such a binding part of this Contract as if written word for word herein, and whereas the
Contractor has furnished satisfactory Bond and has complied with insurance requirements of the Specifications in Bid
23-514. Jordan’s Grove Ground Storage Reservoir & High Service Pump Station.

NOW THEREFORE, the County and the Contractor do hereby agree as follows:

Article 1. Scope of Work: The Contractor shall perform in accordance with the attached Bid Documents, all the items
of Work at the unit prices or lump sum price as listed in the Contractor’s Bid Submittal.

Article 2. Contract Price: The Contract price includes the total bid price of $4.447.000.00 plus the Allowance Work
amount of $222,350.00 the total sum being $4.669.350.00. This total contract price shall be reduced by the unused
amount of the allowance, if such Work is not completed.

Article 3. Plans and Specifications: The plans and specifications, and other Bid Documents upon which the unit or
lump sum prices in the Contractor’s Bid Submittal are based, are hereby made a part of this Contract by reference
thereto; and are hereby attached hereto.

Article 4 Time of Beginning and Completion: The Contractor agrees to begin Work within 10 calendar days after
issuance of a Notice to Proceed by the Procurement Division. The Contractor will complete all Work necessary to
reach Beneficial Occupancy within 335 calendar days from the Start Date memorialized within the Notice to Proceed.
The Certificate of Substantial Completion shall be executed once Beneficial Occupancy has been reached. The County
and the Contractor agree the balance of all Work to be performed after execution of the Certificate of Substantial
Completion shall be complete within 30 days from the date noted on the Certificate of Substantial Completion and
shall be evidenced by execution of the Certificate of Final Completion. The Certificate of Final Completion shall be
executed by both parties once all Work has been performed and all close out paperwork submitted and processed by
the County. Total days for this project are 365 days. The allowance time for this project is 54 days.

Article 5. Payment for Quantities: Payment for those items requiring payment on a unit price basis will be made for the
actual unit quantities, as provided for in the Technical Specifications.

Atticle 6. Partial Payments: Payment will be made to the Contractor for the Contract Work actually performed by the
Contractor (during the previous calendar month) and approved by the County subject, however, to retention by the
County of an amount equal to five percent (5%) of the payment due until such time retainage is reduced in accordance
with F. S. 218.735.

Article 7. Final Acceptance and Payment: Upon completion of the Work or as soon thereafter as practicable, the
County and Professional shall make a final inspection and, if appropriate, acceptance of the Work, after which
Contractor shall prepare a final estimate of all Work completed under this Contract. Payment therefore of the balance
due shall be made in accordance with the Contract provisions. Payment on the final estimate shall include the full
amount for the Work completed, based on the unit prices or lump sum of this Contract, subject, however, to the
deduction of any payments already made under this Contract to the Contractor.

Article 8. Contract Documents: The Contractor and Polk County Procurement shall each obtain a photocopy of this
Contract once it is executed. This original Contract shall be retained by the Clerk of Courts, County Comptroller once
it is executed.
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IN WITNESS THEREOQOF, the parties hereto have executed this Contract as of the Effective Date.

ATTEST:
STACY M. BUTTERFIELD, CLERK POLK COUNTY, a political subdivision of the State of
Florida
BY: BY:
DEPUTY CLERK , CHAIRMAN

BOARD OF COUNTY COMMISSIONERS

DATE SIGNED BY CHAIRMAN
Reviewed as to form and legal sufﬁci;vréy'-\
\, Lis; : "
e B R L) s
County Attorney’s Office L ! " Date

ATTES ﬂ CONTRACT CenState Cont 5, Inc.
f M BY: W Z ; ;

Corporate Secretary ~ B- Scott Short Authorized Corporate Officer br Individual
B. Scott Short

SEAL (Printed or Typed Name of Signer)
President

(Printed or Typed Title of Signer)

2288 Executive Rd., Winter Haven, FL 33884
(Business Address of Contractor)

(863) 324-3882
(Telephone Number)




ACKNOWLEDGEMENT OF FIRM IF A LIMITED LIABILITY COMPANY

STATE OF County OF

The foregoing instruments was acknowledged before me by means of [_] physical presence or []
online notarization this (Date) by (Name of officer
or agent) as (title of officer or agent) of the Company on behalf of

the Company, pursuant to the powers conferred upon him/her by the Company. He/she personally
appeared before me at the time of notarization, and [_] is personally known to me or [_] has
produced as identification and did certify to have knowledge of the
matters stated in the foregoing instrument and certified the same to be true in all respects.
Subscribed and sworn to (or affirmed) before me this : (Date)

(Official Notary Signature and Notary Seal)

(Name of Notary typed, printed or stamped)
Commission Number Commission Expiration Date

ACKNOWLEDGEMENT OF FIRM, IF A CORPORATION
STATE OF Florida County OF Polk
The foregoing instrument was acknowledged before me by means of /] physical presence or []
online notarization this October 24, 2023 (Date) by B. Scott Short (Name of officer or
agent) as President (title of officer or agent) of the Corporation on behalf of
the Corporation, pursuant to the powers conferred upon him/her by the Corporation. He/she
personally appeared before me at the time of notarization, and §/] is personally known to me or [_]
has produced as identification and did certify to have knowledge
of the matters stated in the foregoing instrument and certified the same to be true in all respects.

Subscribed and sworn to (or affirmed) before me this October 24, 2023 (Date)
M@%{&& (Official Notary Signature and Notary Seal)

B (Name of Notary typed, printed or stamped)
Commission Number HH205902 Commission Expiration Date 02/25/2026

ACKNOWLEDGEMENT OF FIRM, IF AN INDIVIDUAL

STATE OF County OF

The foregoing instrument was acknowledged before me by means of [_] physical presence or [ ]
online notarization this (Date) By (Name of
acknowledging) who personally appeared before me at the time of notarization, and [_ is
personally known to me or [_] has produced as identification and did certify to have
knowledge of the matters in the foregoing instrument and certified the same to be true in all
respects. Subscribed and sworn to (or affirmed) before me this (Date)

(Official Notary Signature and Notary Seal)
(Name of Notary typed, printed or stamped)
Commission Number Commission Expiration Date

SHAWNA BOLOGNIA
% Notary Public

1= State of Florida
Comm# HH205902
Expires 2/25/2026
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DIvISION OF CORPORATIONS

, /// i:,k 1)!‘/! il of
" //f,/ 7,.0rg CoppusaTIONS
"’% g o0 Floride weisiy

Department of State / Division of Corporations / Search Records / Search by Entity Name /

Detail by Entity Name

Florida Profit Corporation
CENSTATE CONTRACTORS, INC.

Filing Information

Document Number H64213
FEIEIN Number 59-2554615
Date Filed 06/05/1985
Effective Date 05/31/1985
State FL

Status ACTIVE
Principal Address

2288 EXECUTIVE ROAD

WINTER HAVEN, FL 33884

Changed: 04/02/1996
Mailing Address

P O DRAWER 552
WINTER HAVEN, FL 33882-0552

Changed: 04/02/1996

Registered A AQQMl_NEmﬂAdd_”?
SHORT, B. SCOTT

2288 EXECUTIVE ROAD
WINTER HAVEN, FL 33884

Address Changed: 02/04/2022
Officer/Director Detail
Name & Address

Title PVST
SHORT, B. SCOTT

2288 EXECUTIVE ROAD
WINTER HAVEN, FL 33884-3087

Annual Reports
Report Year Filed Date




9/11/23, 2:26 PM DBPR - SHORT, BYRON SCOTT, Doing Business As: CEN STATE CONTRACTORS INC, Certified General Contractor

THE OFFICIAL SITE OF THE FLORIDA DEPARTMENT OF BUSINESS &

PROFESSIONAL REGULATION

ONLINE SERVICES

HOME CONTACTUS MY ACCOUNT

LICENSEE DETAILS

Licensee Information

2:26:27 PM 9/11/2023

Apply for a License

Name: SHORT, BYRON SCOTT (Primary Name)
CEN STATE CONTRACTORS INC (DBA Name)
View Food & Lodging Inspections Main Address: PO BOX 5§52 .
WINTER HAVEN Florida 33882
File a Complaint County: POLK

Continuing Education Course

Search 2288 EXECUTIVE RD

P O BOX 552
WINTER HAVEN FL 33882-0552

POLK

License Location:

View Application Status

) . County:
Find Exam Information

Unlicensed Activity Search License Information

AB&T Delinquent Invoice & Activity License Type:

List Search

Certified General Contractor

Rank: Cert General

License Number: CGC025931

Status: Current,Active

Licensure Date: 06/23/1983

Expires: 08/31/2024
Special Qualification Effective
Qualifications

Construction

Business 02/20/2004

Alternate Names

View Related License Information
View License Complaint

2601 Blair Stone Road, Tallahassee FL 32399 :: Email: Customer Contact Center :: Customer Contact Center: 850.487.1395
The State of Florida is an AA/EEO employer. Copyright 2007-2010 State of Florida. Privacy Statement

Under Florida law, email addresses are public records. If you do not want your email address released in response to a public-records request, do
not send electronic mail to this entity. Instead, contact the office by phone or by traditional mail. If you have any questions, please contact
850.487.1395. *Pursuant to Section 455.275(1), Florida Statutes, effective October 1, 2012, licensees licensed under Chapter 455, F.S. must

htips:/iwww.myflaridalicense.com/LicenseDetail.asp?SID=&8id=0A833FFFODCAAAY1CD290735A040DD77
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== An official website of the United States government
Here’s how you know

You have 1 new alerts
Show / Hide Alerts

CENSTATE CONTRACTORS, INC.

Physical Address

2288 EXECUTIVE RD
WINTER HAVEN, FLORIDA, 33884-7100

USA

Our Website
Our Partners
Policies

Customer Service

GS YV General Services Administration
A\

This entity record has been validated as unique and existing, but is
not registered in SAM,

Version

Unique Entity ID
XSWRQT9EMUQL Current Record

G

Feedback

This is a U.S. General Services Administration Federal Government
computer system that is "FOR OFFICIAL USE ONLY." This system is
subject to monitoring. Individuals found performing unauthorized
activities are subject to disciplinary action including criminal
prosecution.



An official website of the United States govemment
Here's how you know

fsdigov

Home »INC-GSAFSD9145257

]Seaet:h

invalid Additional Information - 1 Reference Number: 2b7{0e25-075e-4e21-balc-

73ed6d6cf135

©2z28dago . Additional comments

Hello,

Thank you for opening a ticket. We reviewed your document and were unable to locate your
entity's date of incorporation. Please upload documentation to SAM.gov that provides evidence of
your entity's correct date of incorporation so we can update our records. Examples of acceptable
documents include screenshots of your entity's secretary of state's website, Official
Acknowledgement of FILED Articles/Certificate of Organization/Incorporation, or FILED Tax
Returns/Filings.

To upload documentation:

Sign in to SAM.gov.

Select "Workspace" in the top navigation bar, then select the "Entities” box to locate the incident
you have created.

Select the "+" to expand the incident and then select "View" to expand your ticket information.
Under "Supporting Attachments" select "Choose from folder” or drag your documentation here to
upload it.

See full instructions with screenshots: https://go.usa.gov/xuSVM {please copy and paste the URL or
type it in exactly as written).

IMPORTANT: At least one document that is less than five years old must contain both your correct
legal business name and your correct physical address.

if you provide documentation that is not current {e.g., with an old entity name or address), you
must also submit documentation of the change (e.g., transfer of business). in your documentation,
indicate which information is current.

More information on documentation: https://go.usa.gov/xuSVvt {please copy and paste the URL or
type it in exactly as written).

Acceptable documentation types include:

Official Acknowledgement of FILED Articles/Certificate of Organization/i
FILED Tax Returns/Filings

Articles/Certificate of Formation

"Doing Business As" Documentation

iive Chat




Priority

3 - Moderate
Created
29d ago
Updated

15d ago

Attachments

AP1.pdf (3.5 KB)
29d ago

NOTE: Please do not attach documents containing Personally ldentifying Information (PIt), Controlled Unclassified
Information (CUI}, or other sensitive, unsolicited information to your FSD Tickets. All Entity Validation Data related to UEI
must be submitted via SAM.gov. Entity Administrator Appointment Letters may be attached to F5D tickets after logging into
FSD via Login.gov.

This Site Partners
Privacy USA.gov(#
Accessibility GSA.gov(®
About Acquisition.gov &'
Grants.gov (4'
USASpending.gov (£
CPARS.gov (£
Supported Sites Contact
System for Award Management (SAM) (£’ Hours of Operation

Monday - Friday 8 am.to 8 p.m. ET
Electronic Subcontracting Reporting System

)
(eSRS) 5 U.S. calls: 866-606-8220

‘ederal Procurement Data System (FPDS-NG) International calls: +1 334-206-7828
T DSN: 94-866-606-8220




620 N. Wymore Road, Suite 200

—“’I' ® 407-786-7770
! Fax 407-786-7766
v

888-786-BOND (2663)
Fax 888-718-BOND (2663)

www.FloridaSuretyBonds.com

October 12, 2023

Poik County
330 West Church Street
Bartow, FL 33830,

RE: AUTHORITY TO DATE BONDS AND POWERS OF ATTORNEY
Principal: CenState Contractors, Inc.
Bond No: 352773Q
Project: 23-514, Jordan’s Grove Ground Storage Reservoir & High Service Pump Station

Dear Sir or Madam:

Please be advised that as Surety on the above referenced bond, executed on your behalf for this
project, we hereby authorize you to insert the contract date onto the contract bonds and powers
of attorney.

Once dated, please email to Debbie@FloridaSuretyBonds.com
or fax a copy of the bonds to our office at (407) 786-7766.

Sincerely,
Westfield Insurance Company

Lisa Roseland
Attorney-In-Fact
& Florida Licensed Resident Agent



Executed in 2 Counterparts.

EXHIBIT Il: PERFORMANCE BOND

FRONT PAGE
F.S. CHAPTER 255.05
BOND NO.: 352773Q
CONTRACTOR NAME: CenState Contractors, Inc.
CONTRACTOR ADDRESS: 2288 Executive Road, Winter Haven, FL 33884
CONTRACTOR PHONE NO: 863-324-3882
SURETY COMPANY: Westfield Insurance Company

PO Box 5001, Westfield Center, OH 44251-5001
330-887-0101

OWNER NAME: Polk County. a political subdivision of the State of Florida
OWNER ADDRESS: 330 W. Church St

Bartow, FL 33830
OWNER PHONE NO: (863) 5346757

OBLIGEE NAME: (if
contracting entity is different
from the owner, the contracting
public entity)

OBLIGEE ADDRESS:

OBLIGEE PHONE NO:

BOND AMOUNT: $4,669,350.00

CONTRACT NUMBER: 23-514. Jordan's Grove Ground Storage Reservoir & High Service Pump Station.
GENERAL DESCRIPTION Furnish all labor, materials. supervision, and equipment

OF PROJECT: necessary to perform all operations required for the

demolition of existing _equipment.  pipina, _and
hydropneumatics tank, and the construction of new a 1.0-
million-gallon _ground storage reservoir, two new high
service pumps. two new jockey pumps, one new vertical
turbine well pump. flow meter and control valve station and
other items located in the Northeast Redgional Utility
Service Area (NERUSA).

PROJECT LOCATION: The project is located at 428 Sardinia Circle, Davenport,
Florida 33837.
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Bond No: 352773Q

EXHIBIT I (cont'd): PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS: That CenState Contractors, Inc. , as
Principal, and _Westfield Insurance Company , as
Surety, located at One Park Circle, Westfield Center, OH 44251-9700 (PO Box 5001, Westfield Center OH 44251-5001)
(Business Address) are held and firmly bound unto Polk County, a political subdivision
of the State of Florida, as Obligee, in the sum of Dollars ($_4,669,350.00----- ) in lawful
currency of the United States, for the payment whereof we bind ourselves, successors,

and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS BOND is that if the Principal:

1. Promptly, faithfully, efficiently and fully performs all work, services, duties and

obligations set forth and described in that certain purchase order dated
ik 442043 (the “Purchase Order”) between Principal and Obligee for

performance of all operations required for the proper rehabilitation of Cured-In-Place
(CIPP) lining and installation of approximately 1,400 liner feet of 8-inch gravity sewer
pipes, at the times and in the manner proscribed in the Purchase Order; and

2. Pays Obligee all losses, damages (liquidated or actual), expenses, costs, and
attorney’s fees, including, without limitation, costs and attorney's fees on appeal, that
Obligee sustains resulting directly or indirectly from any breach or default by
Principal under the Purchase Order; and

3. Performs the guarantee of all work and materials furnished under the Purchase
Order for the time specified therein; and

4. Satisfies all claims and demands incurred under the Purchase Order, and fully
indemnifies and holds harmless the Obligee from all costs and damages which it
may suffer by reason or failure to do so;

then the Surety shall have no obligation under this Performance Bond.

In the event that the Principal shall fail to perform any of the terms, covenants and
conditions of the Purchase Order during the period in which this Performance Bond is in
effect, the Surety shall remain liable to the Obligee for all such loss or damage
(including reasonable attorney’s fees and costs and attorney's fees on appeal) resulting
from any failure to perform up to the amount of the sum stated above.

In the event that the Surety fails to fulfill its obligations under this Performance Bond,
then the Surety shall also indemnify and hold the Obligee harmless from any and all
loss, damage, cost and expense, including reasonable attorney's fees and costs for all
trial and appellate proceedings, resulting directly or indirectly from the Surety’s failure to
fulfill its obligations hereunder. This paragraph shall survive the termination or
cancellation of this Performance Bond.

The Surety, for value received, hereby stipulates and agrees that its obligations
hereunder shall be direct and immediate and not conditional or contingent upon the
Obligee’s pursuit of its remedies against Principal, shall remain in full force and effect
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notwithstanding (i) amendments or modifications to the Purchase Order entered into by
Obligee and Principal without the Surety’s knowledge or consent (ii) waivers of
compliance with or any default under the Purchase Order granted by Obligee to
Principal without the Surety's knowledge or consent, or (iii) the discharge of Principal
from its obligations under the Purchase Order as a result of any proceeding initiated
under the Bankruptcy code of 1978, as the same may be amended, or any similar state
or federal law, or any limitation of the liability or Principal or its estate as a result of any
proceeding.

Any changes in or under the Purchase Order and compliance or non-compliance with
any formalities connected with the Purchase Order or the changes shall not affect
Surety’s obligation under this Performance Bond. The Principal shall notify the Surety of
all such changes.

Reference is hereby made to Section 255.05, Florida Statutes, and to the notice and
time limitation provisions thereof.

INWITNESS WHEREOF, this instrument is executed this day of
’.f.'__ b @to /\.-:I-f_.'L y 20&
ATTEST: PRINCIPAL: CenState Contractors, Inc.

. BY: (ﬁ W% (SEAL)
Witness: MW@I&ZDCQ Authorized Signature (Principal)

Printed Name: B. Scott Short

£\

Witness: IV L LY Title of Person Signing Above:_President

ATTEST: SURETY: _Westfield Insurance Company

Printed Name: Lisa Roseland

Witness: %44 /{/w% Attorney in Fact
Alexis Woodham, Wit N )
exis Woodham, Witness K o M (SEAL)
Lisa Roseland*, Attorney-In-Fact
Witness: C—_-—\ Printed Name & FL Licensed Resident Agent
Elizabeth Womack

Business Address PO Box 5001, Westfield Center, OH 44251-5001

NOTE: Date of the Performance Bond must not be prior to date of Purchase Order. If Contractor
is Partnership, all partners should execute Bond.

Important: Surety companies executing Bonds must appear on the Treasury Department’s most
current list (Circular 570 as amended) and be authorized to transaction business in the State of
Florida. Attach a certified copy of Power-of-Attorney appointing individual Attorney-in-Fact for
execution of Performance Bond on behalf of Surety.

*Inquiries: 407-786-7770
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Executed in 2 Counterparts.
Bond No: 352773Q

EXHIBIT Ill: PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS: That _CenState Contractors, Inc.* , as
Principal, and _Westfield Insurance Company . as Surety, located at _One Park Circle,
Westfield Center, OH 44251-9700 (PO Box 5001, Westfield Center OH 44251-5001) 330-887-0101
(Business Address) are held and firmly bound unto Polk County,*a political subdivision

of the State of Florida, as Obligee in the sum of Four Million Six Hundred Sixty Nine Thousand***
Dollars ($_4,669,350.00------- ) in lawful currency of the United States, for the payment
whereof we bind ourselves, successors, and assigns, jointly and severally, firmly by

these presents.

THE CONDITION OF THIS BOND is that if the Principal:

1. Promptly makes payments to all claimants, as defined in Section 255.05(1), Florida
Statutes, supplying Principal with labor, materials, or supplies, used directly or
indirectly by Principal in the prosecution of the work provided under and in
accordance with that certain purchase order dated _( )7 70z, AU, 2045 (the
“Purchase Order”) between Principal and Obligee for;

23-514, Jordan's Grove Ground Storage Reservoir & High Service Pump Station, 428 Sardinia Circle, Davenport. Florida 33837.

then the Surety shall have no obligation under this Payment Bond.

Any action instituted by a claimant under this bond for payment must be in accordance
with the notice and time limitation provisions in Section 255.05(2), Florida Statutes.

In the event that the Principal shall fail to promptly make payment to any claimant as
described above during the period in which this Payment Bond is in effect, the Surety
shall remain liable to the Obligee for all such loss or damage (including reasonable
attorney’s fees and costs and attorney’s fees on appeal) resulting from any such failure
up to the amount of the sum stated above.

In the event that the Surety fails to fulfill its obligations under this Payment Bond, then
the Surety shall also indemnify and hold the Obligee harmless from any and all loss,
damage, cost and expense, including reasonable attorney's fees and costs for all trial
and appellate proceedings, resulting directly or indirectly from the Surety's failure to
fulfill its obligations hereunder. This paragraph shall survive the termination or
cancellation of this Payment Bond.

The Surety, for value received, hereby stipulates and agrees that its obligations
hereunder shall be direct and immediate and not conditional or contingent upon the
Obligee’s pursuit of its remedies against Principal, shall remain in full force and effect
notwithstanding (i) amendments or modifications to the Purchase Order entered into by
Obligee and Principal without the Surety’s knowledge or consent (ii) waivers of
compliance with or any default under the Purchase Order granted by Obligee to
Principal without the Surety’s knowledge or consent, or (iii) the discharge of Principal
from its obligations under the Purchase Order as a result of any proceeding initiated
under the Bankruptcy code of 1978, as the same may be amended, or any similar state
or federal law, or any limitation of the liability or Principal or its estate as a result of any
proceeding.

* 2288 Executive Road, Winter Haven, FL 33884, (863)324-3882

** 330 West Church Street, Bartow, FL 33830, (863)534-6757 97
*** Three Hundred Fifty and 00/100



Any changes in or under the Purchase Order and compliance or non-compliance with
any formalities connected with the Purchase Order or the changes does not affect
Surety’s obligation under this Payment Bond. The Principal shall notify the Surety of all
such changes.

Reference is hereby made to Section 255.05, Florida Statutes, and to the notice and
time limitation provisions thereof.

IN;VITNESS WHEREOF, this instrument is executed this ﬂ?‘/ﬁ day of 0d0bw ,
203

ATTEST: PRINCIPAL: CenState Contractors, Inc.

Witness \S,Q,oo,u‘,(x * LOCUMSQY: W W (SEAL)

_ . Authorized Signature (Principal)
Witness _ {, |Lyuln L) (AL Y Printed Name _B. Scott Short
President

| M

Title of Person Signing Above

ATTEST: SURETY: _ Westfield Insurance Company
Printed Name
Witness %@\ M@/%\ Attorney in Factz:%axj%@«@/
Alexis Woodham, Witness Lisa Roseland*, Attorney-In-Fact
Witness & FL Licensed Resident Agent (SEAL)
Elizabeth Womack——_ Printed Name

PO Box 5001, Westfield Center, OH 44251-5001

Business Address

NOTE: Date of the Payment Bond must not be prior to date of Purchase Order. If Contractor is
Partnership, all partners should execute Bond.

Important: Surety companies executing Bonds must appear on the Treasury Department’s most
current list (Circular 570 as amended) and be authorized to transaction business in the State of
Florida. Attach a certified copy of Power-of-Attorney appointing individual Attorney-in-Fact for
execution of Payment Bond on behalf of Surety.

*Inquiries: 407-786-7770
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THIS P()H‘IER OF ATTORNEY SUPERCEDES ANY PREVIOUS POWER BEARING THIS SAME
ROWER # AND ISSUED PRIOR TO 02/22/22, FOR ANY PERSON OR PERSONS NAMED BELOW.

POWER NO. 0980992 01

General

Power Westfield Insurance Co.

of Attorney Westfield National Insurance Co.
Ohio Farmers Insurance Co.

CERTIFIED COPY Westfield Center, Ohio

Know All Men by These Presents, That WESTFIELD INSURANCE COMPANY, WESTFIELD NATIONAL INSURANCE COMPANY and OHIO
FARMERS INSURANCE COMPANY, corporations, hereinafter referred to individually as a "Company" and collectively as "Companies,” duly
organized and existing under the laws of the State of Ohio, and having its principal office in Westfield Center, Medina County, Chio, do by these
presents make, constitute and appoint
JEFFREY W. REICH, SUSAN L. REICH, GLORIA A. RICHARDS, TERESA L. DURHAM, CHERYL FOLEY, LISA ROSELAND,

KIM E. NIV, SONJA HARRIS, ROBERT P. O'LINN, SARAH K. O'LINN, NATHAN K. REICH, JOINTLY OR SEVERALLY

of MAITLAND and State of FL its true and lawful Attorney(s)-in-Fact, with full power and authority hereby conferred in its name,
place and stead, to execute, acknowledge and deliver any and all bonds, recognizances, undertakings, or other instruments or contracts of
SUTetyShip- - = = « = ¢ - mr o m o o m e 4 i e e e h e i e et e e ee s e mm s e s e e e :

LIMITATION: THIS POWER OF ATTORNEY CANNOT BE USED TO EXECUTE NOTE GUARANTEE, MORTGAGE DEFICIENCY, MORTGAG
GUARANTEE, OR BANK DEPOSITORY BONDS,

and to bind any of the Companies thereby as fully and to the same extent as if such bonds were signed I:g the President, sealed with the corporate
seal of the applicable Company and duly attested by its Secretary, hereby ratifying and confirming all that the said Attorney(s)-in-Fact may do in
the premises. Said appointment is made under and by authority of the following resolution adopted by the Board of Directors of each of the
WESTFIELD INSURANCE COMPANY, WESTFIELD NATIONAL INSURANCE COMPANY and OHIO FARMERS INSURANCE COMPANY;

“Be It Resolved, that the President, any Senior Executive, any Secretary or any Fidelity & Surety Operations Executive or other Executive shall
be and is hereby vested with full power and authority to appoint any one or more suitable persons as Attorney(s)-in-Fact to represent and act for
and on behalf of the Company subject to the following provisions:

The Attorney-in-Fact. may be given full power and authority for and in the name of and on behalf of the Company, to execute, acknowledge and
deliver, any and all bonds, recognizances, contracts, agreements of indemnity and other conditional or obligatory undertakings and any and all
notices and documents canceling or terminating the Company's liability thereunder, and any such instruments so executed by any such
Attorney-in-Fact shall be as binding upon the Company as if signed by the President and sealed and attested by the Corporate Secretary.”

. "Be it Further Resolved, that the si?nature of any such designated person and the seal of the Company heretofore or hereafter affixed to any
power of attorney or an{ certificate relating thereto by facsimiie, and any power of attorney or certificate bearing facsimile signatures or facsimile
;e?c: sha’gl ge va d8 azng0 0)lnding upon the Company with respect to any bond or undertaking to which it is attached.” (Each adopted at a meeting

eld on February 8, ,

In Witness Whereof, WESTFIELD INSURANCE COMPANY, WESTFIELD NATIONAL INSURANCE COMPANY and OHIO FARMERS INSURANCE
COMPANY have caused these presents to be signed by their National Surety Leader and Senior Executive and their corporate seals to be hereto
affixed this 22nd day of FEBRUARY A.D., 2022 .
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Corporate ‘ SONAL i, Ry "'“'"-% WESTFIELD INSURANCE COMPANY
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On this 22nd day of FEBRUARY A.D., 2022 , before me personally came Gar{ W. Stumper to me known, who, being by me duly sworn,
did depose and say, that he resides in Hartford, CT; that he is National Surety Leader and Senior Executive of WESTFIELD INSURANCE
COMPANY, WESTFIELD NATIONAL INSURANCE COMPANY and OHIO FARMERS INSURANCE COMPANY, the companies described in and which
executed the above instrument; that he knows the seals of said Companies; that the seals affixed to said instrument are such corporate seals; that
they were so affixed by order of the Boards of Directors of said Companies; and that he signed his name thereto by like order.

Notarlal " .
Seal v_g_\ AL $
Affixed £, __\ "}-. &
NNy |
K 4 e - 3
State of Chio 0, David A. Kotnik, Attorney at Law, Notary Public
County of Medina ss.: \:\P My Commission Does Not Expire (Sec. 147.03 Ohio Revised Code)

|, Frank A. Carrino, Secretary of WESTFIELD INSURANCE COMPANY, WESTFIELD NATIONAL INSURANCE COMPANY and OHIO FARMERS
INSURANCE COMPANY, do hereby certify that the above and foregoing is a true and correct copy of a Power of Attorney, executed by said
Companies, which Is still in full force and effect; and furthermore, the resolutions of the Boards of Directors, set out in the Power of Attorney are
in full force and effect.

In Witness Whereof, | have hereunto set my hand and affixed the seals of said Companies at Westfield Center, Ohio, this day of

.D.,
auRAz,
W ale .
g?' - f '
(gsEa) G A Sure
Frank A. Carrino, Secretary

BPOAC2 (combined) (06-02)



AM Best Rating Services

Ohio Farmers Insurance Company

S AMB #: 002381 NAIC #: 24104 FEIN #: 340438190

Mailing Address View Additional Address Information

P.O. Box 5001
Westfield Center, Ohio 44251-5001
United States

Web: www.westfieldinsurance.com
Phone: 330-887-0101
Fax: 330-887-0840

AM Best Rating Unit: AMB #: 000730 - Westfield Group

Assigned to insurance companies that
have, in our opinion, an excellent ability to
meet their ongoing insurance obligations.

AMBEST
.2
£, EXCELLENT

Tnancia} strength RN

View additional news, reports and
products for this company.

Based on AM Best's analysis, 002381 - Ohio Farmers Insurance Company is the AMB Ultimate Parent and identifies the topmost entity

of the corporate structure. View a list of operating_ insurance entities in this structure.

Best's Credit Ratings

Financial Strength View Definition Best's Credit Rating Analyst

Rating (Rating Category): A (Excellent) Rating Office: A.M. Best Rating Services, Inc.

Affiliation Code: p (Pooled) Senior Financial Analyst: Scott Foley

Outlook (or Implication): Stable Director: Robert Raber

Action: Affirmed Note: See the Disclosure information Form or Press Release below for
Effective Date: January 31, 2023 the office and analyst at the time of the rating event.

Initial Rating Date: June 30, 1911

Disclosure Information

Long-Term Issuer Credit View Definition

Disclosure Information Form
View AM Best's Rating Disclosure Form

Rating (Rating Category): a+ (Excellent)

Outlook (or Implication): Stable View AM Best's Rating Review Form
Action: Affirmed

Effective Date: January 31, 2023

Initial Rating Date: November 30, 2007

Financial Size Category View Definition

Financial Size Category: XV (Greater than or Equal to USD 2.00
Billion)

u Denotes Under Review Best's Rating

Rating History



AM Best has provided ratings & analysis on this company since 1911.

Financial Strength Rating Long-Term Issuer Credit Rating
Effective Date Rating Effective Date Rating
January 31, 2023 A January 31, 2023 a+
January 20, 2022 A January 20, 2022 a+
January 12, 2021 A January 12, 2021 at
December 12, 2019 A December 12, 2019 a+
November 27, 2018 A November 27, 2018 a+

Related Financial and Analytical Data

The following links provide access to related data records that AM Best utilizes to provide financial and analytical data on a
consolidated or branch basis.

AMB# Company Name Company Description

000730  Westfield Group (G) Represents the AM Best Consolidated financials for the Property/Casualty business of this legal entity.
Rating Unit

Best's Credit & Financial Reports

Best's Credit Report - financial data included in Best's Credit Report reflects the data used in determining
the current credit rating(s) for AM Best Rating Unit: AMB #: 000730 - Westfield Group.

2

Best's Credit Report - Archive - reports which were released prior to the current Best's Credit Report.

21 |

Best's Financial Report - financial data included in Best's Financial Report reflects the most current data
available to AM Best, including updated financial exhibits and additional company information, and is
available to subscribers of Best's Insurance Reports.

Best's Financial Report - Archive - reports which were released prior to the current Best's Financial Report.

Nk

View additional news, reports and products for this company.




Press Releases

Date. Title

Jan 20, 2022 AM Best Assigns Credit Ratings to Westfield Select Insurance Company; Affirms Ratings of Westfield Insurance Co and
Affiliates

Jun 03, 2021 AM Best Assigns Credit Ratings to Westfield Specialty Insurance Company

Dec 12, 2019 AM Best Assigns Credit Ratings to New Members of Westfield Group; Affirms Westfield Insurance Company and Certain
Affiliates

Feb 23, 2007 A.M. Best Withdraws Rating of Beacon Insurance Company of America Due to Merger

European Union Disclosures
A.M. Best (EU) Rating Services B.V. (AMB-EU), a subsidiary of A.M. Best Rating Services, Inc., is an External Credit Assessment Institution (ECAI) in the EU. Therefore,
credit ratings issued and endorsed by AMB-EU may be used for regulatory purposes in the EU as per Directive 2013/36/EU.

United Kingdom Disclosures

A.M. Best — Europe Rating Services Limited (AMBERS), a subsidiary of A.M. Best Rating Services, Inc., is an External Credit Assessment Institution (ECAI) in the United
Kingdom (UK). Therefore, Credit Ratings issued and endorsed by AMBERS may be used for regulatory purposes in the United Kingdom as per the Credit Rating
Agencies (Amendment, etc.) (EU Exit) Regulations 2019.

Australian Disclosures

A.M. Best Asia-Pacific (Singapore) Pte. Ltd. (AMBAPS), Australian Registered Body Number (ARBN No. 35486928345), is a private limited company incorporated and
domiciled in Singapore. AMBAPS is a wholesale Australian Financial Services (AFS) Licence holder (AFS No. 540265) under the Corporations Act 2001. Credit ratings
emanating from AMBAPS are not intended for and must not be distributed to any person in Australia other than a wholesale client as defined in Chapter 7 of the
Corporations Act. AMBAPS does not authorize its Credit Ratings to be disseminated by a third-party in a manner that could reasonably be regarded as being intended to
influence a retail client in making a decision in relation to a particular product or class of financial product. AMBAPS Credit Ratings are intended for wholesale clients only,
as defined.

Credit Ratings determined and disseminated by AMBAPS are the opinion of AMBAPS only and not any specific credit analyst. AMBAPS Credit Ratings are statements of
opinion and not statements of fact. They are not recommendations to buy, hold or sell any securities or any other form of financial product, including insurance policies
and are not a recommendation to be used to make investment /purchasing decisions.

Important Notice: AM Best's Credit Ratings are independent and objective opinions, not statements of fact. AM Best is not an Investment Advisor, does not offer
investment advice of any kind, nor does the company or its Ratings Analysts offer any form of structuring or financial advice. AM Best's credit opinions are not
recommendations to buy, sell or hold securities, or to make any other investment decisions. For additional information regarding the use and limitations of credit rating
opinions, as well as the rating process, information requirements and other rating related terms and definitions, please view Guide to Best's Credit Ratings.

yRhraoo

About Us | Careers | Contact | Events | Media Relations | Mobile App | Offices | Press Releases | Social Media
Cookie Notice | Legal & Licensing | Privacy Notice | Regulatory Information | Site Map | Terms of Use

Copyright © 2023 A.M. Best Company, Inc. and/or its affiliates ALL RIGHTS RESERVED.



AM Best Rating Services

Westfield Insurance Company

S AMB #: 002382 NAIC #: 24112 FEIN #: 346516838

Mailing Address View Additional Address Information Assigned to insurance companies that
P.O. Box 5001 have, in our opinion, an excellent ability to
Westfield Center, Ohio 44251-5001 meet their ongoing insurance obligations.

United States

Web: www.westfieldinsurance.com
Phone: 330-887-0101
Fax: 330-887-0840

AMBEST
< .2 )
A EXCELLENT

nancia| grength Rating

AM Best Rating Unit: AMB #: 000730 - Westfield Group View additional news, reports and

products for this company.

Based on AM Best's analysis, 002381 - Ohio Farmers Insurance Company is the AMB Ultimate Parent and identifies the topmost entity
of the corporate structure. View a list of operating insurance entities in this structure.

Best's Credit Ratings

Financial Strength View Definition Best's Credit Rating Analyst

Rating (Rating Category): A (Excellent) Rating Office: A.M. Best Rating Services, Inc.

Affiliation Code: P (Pooled) Senior Financial Analyst: Scott Foley

Outlook (or Implication): Stable Director: Robert Raber

Action: Affirmed Note: See the Disclosure information Form or Press Release below for
Effective Date: January 31, 2023 the office and analyst at the time of the rating event.

Initial Rating Date: June 30, 1930

Disclosure Information

Long-Term Issuer Credit View Definition
Disclosure Information Form
View AM Best's Rating Disclosure Form

Rating (Rating Category): a+ (Excellent)

Outlook (or Implication): Stable View AM Best's Rating Review Form
Action: Affirmed

Effective Date: January 31, 2023

Initial Rating Date: November 30, 2007

Financial Size Category View Definition

Financial Size Category: XV (Greater than or Equal to USD 2.00
Billion)

u Denotes Under Review Best's Rating

Rating History



AM Best has provided ratings & analysis on this company since 1930.

Financial Strength Rating

Effective Date

January 31, 2023
January 20, 2022
January 12, 2021

December 12, 2019

Long-Term Issuer Credit Rating

November 27, 2018

Rating Effective Date Rating
A January 31, 2023 at
A January 20, 2022 a+
A January 12, 2021 a+
A December 12, 2019 a+
A November 27, 2018 a+

Best's Credit & Financial Reports

|

] |

XINikiN

Best's Credit Report - financial data included in Best's Credit Report reflects the data used in determining
the current credit rating(s) for AM Best Rating Unit: AMB #: 000730 - Westfield Group.

Best's Credit Report - Archive - reports which were released prior to the current Best's Credit Report.

Best's Financial Report - financial data included in Best's Financial Report reflects the most current data
available to AM Best, including updated financial exhibits and additional company information, and is
available to subscribers of Best's Insurance Reports.

Best's Financial Report - Archive - reports which were released prior to the current Best's Financial Report.

View additional news, reports and products for this company.

Press Releases

Date

Jan 20, 2022

Dec 12, 2019

Feb 23, 2007

Title

AM Best Assigns Credit Ratings to Westfield Select Insurance Company; Affirms Ratings of Westfield Insurance Co and
Affiliates

AM Best Assigns Credit Ratings to New Members of Westfield Group; Affirms Westfield Insurance Company and Certain
Affiliates

A.M. Best Withdraws Rating of Beacon Insurance Company of America Due to Merger

European Union Disclosures

A.M. Best (EU) Rating Services B.V. (AMB-EU), a subsidiary of A.M. Best Rating Services, Inc., is an External Credit Assessment Institution (ECAI) in the EU. Therefore,
credit ratings issued and endorsed by AMB-EU may be used for regulatory purposes in the EU as per Directive 2013/36/EU.



United Kingdom Disclosures

A.M. Best — Europe Rating Services Limited (AMBERS), a subsidiary of A.M. Best Rating Services, Inc., is an External Credit Assessment Institution (ECAI) in the United
Kingdom (UK). Therefore, Credit Ratings issued and endorsed by AMBERS may be used for regulatory purposes in the United Kingdom as per the Credit Rating
Agencies (Amendment, etc.) (EU Exit) Regulations 2019.

Australian Disclosures

A.M. Best Asia-Pacific (Singapore) Pte. Ltd. (AMBAPS), Australian Registered Body Number (ARBN No. 35486928345), is a private limited company incorporated and
domiciled in Singapore. AMBAPS is a wholesale Australian Financial Services (AFS) Licence holder (AFS No. 540265) under the Corporations Act 2001. Credit ratings
emanating from AMBAPS are not intended for and must not be distributed to any person in Australia other than a wholesale client as defined in Chapter 7 of the
Corporations Act. AMBAPS does not authorize its Credit Ratings to be disseminated by a third-party in a manner that could reasonably be regarded as being intended to
influence a retail client in making a decision in relation to a particular product or class of financial product. AMBAPS Credit Ratings are intended for wholesale clients only,
as defined.

Credit Ratings determined and disseminated by AMBAPS are the opinion of AMBAPS only and not any specific credit analyst. AMBAPS Credit Ratings are statements of
opinion and not statements of fact. They are not recommendations to buy, hold or sell any securities or any other form of financial product, including insurance policies
and are not a recommendation to be used to make investment /purchasing decisions.

Important Notice: AM Best's Credit Ratings are independent and objective opinions, not statements of fact. AM Best is not an Investment Advisor, does not offer
investment advice of any kind, nor does the company or its Ratings Analysts offer any form of structuring or financial advice. AM Best's credit opinions are not
recommendations to buy, sell or hold securities, or to make any other investment decisions. For additional information regarding the use and limitations of credit rating
opinions, as well as the rating process, information requirements and other rating related terms and definitions, please view Guide to Best's Credit Ratings.
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AM Best Rating Services

Westfield National Insurance Company

S AMB #: 004043 NAIC #: 24120 FEIN #: 341022544

Mailing Address View Additional Address Information

P.O. Box 5001
Westfield Center, Ohio 44251-5001
United States

Web: www.westfieldinsurance.com
Phone: 330-887-0101
Fax: 330-887-0840

AM Best Rating Unit: AMB #: 000730 - Westfield Group

Assigned to insurance companies that
have, in our opinion, an excellent ability to
meet their ongoing insurance obligations.

AMBEST
.2
£, EXCELLENT

Tnancia} strength RN

View additional news, reports and
products for this company.

Based on AM Best's analysis, 002381 - Ohio Farmers Insurance Company is the AMB Ultimate Parent and identifies the topmost entity

of the corporate structure. View a list of operating_ insurance entities in this structure.

Best's Credit Ratings

Financial Strength View Definition Best's Credit Rating Analyst

Rating (Rating Category): A (Excellent) Rating Office: A.M. Best Rating Services, Inc.

Affiliation Code: P (Pooled) Senior Financial Analyst: Scott Foley

Outlook (or Implication): Stable Director: Robert Raber

Action: Affirmed Note: See the Disclosure information Form or Press Release below for
Effective Date: January 31, 2023 the office and analyst at the time of the rating event.

Initial Rating Date: June 30, 1969

Disclosure Information

Long-Term Issuer Credit View Definition

Disclosure Information Form
View AM Best's Rating Disclosure Form

Rating (Rating Category): a+ (Excellent)

Outlook (or Implication): Stable View AM Best's Rating Review Form
Action: Affirmed

Effective Date: January 31, 2023

Initial Rating Date: November 30, 2007

Financial Size Category View Definition

Financial Size Category: XV (Greater than or Equal to USD 2.00
Billion)

u Denotes Under Review Best's Rating

Rating History



AM Best has provided ratings & analysis on this company since 1969.

Financial Strength Rating Long-Term Issuer Credit Rating
Effective Date Rating Effective Date Rating
January 31, 2023 A January 31, 2023 a+
January 20, 2022 A January 20, 2022 a+
January 12, 2021 A January 12, 2021 at
December 12, 2019 A December 12, 2019 a+
November 27, 2018 A November 27, 2018 a+

Best's Credit & Financial Reports

Best's Credit Report - financial data included in Best's Credit Report reflects the data used in determining
the current credit rating(s) for AM Best Rating Unit: AMB #: 000730 - Westfield Group.

Best's Credit Report - Archive - reports which were released prior to the current Best's Credit Report.

Best's Financial Report - financial data included in Best's Financial Report reflects the most current data
available to AM Best, including updated financial exhibits and additional company information, and is
available to subscribers of Best's Insurance Reports.

Best's Financial Report - Archive - reports which were released prior to the current Best's Financial Report.

View additional news, reports and products for this company.

Press Releases

Date Title

Jan 20, 2022 AM Best Assigns Credit Ratings to Westfield Select Insurance Company; Affirms Ratings of Westfield Insurance Co and
Affiliates

Dec 12, 2019 AM Best Assigns Credit Ratings to New Members of Westfield Group; Affirms Westfield Insurance Company and Certain
Affiliates

European Union Disclosures

A.M. Best (EU) Rating Services B.V. (AMB-EU), a subsidiary of A.M. Best Rating Services, Inc., is an External Credit Assessment Institution (ECAI) in the EU. Therefore,
credit ratings issued and endorsed by AMB-EU may be used for regulatory purposes in the EU as per Directive 2013/36/EU.



United Kingdom Disclosures

A.M. Best — Europe Rating Services Limited (AMBERS), a subsidiary of A.M. Best Rating Services, Inc., is an External Credit Assessment Institution (ECAI) in the United
Kingdom (UK). Therefore, Credit Ratings issued and endorsed by AMBERS may be used for regulatory purposes in the United Kingdom as per the Credit Rating
Agencies (Amendment, etc.) (EU Exit) Regulations 2019.

Australian Disclosures

A.M. Best Asia-Pacific (Singapore) Pte. Ltd. (AMBAPS), Australian Registered Body Number (ARBN No. 35486928345), is a private limited company incorporated and
domiciled in Singapore. AMBAPS is a wholesale Australian Financial Services (AFS) Licence holder (AFS No. 540265) under the Corporations Act 2001. Credit ratings
emanating from AMBAPS are not intended for and must not be distributed to any person in Australia other than a wholesale client as defined in Chapter 7 of the
Corporations Act. AMBAPS does not authorize its Credit Ratings to be disseminated by a third-party in a manner that could reasonably be regarded as being intended to
influence a retail client in making a decision in relation to a particular product or class of financial product. AMBAPS Credit Ratings are intended for wholesale clients only,
as defined.

Credit Ratings determined and disseminated by AMBAPS are the opinion of AMBAPS only and not any specific credit analyst. AMBAPS Credit Ratings are statements of
opinion and not statements of fact. They are not recommendations to buy, hold or sell any securities or any other form of financial product, including insurance policies
and are not a recommendation to be used to make investment /purchasing decisions.

Important Notice: AM Best's Credit Ratings are independent and objective opinions, not statements of fact. AM Best is not an Investment Advisor, does not offer
investment advice of any kind, nor does the company or its Ratings Analysts offer any form of structuring or financial advice. AM Best's credit opinions are not
recommendations to buy, sell or hold securities, or to make any other investment decisions. For additional information regarding the use and limitations of credit rating
opinions, as well as the rating process, information requirements and other rating related terms and definitions, please view Guide to Best's Credit Ratings.
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PART D — EXHIBITS

EXHIBIT I: BID BOND

Executed in 1 Counterpart
KNOW ALL MEN BY THESE PRESENTS, that we CenState Contractors, Inc. (hereinafter
called the Principal) and Westfield Insurance Company (hereinafter called the
Surety), a Corporation chartered and existing under the Laws of the State of

OH  ,and authorized to do business in the State of Florida, are held and firmly
bound unto Polk County a polltlcal subdivision of the State of Florida, in the full and just
sum of "5 2dred Twenty WD 8o lars ($ 299,250 .00 ) good and lawful
money of the United States of America, to be paid upon demand of the County, to which
payment will and truly be made, we bind ourselves, our heirs, executors, administrators,
successors, and assigned jointly and severally and firmly by these presents.

WHEREAS, the Principal is about to submit, or has submitted to the County, a Bid
Submittal for the purpose of Bid No. 23-514, Jordon's Grove Ground Storage Tank & High Service Pump Station

428 Dardnia Circle, Davenport, FL 33837
NOW THEREFORE, the conditions of this obllgatlon are such if the Bid Submittal is

accepted and recommended for award of a contract, the Principal shall, execute a
satisfactory contract documents including an executed Public Construction Bond
payable to County, in the amount of 100 percent (100%) of the total Contract Price, in
form and with surety satisfactory to said County, then this obligation to be void,
otherwise to be and remaining full force and virtue in law, and the surety shall, upon
failure of the Principal to comply with any or all of the foregoing requirements,
immediately pay to the aforesaid County, upon demand, the amount of this Bond, in
good and lawful money of the United States of America, not as a penalty, but as
liguidated damages.

In the event the numerical expression is omitted or expressed as less than five percent
(5%) of the total bid price, this figure shall be assumed to be erroneously stated and this
bid bond shall be binding upon the Principal and Surety in the amount of five percent
(5% of the total bid price.

IN TESTIMONY THEREOF, the Principal and Surety have caused these presents to be
duly signed and sealed this _23rd day of August 20 23 .
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ATTEST: PRINCIPAL: CenState Contractors, Inc.

|- / BY: % % W (SEAL)

AW C Authorized Signature (Principal)

Witness Y
B. Scott Short

Witness Printed Name
President
Title of Person Signing Above

ATTEST: SURETY: Westfield Insurance Company

&e‘—&— Hletl V“@ZA"% (SEAL)

Witness Attofney in Fact & FL Licensed Resident Agent

&M@_ Susan L. Reich Inquiries: 407-786-7770

Witness Printed Name
PO Box 5001 , Westfield Center, OH 44251-5001
Business Address

NOTES:

1. Write in the dollar amount of the bond which must be at least five percent (5%) of
the amount Bid included in the Submittal.

2. All bonds signed by an agent must be accompanied by a certified copy of such
agent’s authority to act.

Attorneys-in-fact who sign Bid Bonds or Contract Bonds must file with each bond a
certified and effectively dated copy of their power of attorney.
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Susan L. Reich
License Number A217299



THIS POWER OF ATTORNEY SUPERCEDES ANY PREVIOUS POWER BEARING THIS SAME
POWER # AND ISSUED PRIOR TO 02/22/22, FOR ANY PERSON OR PERSONS NAMED BELOW.
POWER NO. 0990992 01

General

Power Westfield Insurance Co.

of Attorney Westfield National Insurance Co.
Ohio Farmers Insurance Co.

CERTIFIED COPY Westfield Center, Ohio

Know All Men by These Presents, That WESTFIELD INSURANCE COMPANY, WESTFIELD NATIONAL INSURANCE COMPANY and OHIO
FARMERS INSURANCE COMPANY, corporations, hereinafter referred to individually as a “Company” and collectively as "Companies,” duly
organized and existing under the laws of the State of Ohio, and having its principal cffice in Westfield Center, Medina County, Chio, do by these
presents make, constitute and appoint
JEFFREY W. REICH, SUSAN L. REICH, GLORIA A. RICHARDS, TERESA L. DURHAM, CHERYL FOLEY, LISA ROSELAND,

KIM E. NIV, SONJA HARRIS, ROBERT P. O'LINN, SARAH K. O'LINN, NATHAN K. REICH, JOINTLY OR SEVERALLY

of MAITLAND and State of FL its true and lawful Attorney(s)-in-Fact, with full power and authority hereby conferred in its name,
place and stead, to execute, acknowledge and deliver any and all bonds, recognizances, undertakings, or other instruments or contracts of

SUretyShip- = « = « = @ o me o @ c o e k4 a s - h e s e et o e mesamcm s eae e oo

LIMITATION: THIS POWER OF ATTORNEY CANNOT BE USED TO EXECUTE NOTVE GUARANTEE, MORTGAGE DEFICIENCY, MORTGAGE
GUARANTEE, OR BANK DEPOSITORY BONDS.

and to bind any of the Companies thereby as fully and to the same extent as if such bonds were signed ttxl)_lf the President, sealed with the corporate
seal of the applicable Company and duly attested by its Secretary, hereby ratifying and confirming all that the said Attorney(s)-in-Fact may do in
the premises. Said appointment is made under and bg authority of the following resolution adopted by the Board of Directors of each of the
WESTFIELD INSURANCE COMPANY, WESTFIELD NATIONAL INSURANCE COMPANY and OHIO FARMERS INSURANCE COMPANY:

“Be It Resoived, that the President, any Senior Executive, any Secretary or any Fidelity & Surety Operations Executive or other Executive shall
be and is hereby vested with full power and authority to appoint any one or more suitable persons as Attorney(s)-in-Fact to represent and act for
and on behalf of the Company subject to the following provisions:

The Attorney-in-Fact. may be given full power and authority for and in the name of and on behalf of the Company. to execute, acknowledge and
deliver, any and all bonds, recognizances, contracts, agreements of indemnity and other conditional or obligatory undertakings and any and all
notices and_documents canceling or terminating the Company's liability thereunder, and any such instruments so executed by any such
Attorney-in-Fact shail be as binding upon the Company as if signed by the President and sealed and attested by the Corporate Secretary.”

"Be it Further Resolved, that the signature of any such designated person and the seat of the Company heretofore or hereafter affixed to any
power of attorney ar an{ certificate relating thereto by facsimile, and any power of attorney or certificate bearing facsimile signatures or facsimile
ﬁe?dl shall_l ge va c:l8 a;aio o)inding upon the Company with respect to any bond or undertaking to which it is attached.” (Each adopted at 2 meeting

eld on February 8, i

In Witness Whereof, WESTFIELD INSURANCE COMPANY, WESTFIELD NATIONAL INSURANCE COMPANY and OHIO FARMERS INSURANCE
COMPANY have caused these presents to be signed by their National Surety Leader and Senior Executive and their corporate seals to be hereto
affixed this 22nd day of FEBRUARY A.D,, 2022 . .
awoiitiegg,

Corparate ) T WESTFIELD INSURANCE COMPANY
Seals A %,,, WESTFIELD NATIONAL INSURANCE COMPANY
Affixed L o OHIO FARMERS INSURANCE COMPANY
ggf"““"'fl"zs!
ig: i®; =
ke }
K -~y o ;
State of Chio i By: /

bary W. Stumper, Nationa Sur%ty Leader and
X

County of Medina SS.: 4 .
Y Senior Executive

On this 22nd day of FEBRUARY A.D., 2022 , before me personally came Gary W. Stumper to me known, who, being by me duly sworn,
did depose and sa?', that he resides in Hartford, CT; that he is National Suretr\Kl Leader and Senior Executive of WESTFIELD INSURANCE
COMPANY, WESTFIELD NATIONAL INSURANCE COMPANY and OHIO FARMERS NSURANCE COMPANY, the companies described in and which
executed the above instrument; that he knows the seals of said Companies; that the seals affixed to said instrument are such corporate seals; that
they were so affixed by order of the Boards of Directors of said Companies; and that he signed his name thereto by like order.

Notarial .
Seat
Affixed
State of Chio David A. Kotnik, Attorney at Law, Notary Public
County of Medina SS.: My Commission Does Not Expire {Sec. 147.03 Ohio Revised Code)

I, Frank A. Carrino, Secretary of WESTFIELD INSURANCE COMPANY, WESTFIELD NATIONAL INSURANCE COMPANY and OHIO FARMERS
INSURANCE COMPANY, do hereby certify that the above and foregoing is a true and correct copy of a Power of Attorney, executed by said
Companies, which is still in full force and effect; and furthermore, the resolutions of the Boards of Directors, set out in the Power of Attorney are
in fuli force and effect.

In Witness Whereof, | have hereunto set my hand and affixed the seals of said Companies at Westfield Center, Ohio, this 23rd day of

August A.D. 2023

GUNERN N Wl .
&y 12 2 Aot el '
{8 SFERI, E Y /{
3\ :,_/G 1848 /& Secrsien
., x '*'»}‘" Frank A. Carrino, Secretary
""‘m‘vnnﬂ"""?P

BPOAC2 (combined) {06-02)



Rose, Danielle

From: Susan Reich <Susan@floridasuretybonds.com>

Sent: Tuesday, October 10, 2023 1:07 PM

To: Rose, Danielle

Cc: Jeff Reich

Subject: [EXTERNAL]: RE: Bid 23-514, Jordan's Grove Ground Storage Tank & High Service Pump

Station Bid Bond - $222,350.00

Censtate had the authority to fill in the amount of the bid security. We will be pleased to honor the bid bond and will be
ready to write the Performance and payment bond when awarded.

Polk County will get a good job from Censtate.
Best Regards,

Susan Reich, Vice-President

Florida Surety Bonds, Inc.

620 N. Wymore Road, Suite #200

Maitland, FL 32751

New Direct Dial: 407-478-6834 | Mobile: 407-353-1953
Email: Susan@FloridaSuretyBonds.com

Clients: Secure File Upload here

The finest compliment I can receive is a referral. Thank you for your
partnership & your trust!

CONFIDENTIALITY NOTICE: This emait message is intended only for the person or entity to whom it is addressed and may contain confidential
and/or privileged material. Any unauthorized review, use, disclosure or distribution is prohibited.

if you are not the intended recipient, please contact the sender by reply email, then delete the original message and
destroy all copies. If you are the intended recipient, but do not wish to receive communications through this medium,
please so advise the sender immediately.

Fkdokkhkddkhdkkhkk hkdkkddokdhkdkdkkkkkhhkihhkdkkhkhdhd ik kkdhdidhhkdhkddbrkdrbhkidrddddhkdrrhdrkdhbhddddbdhdhdhbiokdkdihdiddhdhkdddhddhtdddddddkhdhihdhihkihids

**

From: Rose, Danielle <DanielleRose @polk-county.net>

Sent: Tuesday, October 10, 2023 12:11 PM

To: Susan Reich <Susan@floridasuretybonds.com>

Subject: Bid 23-514, Jordan's Grove Ground Storage Tank & High Service Pump Station Bid Bond - $222,350.00

I You don't often get email from daniellerose@polk-county.net. Learn why this is important

Good Afternoon, as a follow up to our phone conversation in reference to the above subject matter, CenState
Construction, Inc. did/does in fact have the authority to input the full and just sum amount of 5% ($222,350.00) of the
total bid amount $4,447,000.00 for the Bid Bond dated August 23, 2023 (attached)?
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V

CERTIFICATE OF LIABILITY INSURANCE

CENSCON-01 IBRIDGES

DATE (MM/DD/YYYY)
10/24/2023

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT:

if the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.

if SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER ﬁgﬁfﬂ Heather Lelvas - - - -
T Aearanceionteg, inc. PN, Ext): (813) 754-3561 fA% noi:(813) 754-3450
Plant City, FL 33563 ML s, hleivas@floridainsurancecenter.com
INSURER(S) AFFORDING COVERAGE NAIC #
insurer a : Westfield Insurance Company 24112
INSURED | insurer B : Bridgefield Employers Ins Co 10701
CenState Contractors, Inc. | INSURERC :
P.O. Box 552 R EURERD:
Winter Haven, FL 33882 g——— — —
INSURERE :
| INSURERF :
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER: =

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

'NsR TYPE OF INSURANCE ﬁ'&"_ﬂ"ﬁ,‘ POLICY NUMBER A A UMITS
A | X | COMMERCIAL GENERAL LIABILITY EACH OCCURRENCE s 1,000,000
| ] cramsmace [ X ] occur x | x [cMM1118335 10/1/2023 | 10//2024 |DAMAGETORENTED [ 500,000
L MED EXP (Any one person) $ . _ 5’@2
[ PERSONAL & ADV INJURY | § 1,000,000
| GEN'L AGGREGATE LIMIT APPLIES PER: 'GENERALAGGREGATE | § 2,000,000
|| Poucy S Loc PRODUCTS - COMP/OP AGG | § 2,000,000
| |omer: 5
A | AUTOMOBILE LIABILITY COMDINEDSINGLELIMIT |, 1,000,000
L ANY AUTO o X [CMM1118335 10/1/2023 | 10/1/2024 | BoDILY INJURY (Per person) | §
OWNED SCHEDULED
AUTOS ONLY AUTOS BODILY INJURY (Per accident) | $
| X | HRER: on AOFRUNTS B G onts, MAGE $
PIP s 10,000
A X | umsreLLauas | X | occur I | EACHOCCURRENCE |8 5,000,092
EXCESS LIAB CLAIMS-MADE [CMM1 118335 10/1/2023 | 10/1/2024 AGGREGATE s 5,000,000
peo | X | reTenTions 0 $
PER [oTH-
B [momemscommennon | X[ | [
e Tl R = - e X (830-35120 10112023 | 1012024 [ ..o . 1,000,000
OFFICER/MEMBER EXCLUDED? N/A 1 0
(Mandatory In N") E.L DISEASE - EA EMPLOYEE| § ,000,00
If yes, describe und = _1 000 000
DESCRIPTION OF OPERATIONS below E.L DISEASE - POLICY LIMIT | § it
A |Leased/Rented CMM1118335 10/1/2023 | 10/1/2024 |Limit: 300,000
A |Instaliation / Build CMM1118335 10/1/2023 | 10/1/2024 |Limit: 550,000
DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Sched hed if more space is required)

Project Name: Jordan's Gove GSR & HSP Station, 428 Sardinia Circle, Davenport, FL 33837

Polk County, a political subdivision of the State of Florida is included as additional insured with respect to general liability and auto liability when required by
written contract . Waiver of subrogation applies to general liability and workers compensation in favor of Polk County, a political subdivision of the State of
Florida, their officials, employees, agents and consultants.

CERTIFICATE HOLDER

CANCELLATION

Polk County, a political subdivision of the State of Florida

P.O. Box 9005, Drawer AS05

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE

THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

Bartow, FL 33830
AUTHORIZED REPRESENTATIVE
| vémw 4 nﬁw
ACORD 25 (2016/03) © 1988-2015 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD




EXHIBIT IV: NON-COLLUSION AFFIDAVIT OF PRIME BIDDER

SS
County of Polk )
B. Scott Short , being first duly sworn, deposes and says that:
1. They are _ President of CenState Contractors, Inc. ,

the Bidder that has submitted the attached Bid;
2. They are fully informed respecting the preparation and contents of the attached
Bid and of all pertinent circumstance respecting such Bid;
Such Bid is genuine and is not a collusive or sham Bid;
Neither the said Bidders nor any of their officers, partners, owners, agents,
representatives, employees or parties in interest, including this affiant, has in any
way colluded, conspired, connived or agreed, directly or indirectly with any other
Bidder, firm or person to submit a collusive or sham Bid in connection with such
Contract or has in any manner, directly or indirectly, sought by agreement or
collusion of communication or conference with any other Bidder, firm or person to
fix the price or prices in the attached Bid of any other Bidder, or to fix any
overhead, profit or cost element of the Bid Price or the Bid Price of any other
Bidder, or to secure through any collusion, conspiracy, connivance or unlawful
agreement any advantage against Polk County, a political subdivision of the
State of Florida {County) or any person interested in the proposed Contract; and
5. The price or prices quoted in the attached Bid are fair and proper and are not
tainted by any collusion, conspiracy, connivance or unlawful agreement on the
part of the Bidder or any of its agents, representatives, owners, employees or
parties in interest, including this affiant.

Hw

STATE OF Florida
COUNTY OF Polk

The foregoing instrument was acknowledged before me by means of (/] physical
presence or [g__lonline notarization, this 6th  day of September 2023, by

B. Scott Short (name) as President (title of officer) of
CenState Contractors, Indentity name), on behalf of the company, who /] is personally
known to me or [_] has produced as identification.

Notary Public Signature: b .

Printed Name of Notary P!ublic: Shawna Bolognia

Notary Commission Number and Expiration: February 25, 2026
(AFFIX NOTARY SEAL)

SHAWNA BOLOGNIA
e o Notary Public

% |5 State of Florida
A=Y Commi HH205902

1 Expires 2/25/2026
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EXHIBITV: NON-COLLUSION AFFIDAVIT OF SUBCONTRACTOR

The Contractor shall not execute any agreement with any subcontractor or permit any
subcontractor to perform any work included in this Contract until he has submitted a
non-collusion affidavit from the subcontractor in substantially the form shown below and
has received written approval of subcontractor from Polk County, a political subdivision
of the State of Florida (County).

This form must be signed by an authorized signatory of the company.
State of _ £/ j'of )

County of )&9/3( )

SS

&@y&; toh o £ LSk, being first duly sworn, deposes and says that:

>
1. They are fF/sde, 7of éeﬁrg b ez A EVe=7T | hereafter referred

to as the Subconiractor; Sy s

2. They are fully informed respecting the preparation and contents of
subcontractor's Bid Submittal submitted by the subcontractor to

the Contractor for certain work in connection with

Bid: 23-514, Jordan's Grove Ground Storage Reservoir & High Service Pump

Station.

3. Such subcontractor's Bid Submittal is genuine and is not a coflusive or sham
submittaf;

4. Neither the subcontractor nor any of its officers, partners, owners, agents,
representatives, employees or parties in interest, including this affiant, has in any
way colluded, conspired, connived or agreed, directly or indirectly with any other
Bidder, firm or person to submit a coliusive or sham Bid Submittal in connection
with such Contract or to refrain from submitting a Bid Submittal in connection with
such Contract, or has in any manner, directly or indirectly, sought by unlawfut
agreement or connivance with any other Bidder, firm or person to fix the price or
prices in said subcontractor's Bid Submittal or secure through collusion,
conspiracy, connivance or untawful agreement any advantage against the
County or any person interested in the proposed Contract; and

5. The price or prices quoted in the subcontractor's Bid Submittal are fair and
proper and not tainted by any collusion, conspiracy, connivance or unfawful
agreement on the part of the Bidder or any of their agents, representatives,
owners, employees or parties in interest, including this affiant.
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STATE OF _/Z0es 77

COUNTYOF ‘7Pl

The foregoing instrument was acknow!ed%before me by means of /| physical

resence or 90n ne notarization, this _/ day of Exmése y 2035 by
C/ﬁm &y (name) as _fESsidsne (title of ofﬁcer) of

WbleosLaton 8Asawd Sentity name), on behalf of the company, who [\Zh?personaﬂy
known to me or [_] has produced _, as identification.

Notary Public Signature: -

Printed Name of Notary Pubtit::&ﬂ}” g @/&5

Notary Commission Number and Expiration; éé /fz 27
(AFFIX NOTARY SEAL)

Sy, SANDY RAMOS
. *  Commission# HH 324030
T LS Bypires February 19, 2027
ot CXpires iy 19,
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EXHIBIT V: NON-COLLUSION AFFIDAVIT OF SUBCONTRACTOR

The Contractor shall not execute any agreement with any subcontractor or permit any
subcontractor to perform any work included in this Contract until he has submitted a
non-collusion affidavit from the subcontractor in substantially the form shown below and
has received written approval of subcontractor from Polk County, a political subdivision
of the State of Florida (County).

This form must be signed by an authorized signatory of the company.

State of Florida )
) ) : . ss
Vot aad Ef sy )
/ / | (2 p " 227 Richard Wohlfiel, being first duly swomn, deposes and says that:
1. They are President of  PAW Materials, Inc , heraafter referred
fo as the Subcontractor;

2. They are fully informed respecting the preparation and contents of
subcontractor's Bid Submittal submitted by the subcontractor to
PAW Materials, Inc the Contractor for certain work in connection with

Bid: 23-514, Jordan’'s Grove Ground Storage Reservoir & High Service Pump
Station.

3. Such subcontractor's Bid Submittal is genuine and is not a collusive or sham
submittal,

4. Neither the subcontractor nor any of its officers, partners, owners, agents,
representatives, employees or parties in Interest, including this affiant, has in any
way colluded, conspired, connived or agreed, directly or indirectly with any other
Bidder, firm or person to submit a collusive or sham Bid Submittal in connection
with such Contract or to refrain from submitting a Bid Submittal in connection with
such Contract, or has in any manner, directly or indirectly, sought by unlawful
agreement or connivance with any other Bidder, firm or person to fix the price or
prices in said subcontractor's Bid Submittal or secure through collusion,
conspiracy, connivance or unlawful agreement any advantage against the
County or any person interested in the proposed Contract, and

5. The price or prices quoted in the subcontractor's Bid Submittal are fair and
proper and not tainted by any collusion, conspiracy, connivance or untawful
agreement on the part of the Bidder or any of their agents, representatives,
owners, employees or parties in interest, including this affiant.
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STATE OF __Fiprida
COUNTY OF Pasco

The foregoing instrument was acknowledged before me by means of /] physical

presence or [_Jonline notarization, this 20 day of October , 2023 by
Richard Wohlfiel (name) as __ President (title of officer) of
PAW Materials, Inc (entity name), on behalf of the company, who W] is personally

known to me or [_] has prodyced
Notary Public Signature:© :
Printed Name of Notary Public: _Kimberly J. Luis//

Notary Commission Number and Expiration: 3 o QC&Q L/

4 as identification.

KNBERLYJ Wwis

X > MY COMMISSION # GG 954866
: S EXPIRES: Masch 6, 2024
" _Bonded Thiu Notary Public Underwritors
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EXHIBIT V: NON-COLLUSION AFFIDAVIT OF SUBCONTRACTOR

The Contractor shall not execute any agreement with any subcontractor or permit any
subcontractor to perform any work included in this Contract until he has submitted a
non-collusion affidavit from the subcontractor in substantially the form shown below and
has received written approval of subcontractor from Polk County, a political subdivision
of the State of Florida (County).

This form must be signed by an authorized signatory of the company.
State of Florida )

SS

County of __Alachua )

_Eét/ NM , being first duly sworn, deposes and says that:

Patrick J. Wheeler, PE
1. They are vicepresident  Of Precon Corporation , hereafter referred

to as the Subcontractor;

. They are fully informed respecting the preparation and contents of
subcontractor’s Bid Submittal submitted by the subcontractor to

Censtate Contractors, Inc, the Contractor for certain work in connection with
Bid: 23-514. Jordan’s Grove Ground Storage Reservoir & High Service Pump

Station.

. Such subcontractor's Bid Submittal is genuine and is not a collusive or sham
submittal;

. Neither the subcontractor nor any of its officers, partners, owners, agents,
representatives, employees or parties in interest, including this affiant, has in any
way colluded, conspired, connived or agreed, direclly or indirectly with any other
Bidder, firm or person to submit a collusive or sham Bid Submittal in connection
with such Contract or to refrain from submitting a Bid Submittal in connection with
such Confract, or has in any manner, directly or indirectly, sought by unlawful
agreement or connivance with any other Bidder, firm or person to fix the price or
prices in said subcontractor's Bid Submittal or secure through collusion,
conspiracy, connivance or unlawful agreement any advantage against the
County or any person interested in the proposed Contract; and

. The price or prices quoted in the subcontractor's Bid Submittal are fair and

proper and not tainted by any collusion, conspiracy, connivance or unlawful
agreement on the part of the Bidder or any of their agents, representatives,
owners, employees or parties in interest, including this affiant.
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STATE OF FLORIDA
COUNTY OF ALACHUA

The foregoing instrument was acknowledged before me by means of Kr physical
%resence or [_lonline notarization, this [£12 day of Octogee | 20Z2by

PRACK. WHEELER. (name) as \[{CF, PReaicepNT (title of officer) of
PRECON Coppopanion(entity name), on behalf of the company, whomis personally

known to me or[_| has produced DRIVEES LICENSE as identification.
Notary Public Signature: %MWJ

Printed Name of Notary Public: _ KIRISTIN A WARTS
Notary Commission Number and Expiration: ! Z0 _/ 2027
(AFFIX NOTARY SEAL) )

W M »
RN

MY 50
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W
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s, W
l’“’“ﬂlnﬁnm“‘“‘

{ MY Commssioy
t EXPIRES 7.30-283‘7
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EXHIBIT V: NON-COLLUSION AFFIDAVIT OF SUBCONTRACTOR

The Contractor shall not execute any agreement with any subcontractor or permit any
subcontractor to perform any work included in this Contract until he has submitted a
non-collusion affidavit from the subconfractor in substantially the form shown below and
has received written approval of subcontractor from Polk County, a political subdivision
of the State of Florida (County).

This form must be signed by an authorized signatory of the company.

State of __New York )
SS
County of _Albany )
Randall Poweli , being first duly sworn, deposes and says that:
1. They are President of General Controi Systems Inc. , hereafter referred

to as the Subcontractor;

They are fully informed respecting the preparation and contents of
subcontractor's Bid Submittal submitted by the subcontractor to

CenState Contractors Inc. the Contractor for certain work in connection with
Bid: 23-514, Jordan's Grove Ground Storage Reservoir & High Service Pump
Station. ’

Such subcontractor’s Bid Submittal is genuine and is not a collusive or sham
submittal;

Neither the subcontractor nor any of its officers, partners, owners, agents,
representatives, employees or parties in interest, including this affiant, has in any
way colluded, conspired, connived or agreed, directly or indirectly with any other
Bidder, firm or person to submit a collusive or sham Bid Submittal in connection
with such Contract or to refrain from submitting a Bid Submittal in connection with
such Conlract, or has in any manner, directly or indirectly, sought by unlawful
agreement or connivance with any other Bidder, firm or person to fix the price or
prices in said subcontractor's Bid Submittal or secure through collusion,
conspiracy, connivance or unlawful agreement any advantage against the
County or any person interested in the proposed Contract; and

The price or prices quoted in the subcontractor’s Bid Submittal are fair and

proper and not tainted by any collusion, conspiracy, connivance or unlawful
agreement on the part of the Bidder or any of their agents, representatives,
owners, employees or parties in interest, including this affiant.
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STATE OF ___New York
COUNTY OF _Albany
The foregoing instrument was acknowledged hefore me by means of | Xj physical

presence or |_|online notarization, this _19th _ day of _October , 2023 by
Randall Powell (name) as _President (title of officer) of
General Control Sysiems Inc. {entify name), on behalf of the company, who |X| is personally
known to me or [_] has produced as identification.
Notary Public Signature: _— _~—Z—
Printed Name of Notary Pusfic: JBV‘JM MNente //0
Notary Commission Number and Expiration: e
{AFFIX NOTARY SEAL)

JORDAN A, MANTELLO
Notary Public, State of New York
_No. 01MA6426734
Qualified in Rensselaer Coun
Commission Expires May 186, 20

101




EXHIBIT V: NON-COLLUSION AFFIDAVIT OF SUBCONTRACTOR

The Contractor shall not execute any agreement with any subcontractor or permit any
subcontractor to perform any work included in this Contract until he has submitted a
non-collusion affidavit from the subcontractor in substantially the form shown below and
has received written approval of subcontractor from Polk County, a political subdivision
of the State of Florida (County).

This form must be signed by an authorized signatory of the company.

State of ;})f‘ sado )
[ ) e SS

County of l L&D )

) . ; .

[ _tay \'\C‘. t-)h (bl , being first duly sworn, deposes and says that:

1. They are M of (AL Sk C0ednic RV , hereafter referred

to as the Subcontractor;
2. They are fully informed respecting the preparation and contents of

subcontractor's Bid Submittal submitted by the subcontractor to

4’ n_ljki?.\w\R the Contractor for certain work in connection with
Bid: 23-514, Jordan's Grove Ground Storage Reservoir & High Service Pump
Station.

Such subcontractor's Bid Submittal is genuine and is not a collusive or sham
submittal;

Neither the subcontractor nor any of its officers, partners, owners, agents,
representatives, employees or parties in interest, including this affiant, has in any
way colluded, conspired, connived or agreed, directly or indirectly with any other
Bidder, firm or person to submit a collusive or sham Bid Submittal in connection
with such Contract or to refrain from submitting a Bid Submittal in connection with
such Contract, or has in any manner, directly or indirectly, sought by unlawful
agreement or connivance with any other Bidder, firm or person to fix the price or
prices in said subcontractor's Bid Submittal or secure through collusion,
conspiracy, connivance or unlawful agreement any advantage against the
County or any person interested in the proposed Contract; and

The price or prices quoted in the subcontractor's Bid Submittal are fair and

proper and not tainted by any collusion, conspiracy, connivance or unlawful
agreement on the part of the Bidder or any of their agents, representatives,
owners, employees or parties in interest, including this affiant.

AN
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STATE OF | JONTe LR

COUNTY OF _ {0V

The foregoing instrument was acknowledged before me by means of Iﬂ/physical
presence or | Jonline notarization, this 22 day of_("ritloen |, 2023by

(name) as Pm s ide 3 (title of officer) of
.. (entity name), on behalf of the company, who I]{s personally

kY

kﬁoWn to me or [ ] has prodused as identification.
Notary Public Signature: 4 u,’unm ID >n Qe _

Printed Name of Notary Public: u\ K\ exes | ), i

Notary Commission Number and Expiration: ~t 20-5031

(AFFIX !
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EXHIBT XVIil: CERTIFICATE OF COMPLIANCE

In accordance with Florida Statutes, Chapter 440, the General Contractor hereby states
that for projects $250,000.00 or more, all subcontractors employed to work have

workers’ compensation insurance in place.

Bid # 23-514, Jordan's Grove Ground Storage Reservoir & High Service
Pump Station

CenState Contractors, Inc. % @ /
N

Contractor Signature

B. Scott Short
Printed Name of Signer

October 24, 2023
Date
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Bid Submittal Instructions

Respondents must submit one (1) original copy of the bid submittal prior to 2:00 p.m. on
the bid receiving date. Bids must be submitted in a “sealed” parcel or electronically
through Polk County's secure website, Kiteworks. Bids will be publicly opened at 2.00
p.m. on receiving date.

Sealed Parcel Submittal:

If you are submitting a sealed parcel bid, please cut along the outer border and affix this
label to your sealed bid envelope to identify it as a “Sealed Bid". Be sure to include the
name of the company submitting the bid where requested.

Sealed Bid. DO NOT OPEN

Sealed Bid Number 23-514

Bid Title Jordan's Grove Ground Storage
Reservoir & High Service Pump Station

Due Date/Time: August 23, 2023, prior to 2:00 pm

Submitted by: CenState Contractors, Inc.

Deliver To: Polk County Procurement Division

330 West Church Street, Room 150,
Bartow, Florida 33830

Sealed parcel bids may be mailed, express mailed or hand delivered. It is the Bidders
responsibility to ensure their package is delivered to the Procurement Division prior to
2:00 p.m. on the Receiving date and time referenced above. Bids delivered at 2:00 p.m.
or later will not be accepted.

Electronic Bid Su_bmittal:

If you are inferested in submitting your bid electronically bidders may do so via the
County’s secure electronic submittal website, Kiteworks. Bidders must email
arigoldstein@polk-county.net at least 48 hours prior to bid opening to receive a link to
upload their submittal. Please only upload your documents as a PDF or Excel file for bid
sheets. Please use the naming conventions for your files as follows:

For PDF documents “Bid 23-514 —~ <Contractor Name> Bid Submittal”

20




Part C - BID SHEETS AND ACKNOWLEDGEMENT FORM (Unit Price)

NAME OF PROJECT: BID 23-514, Jordan’s Grove Ground Storage Reservoir & High
Service Pump Station.

The undersigned, as Bidder, hereby declares that the only person or persons interested
in the Bid Submittal as principal or principals is or are named herein and that no other
person that herein mentioned has any interest in this Submittal or in the Contract to be
entered into; that this Submittal is made without any connection with any other person,
company or parties making a Bid Submittal; and that the Submittal is, in all respects, fair
and made in good faith, without collusion or fraud.

The bidder further declares that they have examined the site of the Work and informed
themselves fully in regard to all conditions pertaining to the place where the work is to
be done; that they have examined the Plans and Specifications for Work and
Contractual Documents relative thereto; that they have read all special provisions
furnished prior to the opening of Bids; and that they have satisfied themselves relative
to the work to be performed.

The Bidder proposes and agrees, if this Bid Submittal is accepted, to contract with the
County in the form of Contract specified; and to furnish all necessary materials,
equipment, machinery, tools, apparatus, means of transportation and labor necessary to
complete the Work.

ALL THE FOLLOWING REQUESTED INFORMATION MUST BE
HEREUPON GIVEN FOR THIS BID SUBMITTAL TO BE
CONSIDERED BY THE COUNTY

¢ 4,447,000.00

Four million four hundred forty
WRITTEN AMOUNT (SPELL OUT)  seven thousand DOLLARS

1. BID PRICE

Zero CENTS

(lump sum price for completing all required work in strict accordance with the
requirements specified in the Bid Package)

2. CONTRACT TIME TO 365 CALENDAR DAYS FOR FINAL
COMPLETION OF THIS PROJECT COMPLETION

NAME OF BIDDER CenState Contractors, Inc.
(type or printed firm, corporation, business or individual)
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CONTRACTOR’S LICENSE NUMBER (Copy of License Attached)

CGC-025931 B. Scott Short

State Certification Number Individual's Name (Print or Type)
11393

Polk County Registration Number Individual’s Name (Print or Type)
Aftached CenState Contractors, Inc.

Polk County Business Receipt Tax Company Name (Print or Type)

(Business License)

ADDENDUM RECEIPT
Bidder shall acknowledge below the receipt of any and all Addenda, if any, to the
Plans and Specifications, listing the Addenda by number and date.

Addendum No. 1 Date 8-10-2023
Addendum No. 2 Date 8-18-2023
Addendum No. 3 Date 8-22-2023

4 8-28-2023

We understand all requirements and state that as a legitimate bidder we will comply
with all the stipulations included in the bid package.

Submittal Date September 6, 2023
(Bid Receiving Date)

BIDDER: CenState Contractors, Inc.

o IRS]

(Authorized Signature — in ink)

B. Scott Short
(Printed Name of Signer)

President

(Printed Title of Signer)

P.O. Box 552 Winter Haven FL 33882

Address City State Zip
Code

863 324-3882

Telephone Number

Email Address shawna@censtate.com

90




JAVN HOLOVHLINOD

"OU| ‘sJ0jOBIIUOY BleISUaD

00°000°2¥¥'Y  $

(p1emy jo siseg) Aig Tv.LOL

00°000°GE $ | 001/00 pue puesnoyy el Ay L 31 ! suopIpuo) usssiojun Joy Aousbupuod ¥4
00°000'5Z $ | 001/00 pue puesnoy] aAl4 Ajuam] 31 ! Aousbunuog uonesojey esiopo] Isydos 4z
00°000°0€ $ 001/00 pue puesnoy ] Auiy L S | Aousbupuod [eanonyg 3z
00'000°0€ $ 001/00 pue puesnoy] AUy 31 ! Aousbunuog [eojueyospy azc
00°000°0€ $ 001/00 Pue puesnoy | AuiyL $1 ! Aousbupuo) ays/IND oz
00°000°0¥ $ 001/00 pue puesnoy Auod S b Rousbunuod O az
00°000°0% $ 001/00 pue puesnoy Auo S1 ! AousBupuos [eoL}o83 vz
00000°2L2Y $ it \Mu%w:v Wm%%%cv%\ﬂmmwu_y_s_ Ty S b PUE JIOAISSSY mcmom_”NM Mﬂh%_nm_vowﬂm%wﬂsmmp_w_ho uoKONSUOD F
20ud [e30L (Spiom u1) @91 )01 wﬂ._ wﬂﬂs uw“w._m_”mam uonduoseq wey pig

16-€¢ vquinN pig
uoneys duwingd 9o1A19g YBiH g 110A1953Y abelo)g punods) aaolg s,ueplof

epuold4 Kuno) yjod ‘semnn Aunod sjod

SW31I dig 40 3TNA3HIS




L¥-91-911 10}

“OUf ‘SI0I0BIUOT BIBISUBD

Y313IN MO ‘SHOLOANNI NI 6920-Ct (L0)
WAHO YALYM MW TTVLSNI 210Z/9°L4VY1S Z3TVZNOD 319904
‘SINVL 0334 INRIOTHO| FONVINYOLYId 40 GOIdad tr2€S 74 "ALID SANIVH
AdanI vNd OM /M FOVHOLS AQINNTH AWTHIF "1S NIVIN 3 029 SLNIWIAOHWI
adid .#Z -.9|  MING ‘1S9O M005 LONYLSNOD INJONILNMIANS ALID SANIVH 40 ALID|  Z# % 1# INVId LNIWLYIHL HILVM|LZ
1S9 oL
dH0S (2) vavos MaN 'S3ILITIOVL
dHSZ (Z) adn 334 ANY 39VH0LS 0Z0z/Z “T¢NI L9Lp-862 (£99)

dHOS () £esoor
dHSZ (2) dSH

TYOINIHO ‘NOILYLS dAINd
‘1S9 DN MIN LONYLSNOD

8102/9 " 1YVLS
JONVYINEO4Y3d 40 A0Id3d

JHOMM NITTOH
0e8ee 14 'MOLve

NOILVLS ¥315004

‘sduing 1S9 00€ ONILSIX3 T13SSNY JINY34 1S HOYNHO 1S3M 0£8| ANY 3OYHOLS HLNOS VT HIANNIA
adid .91 - ¥ 40 TYAOWIY ANV OW3a INJANILNIMIANS SAILITLN ALNNOD X10d HO4 $SIDIAYAS NOILLONYLSNOD|8}
dwind 1I9AA 8t8L-be (£98)
dwing 1202/ “T¥NId ATINL SANYr
Buienouosy 0202/ '1YvLlS 1629%¢6 (£98)
dSH $S300ud LNIWLYIHL| IONVYINHO4YId 40 Aoidad 0£8€¢ 14 'MOLYvE
isdwing 3HL OL SY3LTI4 NOFHYD T1ASSNY JINY3G LS HOYNHO 1S3M 0gg
adid 9L - 9 ANV IINYL IDOVHOLS gav ANIANILNRIANS 00049 ALNNOO M10d $3AYEOAN JHM 133H LS IDA0H]|0Z
dHooz (¢g)
dHoOL (2) a4A 5158-¢88 (L¥6)
dHOO L 8L0Z/0L TN HILNIJHYD SIHHD
(2) Aexpoor HOLYYINID 210Z/L 1 1HYLS 086£€ 14 'ILLOTHVHD 1H0d
dH00Z (£) dSH M3N MHOM TYDIE 12T 13| :FONYINHOAHTI 40 A0IH3d L LINN
‘sdwing 'ONIdId QYVA ‘NOILYLS HOTAVL LHOIMGA avod M3IIA 0T VH 05552 SINIWIAOHNI
adid ,9¢ - .8 dSH QINIVIOTY MIN INJFANILNRIINS ALNNOD JLL0THYHD|  dISIATY § IOVLS JdM 1H0d 1Sva|L)
¥lZh-86C (£98
drszl adn NOILDANNOD T13M USY 91L02/01 "TYNid NOSIAQV v
dH0g Asxoop ‘Yavos ‘0% 1 Ivald.LnIa §102/9 11UYLS 1529-7€6 (£98)
dHsz ! (#) dSH 'SIARIA 33dS FTAVINVA| FONYWEO4YId 40 A0id3d 0£8¢€ 14 '‘MOLYva
‘sduing 'ONIdING 0313 1SY03ud dIVM T3INVd '1S HOYNHD 183M 0ge SOV IOVAHUNS 1 ISVYHI
adid b2 - .9 'dSH Y3 LYM QIWIVIDI "LNJANILNIMIANS 2204 ALNNOI M10d - J1LMM TYNOIDTY LSTIM HLYON|S )
dHoog (2} SINALSAS VIO T1A y1Zp-862 (£98)
dHO0Z Q4A 2 TYIINTHD ‘ONIdId QHVA 5102/2 TTYNI NOSIAay ¥avin
dHO0Z Ao300r [ 'SNOILYDIHIQON LNV1d ‘On3a £L02/LLI1YYLS 1529-v¢5 (£98)
dHO0E dSH| ‘ALINIOY4 IOVHOLS VINTHD| :FONYIWHO4Y3d 40 A0I¥3d 0£8¢€ 14 'MOLYvE
‘sdwing 'ONIATING VDI 10313 ANOWAVH NIVAMQA 1S HOYNHD 1S3M 0¢€ SINIFWIAOHINI ALITIOVS
adid ,9¢ -.8] 'NOILYLS dNNd 3DIAYIS HOIH "INIANILNRIIANS 2208 ALNNOD X10d NOLLONAOYd ¥ILYM 13314 NVA[EL
8511-65€ (£Z2) NOSTM TIVHOIN
¥10Z/0L "T¥NIA SL10-22€ (L22)
NOILYLNINNALSNI £102/2:18V1S G597 14 'ATHOIY 140d M3IN
ANV Tv214.19313] 'IONVINHO4Y3d 40 A0IAd avod aNvY 3014Y3d 5169
1S99ONE 'ONIdld AILYID0SSY MNVL HOTAYL LHOIMA ALMHOHLNY SINIWIAOHNI
odid 91 -.2L]  TOVHOLS NOTIYD NOITTIA € INIANILNIEIINS ALILN TYANIWNNYIA0D VAIMO14 | IWILSAS QINIVIOTY SONINES NIATS|EL

HINMO

ANYN

dINiNd 3OIAY3S HOIH '8 MNVL 39VHO0LS ANNOYD IA0HO S.NvVador

ALNNOD M10d

"ONI ‘SHOLOVHLINOD JLVISNID



EXHIBIT VI: AFFIDAVIT OF PERCENTAGE OF WORK
Bid # 23-514, Jordan’s Grove Ground Storage Reservoir & High Service Pump Station
By signing below, the bidder:

e Is certifying that they will be performing, with their own organization, the percentage
of work required under the Supplemental Conditions of the contract documents for
Bid# 23-514

» Understands that during Bid Analysis they will be required to submit a spreadsheet
(Exhibit VI-A) listing the complete breakdown of the bid price submitted by area of
work. The list must include the division of work being performed, the name of the
contractor performing that area of work, the WMBE classification of the contractor,
the dollar amount of the work, and the percentage of the total bid price for each
division of work. An updated copy will be required at contract close-out, detailing
exact dollar figures paid to each subcontractor performing work under this contract.

o Acknowledges that no changes to sub-contractors used will be allowed after
submittal unless otherwise approved by the Procurement Director. Any prime
contractor that defaults on this requirement may be suspended as allowed within
the Procurement Procedures.

» [f the percentage of work proposed to be completed by the prime is not equal to, or
more than, the amount required, the bid will be considered to be non-responsive.

Bidder must sigh and have notarized:

The undersigned Bidder hereby certifies that they fully understand the provisions as
stated above and will comply.

Dated this 6th  day of _September , 2023
Name of Firm_JcenState Contractors, Inc.

4//1'7 B. Scott Short
PreS| ent

Title of Person Signing _
The foregoing instrument was acknowledged before me by means of [x] physical
presence or [_lonline notarization, this 6th _ day of September 5433 py

B. Scott Short (name) as President (title of officer) of
CenState Contractors, Inc. _(entity name), on behalf of the company, who [X is personally
known to me or [_] has produced as identification.

Notary Public Signature~x i @ coria I%GL.QQ}{; L

Printed Name of Notary Public: Shawna Bolognia

Notary Commission Number and Expiration: February 25, 2026
(AFFIX NOTARY SEAL)
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EXHIBIT Vi-B:

GOOD FAITH EFFORT DOCUMENTATION

The following is provided for the bidder to use in conjunction with the Good Faith Effort
requirement in Section 20.0 of the Invitation for Bid. For your convenience to
supplement your own subcontractor/supplier database, we direct you to
https://apps.polk-county.net/vendordirectory/, for additional names. Please list the

company’s names and the result of your contact for each subcontractor solicited.
Suppliers can be listed in the blank spaces at the bottom of the page.

Division of Work

Results of Good Faith Effort

1. Process Control and No Bid.
Instrumentation LLC

2. 5 Star Electrical No Bid.

3. Alpha Power Systems No Bid.

4. _Radford Electric No Bid.

5. HZ Construction

Quote received. Too high.
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EXHIBIT VI-B: GOOD FAITH EFFORT DOCUMENTATION

The following is provided for the bidder to use in conjunction with the Good Faith Effort
requirement in Section 20.0 of the Invitation for Bid. For your convenience to
supplement your own subcontractor/supplier database, we direct you to
https://apps.polk-county.net/vendordirectory/, for additional names. Please list the
company's names and the result of your contact for each subcontractor solicited.
Suppliers can be listed in the blank spaces at the bottom of the page.

Division of Work Results of Good Faith Effort
1. Bobby Thompson Painting No Bid.
2. Phifer Painting No Bid.
3.  Fine Designs Custom Fabrication No Bid.
4. RJR Contractor No Bid.

104



EXHIBIT VII: TRENCH SAFETY ACT COMPLIANCE

General:

1.

The Contractor shall comply with the Florida Trench Safety Act (90-96), Laws of FL.)
Effective October 1, 1990.

The Contractor(s) performing trench safety excavation on this Contract shall comply
with the Occupational Safety and Health Administration’s (OSHA) trench excavation
safety standards, 29 CFR’s 1926.650, Subpart P, including all subsequent revisions
or updates to these standards as adopted by the Department of Labor and
Employment Security (DLES).

By submission of his bid and subsequent execution of this Contract, the Contractor
certifies that all trench excavation done within his control shall be accomplished in
strict adherence with OSHA trench safety standards contacted 29 CFR’s 1926.650,
Subpart P, including all subsequent revisions or updates to these standards as
adopted by the Department of Labor and Employment Security.

The Contractor also agrees that he has obtained or will obtain identical certification
from his proposed Subcontractors that will perform trench excavation prior to award
of the subcontracts and that he will retain such certifications in his files for a period of
not less than three years following final acceptance.

The Contractor shall consider all available geotechnical information in his design of
the trench excavation safety system.

inspections may be conducted by the County and the County’s Safety Officer.
Serious deficiencies will be corrected on the spot or the job may be closed. Imminent
danger citing will result in the immediate cessation of work. Work will resume when
the danger is corrected.

Bidder acknowledges that included in the various items of the proposal and in the
Total Bid Price are costs for complying with the Florida Trench Safety Act (90-96),
Laws of FL) effective October 1, 1990. The bidder further identifies the costs to be
summarized as follows:

Trench Safety Units of Measure Unit (QTY) Unit Cost Extended Cost

Measure (Description) LE (LF, SY)

A

B.
C.
D.

Sloping 1000 1.00

1000.00

& AN H

$
$
3
$

Totat $ 1000.00

Failure to complete the above may result in the bid being declared non-responsive.

105



EXHIBIT VIII: EQUAL EMPLOYMENT OPPORTUNITY

Polk County, a political subdivision of the State of Florida (County), is an Equal
Opportunity/Affirmative Action Employer.

Pursuant to Executive Order 11246 as amended, you are advised that under the
provisions of government contracting, contractors and subcontractors are obliged to
take affirmative action to provide equal employment opportunity without regard to race,
creed, color, national origin, age or sex.

We are committed to equal opportunity employment effort and expect firms that do
business with the County to have a vigorous affirmative action program.

CERTIFICATION BY PROPOSED PRIME OR SUBCONTRACTOR REGARDING
EQUAL EMPLOYMENT OPPORTUNITY

This certification is authorized pursuant to Executive Order 11246, Part ll, Section
203(b), (30 F.R. 12319-15). Any Bidder or prospective contractor, or any of the
proposed subcontractors, shall state as an initial part of the Bid or negotiations of the
Contract whether it has participated in any previous Contract or subcontract to the equal
opportunity clause; and, if so, whether it has filed all compliance reports due under
applicable instructions.

Where the certification indicated that the prime or subcontractor has not filed a
compliance report due under applicable instruction, such Contractor shall be required to
submit a compliance report.

Contractor's Name: CenState Contractors, Inc.

Address: 2288 Executive Rd., Winter Haven, FL 33884

1. Bidder has participated in a previous contract or subcontract, subject to the Equal

Opportunity Clause:
YESX NO__
2. Compliance Reports were required to be filed in connection with such Contract or
subcontract:
YESX NO___
3. Bidder has filed all compliance reports due under applicable instructions:
YESX NO
4. If answer to Item 3 is No, please explain in detail on reverse side of this
certification.
YESX NO
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The Bidder certifies that they do not maintain or provide for their employees any
segregated facilities at any of their establishments, and that they do not permit their
employees to perform their services at any location under their control where
segregated facilities are maintained. The Bidder certifies further that they will not
maintain or provide for their employees any segregated facilities at any of their
establishments, and that they will not permit their employees to perform their services at
any location under their control where segregated facilities are maintained. The Bidder
agrees that a breach of this certification will be a violation of the Equal Opportunity
clause in any contract resulting from acceptance of this Bid. As used in this certification,
the term (segregated facilities” means any waiting rooms, work areas, restrooms,
washrooms, restaurants, other eating areas, time clocks, locker rooms, storage areas,
dressing areas, parking lots, drinking fountains, recreation/entertainment areas,
transportation and housing facilities provided for employees which are segregate by
explicit directive or are, in fact, segregated on the basis of race, color, religion or
national origin, because of habit, local custom or otherwise. The Bidder agrees that
(except where they have obtained identical certification from proposed subcontractors
for specific time periods) they will obtain identical certification from proposed
Subcontractors prior to the award of subcontracts exceeding $10,000 which are not
exempt from the provision of the Equal Opportunity clause; and that they will retain such
certifications in their files.

Certification — The information above is true and complete to the best of my knowledge
and belief. (A wilifully false statement is punishable by law — U.S. Code, Title 18,
Section 1001.)

B. Scott Short

Printed Name
President .

Signature g
October 24, 2023

Date
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EXHIBIT IX: DRUG-FREE WORKPLACE FORM

The undersigned Bidder in accordance with Florida Statute 287.087 hereby certifies
that CenState Contractors, Inc. does:

6.

(Name of Business)

. Publish a statement notifying employees that the unlawful manufacture,

distribution, dispensing, possession, or use of a controlled substance is
prohibited in the workplace and specifying the actions that will be taken against
employees for violations of such prohibition.

Inform employees about the dangers of drug abuse in the workplace, the
business’s policy of maintaining a drug-free workplace, any available drug
counseling, rehabilitation and employee assistance programs; and the penalties
that may be imposed upon employees for drug abuse violations.

Give each employee engaged in providing the commodities or contractual
services that are under bid a copy of the statement specified in subsection (a).
In the statement specified in subsection (1), notify the employees that, as a
condition of working on the commodities or contractual services that are under
bid, the employee will abide by the terms of the statement and will notify the
employer of any conviction of, or plea of guilty or nolo contendere to, any
violation of Chapter 1892 or of any controlled substance law of the United States
or any state, for a violation occurring in the workplace no later than five (5) days
after such conviction.

Impose a sanction on or require the satisfactory participation in a drug abuse
assistance or rehabilitation program, if such is available in the employee’s
community, by any employee who is so convicted.

Make a good faith effort to continue to maintain a drug-free workplace through
implementation of this section.

As the person authorized to sign the statement, | certify that thjs firm complies fully with
the above requirements. ’

Bidders Signature ' B. Scott Short

September 6, 2023
Date
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EXHIBIT X: SAFETY REQUIREMENTS/REGULATIONS FORM

Bidder must sign and have notarized:
The undersigned Bidder hereby certifies that they fully understand the safety

requirements/regulation provisions as stated in General Conditions 7.11 and will
comply.

Dated this _24th Day of October 2023

Name of Firm: _CenState Contractors, Inc.

By: President

Title of Person Signing

This foregoing instrument was acknowledged before me by means of {/] physical
presence or [_lonline notarization, this 24th _day of October , 2023, by

B. Scott Short (name) as President (title of officer) of
CenState Contractors, Inc. (entify name), on behalf of the company, who /] is personally
known to me or [_] has produced as identification.

YA XD N ) 11 L

A

Notary Public Signature:

Printed Name of Notary Public: _Shawna Bolognia

Notary Commission Number and Expiration: 02/25/2026
(AFFIX NOTARY SEAL)

SHAWNA BOLOGNIA
&, Notary Public
= State of Florida
p Commi HH205902
Expires 2/25/2026
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EXHIBIT XIX: CERTIFICATION IMMIGRATION LAWS

POLK COUNTY WILL NOT INTENTIONALLY AWARD COUNTY CONTRACTS TO
ANY CONTRACTOR WHO KNOWINGLY EMPLOYS UNAUTHORIZED ALIEN
WORKERS, CONSTITUTING A VIOLATION OF THE EMPLOYMENT PROVISIONS
CONTAINED IN 8 U.S.C. SECTION 1324 A(E) {SECTION 274A(E) OF THE
IMMIGRATION AND NATIONALITY ACT (“INA")}.

POLK COUNTY MAY CONSIDER THE EMPLOYMENT BY ANY CONTRACTOR OF
UNAUTHORIZED ALIENS A VIOLATION OF SECTION 274A(E) OF THE INA. SUCH
VIOLATION OF THE RECIPIENT OF THE EMPLOYMENT PROVISIONS CONTAINED
IN 274A(E) OF THE INA SHALL BE GROUNDS FOR UNILATERAL CANCELLATION
OF THE CONTRACT BY POLK COUNTY.

BIDDER ATTEST THAT THEY ARE FULLY COMPLIANT WITH ALL APPLICABLE
IMMIGRATION LAWS (SPECIFICALLY TO THE 1986 IMMIGRATION ACT AND
SUBSEQUENT AMENDMENTS).

Company Name:ﬁstate Contractors, Inc.
Signature: ___ W/g

Title: President

Date: October 23, 2023
State of: Florida
County of: Polk

The foregoing instrument was acknowledged before me by means of /] physical
presence or OQonline notarization, this 23rd _day of October , 2023, by

B. Scott Short (name) as President (title of officer) of

CenState Contractors, Inc. __ (entity name), on behalf of the company, who [/ is personally
known to me or [_] has produced as identification.

Notary Public Signature: k/f&.’ti (LTNG )Cc‘./ \(}?n (4

Printed Name of Notary Public: Shawna Bolognia

Notary Commission Number and Expiration: _February 25, 2026
(AFFIX NOTARY SEAL)

SHAWNA BOLOGNIA
2% Notary Public

=7 )= Stateof Florida

Comm# HH205902

Expires 2/25/2026
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EXHIBIT XXIl: EMPLOYMENT ELIGIBILITY VERIFICATION (E-VERIFY)
CERTIFICATION

(Florida Statutes, Section 448.095)

Bid 23-514. Jordan’s Grove Ground Storage Reservoir & High Service Pump Station

The undersigned, as an authorized officer of the Contractor identified below (the “Contractor”), having
full knowledge of the statements contained herein, hereby certifies to Polk County, a political subdivision
of the State of Florida (the “County”), by and on behalf of the Contractor in accordance with the
requirements of Section 448.095, Florida Statutes, as related to the contract entered into by and between
the Contractor and the County on or about the date hereof, whereby the Contractor will provide labor,
supplies, or services to the County in exchange for salary, wages, or other remuneration (the “Contract”),
as follows:

1. Unless otherwise defined herein, terms used in this Certification which are defined in
Section 448.095, Florida Statutes, as may be amended from time to time, shall have the meaning ascribed
in said statute.

2. Pursuant to Section 448.095(5), Florida Statutes, the Contractor, and any subcontractor
under the Contract, must register with and use the E-Verify system to verify the work authorization status
of all new employees of the Contractor or subcontractor. The Contractor acknowledges and agrees that (i)
the County and the Contractor may not enter into the Contract, and the Contractor may not enter into any
subcontracts thereunder, unless each party to the Contract, and each party to any subcontracts thereunder,
registers with and uses the E-Verify system; and (ii) use of the U.S. Department of Homeland Security’s
E-Verify System and compliance with all other terms of this Certification and Section 448.095, Fla. Stat.,
is an express condition of the Contract, and the County may treat a failure to comply as a material breach
of the Contract.

3. By entering into the Contract, the Contractor becomes obligated to comply with the
provisions of Section 448.095, Fla. Stat., "Employment Eligibility,” as amended from time to time. This
includes but is not limited to utilization of the E-Verify System to verify the work authorization status of
all newly hired employees, and requiring all subcontractors to provide an affidavit attesting that the
subcontractor does not employ, contract with, or subcontract with, an unauthorized alien. The Contractor
shall maintain a copy of such affidavit for the duration of the Contract. Failure to comply will lead to
termination of the Contract, or if a subcontractor knowingly violates the statute or Section 448.09(1), Fla.
Stat., the subcontract must be terminated immediately. If the Contract is terminated pursuant to Section
448.095, Fla. Stat., such termination is not a breach of contract and may not be considered as such. Any
challenge to termination under this provision must be filed in the Tenth Judicial Circuit Court of Florida no
later than 20 calendar days after the date of termination. If the Contract is terminated for a violation of
Section 448.095, Fla. Stat., by the Contractor, the Contractor may not be awarded a public contract for a
period of 1 year after the date of termination. The Contractor shall be liable for any additional costs incurred
by the County as a result of the termination of the Contract. Nothing in this Certification shall be construed
to allow intentional discrimination of any class protected by law.

Executed this 24th day of October .2023 .

ATTE% / CONTR%

By: % M By: ¢ W
PRINTED NAME: B. Scott Shért PRINTED NAME: B. Scott Shdrt

Its: Secretary Its: President
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Companies with Activities in Sudan List, or the Scrutinized Companies
with Activities in the Iran Petroleum Energy Sector List, or has been
engaged in business operations in Cuba or Syria, and the value of the
goods or services acquired under this Contract are greater than or equal
to One Million Dollars ($1,000,000).

ATTEST: CenState Contractors, Inc.
aCorporation
By: % % W By: WM
: X ( N
PRINTED NAME: B. Scott Short _ PRINTED NAME: B. Scott Short
Its; Secretary lts: President
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EXHIBIT XXIli: CERTIFICATIONS REGARDING DEBARMENT, SUSPENSION,
PROPOSED DEBARMENT, AND OTHER RESPONSIBILITY MATTERS

For all awards, subawards, and contracts with certain parties that are debarred,
suspended, or otherwise excluded from or ineligible for participation in Federal
assistance programs and activities, the Offeror must complete and sign the following:

The Offeror certifies, to the best of its knowledge and belief, that-

(1) This contract is a covered transaction for purposes of 2 C.F.R. pt. 180 and 2 C.F.R.
pt. 3000. As such the contractor is required to verify that none of the contractor, its
principals (defined at 2 C.F.R. § 180.995), or its affiliates (defined at2 C.F.R. §
180.805) are excluded (defined at 2 C.F.R. § 180.940) or disqualified (defined at 2
C.F.R. § 180.935).

(2) The contractor must comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000,
subpart C and must include a requirement to comply with these regulations in any lower
tier covered transaction it enters into.

(3) This certification is a material representation of fact relied upon by Polk County, a
political subdivision of the State of Florida (the “County”). If it is later determined that the
contractor did not comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000,
subpart C, in addition to remedies available to the Florida Division Emergency
Management, the County, and the Federal Government may pursue available remedies,
including but not limited to suspension and/or debarment.

(4) The bidder agrees to comply with the requirements of 2 C.F.R. pt. 180, subpart C
and 2 C.F.R. pt. 3000, subpart C while this offer is valid and throughout the period of
any contract that may arise from this offer. The bidder further agrees to include a

provision requiring such pliance jn.its Jower tier covered transactions.
SIGNATURE: ﬁﬁﬁ B. Scott Short
COMPANY NAME: CenState Contract\:)rs. Inc.

DATE: September 6, 2023
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EXHIBIT XXIV: APPENDIX A, 44 C.F.R. PART 18 — CERTIFICATION REGARDING
LOBBYING

Certification for Contracts, Grants, Loans, and Cooperative Agreements
(To be submitted with each bid or offer exceeding $100,000)

The undersigned CenState Contractors, Inceertifies, to the best of his or her
knowledge, that:  (Contractor)

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or
employee of an agency, a Member of Congress, an officer or employee of Congress, or
an employee of a Member of Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any Federal loan, the entering
into of any cooperative agreement, and the extension, continuation, renewal,
amendment, or modification of any Federal contract, grant, loan, or cooperative
agreement.

2. If any funds other than Federal appropriated funds have been paid or will be paid to
any person for influencing or attempting to influence an officer or employee of any
agency, a Member of Congress, an officer or employee of Congress, or an employee of
a Member of Congress in connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and submit Standard Form-
LLL, “Disclosure Form to Report Lobbying,” in accordance with its instructions.

3. The undersigned shall require that the language of this certification be included in the
award documents for all subawards at all tiers (including subcontracts, subgrants, and
contracts under grants, loans, and cooperative agreements) and that all subrecipients
shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed
when this transaction was made or entered into. Submission of this certification is a
prerequisite for making or entering into this transaction imposed by 31, U.S.C. § 1352
(as amended by the Lobbying Disclosure Act of 1995). Any person who fails to file the
required certification shall be subject to a civil penalty of not less than $10,000 and not
more than $100,000 for each such failure.

The Contractor, CenState Contractors, Inc. , certifies or affirms the truthfulness
and accuracy of each statement of its certification and disclosure, if any. In addition, the
Contractor understands and agrees that the provisions of 31 U.S.C. § 3801 et seq.,
apply to this certification and disclosure, if any.

Signature of Contractor's Authorized Official ___ / C / Z
Name and Title of Contractor's Authorized Official B. Scott Short, President
Date September 6, 2023
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August 10, 2023

POLK COUNTY, A POLITICAL SUBDIVISION OF

THE STATE OF FLORIDA

ADDENDUM # 1

BID 23-514, JORDAN'S GROVE GROUND STORAGE RESERVOIR & HIGH
SERVICE PUMP STATION

This addendum is issued to clarify, add to, revise and/or delete items of the Bid Document for
this work. This Addendum is a part of the Bid Document and acknowledgment of its receipt shall
be noted on the Addendum.

Contained within this addendum: Questions and answers received.

To receive a copy of the revised specifications Section 13410 please go the following FTP site:
hitps://ftp3.polk-county.net, you will be prompted for a User ID and Password. The User ID is
procurevendor and the password is solicitation. After you have logged in to the FTP site, double
click on the file folder “Bid 23-514, Jordans Grove GSR and HSPS.zip", select “Open” or “Save
As’ fo download the Bid documents, drawings, and technical specifications. If you need
assistance accessing this website due to ADA or any other reason, please email Ari Goldstein at
arigoldstein@polk-county.net. -

Ari Goldstein

Ari Gddden
Senior Procurement Analyst
Procurement Division

This Addendum sheet should be signed and submitted with your

bid submittal. This is the only agknowledgment required.
Signature W W
N

Printed Name: B_ scott Short
Title: President
Company: CenState Contractors, Inc.




August 18, 2023

POLK COUNTY, A POLITICAL SUBDIVISION OF

THE STATE OF FLORIDA

ADDENDUM # 2

BID 23-514, JORDAN’S GROVE GROUND STORAGE RESERVOIR & HIGH
SERVICE PUMP STATION

This addendum is issued to clarify, add to, revise and/or delete items of the Bid Document for
this work. This Addendum is a part of the Bid Document and acknowledgment of its receipt shall
be noted on the Addendum.

Contained within this addendum: Revisions, Additions, and Questions and Answers received.

To receive a copy of the Bid 23-514 Addendum 2 Revised Technical Specification 11214
and Bid 23-514 Addendum 2 Revised Drawings, please go the following FTP site:
https://ftp3.polk-county.net, you will be prompted for a User ID and Password. The User ID is
procurevendor and the password is solicitation. After you have logged in to the FTP site, double
click on the file folder “Bid 23-514 Jordans Grove GSR and HSPS zip”, select “Open” or “Save
As” to download the Bid documents, drawings, technical specifications, Excel Bid Sheet, and
Excel exhibits. If you need assistance accessing this website due to ADA or any other reason,
please email A Goldstein at arigoldstein@polk-county.net

Ari Goldstein

Ari Gddden
Senior Procurement Analyst
Procurement Division

This Addendum sheet should be signed and submitted with your
bid submittal. This is the only acknowledgment required.

Signature % ﬁ W

Printed Name: B scott Short

Title: President
Company: CenState Contractors, inc.




August 22, 2023

POLK COUNTY, A POLITICAL SUBDIVISION OF

THE STATE OF FLORIDA

ADDENDUM # 3

BID 23-514, JORDAN’S GROVE GROUND STORAGE RESERVOIR & HIGH
SERVICE PUMP STATION

This addendum is issued to clarify, add to, revise and/or delete items of the Bid Document for
this work. This Addendum is a part of the Bid Document and acknowledgment of its receipt shall
be noted on the Addendum.

Contained within this addendum: Time Extension.

The Bid Receiving Date has been extended one (1) week. The revised Bid Receiving Date is
Wednesday, August 30, 2023, prior to 2:00 p.m.

Ari Goldstein

Ari Gddden
Senior Procurement Analyst
Procurement Division

This Addendum sheet should be signed and submitted with your
bid submittal. This is the only acknowledgment required.

Signature % W

Printed Name: B scott Short
Title: President
Company: CenState Contractors, Inc.




August 28, 2023

POLK COUNTY, A POLITICAL SUBDIVISION OF

THE STATE OF FLORIDA

ADDENDUM # 4

BID 23-514, JORDAN'S GROVE GROUND STORAGE RESERVOIR & HIGH
SERVICE PUMP STATION

This addendum is issued to clarify, add to, revise and/or delete items of the Bid Document for
this work. This Addendum is a part of the Bid Document and acknowledgment of its receipt shall
be noted on the Addendum.

Contained within this addendum: Time Extension.

The Bid Receiving Date has been extended one (1) week. The revised Bid Receiving Date is
Wednesday, September 6, 2023, prior to 2:00 p.m.

Ari Goldstein

Ari (ddden
Senior Procurement Analyst
Procurement Division

This Addendum sheet should be signed and submitted with your
bid submittal. This is the only acknowledgment required.

Signature W
v

Printed Name: B_scott Short
Title: President
Company: CenState Contractors, Inc.
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CHECKLIST
BID FILE #23-514, Jordan’s Grove

The attached contract documents have been reviewed by the Procurement Division and the
County Attorney’s Office; they are approved for execution by the Chairman of the Board of

County 7ommissioners.
1ol 24112 Danialle. Rose
Date Procurement Analyst, Procurement Division
o 122 Sondi Powgud
Date ! County Attorney
Procurement County
Attorney

1. Original Contract (Agreement) has been executed by an
authorized officer of the Contractor. (ARP funds)
O fove v

2. Contractor Certification or Registration has been
reviewed as required by Section 489, Florida Statutes, and

(_ Q_ L./ is current.
CNR

3. Original Public Construction Payment & Performance
Bond is complete and in order. Surety is on certified list and
QR o _~" has a rating of A VIII or better.

A. Bid Bond has actual bid amount written in not 5%. If 5%
must get email from Surety stating the actual dollar amount
_Q(Q,ca-&/ \__~ or authorization for us to write in amount.

5. Certificate(s) of Insurance has (have) been reviewed and
— is (are) in order. Ratings have been checked.

g Qe «_— 6. Non-Collusion Affidavit of Prime Bidder is complete.

Y2 Original Non-Collusion Affidavit(s) of Subcontractor(s)

gl (when applicable) are complete and in order.
QQ&QJ " 8. Certificate of Compliance (Projects over $250,000).
9. One (1) copy of original set of Bid documents, Addenda,
and submittal pages assembled. (Do not include Spec’s
O R8s~ 1§ il & Drawings. Only need to be referenc7d)
Reviewed by Contracts Manager W 1 0 Z5/ L5

(Initials) (Date)

Remarks: Clerks Office: After execution, please copy the three-page contract (C1-C3) and email
to Procurement with contract #. Thank you.

Frying *h muke il agwda

N enfer adenda e oday wlowt
wagﬁhwﬁmu.m

LNAEN



August 28, 2023

POLK COUNTY, A POLITICAL SUBDIVISION OF

THE STATE OF FLORIDA

ADDENDUM # 4

BID 23-514, JORDAN’S GROVE GROUND STORAGE RESERVOIR & HIGH
SERVICE PUMP STATION

This addendum is issued to clarify, add to, revise and/or delete items of the Bid Document for
this work. This Addendum is a part of the Bid Document and acknowledgment of its receipt shall
be noted on the Addendum.

Contained within this addendum: Time Extension.

The Bid Receiving Date has been extended one (1) week. The revised Bid Receiving Date is
Wednesday, September 6, 2023, prior to 2:00 p.m.

Ari Goldstein
Ari (ddden

Senior Procurement Analyst
Procurement Division

This Addendum sheet should be signed and submitted with your
bid submittal. This is the only acknowledgment required.

Signature
Printed Name:
Title:
Company:




August 22, 2023

POLK COUNTY, A POLITICAL SUBDIVISION OF

THE STATE OF FLORIDA

ADDENDUM # 3

BID 23-514, JORDAN’S GROVE GROUND STORAGE RESERVOIR & HIGH
SERVICE PUMP STATION

This addendum is issued to clarify, add to, revise and/or delete items of the Bid Document for
this work. This Addendum is a part of the Bid Document and acknowledgment of its receipt shall
be noted on the Addendum.

Contained within this addendum: Time Extension.

The Bid Receiving Date has been extended one (1) week. The revised Bid Receiving Date is
Wednesday, August 30, 2023, prior to 2:00 p.m.

Ari Goldstein

Ari (ddden
Senior Procurement Analyst
Procurement Division

This Addendum sheet should be signed and submitted with your
bid submittal. This is the only acknowledgment required.

Signature
Printed Name:
Title: |
Company:




August 18, 2023

POLK COUNTY, A POLITICAL SUBDIVISION OF

THE STATE OF FLORIDA

ADDENDUM # 2

BID 23-514, JORDAN’S GROVE GROUND STORAGE RESERVOIR & HIGH
SERVICE PUMP STATION

This addendum is issued to clarify, add to, revise and/or delete items of the Bid Document for
this work. This Addendum is a part of the Bid Document and acknowledgment of its receipt shall
be noted on the Addendum.

Contained within this addendum: Revisions, Additions, and Questions and Answers received.

To receive a copy of the Bid 23-514 Addendum 2 Revised Technical Specification 11214
and Bid 23-514 Addendum 2 Revised Drawings, please go the following FTP site:
https://ftp3.polk-county.net, you will be prompted for a User ID and Password. The User ID is
procurevendor and the password is solicitation. After you have logged in to the FTP site, double
click on the file folder “Bid 23-514 Jordans Grove GSR and HSPS zip”, select “Open” or “Save
As” to download the Bid documents, drawings, technical specifications, Excel Bid Sheet, and
Excel exhibits. If you need assistance accessing this website due to ADA or any other reason,
please email Ari Goldstein at arigoldstein@polk-county.net

Ari Goldstein

Ari (Gddden
Senior Procurement Analyst
Procurement Division

This Addendum sheet should be signed and submitted with your
bid submittal. This is the only acknowledgment required.

Signature
Printed Name:
Title:
Company:




BID 23-514, JORDAN’S GROVE GROUND STORAGE RESERVOIR & HIGH
SERVICE PUMP STATION
Addendum # 2

REVISIONS

1: DELETE IN ITS ENTIRETY: Drawing C-101

REPLACE WITH: Addendum 2 Revised Drawing C-101

2: DELETE IN ITS ENTIRETY: Drawing C-502

REPLACE WITH: Addendum 2 Revised Drawing C-502

3: DELETE IN ITS ENTIRETY: Drawing L-001

REPLACE WITH: Addendum 2 Revised Drawing L-001

4: DELETE IN ITS ENTIRETY: Drawing L-002

REPLACE WITH: Addendum 2 Revised Drawing L-002

5: DELETE IN ITS ENTIRETY: Drawing L-003

REPLACE WITH: Addendum 2 Revised Drawing L-003

6: DELETE IN ITS ENTIRETY: Drawing D-102

REPLACE WITH: Addendum 2 Revised Drawing D-102

7: DELETE IN ITS ENTIRETY: Drawing E-202

REPLACE WITH: Addendum 2 Revised Drawing E-202

8: DELETE IN ITS ENTIRETY: Drawing E-206

REPLACE WITH: Addendum 2 Revised Drawing E-206

9: DELETE IN ITS ENTIRETY: Drawing E-302
2



REPLACE WITH: Addendum 2 Revised Drawing E-302

10: DELETE IN ITS ENTIRETY: Drawing E-303

REPLACE WITH: Addendum 2 Revised Drawing E-303

11: DELETE IN ITS ENTIRETY: Specification Section 11214

REPLACE WITH: Addendum 2 Revised Specification Section 11214
12: DELETE IN ITS ENTIRETY: Specification Section 13205, 2.04, B.
REPLACE WITH: C. Coatings shall be applied by Tank Contractor.

ADDITIONS

1: ADD TO: Specification, Section 02200, 3.04.B:
3. Compaction around the pipe shall be 100%, AASHTO T-99.

QUESTIONS AND ANSWERS

Question 1: Technical Specifications 11214-2.02.J. — “The head shaft shall be coupled to the
motor shaft with a spacer type, adjustable flanged coupling”. Spacer type coupling is available
for vertical solid shaft motor. Please confirm if motor is to be vertical solid shaft or vertical hollow
shaft as stated in 2.03.D.

Answer 1: Provide vertical high thrust solid shaft motor with adjustable flanged
coupling.

Question 2: Technical Specifications 11214-2.03.F.2 — This section states that motor enclosure
shall be TEFC. However in Section 166220-2.03.M.5 states that “motors shall have weather-
protected Type | enclosures..”. Please confirm if motor shall be TEFC or WPI.

Answer 2: Provide TEFC motor enclosure.
Question 3: Table 11214-B — Column diameter listed is 10” whereas the discharge size is

listed as 8”. Typically, these are the same size or column is smaller diameter. Please confirm 8"
column is acceptable.



Answer 3: 8-inch pipe column diameter is acceptable. Refer to Revision Item #11.

Question 4. Peerless Pump is a named manufacturer for Section 11214 vertical turbine well
pumps, please confirm the County will accept Peerless Pump for the Horizontal Split Case
Pumps as shown in Section 112117 Peerless horizontal split case pumps will meet the
specification without exception.

Answer 4. Peerless is an acceptable pump manufacturer. Pump manufacturer shall
comply with Specification Sections 11211 Horizontal Split-Case Centrifugal Pumps and
11214 Vertical Turbine Well Pump.

Naming of a manufacturer does not indicate approval nor shall standard product
offerings by any named manufacturer be accepted in lieu of the component features as
specified herein. All manufacturers are required to comply fully with the Specifications.

Question 5: The irrigation plans do not show and bubblers or drip line on any of the trees or
shrubs. It is all rotor zones. Do you want me to add in some zones to water the trees and
shrubs? Or do you want me to only bid irrigating the trees and shrubs because the turf to be
installed is Bahia?

Answer 5: Bid as shown, rotors zone only. Post award contractor may submit alternate

irrigation plan for review.

Question 6: Laurustinus Viburnum is not available in the southeastern US. Also, it likes a
cooler climate and will not do good in central Florida. Can | sub these for Walters Viburnum?
They get a small cluster of white flowers on them when they flower.

Answer 6: Bid as shown.

Question 7: Formosan Gum is also not available in the southeastern US. Can | sub these for

Sweet Gum? It is in the same family of trees with similar characteristics.

Answer 7: Bid as shown.

Question 8: Please publish copies of the sign in sheet from the pre-bid.

Answer 8: The list of attendees from the pre-bid meeting can be found here:
https://lwww.polk-county.net/procurement/bids/bid-details/jordan's-grove-ground-
storage-reservoir-high-service-pump-station

Question 9: Section 01000, 1.01, A, 2, a, states “The Contractor shall obtain and pay for all
necessary local building permits.”. If this is the case, according to Florida Statues, we need to
be made aware of what those costs are.
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Answer 9: The contractor shall not include the cost of local building permits in the bid.
The contractor shall be reimbursed for local building permit fees after submitting the
relevant invoices to the County.

Question 10: Drawings show approximate locations of Gopher Tortoise Burrows. There does
not seem to be any provision in the project for gopher tortoise relocation. Is this correct?

Answer 10: Approximate locations of gopher tortoise burrows were from a survey
completed in 2020. The bid form and measurement and payment include an allowance
for any gopher tortoise relocation required. A minimum non-disturbance area with a 25
feet radius shall be upheld to avoid the need for burrow relocation.

Question 11: Please confirm if this project is subject to Davis-Bacon prevailing wage rates. If so,
is certified payroll required?

Answer 11: Davis-Bacon does not apply to the project.

Question 12: Please confirm if the project is subject to AlS/ Buy American provisions.

Answer 12: AIS/ Buy American provisions do not apply to the project.

Question 13: Please confirm in the case of a conflict between Specification Section 13205 and
other specifications or drawings within the project documents, that Section 13205 shall govern
for the prestressed concrete tank only.

Answer 13: Refer to General Conditions, Section 4.2 Conflicts, for procedures should
any conflict be discovered within the contract documents.

Question 14: Can you provide the soil site classification? Also, confirm that the prestressed
concrete ground storage tank is not subject to perched water, liquefaction, or sinkhole potential.

Answer 14: Refer to soils map Figure 3 attached and Appendix B, Geotechnical Report,
of the project specification manual.

Question 15: Specification 01410-1 Section 1.01 A1, Specification 03300-25 Section 3.16A, and
Specification 13205-16 Section 3.02 A1, conflict with who is required to provide material testing.
Please confirm that the Owner or General Contractor is required to provide and pay for material
testing for concrete/shotcrete and all other testing required for the prestressed concrete ground

storage tank.



Answer 15: The Contractor shall employ and pay for services of an independent testing
laboratory for inspection and testing in accordance with Spec Section 01410 1.01.A.1 and
Section 13205 3.02.A.1.

Question 16: Specification 03300-10, Section 2.06B, requires sheet vapor retarder not less than
10 mils thick. Typical thickness required underneath prestressed concrete ground storage tanks
is 6 mils. Please confirm if 6mil polyethylene film is acceptable for the prestressed concrete
ground storage tank.

Answer 16: 6 mil polyethylene is not adequate. Please bid a 10-millimeter polyethylene
film or thicker.

Question 17: Specification 03300-13, Section 2.12G2, Concrete Class A, provides an air
content of 2%x1%. Crom’s typical floor and dome concrete, and wall shotcrete requires a total
air content of 5% +1%. Please confirm if a total air content of 5% +1% is acceptable for the
prestressed concrete ground storage tank.

Answer 17: A total air content of 5% *1% is acceptable.

Question 18: Specification 03300-13, Section 2.12G2, Concrete Class A, provides a slump
range of 2"-4” prior to adding water reducers. Crom’s typical floor and dome concrete mixes
require a slump of 4" +1". Crom’s typical wall shotcrete mixes require a slump of 5" £1". Please
confirm if the slump ranges above are acceptable for the prestressed concrete ground storage
tank.

Answer 18: Slumps of 4” £1"and 5” 1" are acceptable as long as the water to cement
ratio under the specification 033000-13, sections 2.12G2 is met. Admixtures that increase
the slump are accepted.

Question 19: Specification 13205-9, Section 2.03A Aluminum Handrails, requires aluminum
handrailing shall be installed as shown on the Drawings shall be a three (3) rail type handrail
system with a 4-inch toe board. Drawing Sheet D-110 shows a two (2) rail handrail in
Section/Elevation A. Typical handrail systems utilize a two (2) rail handrail system. Please
confirm which handrail system is desired.

Answer 19: Two rail handrail is acceptable.

Question 20: Specification 13205-11, Section 2.04C, states that the coatings may be applied by
the General Contractor with approval from the Tank Contractor. To avoid division of
responsibility on the tank’s warranty, we request that the tank manufacturer be required to apply
all tank coatings to the proposed prestressed concrete ground storage tank with its own crews
and not subcontract out the coatings of the tank.



Answer 20: Tank coatings shall be the responsibility of the tank manufacturer. See
revision to Spec Section 13205 — Prestressed Circular Concrete Water Storage Tank
above.

Question 21: Specification 13205-11, Section 3.01 B5, states, that the floor shall be sloped to
the drain toward the tank effluent pipe with the finishing criteria stated in Division 3 for concrete,
except that the finishing tolerance shall be %z inch in 10 feet, as determined by a 10-foot
straightedge placed anywhere on the slab in any direction. Drawing Sheet D-110, shows a flat
tank floor with a FFE at 115.00. Please confirm if the floor is sloped or flat.

Answer 21: Floor shall be sloped per Spec Section 13205 Section 3.01.B.5.

Question 22: Specification 16110-1, Section 1.01 B1, requires a lightning protection system for
the Ground Storage Reservoir. Drawing Sheet E-206, depicts bonding to steel reinforcement in
thrust block of encased pipe. Per AWWA D-110 Sec. 5.16 — Electrical grounding to non-
prestressed reinforcing steel or prestressed reinforcement for any equipment or electrical
service shall be strictly prohibited. Please consider utilizing grounding rods or other systems for
the lightning protection for the prestressed concrete tank.

Answer 22: Bonding to rebar in thrust block has been removed. See attached revised
drawing sheet E-206.

Question 23: During the application of shotcrete to the exterior tank wall, rebound from the
shotcrete process with build up around the perimeter of the tank. We do not typically remove the
shotcrete rebound from around the tank. Since the tank footer is being backfilled, we assume
that shotcrete rebound can be left in place. Please confirm this is acceptable.

Answer 23: Concrete rebound shall be hauled away and legally disposed off-site.

Question 24: Although we actively search Polk County for upcoming solicitations, we somehow missed
the above referenced project. Obviously, we have missed the mandatory meeting. Has there been any
thought to having an additional meeting or considering making the meeting held on 7/28/2023
nonmandatory?

Answer 24: The pre-bid meeting for this project was advertised as a mandatory meeting for
potential bidders to attend as a qualification for bidding this project. The County will not consider
making it hon-mandatory and no additional pre-bid meeting will be scheduled for this project.



August 10, 2023

POLK COUNTY, A POLITICAL SUBDIVISION OF

THE STATE OF FLORIDA

ADDENDUM # 1

BID 23-514, JORDAN’S GROVE GROUND STORAGE RESERVOIR & HIGH
SERVICE PUMP STATION

This addendum is issued to clarify, add to, revise and/or delete items of the Bid Document for
this work. This Addendum is a part of the Bid Document and acknowledgment of its receipt shall
be noted on the Addendum.

Contained within this addendum: Questions and answers received.

To receive a copy of the revised specifications Section 13410 please go the following FTP site:
https://ftp3.polk-county.net, you will be prompted for a User ID and Password. The User ID is
procurevendor and the password is solicitation. After you have logged in to the FTP site, double
click on the file folder “Bid 23-514, Jordans Grove GSR and HSPS.zip”, select “Open” or “Save
As” to download the Bid documents, drawings, and technical specifications. If you need
assistance accessing this website due to ADA or any other reason, please email Ari Goldstein at
arigoldstein@polk-county.net.

Ari Goldstein

Ari (ddden
Senior Procurement Analyst
Procurement Division

This Addendum sheet should be signed and submitted with your
bid submittal. This is the only acknowledgment required.

Signhature
Printed Name:
Title:
Company:




BID 23-514, JORDAN’S GROVE GROUND STORAGE RESERVOIR & HIGH
SERVICE PUMP STATION
Addendum #1

QUESTIONS AND ANSWERS

Question 1: We are interested in bidding the above referenced project but wanted to clarify the
qualifications. Per the ITB: “Bidder shall be a current State of Florida licensed General
Contractor with experience in the installation of ground storage tanks equal to or greater than
1.0 million gallons, large diameter (<10-inch) yard piping, horizontal split case pumps, vertical
turbine pumps, and variable frequency drives in the state of Florida as the primer bidder.”

We have no issue with the piping, pumps, VFD'’s, etc as the prime bidder however we have a
current project with a 1 MG storage tank and we also have experience as a subcontractor to
both Crom and Precon on projects that had 1 MG tanks or larger that they bid as prime
contractors and we handled all of the scope outside of the tank construction.

Please confirm that this would be acceptable so that we may bid this project.

Answer 1: Per the Qualifications, Item #3, the County is requesting must provide five
(5) references from clients in which the bidder has performed similar size and scope
services as the prime contractor, within the past ten (10) years, for projects involving
ground storage tank installation of at least 1.0 million gallons, large diameter yard piping,
horizontal split-case pumps, vertical turbine pumps and/or VFDs.

Bidders must be able to provide references as the prime contractor on five projects in
which the projects performed including items similar in size and scope as those listed
above in order to meet the qualification.

Question 2: In the past, Polk County has accepted Unitron Controls® (a subsidiary of Barney’s
Pumps, Inc) as an approved I&C Subcontractor/Supplier. Will the County consider Unitron as an
Equal for the purposes of this bid?

Answer 2: See revised Section 13410. 1&C supplier shall meet the requirements
outlined in 1.03 A. Contractor shall provide qualifications of the proposed I&C Supplier
as part of their bid submittal or it must be provided prior to award of the bid.

Question 3: Will the County accept Fairbanks (sister divisions to Aurora & Hydromatic, which
are all owned by Pentair) as Equals for Horizontal Split Case Pumps and Well Pumps?

Answer 3: Fairbanks is an acceptable pump manufacturer. Pump manufacturer shall
comply with Specification Sections 11211 Horizontal Split-Case Centrifugal Pumps and
11214 Vertical Turbine Well Pump.



Naming of a manufacturer does not indicate approval nor shall standard product
offerings by any named manufacturer be accepted in lieu of the component features as
specified herein. All manufacturers are required to comply fully with the Specifications.

Question 4: Specifications, Section 13410-2.01-A lists 3 firms for the Equipment Supplier/I&C
Subcontractor scope. How can we get added to this list? We have over 23 years of I&C
experience in the Water/Wastewater sector covering projects of all sizes and scopes. If the list
cannot be changed at this time, is there an "Or Equal” clause that would allow us to submit a bid
for the I&C scope?

Answer 4: See revised Section 13410. 1&C supplier shall meet the requirements
outlined in 1.03 A. Contractor shall provide qualifications of the proposed I&C Supplier
as part of their bid submittal or it must be provided prior to award of the bid.

Question 5:  On the above project, we greatly appreciate it if you could consider naming
EDGENG as an approved Manufacturer in the specification OR approve us Equal Status on this
Project per the specification sections of section 066100- FRP Gratings, FRP Decking, FRP
Stairs and FRP Ladders in order for us to forward our proposal for the FRP scope of work,
which has developed cost-effective and durable alternatives for Stainless Steel Products.

We are an FRP Composite Manufacturer Specializing in Fiber Reinforced Composite products
for Structural & Civil Engineering Applications. Over the past 2 decades, we have delivered to
clients ranging from the US military, Chemical Plants, and City Governments across the
United States & Canada with unparalleled service standards.

We at EDGENG are confident of our ability to provide innovative engineering solutions that meet
OR exceed the ASTM Quality Standards & Specifications Further, need to reiterate that Edgeng
FRP products are certified with NSF 61 - USA Standard Certification and ISO 9001 Quality
certifications.

Our present Engineering Team is strengthened by a combination of Chemical and civil
Engineers backed by over 2 decades of experience in craftsmanship and engineering ingenuity.

Answer 5: Alternate manufacturers may be considered for approval on an Equal Status
basis alongside the other listed manufacturers, provided they furnish comprehensive
submittals demonstrating their compliance with all the requirements listed in our
specification

Question 6: We (Robbins Lightning, Inc.) received this project today and we are not listed as
an Approved Lightning Protection Manufacturer. | have attached an approval letter about our
company. Our websites are listed in the letter where you may view our products and services.
We would like to be listed as an Approved Lightning Protection Manufacturer on this project and
future projects.

Answer 6: Alternate manufacturers may be considered for approval on an Equal Status
basis alongside the other listed manufacturers, provided they furnish comprehensive
3



submittals demonstrating their compliance with all the requirements listed in the
specification.

Question 7: Drawing I-101 indicates a cellular router (Cradlepoint IBR600C). This appears to
be illustrated with faded lines. Please advise whether this is an existing unit or to be furnished
by the owner.

Answer 7: Integrator shall furnish cellular router and PCU will configure router.

Question 8: Specification page 13410-1, Part 1.01 sub section A4 refers to the Polk County
Utilities and Specifications Manual (USSM). | visited the Polk County website and found 6B
USSM Chapter 4 Potable Water and Potable Standard Drawings.

In particular, | was looking for a list of approved manufacturers for the pressure transmitters,
pressure gauge, pressure switch, level alarm float switches and electromagnetic flowmeters
indicated on drawing 1-201. Unfortunately, | wasn’t able to find this in the USSM. Please advise.

Answer 8: Instrument specifications are provided in “Section 13420 Field Instrument
Schedule” of the project manual.

Question 9: Specification page 13460, subsection Part 2.02D makes reference to some
software licenses provided on a laptop, however, there doesn’t appear to be a specification for
the laptop in the Polk County USSM, please advise.

Answer 9: A laptop is not required. Provide configuration / licensing files on thumb
drive or CD.
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BID REGISTRATION

You MUST register using this form in order to receive notice of any addenda to
these documents. Please fax the completed form to the Procurement Division as
soon as possible. It is the vendor’s responsibility to verify if addenda have been

issued.

Bid Number and Title

Description

Receiving Period:
Bid Opening:

Special Instructions:

23-514, Jordan’s Grove Ground Storage Reservoir & High Service
Pump Station

Furnish all labor, materials, supervision, and equipment necessary
to perform all operations required for the demolition of existing
equipment, piping, and hydropneumatics tank, and the construction
of new a 1.0-million-gallon ground storage reservoir, two new high
service pumps, two new jockey pumps, one new vertical turbine
well pump, flow meter and control valve station and other items
located in the Northeast Regional Utility Service Area (NERUSA).

Wednesday, August 23, 2023, Prior to 2:00 p.m.
Wednesday, August 23, 2023, 2:00 p.m.

A MANDATORY pre-bid meeting will be held Friday, July 28, 2023,
at 11:00 a.m. at the at the Northeast Regional Wastewater
Treatment Facility (NERWWTF) conference room, located at 200
Westview Road, Davenport, FL 33837. A MANDATORY site visit
will follow. An authorized representative or agent of the Bidder must
be present at this meeting in-person, as evidenced by their
signature on the meeting’s sign-in sheet. If the Bidder does not
sign-in prior to the conclusion of the meeting, the Bidder's submittal
will be considered non-responsive.



This form is for bid registration only. Please scroll down for additional information.

BIDDER REGISTRATION
EMAIL THIS FORM BACK IMMEDIATELY TO
PROCUREMENT@POLK-COUNTY.NET

Carefully complete this form and mail or fax it to the Procurement Division. You must
submit one form for each bid that you are registering for.

Company Name:

Contact Person:

Mailing Address:

City: State: Zip Code:

Phone: Email:
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PART A - BIDDING REQUIREMENTS
INVITATION FOR BID

NAME OF BID: Jordan’s Grove Ground Storage Reservoir & High Service Pump
Station

BID NUMBER: 23-514
PUBLIC CONSTRUCTION BOND IS REQUIRED

A MANDATORY pre-bid meeting will be held Friday, July 28, 2023, at 11:00 a.m. at the at the
Northeast Regional Wastewater Treatment Facility (NERWWTF) conference room, located at
200 Westview Road, Davenport, FL 33837. A MANDATORY site visit will follow. An
authorized representative or agent of the Bidder must be present at this meeting in-person, as
evidenced by their signature on the meeting’s sign-in sheet. If the Bidder does not sign-in
prior to the conclusion of the meeting, the Bidder's submittal will be considered non-
responsive.

BID DUE/DATE/TIME: WEDNESDAY, AUGUST 23, 2023, PRIOR TO 2:00P.M.

DATE/TIME OF BID OPENING: AT 2:00P.M. or As Soon As Possible Thereafter

PLACE OF BID OPENING: PROCUREMENT DIVISION, 330 WEST CHURCH
STREET, ROOM 150, BARTOW, FLORIDA 33830

DEADLINE FOR QUESTIONS FROM BIDDERS: Friday, August 11, 2023, 4:00P.M..

INSTRUCTION TO BIDDERS

1.0 Bids

1.1 Supplementary Conditions, Special Conditions, Plans, Drawings,
Instructions to Bidders, the Conditions of the Contract, Exhibits, the Bid
Submittal, Technical Specifications, any resulting addenda issued, and the
Contract together therein identified constitute the entire “bid package” and
upon award shall constitute the Contract Documents concerning this present
bid matter.

1.2 The Bid Submittal must be submitted in a sealed envelope. The face of the
envelope should state the Bid Title and Bid Number, the name of the
company submitting the bid and the date and time of the bid opening.
Bidders are not required to return the Instructions to Bidders, Conditions of
the Contract or Contract with their Bid Submittal, unless specified elsewhere
in this Bid Package.

1.3 The following documents, collectively, comprise the “Bid Submittal” which,
when tendered, on or before the Bid due date and time, must include:



1.4

1.5

Part C — Bid Sheets and Acknowledgement Form,

o With the manual signature of an authorized representative of the company

or their designee,
o Bid prices must be entered on the Part C — Bid Sheets and
Acknowledgement Form (no other bid submittals will be accepted)

o Bid 23-514, Excel Bid Sheet

o All information requested on pages 89-91
Exhibit I, Bid Bond.
Exhibit IV, Non-Collusion Affidavit of Prime Bidder.
Exhibit VI, Affidavit of Percentage of Work (this requirement does not include
Exhibit VI-A and Exhibit VI-B).
Exhibit XXIlI, Certifications Regarding Debarment, Suspension, Proposed
Debarment, and Other Responsibility Matters
Exhibit XXV, Appendix A, 44, C.F.R. Part 18 — Certification Regarding Lobbying
All additional information requested as a “must” item in any Addendum.
All corrections made by the Bidder to the Bid Sheets and Acknowledgement
Form should be acknowledged by written initials of the authorized representative
signing the Bid Submittal or their designee. Should a price correction not be
acknowledged, lowest price will prevail.
One original and one copy of the complete Bid Submittal must be tendered.

All additional requested information and Exhibits must be submitted within a
reasonable period of time if chosen as the apparent low, responsive and
responsible bidder during the Bid Analysis phase.

These items include:

o Exhibit I, Performance Bond
Exhibit 1ll, Payment Bond
Exhibit V, Non-Collusion Affidavit of Subcontractor
Exhibit VI-A, Subcontractor List
Exhibit VI-B, Good Faith Effort Documentation
Exhibit VII, Trench Safety Act Compliance
Exhibit VIIl, Equal Employment Opportunity
Exhibit IX, Drug-Free Workplace Form
Exhibit X, Safety Requirements/Regulations
Exhibit XVIII, Certificate of Compliance
Exhibit XIX, Affidavit Certification Immigration Laws
Exhibit XXI, Scrutinized Companies Certification
Any items called for in the Supplementary Conditions

© 0 0 0 0 O 0 0 0O 0 0 0

All prices quoted are to be F.O.B. job site in Polk County, Florida. Bid
amount shall be inclusive of all costs. Nothing herein shali prohibit the
County from deleting line items and purchasing said items directly from a
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1.6

1.7

1.8

1.9

1.10

supplier if it is determined that there is sufficient sales tax savings to make
purchasing by the County practical.

It is the Bidder's responsibility to ensure their bid is delivered at the proper
time and place of the bid opening. Bids which for any reason are not so
delivered will not be considered. Offers by telegram, telephone, email or
facsimile are not acceptable. The bid opening shall be public, on the date
and time specified under Invitation for Bid. Bid tabulations may be
downloaded from the County’s web site. Each Bidder must execute their bid
with their full name, and title and give their address, fax, telephone and
email address. In cases where a firm or corporation submits a bid submittal,
the bid submittal shall be signed with the full name of each member of the
firm, or the name of the officer of the corporation authorized by its by-laws,
in addition to the address of such firm or corporation and such officer.

The Bidder is solely responsible for reading and completely understanding
the requirements of the Contract Documents. The bid opening time will be
scrupulously observed. Under no circumstances will Bid Submittals
delivered after the delivery time specified be considered. Late Bid Submittals
shall not be accepted.

Bid Submittals may be withdrawn by notifying the County, in writing, at any
time prior to the deadline for bid submittal. After the deadline, the bids
become a record of the County and will not be returned to the Bidder unless
the bid is cancelled. It is the responsibility of the Bidder to make a written
request for return of the Bid Submittal after notification of cancellation.
Absent this written request, the County shall destroy the submittal.
Negligence on the part of the Bidder in preparing their Bid Submittal confers
no right of withdrawal or modification of their Bid Submittal after such Bid
Submittal has been opened by County Staff at the appointed time and place.
Bid Submittals and any bid security shall be in force for a period of not less
than ninety (90) calendar days after the bid opening time.

At the time and place specified for the opening of Bid Submittals (see
above), every Bid Submittal properly delivered within the time specified for
receiving Bid Submittals will be opened and publicly read aloud, irrespective
of any irregularities found therein. Bidders and other persons interested may
be present or represented.

Attorneys-in-fact who sign bonds or other surety instruments must attach
with each bond or surety instrument an effective and certified power of
attorney.

The Bidder assumes responsibility to examine the site of the Work and

become familiar with the form of Submittal, Drawings, Specifications, any
Addenda issued thereto and all other forms of Contractual Documents
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pertaining to the proposed Work. The submission of the bid shall be
sufficient to establish the presumption that the Bidder has investigated the
site of the Work and is satisfied as to all conditions to be encountered, the
character, quantity and quality of the work to be performed and materials
furnished in the completion thereof. No pleas of ignorance of conditions or
difficulties that may be encountered in the execution of the Work pursuant to
this bid package as a result of failure to make necessary and reasonable
examinations and investigations will be accepted as an excuse for any
failure or omission on the part of the successful Bidder to fulfill, in every
detail, all of the requirements of the Contract Documents; nor will they be
accepted as a basis for any claims whatsoever for extra compensation or for
any extension of time. Prior to the time specified for receiving bid submittals
any interpretation or modifications of the proposed Contract documents will
be made only by Addendum. The County will send a courtesy notification
when addenda are issued to each person to whom attended a mandatory or
non-mandatory pre-bid meeting, if applicable; and/or submitted Bidder
Registration. It is the sole responsibility of the Bidders to check the County’s
website at https://www.polk-county.net/procurement/bids “Notice of Bids™ to
ensure that all available information, addenda, has been received prior to
submitting a bid. The County shall not be responsible for oral instructions.

1.12 The Bid Bond shall be for 5% of the amount bid and shall be submitted with
the Bid Submittal. The Public Construction Bond shall be for 100% of the
amount bid and, if called out in the contract, the allowance amount; and shall
be submitted to Procurement along with the executed contract documents
as outlined under section 11.0, Approval of Contract. The Bid Bond and
Public Construction Bond shall be executed by a surety authorized to do
business in the State of Florida and as named in the current list of
“Companies Holding Certificates of Authority as Acceptable Sureties on
Federal Bonds and as Acceptable Reinsuring Companies” as published in
Circular 570 (amended) by the Audit Staff, Bureau of Government Financial
Operations, U.S. Treasury Department and A.M. Best rated A VIIl or better.
All bonds signed by an agent must be accompanied by a certified copy of
authority to act and indicate that they are licensed to do business in the
State of Florida.

1.13 Unless exempt under Florida Statute, Bidder should furnish a copy of either
their State of Florida Contractor Certification or their Florida Registration
showing they are licensed in Polk County with its Bid Submittal. The
Certification or Registration must be current and effective as of the Bid
Submittal date and must be maintained throughout the life of the contract.

2.0 Pre-Qualifications

2.1 When a mandatory pre-bid meeting is specified, all Bidders must register
prior to the conclusion of the meeting. Failure to do so will disqualify the firm
from bidding. If there is a mandatory site visit, the Bidder must initial the
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registration sheet prior to completion of the visit to the site. An authorized
representative or agent of the Bidder must be present at this meeting, as
evidenced by their sighature on the meeting’s registration sheet, or the
Bidder's Submittal will be considered non-responsive.

2.2 It is the Bidder’s responsibility to ensure that they comply with the above
requirements.

3.0 Joint Venture

If a Joint Venture is contemplated, the Joint Venture Agreement between the parties
must be submitted with the bid and the bid must be submitted in the name of the Joint
Venture. Otherwise, the bid will be considered non-responsive.

4.0 Bid Errors

Where Bid Submittals have erasures or corrections, each erasure or correction should
be acknowledged by written initials of the authorized representative signing the Bid
Submittal or their designee. The County reserves the right to reject any Bid Submittal
with such erasures or corrections where the accuracy or intent of said Bid Submittal as
corrected cannot be determined by County staff. In the case of unit price contracts, if an
error is committed in the extension of an item, the unit price as shown in the Bid
Submittal will govern. The County staff will verify the extension of the unit prices to
verify the correct amount. The County’s figures shall prevail.

5.0 No Bid

Should the bidder decide there is no interest in bidding, they should return the
“Statement of No Bid".

6.0 Discounts

Discounts shall not be considered in determining the lowest net cost for bid evaluation
purposes.

7.0 Material and Construction

All material, equipment and construction furnished shall be new and shall be of good
quality, workmanship and material. If silent in specifications, then the most acceptable
industry-standard product shall be furnished and installed.

8.0 Conflict of Interest

The award hereunder is subject to the provisions of Florida Statutes, Chapter 112. All
Bidders must disclose with their bid the name of any officer, director or agent who is
also an employee of the County or any of their agencies. All Bidders must disclose the
name of any County employee who owns, directly or indirectly, any interest of any
amount in the Bidder’s firm or any of their branches.
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9.0

Assignment of Contract

Bidder may not make any assignment of the resulting Contract between parties, in
whole or in part, without prior written authorization as may be given at the sole
discretion of the County.

10.0 Recommendation of Bid Award/Rejection of Bids

10.1

10.2

A bid may be recommended for award by the Procurement Director to the
lowest responsive and responsible Bidder, provided that Bidder’s bid
submittal is considered (within the sole discretion of said Procurement
Director) reasonable, in the best interest of County to recommend, and no
bid protest has been filed. Unless otherwise noted, the basis of
recommendation will either be the Base Bid, the Base Bid plus all alternates
or any combination thereof, whichever is in the best interest of the County or
may be determined by the availability of funds. Should the basis of award be
the Base Bid plus selected alternates, the priority of the selection of those
alternates will be set forth in the Supplementary Conditions if applicable. The
successful Bidder to whom a bid is recommended for award will be so
notified by County staff. The Procurement Director, however, at their sole
discretion, reserves the right to reject any and all bid submittals or to waive
any informality concerning the bid submittal whenever such rejection or
waiver is in the best interest of the County. The Procurement Director,
likewise, reserves the right to reject the bid submittal of any Bidder who has
previously failed to perform properly or to complete on time, contracts of a
similar nature; or who is not in a position to perform the contract; or who has
habitually and without just cause neglected the payment of bills or otherwise
disregarded its obligations to subcontractors, materialmen or employees.

As part of the recommendation of award by the Procurement Director, any
actual bidder or proposed bidder who is allegedly aggrieved in connection
with the solicitation or pending recommendation of award of a contract may
protest to the Procurement Director, in accordance with the Procurement
Policies and Procedures Manual. The procedures are available at the Polk
County Procurement Division at (863) 534-6757. Any person who wishes to
file a protest regarding the recommendation of award may do so by
submitting a non-refundable cashier’'s check in the amount of $1,000.00 with
their initial protest. Failure to follow the bid protest procedure requirements
with the time frames prescribed herein as established by Polk County,
Florida, shall constitute a waiver of your protest and any resulting claims. If
no protests are received, the Procurement Director will work with the
Procurement Analyst assigned to this bid to coordinate that the contract
documents are executed by the recommended Bidder and placed on a
Board agenda for approval by the Board and execution by the Chairman of
the Board.
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11.0 Approval of Contract

The recommended Bidder will be required to execute the contract documents as
outlined in the bid package including, the Public Construction Bond, all signed exhibits
and other required information stated in the supplemental conditions or any addendums.
The executed documents should be returned to Procurement within 10 working days of
the documents being sent by Procurement to the Bidder for execution. After the
executed documents are received back by Procurement they will be given to the County
Attorney’s Office for approval to be added to a Board agenda for Board approval and
execution by the Chairman of the Board.

All contracts are subject to final approval of the Polk County Board of County
Commissioners. Persons or firms which incur expenses or change position in
anticipation of a contract prior to the Board’s approval do so at their own risk.

12.0 Security Forfeiture

If after Bidder's receipt of a notice of recommendation for award the successful Bidder
refuses or otherwise neglects to execute and deliver the required Contract documents,
including the Public Construction Bond, all signed exhibits, required insurance
documents and other required information stated in the supplemental conditions or
addendums within a reasonable time, the amount of the Bidder’s bid security (Bid Bond)
may be forfeited and the award rescinded if such action is deemed to be in the best
interests of the County. The Procurement Director will make the determination of “a
reasonable time”. It is recommended that the executed contract documents be returned
to Procurement within 10 working days of the documents being sent by Procurement to
the recommended Bidder for execution. No plea of mistake in the bid or
misunderstanding of the conditions of forfeiture shall be available to the Bidder for the
recovery of their bid security or as a defense to any action based upon the neglect or
refusal to execute the required agreement or furnish the required bonds and insurance
certification.

13.0 Laws, Codes and Regulations

The Bidder shall familiarize itself and comply with all Federal, State, County and City
laws, codes, ordinances or regulations controlling the action or operation of those
engaged in the Work, or affecting materials or methods used, and govern itself in
accordance with them. If the Bidder observes that there are conflicts between the
Drawings and Specifications or between any other documents, they shall promptly notify
the County in writing. Failure of the Bidder to notify the County of these variances shall
not provide relief for compliance to the document as may be interpreted by the County.
The Bidder shall hold harmless, to the fullest extent permitted by Florida Law, the
County and all of its officers, agents or servants against any claims or liability arising
from, or based upon the violations of any such laws, by-laws, ordinances, regulations,
orders or decrees, whether by itself or their employees.
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14.0 Safety Requirements/Regulations

14.1

14.2

14.3

All Bidders are required to submit with their Bid Submittal, Exhibit X, Safety
Requirements/Regulations which states that if the firm falls under the
Occupational Health and Safety Administration (OSHA) Regulations, as
interpreted by OSHA, the successful contractor will be able to provide, at the
request of the County, a copy of their OSHA 300 Log for the past three (3)
years, a copy of the Workers Compensation Modification Rate; a copy of the
Contractor’s Safety and Health Program, and a copy of the Contractor’s
Drug Free Workplace Program. Any questions regarding the compliance
with this provision shall be directed to Polk County Safety and Loss Control
Coordinator, Risk Management Division, (863) 534-5267.

The Bidder is hereby notified that if awarded the bid and it involves work
such as maintenance, repair, turnaround, renovation, construction or
engineering on chlorine disinfection facilities or other covered process(es)
must be able to provide, at the request of the County, the following items for
review: OSHA 300 Log for past five (5) years, current safety program,
training program and experience with other related processes. Documented
evidence showing compliance with confined space entry, lockout/tagout,
emergency response and safe work is required. All contract workers must
comply with the facility’s safe work practices and controls outlined in the
facility safety manual and operating procedures.

The Bidder is hereby notified that if awarded the bid they shall be
responsible for maintenance of traffic within the limits of the project for the
duration of the construction period, including any temporary suspensions of
the Work. The Contractor shall construct and maintain detours and provide
facilities for access to residences, businesses, etc., along the project. The
contractor shall furnish, install and maintain traffic control and safety devices
during construction, furnish and install work zone pavement markings for
maintenance of traffic in construction areas, and provide any other special
requirements for safe and expeditious movement of traffic specified on the
plans. Maintenance of Traffic includes all facilities, devices and operations
as required for safety and convenience of the public within the work zone.
Refer to Florida Department of Transportation’s (FDOT) latest edition of the
Standard Specifications for Road and Bridge Construction and the latest
version of the Manual on Uniform Traffic Control Devices (MUTCD) for the
minimum national standard for traffic control for highway construction,
maintenance, and utility operation.

15.0 Liquidated Damages

Bidders are hereby advised that if the Contract documents so indicate, a reasonable
amount for liquidated damages may be assessed for Contractor’s failure to meet stated
specifications, schedule, or other relevant issues as determined by the County.
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Information regarding the composition of liquidated damages can be found in the
Supplementary Conditions. The liquidated damages are not intended as a penalty.

16.0 Standard Basis for Bidding

Where a particular system, product or material is specified by name, it shall be
considered as a standard basis for bidding and as the most satisfactory for its particular
purpose. Where two or more products, materials or manufacturers are specified by
name, each shall be considered as a predetermined equal and acceptable for its
particular purpose; and the bidder may use any of the listed items within their bid.

17.0 Preconstruction Conference

After the Board has approved the Bidder's executed contract and prior to the start of
construction, a joint meeting may be held with representatives of the successful Bidder,
the County and other invited parties or government agencies which may be affected by
or have jurisdiction over the Work.

18.0 Florida Public Entity Crime Statute

A person or affiliate who has been placed on the convicted vendor list following a
conviction for a public entity crime may not submit a bid on a contract or provide any
goods or services to a public entity, may not submit a bid on a contract with a public
entity for the construction or repair of a public building or public, work, may not submit
bids on leases of real property to a public entity, may not be awarded or perform work
as a contractor, supplier, subcontractor, or consultant under a contract with any public
entity, and may not transact business with any public entity in excess of the threshold
amount provided in Section 287.017, for CATEGORY TWO for a period of 36 months
from the date of being placed on the convicted vendor list. [(Florida Statutes Section
287.012(11)(16), Section 287.058, Section 287.133, paragraph (2)(a)] By submitting this
bid, bidder hereby certifies that they have complied with said statute.

19.0 Preference for Drug-Free Workplace-Omitted intentionally, not applicable with
Federal funding.

20.0 Requirement to list Subcontractors

The successful Contractor shall provide a list of all proposed subcontractors, other
persons or entities (including those who are to furnish materials or equipment fabricated
to a special design), the associated costs, and company classification on Exhibit VI-A,
Subcontractor List, upon request by Procurement Staff. Exhibit VI-A may be requested
during the bid analysis and again at the project close-out. The list must contain all
subcontracted areas of work including those areas of work being self-performed. The
total of work noted on this list must match the bid amount stated on Part C, Bid
Submittal.
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In addition, the successful Contractor should provide documentation reflecting their
“Good Faith Effort” in securing the services of minority owned businesses for any
appropriate subcontracted areas of work. This documentation shall be noted on Exhibit
VI-B, Good Faith Effort, and shall be provided upon request by Procurement Staff.

21.0 Women/Minority Business Enterprise Outreach (WMBE’s)

The County hereby notifies all Bidders that W/MBE's are to be afforded a full
opportunity to participate in any bid by the County and will not be subject to
discrimination on the basis of race, color, sex or national origin. The County asks that
Bidders make good faith efforts to use qualified W/MBE subcontractors in preparing
their bid. The W/MBE’s must be identified as such on the subcontractors list. Bidders
are encouraged to contact the Supplier Diversity Office, at (863) 534-5959 for
assistance. If a Bidder makes a good faith effort to find and utilize qualified W/MBE
subcontractors, but is not successful, they have fulfilled the Good Faith Effort required.
Good Faith Effort shall be described as the effort put forth by bidders on construction
bids to solicit prices from women/ minority contractors.

22.0 Equal Opportunity for Contractors and Subcontractors

Pursuant to U.S. Executive Order 11246, as amended, you are advised that under the
provisions of government contracting, and in accordance with the Executive Order,
contractors and subcontractors are obliged to take affirmative action to provide equal
opportunity without regard to race, creed, color, national origin, age or sex.

23.0 Additions/Revision/Deletions

Additions, revisions or deletions to the general conditions, specifications or bid price
sheets by a Bidder that change the intent of the bid will cause the bid to be non-
responsive and the bid will not be considered. The Procurement Director shall be the
sole judge as to whether or not any addition, revision, or deletion changes the intent of
the bid.

24.0 Unit Prices

Unless otherwise stated in this document unit prices will be utilized to adjust the total
compensation due the successful Bidder based on actual quantities provided as part of
the Work and verified by the County. Significant changes in quantities, including
deletion of any particular item are possible. Negotiation of unit prices shall not be
allowed except under conditions of Force Majeure, where those conditions are
sufficiently documented to the full satisfaction of the County. No other claim to negotiate
unit prices will be considered.
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25.0 Code of Ethics

If any bidder violates or is a party to a violation of the code of ethics of the County or the
State of Florida, with respect to this bid, such bidder may be disqualified from
performing the work described in this bid or from furnishing the goods or services for
which the bid is submitted and shall be further disqualified from bidding on any future
bids for work, goods, or services for the County.

26.0 Questions

All questions must be submitted in writing and addressed to the appropriate person in
the Procurement Division by the specified date and time as listed on page IB-1. The bid
cover sheet provides the name of the Procurement Division contact person, as well as
their phone number, fax number and e-mail address.

27.0 Bid Protest

Procedures for filing a protest may be obtained from the County’s Procurement Division.
Failure to follow the bid protest procedure requirements within the time frames
prescribed herein as established by the County shall constitute a waiver of the Bidder’s
right to protest and any resulting claims.

28.0 Local Preference Omitted intentionally, not applicable with Federal funding.

29.0 Vendor Preference- Omitted intentionally, not applicable with Federal funding.
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Bid Submittal Instructions

Respondents must submit one (1) original copy of the bid submittal prior to 2:00 p.m. on
the bid receiving date. Bids must be submitted in a “sealed” parcel or electronically
through Polk County’s secure website, Kiteworks. Bids will be publicly opened at 2:00
p.m. on receiving date.

Sealed Parcel Submittal:

If you are submitting a sealed parcel bid, please cut along the outer border and affix this
label to your sealed bid envelope to identify it as a “Sealed Bid”. Be sure to include the
name of the company submitting the bid where requested.

Sealed Bid. DO NOT OPEN

| Sealed Bid Number 23-514

Bid Title Jordan’s Grove Ground Storage
Reservoir & High Service Pump Station

Due Date/Time: August 23, 2023, prior to 2:00 pm

Submitted by:

Deliver To: Polk County Procurement Division

330 West Church Street, Room 150,
Bartow, Florida 33830

Sealed parcel bids may be mailed, express mailed or hand delivered. It is the Bidders
responsibility to ensure their package is delivered to the Procurement Division prior to
2:00 p.m. on the Receiving date and time referenced above. Bids delivered at 2:00 p.m.
or later will not be accepted.

Electronic Bid Submittal:

If you are interested in submitting your bid electronically bidders may do so via the
County’s secure electronic submittal website, Kiteworks. Bidders must email
arigoldstein@polk-county.net at least 48 hours prior to bid opening to receive a link to
upload their submittal. Please only upload your documents as a PDF or Excel file for bid
sheets. Please use the naming conventions for your files as follows:

For PDF documents “Bid 23-514 — <Contractor Name> Bid Submittal”

20



For Excel Bid Sheets “Bid 23-514 — <Contractor Name> Bid Sheet”

For more instructions, a video tutorial has been produced to further explain the
electronic solicitation submittal process. It can be found by clicking here for Bid
Submittals: https://youtu.be/vkn 7AHgioE. If you need assistance accessing this
website due to ADA or any other reason, please email Ari Goldstein at
arigoldstein@polk-county.net.

Procurement recommends that bidders submitting electronically double check the
documents submitted into Kiteworks to ensure all requested information and bid sheet
have been uploaded. Failure to upload the completed bid sheet will result in the bid
submittal being deemed nonresponsive.
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PART B — CONDITIONS OF CONTRACT
GENERAL CONDITIONS

ARTICLE 1 — CONTRACT DOCUMENTS

1.0  The Contract Documents comprise the entire contract between the County and
the Contractor.

ARTICLE 2 - DEFINITIONS

2.0  Whenever used in any of the Contract Documents, the following meaning shall
be given to the terms herein

2.1 The term “Addendum” or “Addenda” means any changes, revisions or
clarifications of the Contract Documents which have been duly issued by the County to
prospective Bidders prior to the time of receiving Bids.

2.2 The term “Allowance Authorization Release” means the written pre-approval
forms signed by the County Manager or their designee for all allowance work.

2.3  The term “Allowance Work” means work that may not have been in the
specifications and is deemed by the County to be necessary.

2.4  The term “Application for Payment” means the pay request accepted by the
Professional and the County which is to be used by the Contractor in requesting
progress or final payments that is accompanied by such supporting documentation as is
required by the Contract Documents.

2.5 The term “Bid Submittal” means the offer or submittal of the Bidder submitted
on the prescribed form setting forth the price(s) for the Work to be performed.

2.6  The term “Bonds” means the Bid and Public Construction Bond and other
instruments of security furnished by the Contractor and its Surety in accordance with the
Contract Documents.

2.7 The term “Change Order” means any change that requires the County’s
approval and either includes a change in the work or a change in the Contract Time.

2.8 The term “Construction Change Directive” means any change initiated by the
County where a change order has not been agreed to between the County and the
Contractor.

2.9 The term “Contract” means the Contract executed by the County and the
Contractor.

2.10 The term “Contractor”’ means the person, firm or corporation entering into the
Contract with the County to construct and install the improvements embraced in this
Contract.
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211 The term “Contractor Certification of Disbursement of Previous Progress
Payments to Subcontractors and Suppliers” means the form that the Contractor
must execute and submit with each Application for Payment certifying that the
Contractor has paid all Subcontractors and Suppliers their respective pro rata share of
all previous payments (to include payments of retainage) that the County has made to
Contractor for Work that has been satisfactorily completed.

212 The term “Contract Documents” means and shall include the following: Special
Conditions, Plans, Drawings, Relocation Schedule Permits, Instruction to Bidders,
General Conditions, Exhibits, Supplementary Conditions, Technical Reports, Technical
Specifications, Bid Submittal, Bid and Public Construction Bonds, all Addenda issued by
the County, Certificates of Insurance, Permits, Notice of Award, Allowance Authorization
Release Form, Change Order Form, Substantial Completion Form and Final Completion
Form duly delivered after execution of Contract.

2.13 The term “Contract Time”, unless otherwise provided, means the period of time
including adjustments by Change Order, allotted in the Contract Documents for
substantial completion of the work.

2.14 The term “County” means Polk County, a political subdivision of the State of
Florida, and its authorized designees, agents or employees.

2.15 The term “Day” may be either a working day or a calendar day as defined in the
bid documents. When the Contract Time is specified as calendar days, workdays will be
established in the supplementary conditions. Workdays are defined as those days of the
week and hours of the day that the Contractor may perform the scope of work defined in
the Bid Document. If a workday day shall fall on a County Holiday that day shall be
omitted from the computation of days for Contract Time. County Holidays are: New
Year’s Day, Martin Luther King Day, Memorial Day, Fourth of July, Labor Day, Veterans
Day, Thanksgiving day, the Friday following Thanksgiving Day, Christmas Eve and
Christmas Day, all as adopted by the Board of County Commissioners.

2.16 The term “Drawings” means the Drawings or plans listed in Part F.

2.17 The term “Effective Date of the Contract” means the date on which the
contract has been approved by the Board and executed by the Chairman of the Board.

2.18 The term “Field Order” means a written direction to the Contractor from the
Professional that modifies Drawings and Specifications without changing Contract Price
or Contract Time.

219 The term “Free on Board” (FOB) means the cost of the goods including the
shipment to the job site.

2.20 The term “Good Faith Efforts” means documented efforts to secure the
participation of women and/or minority-owned subcontractors utilizing available
resources to assist Bidder.

23



2.21 The term “Lump Sum” means that portion of the total contract amount that is
fixed as a result of the amount of the bid submitted by the Contractor. If there is no
“Allowance for Work” this amount is the total Contract amount. If there is an “Allowance
for Work” then the bid price and the amount of the “Allowance for Work” becomes the
total Contract amount.

2.22 The term “Not to Exceed” means that portion of the total Contract amount
described as “Allowance for Work” that along with the amount of the bid submitted by
the Contractor becomes the total Contract amount. Changes in the Work submitted by
the Contractor that are eligible and approved for funding from the “Allowance for Work”
shall not exceed the amount provided a “Allowance for Work” either in a single request
or cumulative during the performance of the Work.

2.23 The term “Notice of Award” means the written notice issued by the County to
the successful bidder.

2.24 The term “Notice to Proceed” means a written notice issued by the
Procurement Division to the Contractor fixing the date on which the Contract Time will
commence and the Contractor shall start to perform the obligations under the Contract
Documents, unless otherwise specified in the Notice to Proceed. The actual Start Date
shall be within ten (10) days of Notice to Proceed date or when all applicable permits
have been secured, unless otherwise stated.

2.25 The term “Professional” means the architectural/engineering firm or individual
retained by the County or in-house designated person designated to perform the design
and/or resident engineering services for the Work. The Professional can also serve as
the Project Manager.

2.26 The term “Project Area” means the area within which are the specified Contract
Limits of the improvements contemplated to be constructed in whole or in part under
this Contract.

2.27 The term “Project Manager” means the Polk County representative in charge,
employed by the County, for the purpose of directing or being in charge of the work
embraced in this Contract.

2.28 The term “Procurement Director” means the Director of Polk County
Procurement Division or their authorized representatives.

2.29 The term “Start Date” means the date of commencement of the work.

2.30 The term “Subcontractor” means a person or entity who has a direct contract
with the Contractor to perform a portion of the Work, to include a person or entity who
provides equipment to support completion of the Work under an equipment-rental
agreement.
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2.31 The term “Supplier” means a person or entity that furnishes materials or
equipment that is incorporated into the Work or that is stockpiled within the Project Area
or a nearby vicinity for which the County has made partial payment.

2.32 The term “Technical Reports” means the reports issued by the County or the
Project Manager consisting of written technical material such as soil reports.

2.33 The term “Work” means the entire completed construction or the various
separately identifiable parts thereof required to be furnished under the Contract
Documents. Work includes and is the result of performing or furnishing labor; furnishing
and incorporating material and equipment in the construction; performing or furnishing
services; and furnishing documents, all as required by the Contract Documents.

ARTICLE 3 — PRELIMINARY MATTERS

3.1 Delivery of Bonds

3.1.1 When the Contractor delivers the executed Contract to the County, the
Contractor shall also deliver to the County such Bonds and insurance as may be
required in accordance with these Contract Documents.

3.2 Copies of Documents

3.2.1 After the award of the Contract, the County shall furnish the Contractor, one set
of Contract Documents for execution of the work.

3.3 Commencement of Contract Time; Notice to Proceed

3.3.1 The Contract Time shall commence as established in the Notice to Proceed. A
Notice to Proceed may be given at any time after the execution of the Contract by the
Chairman of the Board of County Commissioners and after a pre-construction meeting,
if applicable.

3.4 Starting the Work

3.4.1 The Contractor shall begin the Work on the start date established. No work
shall be done prior to the date on which the Contract Time commences. Any work
performed by the Contractor prior to the date on which Contract Time commences
shall be at the sole risk of the Contractor.

3.5 Before Starting Construction

3.5.1 Before undertaking each part of the Work, the Contractor shall carefully study
and compare the Contract Documents; check and verify pertinent figures shown thereon
and all applicable field measurements. The Contractor shall promptly report, in writing,
to the Professional and the County any conflict, error, ambiguity or discrepancy which
the Contractor may discover and shall obtain a written interpretation or clarification
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from the Professional before proceeding with any Work affected thereby. The
Contractor shall be liable to the County for failure to report any conflict, error,
ambiguity or discrepancy in the Contract Documents, if the Contractor knew or
reasonably should have known thereof.

3.5.2 Prior to the Notice to Proceed (unless otherwise specified in the General
Requirements), the Contractor shall submit to the Professional and the County for
review and ultimate approval the following:

3.5.2.1. a preliminary schedule of the required shop drawings and submittals
which will list each required submittal and the times for submitting, reviewing and
processing such submittal.

3.5.2.2 a preliminary schedule of values for all of the Work which will include
guantities and prices of items aggregating the Contract Price. The schedule of values
should subdivide the Work into component parts in sufficient detail to serve as the basis
for progress payments during construction with sufficient breakdown of lump sum prices
to identify items of work. Such amounts will include an appropriate amount of overhead
and profit applicable to each item of work. A copy of the schedule of values, with the
appropriate bid number and the appropriate W/MBE classification in accordance with
Section 16.1.2. shall be sent to the Procurement Division, 330 West Church Street,
Bartow, Florida 33830.

3.5.2.3. A construction schedule acceptable to the Professional and the County
that clearly shows in graphic form the Work from start to finish describing in sufficient
detail the minor and major tasks that in the course of their completion or the failure
thereof will impact the Contractor’s ability to complete the Work within the contract time.
This schedule shall be updated and accompany every application for payment
submitted. Should the updated schedule show any portion of the Work to be behind, the
Contractor shall submit with the updated schedule a detailed recovery plan. This
updated construction schedule shall be reviewed and approved by the Professional or
the County at the time of a construction progress meeting that coincides with the
submission of the progress application for payment. Failure to submit this recovery plan
with the updated schedule will cause the application for payment to be rejected until
such time the recovery plan is submitted.

3.5.3 Perior to the effective date of the Contract, the Contractor shall deliver to the
County, with copies to each additional insured identified in the Supplementary
Conditions, an original certificate of insurance (and other evidence of insurance which
the County may reasonably request) which the Contractor is required to purchase and
maintain in accordance with Article 6.

3.5.4 Before any Work at the site is started, a conference attended by the Contractor,
Project Manager, Procurement Representative, Professional and others as
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appropriate will be held to establish a working understanding among the parties as to
the Work and to discuss the schedules referred to in 3.5.2, procedures for handling
shop drawings and other submittals, processing applications for payment and
maintaining required records. Unless otherwise provided in the Contract Documents,
the schedules submitted in accordance with 3.5.2, the Contractor shall have an
additional ten (10) calendar days to make corrections and adjustments and to complete
and resubmit the schedules. No progress payment shall be made to the Contractor
until the schedules are submitted to and deemed acceptable by the Professional as
providing an orderly progression of the Work to completion within any specified
Milestones and the Contract Time; but such acceptance will neither impose on the
Professional responsibility for the sequencing, scheduling or progress of the Work nor
interfere with or relieve the Contractor from the Contractor’s full responsibility. The
Contractor’s schedule of shop drawings and submittals will be acceptable to the
Professional as providing a workable arrangement for reviewing and processing the
required Submittals. The Contractor’s schedule of values shall be approved by the
Professional and the County as to form and substance.

3.5.5 The Contractor, in addition to preparing an initially acceptable schedule, shall be
responsible for maintaining the schedule, including updating the schedule. Schedule
updates shall include progression of work as compared to scheduled progress of work.
SCHEDULE UPDATES MUST ACCOMPANY EACH PAY REQUEST.

ARTICLE 4 - CONTRACT DOCUMENTS, GOVERNING LAW AND VENUE, INTENT,
DISCREPANCIES, AMENDING AND REUSE

4.1 Precedence

4.1.1 The Contract Documents comprise the entire agreement between the County
and the Contractor concerning the Work. The Contract Documents are complementary;
what is called for by one is as binding as if called for by all. The Contract Documents will
be construed in accordance with the Laws of the State of Florida; Venue shall be Polk
County.

4.1.2 ltis the intent of the Contract Documents to describe a functionally complete
Project (or part thereof) to be constructed in accordance with the Contract Documents.
Any work, material or equipment that may reasonably be inferred from the Contract
Documents or from prevailing custom or trade usage as being required to produce the
intended result will be furnished and performed whether or not specifically called for.
When words or phrases which have a well-known technical or construction industry or
trade meaning are used to describe the Work, material or equipment, such words or
phrases shall be interpreted in accordance with that meaning. Clarifications and
interpretations of the drawings and specifications shall be issued by the Professional.

4.1.3 Except as otherwise specifically stated in the Contract Documents or as may be
provided by amendment or supplement thereto issued by one of the methods indicated
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in 4.3.1 or 4.3.2, the provisions of the Contract Documents shall take precedence in
resolving any conflict, error, ambiguity or discrepancy between the provisions of the
Contract Documents and the provisions of any such standard, specification, manual,
code or instruction (whether or not specifically incorporated by reference in the Contract
Documents) and the provisions of any such Laws or Regulations applicable to the
performance of the Work (unless such an interpretation of the provisions of the Contract
Documents would result in violation of such Law or Regulation).

4.1.4 Reference to standards, specifications, manuals or codes of any technical
society, organization or associations, or to the Laws or Regulations of any governmental
authority, whether such reference be specific or by implication, shall mean the latest
standard, version, specification, manual, code or Laws or Regulations in effect at the
time of opening of Bids (or on the Effective Date of the Agreement if there were no
Bids), except as may be otherwise specifically stated in the Contract Documents.

4.2 Conflicts

4.2.1 If, during the performance of the Work, the Contractor discovers any conflict,
error, ambiguity or discrepancy within the Contract Documents or between the Contract
Documents and any provision of any such Law or Regulation applicable to the
performance of the Work or of any such standard, specification, manual or code or of
any instruction of any Supplier referred to in 7.2, the Contractor shall report it to the
Professional and Project Manager in writing at once; and the Contractor shall not
proceed with the Work affected thereby (except in an emergency as authorized by 7.13)
until an amendment or supplement to the Contract Documents has been issued by one
of the methods indicated in 4.3.1 or 4.3.2; however, the Contractor shall not be liable to
the County for failure to report any such conflict, error, ambiguity or discrepancy unless
the Contractor knew or reasonably should have known.

4.2.2 No provision of any such standard, specification, manual, code or instruction
shall be effective to change the duties and responsibilities of the County, Contractor or
Professional, or any of their subcontractors, consultants, agents or employees from
those set forth in the Contract Documents, nor shall it be effective to assign to the
County, Professional or any of the Professional’s consultants, agents or employees
any duty or authority to supervise or direct the furnishing or performance of the Work or
any duty or authority to undertake responsibility inconsistent with the provisions of
10.7.1 or any other provision of the Contract Documents.

4.3 Amending

4.3.1 The Contract Documents may be amended to provide for additions, deletions
and revisions to the Work by a Change Order or an Allowance Authorization.
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4.3.2 In addition, the requirements of the Contract Documents may be supplemented
and minor variations and deviations in the Work may be authorized by a Field Order or
the Professional’s written interpretation or clarification.

4.4 Reuse of Documents

4.4.1 The Contractor, any Subcontractor, Supplier or other person or organization
performing or furnishing any of the Work under a direct or indirect contract with the
County shall not have or acquire any title to or ownership rights in any of the Drawings,
Specifications or other documents (or copies of any thereof) prepared by or bearing the
seal of the Professional or the Professional’s consultant; and shall not reuse any of
such Drawings, Specifications, other documents or copies on extensions of the Project
or any other project without written consent of the County and specific written
verification or adaption by the Professional.

ARTICLE 5 - PROJECT CONDITIONS
5.1 Availability of Lands

5.1.1 The County shall furnish, as indicated in the Contract Documents, the lands
upon which the Work is to be performed, rights-of-way and easements for access
thereto, and such other lands which are designated for the use of the Contractor.
Upon reasonable written request, the County shall furnish the Contractor with a
correct statement of record legal title and legal description of the lands upon which the
Work is to be performed. The County shall identify any encumbrances or restrictions
not of general application, but specifically related to use of lands so furnished with which
the Contractor will have to comply in performing the Work. Necessary easements or
rights-of-way will be obtained and expenses will be borne by the County. If the
Contractor and the County are unable to agree on entitlement to or the amount or
extent of any adjustments in the Contract Price or the Contract Time as a result of any
delay in the County’s furnishing these lands, rights-of-way or easements, the
Contractor may make a claim therefore as provided in Articles 12 and 13. The
Contractor shall provide for all additional lands and access, which includes access by
County personnel thereto that may be required for temporary construction facilities or
storage of material and equipment.

5.2 Subsurface and Physical Conditions

5.2.1 Reference is made to the Supplementary Conditions for identification of those
reports of exploration and tests of subsurface conditions at or contiguous to the site that
have been utilized in preparing the Contract Documents.

5.3 Limited Reliance by Contractor Authorized Technical Data

5.3.1 The Contractor may rely upon the general accuracy of the “technical data”
contained in reports and drawings provided by the County. Such “technical data” is
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identified in the Supplemental Conditions. Except for said reliance on such “technical
data,” the Contractor may not rely upon or make any claim against the County,
Professional or any of the Professional’s consultants with respect to:

5.3.1.1 the completeness of these reports and drawings for the Contractor’s
purposes, including, but not limited to, any aspects of the means, methods, techniques,
sequences and procedures of construction to be employed by the Contractor and
safety precautions and programs incident thereto; or

5.31.2 other data, interpretations, opinions and information contained in said
reports or shown or indicated in said drawings; or

53.1.3 any Contractor interpretation of or conclusion drawn from any “technical
data” or any such data, interpretations, opinions or information.

54 Unknown or Concealed Conditions

5.4.1 If conditions are encountered, excluding existing utilities, at the site which are (1)
subsurface or otherwise concealed physical conditions which differ materially from
those indicated in the Contract Documents or (2) unknown physical conditions of an
unusual nature, which differ materially from those ordinarily found to exist and generally
recognized as inherent in construction activities of the character provided for in the
Contract Documents, then the Contractor shall give the County notice, through the
Professional, immediately before conditions are disturbed and in no event no later than
24 hours after first observance of the conditions.

5.4.2 The Project Manager and the Professional shall promptly investigate such
conditions and, if they differ materially and cause an increase or decrease in the
Contractor’s cost of, or time required for, performance of any part of the Work, the
Project Manager and the Professional shall recommend an equitable adjustment in
the Contract Price or Contract Time, or both. If the Project Manager and the
Professional determine that the conditions at the site are not materially different from
those indicated in the Contract Documents or are not materially different from those
ordinarily found and that no change in the terms of the Contract is justified, the
Professional shall notify the Contractor of the determination in writing. The Work shall
be performed after the Professional provides direction.

5.5 Physical Conditions — Underground Facilities

5.5.1 The information and data shown or indicated in the Contract Documents with
respect to existing Underground Facilities at or contiguous to the site is based on
information and data furnished to the County or the Professional by the owners of
such Underground Facilities or by others. Unless it is otherwise expressly provided in
the Supplementary Conditions:

30



55.1.1 The County and the Professional shall not be responsible for the
accuracy or completeness of any such information or data; and

5.5.1.2 The cost of the following will be included in the Contract Price and the
Contractor shall have full responsibility for (i) reviewing and checking all such
information and data; (ii) locating all Underground Facilities shown or indicated in the
Contract Documents; (iii) coordination of the Work with the owners of such Underground
Facilities during construction; and (iv) the safety and protection of all such Underground
Facilities as provided in 7.11 and repairing any damage resulting from the Work.

5.5.2 If an Underground Facility is uncovered or revealed at or continuant to the site
which was not shown or indicated in the Contract Documents, the Contractor shall,
promptly after becoming aware of and before further disturbing conditions affected by or
performing any Work in connection therewith (except in an emergency as required by
7.13), identify the owner of such Underground Facility and give written notice to that
owner and to the County through the Professional. The Project Manager and the
Professional will promptly review the Underground Facility and determine the extent, if
any, to which a change is required in the Contract Documents to reflect and document
the consequences of the existence of the Underground Facility. If the Project Manager
concludes that a change in the Contract Documents is required, a Change Order will be
issued as provided in Article 11 to reflect and document such consequences. During
such time, the Contractor shall be responsible for the safety and protection of such
Underground Facility as provided in 7.11. The Contractor shall be allowed an increase
in the Contract Price or an extension of the Contract Time, or both, to the extent that
they are attributable to the existence of any Underground Facility that was not shown or
indicated in the Contract Documents and that the Contractor did not know of and could
not reasonably have been expected to be aware of or to have anticipated. If the County
and the Contractor are unable to agree on entitlement to or the amount or length of any
such adjustment in Contract Price or Contract Time, the Contractor may make a claim
therefore as provided in Articles 12 and 13. However, the County and the Professional
shall not be liable to the Contractor for any claims, costs, losses or damages incurred
or sustained by the Contractor on or in connection with any other project or anticipated
project.

5.6 Reference Points

5.6.1 The County shall provide the Contractor surveys to establish reference points
for construction, which in the County’s judgment are necessary to enable the
Contractor to proceed with the Work. The Contractor shall be responsible for laying
out the Work; shall protect and preserve the established reference points; and shall
make no changes or relocation without the prior written approval of the County. The
Contractor shall report to the Professional whenever any reference point is lost or
destroyed or requires relocation of such reference points by professionally qualified
personnel.
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5.7 Asbestos, PCBs, Petroleum, Hazardous Waste or Radioactive Material

5.7.1 The County shall be responsible for any Asbestos, PCBs, Petroleum, Hazardous
Waste or Radioactive material or any hazardous material uncovered or revealed at the
site which was not shown or indicated in drawings or specifications or identified in the
Contract Documents to be within the scope of the Work and which may present a
substantial danger to persons or property exposed thereto in connection with the Work
at the site. The County shall not be responsible for any such material brought to the site
by the Contractor, Subcontractor, Suppliers or anyone else for whom the Contractor is
responsible.

5.7.2 The Contractor shall immediately: (i) stop all work in connection with such
hazardous condition and in any area affected thereby (except in an emergency as
required by 7.13); and (ii) notify the County and the Professional (and thereafter
confirm such notice in writing). The County shall promptly consult with the
Professional concerning the necessity for the County to retain a qualified expert to
evaluate such hazardous condition or take corrective action, if any. The Contractor
shall not be required to resume Work in connection with such hazardous condition or in
any such affected area until after the County has obtained any required permits related
thereto and delivered to the Contractor special written notice (i) specifying that such
condition and any affected area is or has been rendered safe for the resumption of
work; or (ii) specifying any special conditions under which such Work may be resumed
safely.

If the County and the Contractor cannot agree as to entitlement to or the amount or
extent of an adjustment, if any, in Contract Price or Contract Time as a result of such
work stoppage or such special conditions under which Work is agreed by the
Contractor to be resumed, either party may make a claim therefore as provided in
Articles 12 and 13.

5.7.3 If, after receipt of such special written notice, the Contractor does not agree to
resume such work based on a reasonable belief it is unsafe, or does not agree to
resume such work under such special conditions, then the Contractor may order such
portion of the work that is in connection with such hazardous conditions or in such
affected area to be deleted from the Work. If the County and the Contractor cannot
agree as to entitlement to or the amount or extent of an adjustment, if any, in Contract
Price or Contract Time as a result of deleting such portion of the Work, then either party
may make a claim therefore as provided in Articles 12 and 13. The County may have
such deleted portion of the Work performed by the County’s own forces or others in
accordance with Article 8.

5.7.4 The provisions of 5.2 and 5.5 are not intended to apply to Asbestos, PCBs,
Petroleum, Hazardous Waste or Radioactive Material uncovered or revealed at the site.
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Article 6 - BONDS, INSURANCE, INDEMNIFICATION

6.1 Public Construction Bond and Other Bonds

6.1.1 The Contractor shall furnish a Public Construction Bond, unless otherwise
stated in the Invitation for Bid, in an amount equal to the amount recommended for
award and, if called out in the contract, the allowance amount, as security for the faithful
performance and payment of all the Contractor’s obligations under the Contract
Documents. This Bond shall remain in effect at least until one year after the date when
final payment becomes due, except as otherwise provided by Laws or Regulations or by
the Contract Documents. The Contractor shall also furnish such other Bonds as are
required by the Supplementary Conditions. All Bonds shall be in the form prescribed by
the Contract Documents except as otherwise provided by Laws or Regulations, and
shall be executed by such sureties as are named in the current list of “Companies
Holding Certificates of Authority as Acceptable Sureties on Federal Bonds and as
Acceptable Reinsuring Companies” as published in Circular 570 (amended) by the Audit
Staff, Bureau of Government Financial Operations, U.S. Treasury Department and A.M.
Best rated A-VIII or better.

6.1.2 The Contractor shall be required to furnish additional coverage for added work.
The surety is required to increase the amount of the bond in the same amount of one or
more change orders.

6.1.3 The bonds required by the Contract Documents to be purchased and maintained
by the Contractor shall be obtained from a surety that is duly licensed or authorized in
the State of Florida to issue bond for the limits and coverages so required. All bonds
signed by an agent must be accompanied by a certify copy of authority to act. Such
surety shall also meet such additional requirements and qualifications as may be
provided in the Supplementary conditions.

6.1.4 If the surety on any bond furnished by the Contractor is declared bankrupt,
becomes insolvent, its right to do business is terminated in any state or it ceases to
meet the requirements of 6.1.1, the Contractor shall within ten (10) work days
thereafter substitute another bond and surety, both of which must be acceptable to the
County.

6.2 Certificates of Insurance

6.2.1 Allinsurance required by the Contract Documents to be purchased and
maintained by the Contractor shall be obtained from an insurance company that is duly
licensed or authorized in the State of Florida to issue insurance policies for the limits
and coverages so required. Such insurance companies shall also meet such additional
requirements and qualifications as may be provided in the Supplementary Conditions.
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6.2.2 The Contractor shall deliver to the County, with copies to each additional
insured identified in 6.3.1, certificates of insurance (and other evidence of insurance
requested by the County or any other additional insured) which the Contractor is
required to purchase and maintain in accordance with 6.3.1.

6.3 Contractor’s Liability Insurance

6.3.1 The Contractor shall purchase and maintain such liability and other insurance as
is appropriate for the work being performed and furnished and will provide protection
from claims set forth below which may arise out of or result from Contractor’s
performance and furnishing of the Work and the Contractor’s other obligations under
the Contract documents, whether it is to be performed or furnished by the Contractor,
Subcontractor, Supplier or anyone for whose acts any of them may be liable. The
Contractor shall purchase and maintain in force during the contract period with an
insurer licensed to do business in the State of Florida; rated “A” or better by A.M. Best
Rating Company for Class VIl financial size category, and acceptable to the County
the following insurances. The limits of liability for the insurance shall provide coverage
for not less than the following amounts or greater where required by Laws and
Regulations.

a. Workers’ Compensation Insurance providing statutory benefits, including those
that may be required by any applicable federal statute:

Admitted in Florida Yes

Employer’s Liability $100,000
All States Endorsement Statutory
USL & H Endorsement Statutory

Voluntary Compensation Statutory

b. Commercial General Liability Insurance, naming the County (Owner) as an
additional insured and/or Owner Protective Liability, when required by the
County’s Risk Manager, Contractual, Products and Completed Operations
Liability coverage on an occurrence policy form in limits not less than those listed
and deductible amounts not to exceed $25,000.

Aggregate Combined: $2.000.000
Each Occurrence: $1.000.000
M&C/CGL $

Broad Form CGL $1.000.000
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Contractual Liability $1.000.000

Products 9
Completed Operations $1.000,000
Personal Injury $
Independent Contractors $

XCU Property Damage Excel $
Excess Liability $

Regarding Completed Operations Liability: Continue coverage in force for two (2) years
after County’s acceptance of the project.

C.

Automobile Liability Insurance. Coverage shall be maintained by the Contractor
as to the ownership, maintenance and use of all of its owned, non-owned, leased
or hired vehicles with limits of not less than:

Bodily Injury & Property Damage Liability ~ $1,000,000
Combined Single Limit Each Accident

These policies will provide that:

1)

2)

3)

The insurer(s) waive their rights of subrogation in favor of the County, their
officials, employees, agents and consultants for Workers’ Compensation and
General Liability.

The County, a political subdivision of the State of Florida, shall be named as an
additional insured with respect to liability arising from the work performed for the
County by the Contractor (as defined by the scope of this bid and subsequent
contract) for Automotive and General Liability policies of insurance. This should
be stated on Certificate(s) of Insurance and subsequently endorsed into the
policies. Renewal notices to be sent to the Procurement Division.

The Contractor shall not be given Notice to proceed under this contract until it
has obtained all the insurance required by the Contract Documents and such
insurance has been approved by the County. The original insurance certificates
shall be given to:

Polk County, a political subdivision of the State of Florida
P.O. Box 9005, Drawer AS05
Bartow, Florida 33830
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The acceptable form of the certificate of insurance shall be the industry standard
ACORD certificate.

6.3.2 Notwithstanding any other provision of these documents to the contrary, the
Contractor shall not provide Builder's Risk or Architects’ and Engineers’ Professional
Liability Insurance unless specially requested by the County. The County has Builder's
Risk coverage and will provide the Contractor with appropriate Certificate of Insurance
upon request. The County’s Builder's Risk policy does not insure the Contractor’s
tools, machinery or equipment that is stored at the job site. If the Contractor is required
to store tools, machinery or equipment at the job site, the Contractor should provide
insurance in the form of an equipment floater for the Contractor’s tools and equipment.
The County should be named as an additional insured on the Contractor’s policy, with
an appropriate waiver of subrogation as to any claims the Contractor or the
Contractor’s insurer may have against the County arising from the storage of the
Contractor’s tools and equipment.

6.3.3 The Contractor shall not allow a Subcontractor to work on a project without
either Subcontractor carrying their own Workers’ Compensation and Liability insurance
or the Contractor covering the Subcontractor under their policies. The policy is the
same for each succeeding sub-tier contractor. The County may request proof of such
coverage for any Subcontractor at any time during the project.

6.3.4 Any additional insurance, if required, will be called out in the Supplementary
Conditions.

6.4 Receipt and Application of Insurance Proceeds

6.4.1 Any insured loss under the policies of insurance required by this agreement will
be adjusted with the County and made payable to the County as fiduciary for the
insured as their interest may appear. The County shall account for all money received
and shall distribute it in accordance with such agreement as the parties in interest may
reach. If no other special agreement is reached, the damaged work shall be repaired or
replaced; the money so received applied on account thereof; and the work and cost
thereof covered by an appropriate change order or written amendment as determined
by the County.

6.4.2 The County as fiduciary has the power to adjust and settle any loss with the
insurers. If such objection is made, the County as fiduciary shall make settlement with
the insurers in accordance with such agreement as the parties and interests may reach.
If no such agreement among the parties and interests is reached, the County as
fiduciary shall adjust and settle the loss with the insurers.

6.5 Indemnification

6.5.1 The Contractor shall indemnify, defend (by counsel reasonably acceptable to
County) and hold harmless the County and its employees and agents from and against
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all liabilities, claims, suits, demands, damages, losses and expenses, including attorney
fees, including, but not limited to or resulting from the performance of its Work, provided
that any such liability, claim, suit, demand, damage, loss or expenses (a) is attributable
to bodily injury, personal injury, sickness, disease or death or injury to or destruction of
tangible property, including the loss of use resulting therefrom; and (b) is caused in
whole or in part by an act or omission of the Contractor, any subcontractor, anyone
directly or indirectly employed by any of them, or anyone for whose acts any of them
may be liable, whether or not it is caused in whole or in part by the negligence or other
fault of a party indemnified hereunder.

6.5.2 In any and all claims against the County or any of its agents or employees by
any employee of the Contractor, any Subcontractor, anyone directly or indirectly
employed by any of them, or anyone for whose acts any of them may be liable, the
indemnification obligation under the previous paragraph shall not be limited in any way
as to the amount or type of damages, compensations or benefits payable by or for the
Contractor or any Subcontractor under workers’ compensation acts, disability benefit
acts or other employee benefit acts.

6.5.3 The Contractor shall indemnify and hold harmless the County and anyone
directly or indirectly employed by it from and against all claims, suits, demands,
damages, losses or expenses (including attorney fees) arising out of any infringement of
patent or copyrights held by others; and shall defend all such claims in connection with
any alleged infringement of such rights.

ARTICLE 7 - CONTRACTOR’S RESPONSIBILITIES

7.1  Supervision and Superintendence

7.1.1 The Contractor shall provide at all times when the Work is being executed a
competent superintendent to supervise and direct the Work in accordance with the
Contract Documents. Prior to the commencement of the Work the Contractor shall
provide a resume of the superintendent that will be assigned the responsibility to
supervise the Work. If in the judgment of the County the proposed superintendent lacks
the experience, skills and expertise to competently and efficiently supervise and direct
the Work, then the County may require the Contractor to assign a different
superintendent and the Contractor will be required to submit the resume of the
replacement for the same consideration as before. The Contractor shall be solely
responsible for the means, methods, techniques, sequences and procedures of
construction, but the Contractor shall not be responsible for the negligence of others in
the design or specifications of a specific means, method, technique, sequence or
procedure of construction which is shown or indicated in and expressly required by the
Contract Documents. The Contractor shall be responsible to see that the completed
Work complies accurately with the Contract Documents.

7.1.2 The Contractor shall keep on the Work at all times during its progress a
competent resident superintendent, who shall not be replaced without written notice to
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the County, through the Professional, except under extraordinary circumstances. The
superintendent will be the Contractor’s representative at the site and shall have
authority to act on behalf of the Contractor. All communications to the superintendent
shall be as binding as if given to the Contractor.

7.2 Labor, Material and Equipment

7.2.1 The Contractor shall provide and pay for competent, suitable, qualified
personnel to survey and lay out the Work and perform construction as required by the
Contract Documents. The Contractor shall at all times maintain good discipline and
order on the site.

7.2.2 The Contractor shall furnish and pay for all material, equipment, labor,
transportation, construction equipment machinery, tools, appliances, fuel, power, light,
heat, telephone, water facilities, sanitary facilities, all other facilities and all other
incidentals whether temporary or permanent necessary for the execution, testing, initial
operation, and completion of the Work as required by the Contract Documents.

7.2.3 All material and equipment shall be new and of good quality, except as otherwise
provided in the Contract Documents. If required by the Professional, the Contractor
shall furnish satisfactory evidence as to the kind and quality of material and equipment.

7.2.4 All material and equipment shall be applied, installed, connected, erected, used,
cleaned and conditioned in accordance with the instructions of the applicable
manufacturer, fabricator or processor, except as otherwise provided in the Contract
Documents.

7.3  Substitute Material or Equipment

7.3.1 If the Contractor wishes to furnish or use a proposed substitute after the award
of the Contract, it shall within thirty (30) calendar days after Notice to Proceed make
written application to the Professional and the Project Manager for consideration of
such substitute, certifying in writing that the proposed substitute: will perform adequately
the duties imposed by the general design; be similar and of equal substance or quality
to that specified; and be suited to the same use and capable of performing the same
function as that specified. No substitute shall be ordered or installed without the prior
written approval of the Professional. The application shall also contain an itemized
estimate of all costs that may result directly or indirectly from acceptance of such
substitute, including costs of redesign, delays, maintenance and claims of other
contractors affected by the resulting change, all of which shall be considered by the
Project Manager and the Professional in evaluating the proposed substitute.
Approval of any change in costs or schedule as a result of acceptance of the substitute
by the Professional shall be by Change Order.
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7.3.2 This paragraph applies to any cost reduction proposal (hereinafter referred to as
a Value Engineering Change Proposal or VECP) initiated and developed by the
Contractor for the purpose of refining the Contract Documents so as to contribute to
design cost effectiveness or significantly improve the quality of the end result. VECPs
must result in savings without impairing essential functions and characteristics such as
safety, service, life, reliability, economy of operation, ease of maintenance, aesthetics
and necessary standard design features. The Contractor must state that they are
submitting a VECP proposal. The VECP shall be submitted to the County through the
Professional. The County reserves the right to reject, at their discretion, any VECP
submittal. As a minimum, the following information shall be submitted by the Contractor
with each VECP:

1) A description of the difference between the existing contract requirement and the
proposed change;

2) The comparative advantages and disadvantages; and

3) Separate detailed cost estimates for both the existing contract requirement and
the proposed change.

If a VECP is approved by the County, the Contractor may be entitled to share in the
savings up to fifty percent (50%).

7.4 Concerning Subcontractors

7.4.1 The Contractor shall be fully responsible for all acts and omissions of their
Subcontractors and of persons directly or indirectly employed by them and of persons
for whose acts any of them may be liable to the same extent as if they were employed
by the Contractor. Nothing in the Contract Documents shall create any contractual
relationship between any Subcontractor and the County or any obligation on the part of
the County to pay or to see to the payment of any monies due any Subcontractor,
except as may otherwise be required by law. The County may furnish to any
Subcontractor, to the extent practical, evidence of amounts paid to the Contractor for
specific Work done.

7.4.2 The Contractor shall identify and provide information on Subcontractors,
Suppliers and other persons or organizations which shall be used by the Contractor, in
accordance with requirements of the Contract Documents.

7.4.3 The divisions and sections of the Specifications and the identifications of any
Drawings shall not control the Contractor in dividing work among Subcontractor or
delineating the Work to be performed by any specific trade.
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7.4.4 The Contractor agrees to bind specifically every Subcontractor to the applicable
terms and conditions of the Contract Documents, including but not limited to the
General Conditions and Supplementary Conditions, for the benefit of the County.

7.4.5 All Work performed for the Contractor by a Subcontractor shall be pursuant to
an appropriate written agreement between the Contractor and the Subcontractor which
shall contain provisions that waive all rights the contracting parties may have against
one another for damages caused by fire or other perils covered by insurance, except
such rights as they may have to the proceeds of such insurance held by the County as
trustee. The Contractor shall pay each Subcontractor an appropriate amount,
determined by the value of the Work, of any insurance monies received by the
Contractor under this insurance.

7.5 Patent Fees and Royalties

7.5.1. The Contractor shall pay all license fees and royalties and assume all costs
incident to the use of any invention, design, process or device which is the subject of
patent rights or copyrights held by others. The Contractor shall indemnify and hold
harmless the County and its employees and agents from and against all claims, costs,
losses and damages arising out of or resulting from any infringement of patent rights or
copyrights incident to the use in the performance of the Work or resulting from the
incorporation in the Work of any invention, design, process, product or device not
specified in the Contract Documents.

7.6 Permits

7.6.1 The Contractor shall obtain and pay for all construction permits, licenses,
governmental charges, inspection fees and all public utility charges which are applicable
and necessary for the execution of the Work. All permit costs and public utility charges
shall not be included in the base bid. Permit fees, if any, will be reimbursed to the
Contractor on a separate invoice. Permits, if any, that are provided and paid for by the
County, are listed in the Supplementary Conditions. Any delays associated with the
permitting process will be considered for time extensions only; however, no damages or
additional compensation for delay will be allowed.

7.7 Laws and Regulations

7.7.1 The Contractor shall give all notices and comply with all laws, ordinances, rules
and regulations applicable to the Work. If the Contractor observes that any of the
Contract Documents are contradictory to such laws, rules and regulations, it will notify
the Professional promptly in writing. Any necessary changes shall then be adjusted by
an appropriate Change Order. If the Contractor performs any Work that they know or
should have known to be contrary to such laws, ordinances, rules and regulations and
without such notice to the Professional, the Contractor shall bear all related costs.
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7.8 Taxes

7.8.1 The Contractor shall pay all sales, consumer, use and other similar taxes
required to be paid by the Contractor in accordance with the Laws and Regulations of
the place of the project which are applicable during the performance of the Work.

7.9 Use of Premises

7.9.1 The Contractor shall confine their equipment, storage of material, storage of
equipment and the operations of their workers to the areas permitted by law,
ordinances, permits or the requirements of the Contract Documents. The Contractor
shall not unreasonably encumber the site with material and equipment. Any loss or
damage to the Contractor’s or any Subcontractor's equipment is solely at the risk of
the Contractor.

7.9.2 During the progress of the Work, the Contractor shall keep the premises free
from accumulations of waste material, rubbish and other debris or contaminates
resulting from the Work. At the completion of the Work, the Contractor shall remove all
waste material, rubbish and debris from and about the premises as well as all tools,
appliances, construction equipment, machinery and surplus material. The Contractor
shall leave the site clean and ready for occupancy by the County at substantial
completion of the Work. The Contractor shall restore to original condition all property
so designated for alteration by the Contract Documents.

7.9.3 The Contractor shall not load or permit any part of any structure to be loaded in
any manner that will endanger the structure. The Contractor shall not subject any part
of the Work or adjacent property to stresses or pressures that will endanger them.

7.10 Record Documents

7.10.1 The Contractor shall keep at the site and in good order one record copy of the
Contract Documents to include all Drawings and Specifications. These documents shall
be annotated on a continuing basis to show all changes made during the construction
process. These shall be available to the Professional and the Project Manager for
their review. Upon completion of the requirements of the Contract Documents the
Contractor shall turn over these annotated documents to the County unless instructed
otherwise in the Supplementary Conditions.

7.11 Safety and Protection

7.11.1 The Contractor shall take all necessary precautions for the safety of and will
provide the necessary protection to prevent damage, injury or loss to:

7.11.1.2 All employees on the Work and other persons who may be affected by it.
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7.11.1.3 All the Work and all material or equipment to be incorporated, whether in
storage on or off the site. The Contractor shall assume all risk of loss for stored
equipment or material, irrespective of whether the Contractor has transferred the title of
the stored equipment or material to the County.

7.11.1.4 Other property at the site or adjacent to it, including trees, shrubs, lawns,
walks, pavements, roadways, structures and utilities not designated for removal,
relocation or replacement in the course of construction.

7.11.2 The Contractor is responsible for observing all OSHA regulations and shall self-
inspect to ensure this is accomplished. The Contractor shall ensure that all personnel
are properly trained and shall be able to provide documentation for their personnel that
have attended training courses. Examples of such training courses are: Hazard
Communications, Traffic Work Zone Safety, Personal Protective Equipment, First
Aid/CPR, Permit Required Confined Space, Lock Out/Tag Out of Hazardous Energy.
The Contractor is required to comply with OSHA Standards regardiess of the number
of employees they may have.

7.11.3 A County representative may periodically monitor work site safety. Should there
be safety and/or health violations, classified as Serious, Willful or Criminal/Willful
Violations, the County’s representative may have the authority, but not the duty, to
require the Contractor to correct the violation in an expeditious manner. Inspections
shall be based on requirements contained in law. The definitions of serious, willful and
criminal/willful violations are as follows:

Serious Violation: A serious violation shall be deemed to exist in a place of employment
if there is a substantial probability that death or serious physical harm could result from

a condition which exists; or from one or more practices, means, methods, operations or
processes which have been adopted or are in use, in such place of employment unless
the employer did not, and could not, with the exercise of reasonable diligence, know of

the presence of the violation.

Willful Violation: May exist where evidence shows that the employer committed an
intentional and knowing violation of the Act.

Criminal/Willful Violation: A repeat violation of a previously cited willful violation.

Violation of Serious, Willful or Criminal violation may have the following consequences:

First violation: The correction may be a verbal warning and the correction shall
be done the same day. Written documentation may be maintained
by the County.

Second violation May result in work stoppage until the violation is corrected. The
work stoppage shall not entitle the Contractor to additional
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contract time or compensation. Liquidated damages provision will
remain in full force and effect.

Third violation This may constitute a breach of contract for safety violations and
may result in termination of the contract, at the sole discretion of
the County.

Note: The County Safety Officer may stop any job to ensure the safety of all
concerned.

7.11.4 Should the work site be in a hazardous area, the County may furnish the
Contractor with information concerning hazards such as types or identification of
known toxic material, machine hazards, Material Safety Data Sheets or any other
information that would assist the Contractor in the planning of a safe work site.

7.11.5 The Contractor shall be aware that while working for the County,
representatives from agencies such as the United States Department of Labor,
Occupational Safety and Health Administration (OSHA) are invitees and need not have
warrants or permission to enter the work site. These agencies, as well as the County
Safety Officer, enter at the pleasure of the County.

7.11.6 The Contractor shall designate a competent person of its organization whose
duty shall be the prevention of accidents at the site. This person shall be the
Contractor’s superintendent, unless otherwise designated in writing by the Contractor
to the Professional. All communications to the superintendent shall be as binding as if
given to the Contractor.

7.11.7 Should there be catastrophic injuries, as defined by OSHA, or a fatality on the
worksite, the County Safety Manager, Risk Management Division, (863) 534-5267, shall
be notified immediately. The Contractor shall promptly report by telephone and in
writing to a County Representative and Professional all accidents arising out of or in
connection with the Work which cause death, personal injury (defined by OSHA as a
“lost time” accident), or property damage in excess of $500.00; giving full details and
statements of any witnesses. County Representatives are defined as follows: The
Division Director or the authorized representative, the division Project Manager and
County Risk Management. Non-adherence to this policy could be cause for
disqualification of the Contractor on future County Projects.

7.11.8 Should the County Safety Manager, require the OSHA 300 Log, a written safety
and health plan and/or training documents, these documents shall be at this office
within 24 hours of the request. Failure to provide the documentation within that time
frame may cause the job to be shut down, at no expense to the County, until such
documents are received.
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7.11.9 In any event the County may stop the work when, in the County’s opinion, the
work is being performed in violation of any health and safety rules, regulations or laws.
This includes environmental issues.

7.11.10 When it becomes necessary to stop the work for any of the reasons contained
herein, the County shall issue a Stop Work Order to instruct the Contractor to cease
work on the project. The County shall not be penalized in any manner as a result of this
Stop Work Order.

7.12 Drug Free Work Place Policy

7.12.1 The County has a very comprehensive policy to ensure a drug free work place.
The substance of this policy shall become a part of this contract as described below.

7.12.1.1 The Contractor and its employees and Subcontractors are strictly prohibited
from the following:

Using illegal drugs on County property; Manufacturing, distributing, dispensing, selling,
possessing, or using a non-prescribed substance, illegal drug or alcohol, while at work
or on or in County property. Reporting for work or performing work under the influence
of a non-prescribed substance, illegal drug or alcohol.

7.12.1.2 If there is reason to believe that this policy is being violated, the Contractor
shall be required to take immediate action to correct the violation and ensure the
County that further violations will not occur. The remedy shall, at a minimum, require
the person or persons who are the subject of the violation to be banned from the work
place.

7.13 Emergencies

7.13.1 In emergencies affecting the safety of persons, the Work or property at the site or
adjacent thereto, the Contractor, without special instructions or authorization from the
Professional if time or circumstances do not permit, is obligated to prevent or mitigate
threatened damage, injury or loss. The Contractor shall give the Professional written
notice that the emergency provision has been invoked and shall state the reasons within
twenty-four (24) hours of the incident. If the Contractor believes the emergency results
in additional Work, a claim for a Change Order may be submitted in accordance with the
procedures set forth herein.

7.13.1.1 The Contractor shall immediately notify the Professional of all events
involving personal injuries to any person on the site, whether or not such person was
engaged in the construction of the Project, and shall file a written report on such
person(s) and any other event resulting in property damage of any amount within five
(5) calendar days of the occurrence.

44



7.13.1.2 If the Professional determines that a change in the Contract Documents is
required because of the action taken by the Contractor in response to such an
emergency, a Change Order will be issued to document the consequences of such
action.

7.14 Submittals and Samples

7.14.1 After checking and verifying all field measurements, the Contractor shall
promptly submit to the Professional for approval, in accordance with the accepted
schedule of submittals, all submittals and samples required by the Contract Documents.
All submittals and samples shall have been checked by and stamped with the approval
of the Contractor and identified as the Professional may require. The data shown on
or with the submittals will be complete with respect to dimensions, design criteria,
materials and any other information necessary to enable the Professional to review the
submittal as required. At the time of each submission, the Contractor shall give notice
to the Professional of all deviations that the submittal or sample may have from the
requirements of the Contract Documents.

7.14.1.1 The Professional shall review and approve submittals and samples. The
Professional’s review and approval shall be only for conformance with the design
concept of the Project and compliance with the information given in the Contract
Documents. The approval of a separate item as such will not indicate approval of the
assembly in which the item functions. The Contractor will make any corrections
required by the Professional and resubmit the required number of corrected copies until
approved. The Contractor’s stamp of approval on any submittal or sample shall
constitute its representation to the Professional and the County that the Contractor
has determined and verified all quantities, dimensions, field construction criteria,
materials, catalog numbers and similar data; and that each submittal or sample has
been reviewed or coordinated with the requirements of the Work and the Contract
Documents.

7.14.1.2 No Work requiring a submittal or sample submission shall commence until the
submission has been approved by the Professional. A copy of each approved
submittal and each approved sample shall be kept in good order by the Contractor at
the site and shall be available to the Professional and the County staff. Any delays
associated with the submittal process will be considered for time extensions only, and
no damages or additional compensation for delay will be allowed.

7.14.1.3 The Professional’s approval of submittals or samples shall not relieve the
Contractor from responsibility for any variation from the requirements of the Contract
Documents unless the Contractor has in writing called the Professional’s attention to
each such variation at the time of submission and the Project Manager has given
written approval to the specific deviation; any such approval by the Professional shall
not relieve the Contractor from responsibility for errors or omissions in the submittal.
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7.14.1.4 Where a shop drawing or sample is required by the Contract Documents or the
schedule of shop drawings and sample submissions accepted by the Professional as
required, any related work performed prior to the Professional’s review and approval of
the pertinent submittal will be at the sole expense and responsibility of the Contractor.

7.15 Cleaning Up

7.15.1 The Contractor shall maintain the site free from accumulations of waste
material, rubbish and other debris or contaminates resulting from the work, at a
minimum, on a daily basis or as otherwise required. At the completion of the work, the
Contractor shall remove all waste material, rubbish and debris from the site as well as
all tools, construction equipment, machinery and surplus material; and will leave the site
clean and ready for occupancy by the County. All disposals shall be in accordance with
applicable laws and regulations. In addition to any other rights available to the County
under the Contract Documents, the Contractor’s failure to maintain the site may result
in withholding of any amounts due the Contractor. The Contractor will restore to
original condition those portions of the site not designated for alteration by the Contract
Documents.

ARTICLE 8 - OTHER WORK

8.1 The County may perform additional work related to the Project with its own forces
or may use other contracts for the execution of additional work. The Contractor shall
provide the other contractors who are parties to such contracts, including but not limited
to, the other contractor's employees, agents, Subcontractors and Suppliers (or the
County’s forces performing the additional work), reasonable opportunity for the
introduction and storage of material and equipment and the execution of work, and shall
properly connect and coordinate its work with theirs. The Contractor shall do all cutting,
fitting and patching of the Work that may be required to make its several parts come
together properly and integrate with such other work. The Contractor shall not
endanger any work of others by cutting, excavating or otherwise altering their work and
will only cut or alter their work with the written consent of the Professional and the
others whose work will be affected. The Contractor is not entitled to exclusive use of
the site.

8.1.1 If any part of the Contractor’s work depends (for proper execution or results)
upon the work of any other contractor (or the County), the Contractor will inspect and
promptly report to the Professional in writing any defects or deficiencies in the work that
renders it unsuitable for the proper execution and results. The Contractor’s failure to
report shall constitute an acceptance of the other work, except as to defects and
deficiencies which may appear in the other work after the execution of its work.

ARTICLE 9 — COUNTY’S RESPONSIBILITIES

9.1 Except as otherwise provided in these General Conditions, the County shall issue
all communications to the Contractor through the Professional.
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9.1.1 The County shall furnish the data required under the Contract Documents and
shall make payments to the Contractor when due as provided in Article 15.

9.1.2 The County’s responsibilities for providing lands, easements and engineering
surveys to establish reference points are set forth in Article 5.

ARTICLE 10 - PROFESSIONAL’S STATUS DURING CONSTRUCTION

10.1 County’s Representative

10.1.1 The Professional shall be a representative of the County during the
construction period. The duties, responsibilities and limitations of authority of the
Professional as the County’s representative during construction are set forth in these
General Conditions.

10.2 Visits to the Site

10.2.1 The Professional shall make periodic visits to the site to observe the progress
and quality of the executed Work and to determine, in general, if the Work is proceeding
in accordance with the Contract Documents.

10.3 Clarifications and Interpretations

10.3.1 The Professional shall issue such written clarifications or interpretations of the
Contract Documents (in the form of Drawings or otherwise) as may be determined
necessary, or as reasonably requested by the Contractor, which shall be consistent
with or reasonably inferable from the overall intent of the Contract Documents. If the
Contractor believes that a written clarification and interpretation entitles them to an
increase in the Contract Price, Contract time, or both, the Contractor may make a claim
as provided for in Article 11, 12 and 13.

10.4 Rejecting Defective Work

10.4.1 The Professional has the authority to disapprove or reject Work, which is
defective. The Professional also has authority to require special inspection or testing of
the Work at the Contractor’s expense, as provided in Article 14, whether or not the
Work is fabricated, installed or completed when the work has been declared defective.

10.5 Resident Engineer or Architect
10.5.1 The Professional may furnish a full or part-time Resident Engineer or Architect
and other personnel to assist them in carrying out services at the site. The duties,

responsibilities and limitations of authority of the Resident Engineer or Architect and
other personnel are set forth in the Supplementary Conditions, if applicable.
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10.6 Decisions on Disagreements

10.6.1 The Professional shall interpret the requirements of the Contract Documents
and determine the acceptability of the Work. If the Contractor disagrees with the
Professional’s opinion, the Contractor shall refer claims, disputes and other matters
relating to the acceptability of the Work or their interpretation of the requirements of the
Contract Documents initially to the Professional in writing with a request for a formal
decision. The Professional will render in writing their opinion concerning the
Contractor’s request for a formal decision and shall submit same to the Project
Manager. After receipt of the Professional’s written opinion and all information
requested from the Contractor, the Project Manager shall render a formal decision in
writing, which shall then be conveyed to the Contractor by the Professional. Written
notice of each claim, dispute and other matter shall be delivered by the Contractor to
the Professional within seven (7) calendar days of the occurrence first happening.
Wiritten supporting data will be submitted to the Professional within fifteen (15)
calendar days after the occurrence unless the Professional allows additional time. If
the Contractor fails to strictly comply with these notices and submittal time periods, the
Contractor shall be deemed to have waived their right to assert a claim the Contractor
might otherwise have had concerning the matter.

10.7 Limitation on Professional’s Responsibilities

10.7.1 Neither the Professional’s authority to act under this Article or elsewhere in the
Contract Documents, nor any decision made in good faith to exercise their authority,
shall give rise to any duty or responsibility of the Professional to the Contractor, any
Subcontractor, any of their agents or employees.

10.7.1.1 The Professional shall not be responsible for the construction means,
methods, techniques, sequences, procedures or the safety precautions and programs
used. The Professional shall not be responsible for the Contractor’s failure to perform
the Work in accordance with the Contract Documents.

10.7.1.2 The Professional shall not be responsible for the acts or omissions of the
Contractor, any Subcontractors, any agents, employees or any other persons
performing any of the Work.

ARTICLE 11 - CHANGES IN THE WORK

11.1 Changes

11.1.1 Without invalidating the Contract, the County may at any time order additions,
deletions or revisions in the Work. The Professional shall provide the Contractor with
a proposal request, identifying the work to be added, deleted or revised. Upon receipt,
the Contractor shall promptly submit a written proposal for the changed work prepared
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in accordance with Articles 12 and 13. If the proposal request calls only for the deletion
of work, the Professional may order the partial suspension of any work related to the
proposed deletion, in which case the Contractor must cease performance as directed;
the Contractor shall not be entitled to claim lost profits on deleted work. All change
work shall be executed under the applicable conditions of the Contract Documents.

11.1.2 Additional work performed by the Contractor without authorization of a Change
Order or Allowance Authorization will not entitle the Contractor to an increase in the
Contract Price or an extension of the Contract Time, except in the case of an
emergency as provided in Article 7. The effect of this paragraph shall remain paramount
and shall prevail irrespective of any conflicting provisions contained in these Contract
Documents.

11.1.3 Upon agreement as to changes in the Work to be performed, work performed in
an emergency as provided in Article 7, and any other claim of the Contractor for a
change in the Contract Time or the Contract Price, the Professional will prepare a
written Change Order to be signed by the Professional and the Contractor and
submitted to the County for approval.

11.1.4 It is the Contractor’s responsibility to notify its Surety of any changes affecting
the general scope of the Work, Contract Price or Contract Time.

11.1.5 In the absence of an agreement as provided in 11.1.3, the County may, at its
sole discretion, issue a Construction Change Directive to the Contractor. Pricing of the
Construction Change Directive will be in accordance with Section 12.1.3. The
Construction Change Directive will specify a price and, if applicable, a time extension
determined to be reasonable by the County. If the Contractor fails to sign such
Construction Change Directive, the Contractor may submit a claim in accordance with
Articles 11, 12 and 13, but the Contractor shall nevertheless be obligated to fully
perform the Work as directed by the Construction Change Directive.

11.1.6 The Contractor shall proceed diligently with performance of the Work as
directed by the County, regardless of pending claim actions, unless otherwise agreed
to in writing.

ARTICLE 12 - CHANGE OF CONTRACT PRICE
12.1 The Contract Price
12.1.1 The Contract Price constitutes the total compensation (subject to written
authorized adjustments) payable to the Contractor for performing the Work. All duties,

responsibilities and obligations assigned to or undertaken by the Contractor shall be at
the Contractor’s expense without change in the Contract Price.

12.1.2 The Contract Price may only be increased or decreased by a written Change
Order or Construction Change Directive. Any claim for an increase shall be in writing
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and delivered to the Professional within seven (7) calendar days of the occurrence first
happening. Written supporting data will be submitted to the Professional within fifteen
(15) calendar days after the occurrence unless the County allows additional time.

12.1.3. The value of any work covered by a Change Order or of any claim for an
adjustment in the Contract Price will be determined by the following procedures:

12.1.3.1 Designated Unit Price (Field Measure)

The Contractor and the County recognize and acknowledge that the quantities shown
for those items designated in the Bid Submittal (Part C) as unit price items are
approximations prepared by the County for bid purposes and that the actual
compensation payable to the Contractor for the utilization of these items is based upon
the application of unit prices to the actual quantities of items involved as measured in
the field and required to complete the Work as originally defined in the Contract
Documents.

When it is determined by the County that an addition, deletion or revision to the Work
as defined in these Contract Documents is required and affects the quantities required
for items designed in the Bid Submittal (Part C) as unit price items, the Contractor and
the County agree that the compensation payable to the Contractor for the unit price
items shall be adjusted accordingly by a Change Order based upon the application of
the appropriate unit prices shown in the Bid Submittal (Part C) to the quantity of the unit
price item required to complete the Work as defined in the Contract Documents.

12.1.3.2 Other Unit Prices

For items not designated in the Bid Submittal (Part C) as unit prices, the County and
the Contractor may establish unit prices as agreed on by Change Order.

12.1.3.3 Lump Sum

When it is determined by the County that an addition, deletion or revision to the Work is
required which results in a change in the Work designated in the Bid Submittal as a
lump sum item, the amount of increase or decrease in the lump sum price shall be
established by mutual agreement of the parties.

12.1.4 If the pricing methods specified in 12.1.3 are inapplicable, or if the parties are
unable to agree on a price for the changed work, a reasonable price for the same shall
be established by the County in accordance with 12.2. The County shall then process a
unilateral Change Order, specifying the said reasonable price, in accordance with
11.1.5. The Contractor shall perform the work as directed in the Change Order.

12.1.5 Failure on the part of the Contractor to construct any item to plan or authorized
dimensions within the specification tolerances shall result in: reconstruction to
acceptable tolerances at no additional costs to the County; acceptance at no pay; or
acceptance at reduced final pay quantity or reduced unit price, all at the discretion of the
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County. Determinations of aggregate monetary change for items identified as lump sum
quantities shall be made by the County based upon an analysis of the scope of the
Contractor’s failure to construct to plan or authorized dimensions.

12.2 Cost of Work

12.2.1 The term “Cost of Work,” for the purpose of Change Orders or Allowance Work,
means the cost necessarily incurred and paid by the Contractor in the proper
performance of the Change Order Work. Except as may be agreed to in writing by the
Professional, such costs shall be in amounts no higher than those prevailing in the
area of the Work and may include the categories listed below.

12.2.1.1 Labor (payroll, taxes, fringe benefits, worker's compensation, health and
retirement benefits, sick leave)

12.2.1.2 Owned Equipment (at lowest applicable equipment manual rate) (Blue Book
Value)

12.2.1.3 Rented Equipment (at actual rental rate)

12.2.1.4 Material

12.2.1.5 Supplies

12.2.1.6 Subcontractors’ Costs

12.2.1.7 Bonds and Insurance

12.2.1.8 Contractor’s Fee (per 12.3)

12.2.1.9 Permit Fees

12.2.2 The Contractor shall require all Subcontractors and Suppliers to comply with all
requirements of, and provide itemizations of, all claims in accordance with this Article.

12.2.3 The term “Cost of the Work” shall not include any of the following:

12.2.3.1 Payroll costs and other compensation of the Contractor’s officers, executives,
principals (of partnership and sole proprietorships), general managers, engineers,
architects, estimators, layers, auditors, accountants, Procurement and contracting
agents, expediters, timekeepers, clerks and other personnel employed by the
Contractor, whether at the site or in its principal or a branch office, for general
administration of the Change Order work and not specifically included in the agreed
upon schedule of job classifications, all of which are to be considered administrative
costs covered by the Contractor’s mark-up.

12.2.3.2 Extraordinary fringe benefits not specifically identified in Article 12.2.1.1.

12.2.3.3 Expenses of Contractor’s principal and branch offices other than the
Contractor’s office at the site.
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12.2.3.4 Any part of the Contractor’s capital expenses, including interest on the
Contractor’s capital used for the Change Order work and charges against the
Contractor for delinquent payments.

12.2.3.5 Cost of premiums for all bonds and insurance, whether or not the Contractor
is required by the Contract Documents to purchase and maintain the same (except for
additional bonds and insurance required because of changes in the work).

12.2.3.6 Costs due to the negligence of the Contractor, any Subcontractor or anyone
directly or indirectly employed by any of them or for whose acts any of them may be
liable, including but not limited to: the correction of defective Work; disposal of material
or equipment wrongly supplied; and making good any damage to property.

12.2.3.7 Overhead or general expense costs of any kind (other than as provided in
12.3).

12.3 Contractor’s Mark-Up

12.3.1 The maximum percentage allowed for the Contractor’s combined overhead and
profit shall be as follows:

12.3.1.1 For all such Change Order work or Allowance Work done, a fixed percentage
of the total adjustment to the Contract Price shall be negotiated and shall not exceed
ten percent (10%).

12.3.2 For all changes, the Contractor shall submit an itemized cost breakdown,
together with supporting data in the detail and form as prescribed by the Professional.
When a credit is due, the amount of credit to be allowed by the Contractor to the
County for any change which results in a net decrease in cost will be the amount of the
actual net decrease in direct cost as determined by the Professional, plus the
applicable reduction in overhead and profit. When both additions and credits are
involved in any change, the combined overhead and profit shall be calculated on the
basis of the net change, whether an increase or decrease. In any event, the minimum
detail shall be an itemization of all man-hours required by discipline/trade with the unit
cost per man-hour and total labor price, labor burden, equipment hours and rate for
each piece of equipment, material by units of measure and price per unit, other costs
specifically itemized, plus the overhead and profit markup.

ARTICLE 13 - CHANGE OF CONTRACT TIME

13.1  Except as specifically provided in Section 13.1.2 below, the Contract Time may
only be changed by a Change Order. Any request for an extension in the Contract Time
shall be made in writing and delivered to the Professional within seven (7) calendar
days of the occurrence first happening and resulting in the claim. Written supporting
data will be submitted to the Project Manager within fifteen (15) calendar days after the
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occurrence, unless the Professional allows additional time. All claims submitted by the
Contractor for adjustments to the Contract Time must set forth in detail the reasons for
and causes of the delay and clearly indicate why the subject delay was beyond the
Contractor’s control or fault.

13.1.1 If the Contractor is delayed at any time in the performance, progress,
commencement or completion of the Work by any act or neglect of the County or the
Professional, by an employee of either, by any separate contractor employed by the
County, by changes ordered in the Work, by labor disputes, fire, unavoidable
casualties, utility conflicts which could not have been identified or foreseen by the
Contractor using reasonable diligence or by any causes beyond the Contractor’s
control or fault (but excluding weather delays which are addressed in Section 13.1.2
below), then the Contract Time shall be extended by Change Order for such reasonable
time as the County may determine. The Contractor shall be entitled to an extension of
time for causes only for the number of days of delay which the County may determine
to be due solely to these causes and only to the extent these occurrences actually delay
the completion of the Work; and then only if the Contractor shall have strictly complied
with all the requirements of the Contract Documents. Provided, however,
notwithstanding anything in the Contract Documents to the contrary, no interruption,
interference, inefficiency, suspension or delay in the performance, progress,
commencement or completion of the Work for any cause whatsoever, including those
for which the County or the Professional may be responsible in whole or in part, shall
relieve Contractor of its duty to perform or give rise to any right to damages or
additional compensation from the County. The Contractor’'s sole and exclusive remedy
against the County for interruption, interference, inefficiency, suspension or delay of
any aspect of the Work shall be right to seek an extension to the Contract Time in
accordance with the procedures set forth herein.

13.1.2 The County’s Project Manager may, in their discretion, approve a request from
the Contractor to suspend work due to inclement weather. Such approval by the
County’s Project Manager must be in writing and, once given, shall serve to extend the
contract time by the same number of days.

ARTICLE 14 - UNCONTROLLABLE FORCES (FORCE MAJEURE)

14.1 Either party hereunder may be temporarily excused from performance if an Event
of Force Majeure directly or indirectly causes its nonperformance. An “Event of Force
Majeure” is defined as any event which results in the prevention or delay of
performance by a party of its obligations under this Agreement and which is beyond the
reasonable control of the nonperforming party. It includes, but is not limited to fire, flood,
earthquakes, storms, lightning, epidemic, war, riot, civil disturbance, sabotage, and
governmental actions.
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14.2 Neither party shall be excused from performance if non-performance is due to
forces which are reasonably preventable, removable, or remediable and which the non-
performing party could have, with the exercise of reasonable diligence, prevented,
removed, or remedied prior to, during, or immediately after their occurrence. Within five
(5) days after the occurrence of an Event of Force Majeure, the non-performing party
shall deliver written notice to the other party describing the event in reasonably sufficient
detail, along with proof of how the event has precluded the non-performing party from
performing its obligations hereunder, and a good faith estimate as to the anticipated
duration of the delay and the means and methods for correcting the delay.

14.3 The non-performing party’s obligations, so far as those obligations are affected
by the Event of Force Majeure, shall be temporarily suspended during, but no longer
than, the continuance of the Event of Force Majeure and for a reasonable time
thereafter as may be required for the non-performing party to return to normal business
operations. If excused from performing any obligations under this Agreement due to the
occurrence of an Event of Force Majeure, the non-performing party shall promptly,
diligently, and in good faith take all reasonable action required for it to be able to
commence or resume performance of its obligations under this Agreement. During any
such time period, the non-performing party shall keep the other party duly notified of all
such actions required for it to be able to commence or resume performance of its
obligations under this Agreement.

ARTICLE 15 - WARRANTY AND GUARANTEE: ACCEPTANCE OF DEFECTIVE
WORK

156.1 Warranty and Guarantee

15.1.1 The Contractor warrants and guarantees to the County that all material and
equipment will be new, unless otherwise specified; and that all work will be of good
quality, performed in a workmanlike manner, free from faults or defects, and in
accordance with the requirements of the Contract Documents and any inspections, tests
or approvals referred to in this Article. All unsatisfactory Work, all faulty Work and all
Work not conforming to the requirements of the Contract Documents or such
inspections, tests, approvals or all applicable building, construction and safety
requirements, shall be considered defective. Notice of all defects shall be given to the
Contractor by the Project Manager. All defective work, whether or not in place, may
be rejected, corrected or accepted as provided in this Article.

15.1.2 If, after approval of final payment and prior to the expiration of one year after the
date of final completion or such longer period of time as may be prescribed by law or by
the terms of any applicable special guarantee required by the Contract Documents, any
Work or material are found to be defective, incomplete or otherwise not in accordance
with the Contract Documents, the Contractor shall promptly, without cost to the County
and in accordance with the County’s written instructions, either correct such defective
Work or, if it has been rejected by the County, remove it from the site and replace it
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with non-defective work. If the Contractor does not promptly comply with the terms of
such instructions, the County may have the defective Work corrected, removed or
replaced. All direct and indirect costs of such action will be paid by the Contractor.

15.2 Tests and Inspections

15.2.1 If the Contract Documents, laws, ordinances, rules, regulations or orders of any
public authority having jurisdiction require any Work to specifically be inspected, tested
or approved by someone other than the Contractor, the Contractor shall give the
Professional timely notice. The testing firm(s) (if assigned by the Contractor to this
Work) and all such inspections, tests or approvals provided for by the County shall be
identified in writing by the Professional to the Contractor. All other inspections, tests
or approvals shall be at the Contractor’s expense, including additional expenses for
inspection and tests required as a result of delays by the Contractor or hours worked in
excess of 40 hours per week. For all required inspections, tests and approvals on any
Work prepared, performed or assembled away from the site, the Contractor will furnish
the Professional with the required Certificates of Inspection, testing or approval. All
such tests will be in accordance with the methods prescribed by the American Society
for Testing and Material or such other applicable organizations as may be required by
law or the Contract Documents. Material or Work in place that fail to pass acceptability
tests shall be retested at the direction of the Professional and at the Contractor’s
expense.

15.2.2 Neither observations by the Professional or the Project Manager nor
inspections, tests or approvals by persons other than the Contractor shall relieve the
Contractor of its obligations to perform the Work in accordance with the requirements
of the Contract Documents.

15.3 Access to the Work

15.3.1 For the duration of the Work, the Professional and their representatives, other
designated representatives of the County and authorized representatives of any
regulatory agency shall at all times be given access to the Work.

The Contractor shall provide proper facilities for such access and observation of the
Work and also for any inspection or testing by others.

15.4 Uncovering the Work

15.4.1 If any work required to be inspected, tested or approved is covered prior thereto
without the prior written approval of the Professional, or if any work is covered contrary
to the request of the Project Manager, the work shall, if requested by the Professional
or the Project Manager, be uncovered for observation, inspection, testing or approval
and replaced at the Contractor’s expense.
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15.4.2 If any work has been covered which either the Professional or the Project
Manager has not specifically requested to observe, or if the Professional or the
Project Manager considers it necessary or advisable that covered work be inspected or
tested by others, the Contractor, upon written request of the Professional or the
Project Manager, shall uncover, expose or otherwise make available for observation,
inspection or testing that portion of the work in question, furnishing all necessary labor,
material and equipment. If it is found that such work is defective, the Contractor shall
bear the expense of such uncovering, exposure, observation, inspection, testing and
satisfactory reconstruction. If, however, such work is not found to be defective, the
Contractor shall be allowed an increase in the Contract Price or an extension of the
Contract Time, or both, directly attributable to such uncovering, exposure, observation,
inspection, testing and reconstruction, if it makes a claim as provided in Articles 11, 12
and 13.

15.5 Stop Work

15.5.1 When work is defective or when the Contractor fails to supply sufficient skilled
workmen, suitable material, suitable equipment, make prompt payments to
Subcontractors for labor, material or equipment, or if the Contractor violates any
provisions of these Contract Documents, the County may order the Contractor to stop
the work until the cause for such order has been eliminated. However, this right of the
County to stop the work shall not give rise to any duty on the part of the County to
exercise this right for the benefit of the Contractor or any other party. The Contractor
shall have no right to claim an increase in the Contract Price or Contract Time or other
damages for a stop work order under this paragraph.

15.6 Correction or Removal of Defective Work

15.6.1 When directed by the Professional, the Contractor shall promptly, without cost
to the County and as specified by the Professional either correct the defective work
whether fabricated, installed or completed, or remove it from the site and replace it with
non-defective work or remove and replace such defective work within a reasonable
time, all as specified in a written notice from the Professional, the County may have the
deficiency corrected. All direct and indirect costs of such correction shall be paid by the
Contractor or deducted from payment to the Contractor. The Contractor will also bear
the expense of correcting or removing and replacing all work of others destroyed or
damaged by the correction, removal or replacement of the defective work.

15.7 Acceptance of Defective Work

15.7.1 If, instead of requiring correction or removal and replacement of defective work,
the County prefers to accept it, the County may do so. In such case, if acceptance
occurs prior to approval of final payment, a Change Order incorporating the necessary
revisions in the Contract Documents, including an appropriate reduction in the Contract
Price, shall be issued. If the acceptance occurs after approval of final payment, the
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Contractor shall pay to the County an appropriate sum to compensate for the defect in
the work.

15.8 Neglected Work by Contractor

15.8.1 If the Contractor neglects to execute the Work in accordance with the Contract
Documents, including any requirements of the progress schedule, the Professional
may direct the Contractor to submit a recovery plan and take specific corrective actions
including, but not limited to, employing additional workmen and/or equipment working
extended hours and additional days, all at no cost to the County, in order to put the
Work back on schedule. If the Contractor fails to correct the deficiency or take
appropriate corrective action, the County may terminate the contract or Contractor’s
right to proceed with that portion of work and have the work done by others. The cost of
completion under such procedure shall be charged against the Contractor. A Change
Order shall be issued incorporating the necessary revisions in the Contract Documents,
including an appropriate reduction in the Contract Price. If the payments due the
Contractor are not sufficient to cover such amount, the Contractor shall pay the
difference to the County.

15.8.2 Should the Contractor work overtime, weekends or holidays to regain the
schedule, all costs to the County of associated inspection, construction management
and resident engineering shall be identified to the Contractor and the Contract Price
reduced by a like amount via Change Order.

ARTICLE 16 - PAYMENT AND COMPLETION
16.1 Schedule of Values

16.1.1 The Schedule of Values established as provided in General Conditions 3.5.2.2
will serve as the basis for progress payments and will be incorporated into a form of
Application for Payment acceptable to the Professional and the Project Manager.
Progress payments using unit prices bid will be based on the number of units
completed. Lump sum bids do not have a provision for a unit price adjustment.

16.1.2 The Schedule of Values will include a breakdown of divisions of the work in a
manner that will identify Subcontractors by the classification of their work according to
any accepted numerical sequence, such as AlA numerical classification. Any
Subcontractor identified by the Contractor, as a Woman/Minority Business Entity shall
be noted in the schedule of values on a separate line of the schedule of values with an
extension to the numerical classification used to identify the particular division of work.
The extension will be according to the following: 002- Woman Business Enterprise; 003
— African American Enterprise; 004 — Hispanic American; 005 — Asian Pacific American
Business; 006 — Native American Business; and 007 — Asian-indian American
Business.
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16.2 Application for Progress Payment: Contractor Certification of
Disbursement of Previous Progress Payments to Subcontractors and Suppliers

16.2.1 At least seven (7) calendar days before the date established for each progress
payment (but not more often than once a month), Contractor shall submit the following
to the Professional for review: (i) an Application for Payment filled out and signed by
the Contractor covering the work completed as of the date of the Application; (ii) a
Contractor Certification of Disbursement of Previous Progress Payments to
Subcontractors and Suppliers (as further described in Subsection 16.2.2 below) in a
form the County will designate and provide to the Contractor, and (iii) all other
supporting documentation as is required by the Contract Documents. If payment is
requested on the basis of material and equipment not incorporated in the Work but
delivered and suitably stored at the site or at another location agreed to in writing, the
Application for Payment shall also be accompanied by a bill of sale, invoice or other
documentation warranting that the County has received the material and equipment
free and clear of all liens and evidence that the material and equipment are covered by
appropriate property insurance and other arrangements to protect the County’s interest
therein, all of which will be satisfactory to the County. Payment is subject to retainage
in accordance with F.S. 218.735. The amount of retainage is 5% in accordance with the
contract document or as provided in F.S. 218.735.

16.2.2 As additional conditions precedent to the County’s obligation to pay the
Contractor each progress payment, to include the final payment due under the Contract,
the Contractor must (i) pay all Subcontractors and Suppliers their respective pro rata
share of all previous payments (to include any payments of retainage) that the County
has made to Contractor for Work that has been satisfactorily completed; and (ii) execute
and deliver to the Professional a Contractor Certification of Disbursement of Previous
Progress Payments to Subcontractors and Suppliers with its Application for Payment
submitted in accordance with Subsection 16.2.1 above. If the Contractor has not made
the required payments to all Subcontractors and Suppliers, but the Contractor has (a)
demonstrated good cause (as reasonably determined by the County) for not making any
required payment; (b) delivered written notice to the County and to the applicable
Subcontractor or Supplier specifically stating why the Contractor has not paid the
Subcontractor or Supplier its proportionate share of the progress payments that the
County has made to the Contractor pursuant to the Contract, and (c) completed all other
requirements and conditions precedent to the receipt of the requested progress
payment, then the County will pay Contractor the progress payment in accordance with
the Contract requirements.

16.3 Contractor’s Warranty of Title

16.3.1 Contractor warrants and guarantees that title to the work, material and
equipment covered by any Application for Payment, whether incorporated in the Work
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or not, will pass to the County no later than the time of payment, free and clear of all
liens.

16.4 Approval of Payments

16.4.1 The Professional, after receipt of each Application for Payment, will either
indicate in writing a recommendation of payment and present the application to the
County, or return the application to the Contractor indicating in writing the
Professional’s reasons for refusing to recommend payment. In the latter case, the
Contractor may make the necessary corrections and resubmit the application. The
County shall make payment in accordance with F.S. 218.735.

16.4.2 The Professional’s recommendation of any payment requested in an
Application for Payment will constitute a representation by the Professional to the
County based on the Professional’s review of the Application for Payment and the
accompanying data and schedules, that to the best of the Professional’s knowledge,
information and belief:

a) The Work has progressed to the point indicated;

b) The quality of the Work is generally in accordance with the Contract Documents
(subject to an evaluation of the Work as a functioning whole prior to or upon
substantial completion, to the results of any subsequent tests called for in the
Contract Documents, to a final determination of quantities and classifications for
Unit Price Work and to any other qualifications stated in the recommendation);
and

c) The conditions precedent to the Contractor’s being entitled to such payment
appear to have been fulfilled in so far as it is the Professional’s responsibility to
observe the Work.

16.4.3 By recommending any such payment, the Professional will not be deemed to
have represented that: (i) exhaustive or continuous on-site inspections have been made
to check the quality or the quantity of the Work beyond the responsibilities specifically
assigned to the Professional in the Contract Documents; or (ii) that there may not be
other matters or issues between the parties that might entitle the Contractor to be paid
additionally by the County or entitle the County to withhold payment to the Contractor.

16.4.4 The Professional’s recommendation of any payment, including final payment,
shall not mean that the Professional is responsible for the Contractor’s means,
methods, techniques, sequences or procedures of construction; or the safety
precautions and programs incident thereto; or for any failure of the Contractor to
comply with Laws and Regulations applicable to the furnishing or performance of Work;
or for any failure of the Contractor to perform or furnish Work in accordance with the
Contract Documents.
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16.4.5 The Professional may refuse to recommend the whole or any part of any
payment if, in the Professional’s opinion, they are unable to make the representation
that the Application is acceptable to the County. The Professional may also refuse to
recommend any such payment or, because of subsequently discovered evidence or the
results of subsequent inspections or tests, nullify any such payment or, because of
subsequently discovered evidence or the results of subsequent inspections or tests,
nullify any such payment previously recommended, to such extent as may be necessary
in the Professional’s opinion to protect the County from loss because:

a) The Work is defective;
b) The Contract Price has been reduced by Change Order;

c) The County has been required to correct defective work or complete work in
accordance with Article 15;

d) Claims have been filed against the County for which the Contractor may be
liable; and/or

e) The work was executed unsatisfactorily; the Contractor failed to clean up as
required in Article 7 or the work is otherwise not in compliance with these
Contract Documents.

16.4.6 The County will give the Contractor immediate notice stating the reasons for
such action and promptly pay the Contractor the amount so withheld, or any
adjustment thereto agreed to by the County and the Contractor, when the Contractor
corrects, to the County’s satisfaction, the reasons for such action.

16.5 Substantial Completion

16.5.1 Substantial Completion is the stage in the progress of the Work when the Work
or specified portion thereof is sufficiently complete in accordance with the Contract
Documents so the County can occupy or utilize the Work for its intended purpose.

16.5.2 When the Contractor considers that the Work, or a specified portion thereof,
which the County agrees to accept separately, is substantially complete, the
Contractor shall prepare and submit to the Professional a thorough and inclusive list
of items to be completed or corrected. The Contractor shall proceed promptly to
complete and correct items on the list. Failure to include an item on this list does not
relieve the Contractor of the responsibility to complete all Work in accordance with the
Contract Documents. Upon receipt of the Contractor’s list, the Professional and
Project Manager will visit the site to determine whether the Work or designated portion
thereof is substantially complete. If the Professional’s and the Project Manager’s visit
discloses any item, whether or not included on the Contractor’s list, which is not in
accordance with the requirements of the Contract Documents, the Contractor shall,
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before issuance of the Certificate of Substantial Completion, complete or correct such
item, upon notification by the Professional. The Contractor shall then submit a request
for another visit by the Professional to determine Substantial Completion. When the
Work or designated portion thereof is substantially complete, the Professional will
prepare a Certificate of Substantial Completion that shall establish the date of
Substantial Completion. The Certificate of Substantial Completion shall include a list of
items that have not been completed or corrected at the time of the follow-up visit by the
Professional to determine Substantial Completion. The Professional, in consultation
with the County, shall establish a date for completion of the items identified in the
Certificate of Substantial Completion Certificate and this date for completion shall be
noted on the Certificate. The Professional shall also establish a value for each of the
items included on the certificate, which may be deducted from the Contractor’s
Application for Payment at two times the amount of each incomplete item. Should the
Contractor fail to complete the items by the date noted on the Certificate of Substantial
Completion, the County may complete the item and deduct the costs from the final
Application for Payment. Warranties required by the Contract Document shall
commence on the date of Substantial Completion of the Work or designated portion
thereof unless otherwise provided in the Certificate of Substantial Completion. The
Certificate of Substantial Completion shall be submitted to the Contractor for their
written acceptance and then to the County for acceptance and issuance.

16.5.3 The County shall have the right to exclude the Contractor from the Work after
the date of Substantial Completion, but the County shall allow the Contractor
reasonable access to complete or correct items on the list.

16.6 Beneficial Occupancy

16.6.1 Use by the County at the County’s option of any substantially completed part of
the Work which (i) has specifically been identified in the Contract Documents, or (ii) the
County, Professional and Contractor agree constitutes a separately functioning and
usable part of the Work that can be used by the County for its intended purpose without
significant interference with the Contractor’s performance of the remainder of the
Work, may be accomplished prior to Substantial Completion of all the Work subject to
16.6.2.

16.6.2 The County at any time may request the Contractor in writing to permit the
County to use any such part of the Work which the County believes to be ready for its
intended use and substantially complete. If the Contractor agrees that such part of the
Work is substantially complete, the Contractor will certify to the County and the
Professional in writing that the Contractor considers any such part of the Work ready
for its intended use and substantially complete and request the Professional to issue a
certificate of Substantial Completion for that part of the Work. Within a reasonable time
after either such request, the County, Contractor and Professional shall make an
inspection of that part of the Work to determine its status of completion. If the

61



Professional does not consider that part of the Work to be substantially complete, the
Professional will notify the County and the Contractor in writing giving the reasons
therefore. If the Professional considers that part of the Work to be substantially
complete, the provisions of 16.5 will apply with respect to certification of Substantial
Completion of that part of the Work and the division of responsibility in respect thereof
and access thereto.

16.6.3 The County, may at its discretion, reduce the amount of retainage beyond the
amount prescribed in F.S. 218.735 subject to Beneficial Occupancy.

16.6.4 Retainage will not be released in the face of a claim by the County for liquidated
damages or a dispute claim by the Contractor for additional compensation.

16.7 Final Inspection

16.7.1 Upon written notice from the Contractor that the entire Work or an agreed
portion thereof is complete, the Professional will make a final inspection with the
County and the Contractor and will notify the Contractor in writing of all particulars in
which this inspection reveals that the Work is incomplete or defective. The Contractor
shall immediately take such measures as necessary to complete such Work or remedy
such deficiencies.

16.8 Final Application for Payment

16.8.1 After the Contractor has completed all such corrections to the satisfaction of the
Professional and the County and delivered in accordance with the Contract
Documents all maintenance and operating instructions, schedules, guarantees, bonds,
certificates or other evidence of insurance required by 6.2, certificates of inspection,
marked-up record documents and other documents, the Contractor may make
application for final payment following the procedure for progress payments. The final
Application for Payment shall be accompanied (except as previously delivered) by: (i) all
documentation called for in the Contract Documents, including but not limited to the
evidence of insurance required; (ii) consent of the surety to final payment; and (iii) a
final Contractor Certification of Disbursement of Previous Progress Payments to
Subcontractors and Suppliers.

16.8.2 No application for final payment will be accepted by the County until all required
documentation by the Contractor has been accepted and approved by the
Professional and the County.

16.8.3 Notwithstanding any other provision of these contract documents to the contrary,
the County and the Professional are under no duty or obligation whatsoever to any
vendor, material provider, Subcontractor, laborer or other party to ensure that payments
due and owing by the Contractor to any of them are or will be made. Such parties shall
rely only on the Contractor’s surety bonds for remedy of nonpayment by the
Contractor. The Contractor agrees to defend and resolve all claims made by
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Subcontractors, indemnifying the County and the Professional for all claims arising
from or resulting from Subcontractor, Supplier, material men or laborer services in
connection with this project.

16.8.4 The Contractor will indemnify the County and Professional for any damages
sustained including lost revenues resulting from the Contractor’s failure or refusal to
perform the work required by these contract documents.

16.9 Final Payment and Acceptance

16.9.1 If, on the basis of the Professional’s observation of the Work during construction
and final inspection, and the Professional’s review of the final Application for Payment
and accompanying documentation as required by the Contract Documents, the
Professional is satisfied that the Work has been completed and the Contractor’s other
obligations under the Contract Documents have been fulfilied, the Professional will,
after receipt of the final Application for Payment, indicate in writing the Professional’s
recommendation of payment and present the Application to the County for payment. At
the same time, the Professional will also give written notice to the County and the
Contractor that the Work is acceptable subject to the provision of 16.10. Otherwise, the
Professional will return the application to the Contractor, indicating in writing the
reasons for refusing to recommend final payment, in which case the Contractor shall
make the necessary corrections and resubmit the Application. After the presentation to
the County of the application and accompanying documentation, in appropriate form
and substance and with the Professional’s recommendation and notice of
acceptability, the amount recommended by the Professional will become due and will
be paid by the County to the Contractor.

16.9.2 If, through no fault of the Contractor, final completion of the Work is significantly
delayed and if the Professional so confirms, the County shall, upon receipt of the
Contractor’s final Application for Payment and recommendation of the Professional,
and without terminating the Agreement, make payment of the balance due for that
portion of the Work fully completed and accepted. If the remaining balance to be held by
the County for Work not fully completed or corrected is less than the retainage
stipulated in the Contract, and if bonds have been furnished as required in Article 6, the
written consent of the surety to the payment of the balance due for that portion of the
Work fully completed and accepted shall be submitted by the Contractor to the
Professional with the application for such payment. Such payment shall be made
under the terms and conditions governing final payment, except that it shall not
constitute a waiver of claims.

16.9.3 The remainder of the Contract Price will be approved for payment upon final
completion of the work, acceptance of the work by the County and settlement of all
claims.
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16.10 Waiver of Claims

16.10.1 The making and acceptance of final payment will constitute a waiver of all
claims by the Contractor against the County, other than those previously made in
writing and still unsettled.

16.10.1.1 The making and acceptance of final payment will constitute a waiver of all
claims by the County against the Contractor, except claims arising from unsettled liens
from defective Work appearing after final inspection pursuant to 16.7; from failure to
comply with the Contract Documents or the terms of any special guarantees specified
therein; or from the Contractor’s continuing obligations under the Contract Documents.

ARTICLE 17 — SUSPENSION OF WORK AND TERMINATION
17.1 Suspension of Work

17.1.1 At any time and without cause, the County may suspend the Work or any portion
thereof for a period of not more than ninety (90) days by notice in writing to the
Contractor and the Professional, which will fix the date on which Work will be
resumed. The Contractor shall resume the Work on the date so fixed. The Contractor
shall be allowed an adjustment in the Contract Price or an extension of the Contract
Time, or both, directly attributable to any such suspension if the Contractor makes any
approved claim therefore as provided in Articles 12 and 13.

17.2 Termination For Cause

17.2.1 Upon the occurrence of any one or more of the following events:

a) If the Contractor fails to perform the Work in accordance with the Contract
Documents (including, but not limited to, failure to supply sufficient skilled
workers or suitable material or equipment; or failure to adhere to the progress
schedule established;

b) If the Contractor disregards laws or regulations of any Regulations of any public
agency having jurisdiction;

c) If the Contractor disregards the authority of the Professional or the Project
Manager; or

d) If the Contractor otherwise violates in any substantial way any provisions of the
Contract Documents.

The County may, after giving the Contractor and surety seven (7) working days’
written notice and to the extent permitted by Laws and Regulations, terminate the
services of the Contractor; exclude the Contractor from the site; take possession of
the Work and of all the Contractor’s tools, appliances, construction equipment and
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machinery at the site; use the same to the full extent they could be used by the
Contractor (without liability to the Contractor for trespass or conversion); incorporate
in the Work all material and equipment stored at the site or for which the County has
paid the Contractor but which are stored elsewhere; and finish the Work as the County
may deem expedient. In such case, the Contractor shall not be entitled to receive any
further payment beyond an amount equal to the value of the work actually completed
and the value of material and equipment not incorporated in the work but delivered and
suitably stored, less the aggregate of payments previously made. If the direct and
indirect costs of completing the work exceed the unpaid balance of the contract price,
the Contractor shall pay the difference to the County. Such costs incurred by the
County shall be verified by the Professional and incorporated in a Change Order; but
in finishing the work the Contractor shall not be required to obtain the lowest figure for
the work performed. The Contractor’s obligations to pay the difference between such
costs and such unpaid balance shall survive termination of the agreement.

17.2.2 In the event the County terminates the contract for cause and it is subsequently
judicially determined that there was no cause for termination, the termination for
convenience provision will be the means for disposition of the balance of the contract
obligations.

17.3 Termination for Convenience

17.3.1 Upon seven (7) working days’ written notice to the Contractor and the
Professional, the County may, without cause and without prejudice to any other right
or remedy of the County, elect to terminate the Contract. In such case, the Contractor
shall be paid (without duplication of any items):

a) For completed and acceptable Work executed in accordance with the Contract
Documents prior to the effective date of termination, including fair and
reasonable sums for overhead and profit on such Work;

b) For expenses sustained prior to the effective date of termination in performing
services and furnishing labor, material or equipment as required by the Contract
Documents in connection with uncompleted Work, plus fair and reasonable sums
for overhead and profit on such expenses;

c) For all claims, costs, losses and damages incurred in settlement of terminated
contracts with subcontractors, suppliers and others; and

d) For reasonable expenses directly attributable to termination.

The Contractor shall not be paid on account of loss of anticipated profits or revenue or
other economic loss arising out of or resulting from such termination.

65



17.3.2 If through no act or fault of the Contractor, the Work is suspended for a period of
more than ninety (90) calendar days by the County, or under an order of court or other
public authority, or the Professional fails to act on any Application for Payment within
thirty (30) calendar days after it is submitted, or the County fails for thirty-one (31)
calendar days to pay the Contractor any sum finally determined to be due, then the
Contractor may, upon seven (7) working days’ written notice to the County and the
Professional, terminate the Agreement and recover from the County payment on the
same terms as provided in 17.2.2, provided the County or the Professional did not
remedy such suspension or failure within that time. In lieu of terminating the Agreement
and without prejudice to any other right or remedy, if the Professional has failed for
thirty-one (31) calendar days to pay the Contractor any sum finally determined to be
due, the Contractor may upon seven (7) days’ written notice to the County and the
Professional stop the Work until payment is made of all such amounts due the
Contractor, including interest thereon. The provisions of this paragraph are not
intended to preclude the Contractor from making claim under Articles 12 and 13 for an
increase in Contract Price or Contract Time or otherwise for expenses or damage
directly attributable to the Contractor’s stopping Work as permitted by this paragraph.

ARTICLE 18 — DISPUTES

18.1 All disputes arising under this Contract or its interpretation whether involving law,
fact or both, or extra work, and all claims for alleged breach of contract, shall within ten
(10) working days of the commencement of the dispute be presented by the Contractor
to the County for decision. All papers pertaining to claims shall be filed in quadruplicate.
Such notice need not detail the amount of the claim but shall state the facts surrounding
the claim in sufficient detail to identify the claim, together with its character and scope.
In the meantime, the Contractor shall proceed with the Work as directed. Any claim not
presented within the time limit specified in this paragraph shall be deemed to have been
waived, except that if the claim is of a continuing character and notice of the claim is not
given within ten (10) working days of its commencement, the claim will be considered
only for a period commencing ten (10) working days prior to the receipt by the County
of notice thereof. Each decision by the County will be in writing and will be mailed to the
Contractor by registered or certified mail, return receipt requested, directed to the
Contractor’s last known address.

18.1.1 If the Contractor does not agree with any decision of the County, the
Contractor shall seek mediation by a certified circuit court civil mediator who will be
agreed to by the parties or, if the parties cannot agree to a mediator within thirty (30)
calendar days of the request for mediation, said mediator will be chosen by the
Contractor. Any mediation will be held in Polk County, unless otherwise agreed to by
the County. The parties will cooperate in good faith with the mediator with the cost of
the mediator split equally between the parties, if the mediator is agreed upon, and by
the Contractor if agreement on the mediator cannot be reached.
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18.1.2 If the Contractor does not agree with any decision of the County, or the
mediation is unsuccessful, the Contractor shall in no case allow the dispute to delay
the Work but shall notify the County promptly that the work proceeding under protest
and that the matter in question may be accepted from the final release.

ARTICLE 19 - MISCELLANEOUS

19.1 Whenever any provision of the Contract Documents requires the giving of written
notice, it will be deemed to have been validly given if delivered in person to the
individual or to a member of the firm or to an officer of the corporation for whom it is
intended, or if delivered at or sent by registered or certified mail, postage prepaid, to the
last business address known to the giver of the notice.

19.2 When any period of time is referred to in the Contract Documents by days, it will
be computed to exclude the first and include the last day of such period. If the last day
of any such period falls on a Saturday or Sunday or on a day made a legal holiday by
the law of the applicable jurisdiction, such day will be omitted from the computation. A
calendar day of twenty-four (24) hours measured from midnight to the next midnight will
constitute a day.

19.3 Should the County or the Contractor suffer injury or damage to its person or
property because of any error, omission or act of the other or of any of their employees,
agents or others for whose acts they may be legally liable, claim should be made in
writing to the other party within a reasonable time of the first observance of such injury
or damage.

19.4 All representations, warranties and guarantees made in the contract documents
will survive final payment and termination or completion of the agreement. Also, the
obligation of the Contractor to maintain the work until initiation of operation shall
survive final payment, termination or completion of the Contract.

19.5 The Contractor shall keep adequate records and supporting documentation
applicable to the Work and Contract. Said records and documentation shall be retained
by the Contractor for a minimum of five (5) years from the date of final completion or
termination of this Contract. The County shall have the right to audit, inspect and copy
all such records and documentation as often as the County deems necessary during
the period of the Contract and for a period of five (5) years thereafter provided,
however, such activity shall be conducted only during normal business hours. The
County, during this period of time, shall also have the right to obtain a copy of and
otherwise inspect any audit made at the direction of the Contractor as concerns the
aforesaid records and supporting documentation.
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ARTICLE 20 - Unauthorized Alien(s):

20.1.1 The vendor agrees that unauthorized aliens shall not be employed nor utilized in
the performance of the requirements of this solicitation. The County shall consider the
employment or utilization of unauthorized aliens a violation of Section 274A(e) of the
Immigration and Naturalization Act (8 U.S.C. 1324a). Such violation shall be cause for
unilateral termination of this Agreement by the County. As part of the response to this
solicitation, the successful vendor will complete and submit the attached form “Affidavit
Certification Immigration Laws.”

ARTICLE 21 - EMPLOYMENT ELIGIBILITY VERIFICATION (E-VERIFY)

A. Unless otherwise defined herein, terms used in this Section which are
defined in Section 448.095, Florida Statutes, as may be amended from time to time,
shall have the meaning ascribed in said statute.

B. Pursuant to Section 448.095(5), Florida Statutes, the contractor hereto,
and any subcontractor thereof, must register with and use the E-Verify system to verify
the work authorization status of all new employees of the contractor or subcontractor.
The contractor acknowledges and agrees that (i) the County and the contractor may not
enter into this Agreement, and the contractor may not enter into any subcontracts
hereunder, unless each party to this Agreement, and each party to any subcontracts
hereunder, registers with and uses the E-Verify system; and (ii) use of the U.S.
Department of Homeland Security’s E-Verify System and compliance with all other
terms of this Certification and Section 448.095, Fla. Stat., is an express condition of this
Agreement, and the County may treat a failure to comply as a material breach of this
Agreement.

C. By entering into this Agreement, the contractor becomes obligated to
comply with the provisions of Section 448.095, Fla. Stat., "Employment Eligibility," as
amended from time to time. This includes but is not limited to utilization of the E-Verify
System to verify the work authorization status of all newly hired employees, and
requiring all subcontractors to provide an affidavit attesting that the subcontractor does
not employ, contract with, or subcontract with, an unauthorized alien. The contractor
shall maintain a copy of such affidavit for the duration of this Agreement. Failure to
comply will lead to termination of this Agreement, or if a subcontractor knowingly
violates the statute or Section 448.09(1), Fla. Stat., the subcontract must be terminated
immediately. If this Agreement is terminated pursuant to Section 448.095, Fla. Stat.,
such termination is not a breach of contract and may not be considered as such. Any
challenge to termination under this provision must be filed in the Tenth Judicial Circuit
Court of Florida no later than 20 calendar days after the date of termination. If this
Agreement is terminated for a violation of Section 448.095, Fla. Stat., by the contractor,
the contractor may not be awarded a public contract for a period of 1 year after the date
of termination. The contractor shall be liable for any additional costs incurred by the
County as a result of the termination of this Agreement. Nothing in this Section shall be
construed to allow intentional discrimination of any class protected by law.
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ARTICLE 22 - PERFORMANCE EVALUATION
22.1 Contractor Evaluation

22.1.1 The Contractor’s performance shall be evaluated during and after completion of
the project. The evaluation shall be conducted in accordance with the Procurement
Procedures, dated May 10, 2006, for Contractor Evaluation.

ARTICLE 23 - ALLOWANCES
23.1 Allowance Work

23.1.1 When the County determines, at its sole discretion, that it wishes to include an
Allowance in the Contract, said amount shall be included in the Contract Price, Article 2
of the Contract (Part E).

23.1.2 Allowance Work, in the amount of five percent (5%) of the awarded contractors
bid or $250,000, whichever is less, may be included in the Contract Price. No individual
allowance request shall be greater than $50,000 without approval of the Board of
County Commissioners. The Contract Work and all Allowance Work shall be performed
in full compliance with all requirements of the Contract Documents. The sum of all
approved Allowance Work performed pursuant hereto shall not exceed the amount of
the Allowance. When all Work has been completed under this contract any balance of
the original Allowance remaining at the completion of all Work shall be deducted from
the Contract Price.

23.1.3 The number of calendar days specified in the Contract for performance of the
Work shall include a total time allowance of no more than 60 days or fifteen percent
(15%) of the time specified at the time contract award for final completion of the project,
whichever is less, for performance of Allowance Work. When all Work has been
completed under this contract any time set aside for Allowance Work remaining at the
completion of all Work shall be deducted from the Contract Time.

23.1.4 Upon a determination by the County Manager or his designee that certain
construction work for which detailed specifications were not prepared or the scope of
such work was not fully established at the time the County entered into a contract and
upon determining that, for the purposes of expediency and efficiency, it would be in the
County’s best interest to have said work completed by the Project's Contractor, the
County Manager or his designee will take appropriate action pursuant to the
“Allowance” provision established under the Contract for the Project.

23.1.5 All charges and time for Allowance Work must be pre-approved in writing by the
County Manager or his designee. Said written pre-approval shall be in the form of an
Allowance Authorization Release (AAR), which shall describe in detail the Allowance
Work to be performed, the price for the Allowance Work and the time, if any, allocated
for performance of the Allowance Work, as well as containing the authorizing signature
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of the County Manager or his designee. The Contractor shall not be authorized to
perform any Allowance Work without the required AAR.

ARTICLE 24 - ANNUAL APPROPRIATIONS
24.1 Appropriations

24.1.1 Contractor acknowledges that the County, during any fiscal year, shall not
expend money, incur any liability, or enter into any agreement which, by its terms,
involves the expenditure of money in excess of the amounts budgeted or the reduction
of revenues for those budgeted agreements that may be available for expenditure
during such fiscal year. Any agreement, verbal or written, made in violation of this
subsection is null and void, and no money may be paid on such agreement. Nothing
herein contained shall prevent the making of agreements for a period exceeding one
year, but any agreement so made shall be executory only for the value of the services
to be rendered or agreed to be paid for in succeeding fiscal years. Accordingly, the
County’s performance and obligation to pay under this agreement is contingent upon
annual appropriation.

ARTICLE 25 - PUBLIC RECORDS LAW

a) The Contractor acknowledges the County’s obligations under Article |, Section
24, of the Florida Constitution and under Chapter 119, Florida Statutes, to
release public records to members of the public upon request and comply in the
handling of the materials created under this Agreement. The Contractor further
acknowledges that the constitutional and statutory provisions control over the
terms of this Agreement. In association with its performance pursuant to this
Agreement, the Contractor shall not release or otherwise disclose the content of
any documents or information that is specifically exempt from disclosure
pursuant to all applicable laws.

b) Without in any manner limiting the generality of the foregoing, to the extent
applicable, the Contractor acknowledges its obligations to comply with Section
119.0701, Florida Statutes, with regard to public records, and shall:

(1) keep and maintain public records required by the County to perform the
services required under this Agreement;

(2) upon request from the County’s Custodian of Public Records or his/her
designee, provide the County with a copy of the requested records or
allow the records to be inspected or copied within a reasonable time at a
cost that does not exceed the cost provided in Chapter 119, Florida
Statutes, or as otherwise provided by law;

(3) ensure that public records that are exempt or confidential and exempt
from public records disclosure requirements are not disclosed except as
authorized by law for the duration of the term of this Agreement and
following completion of this Agreement if the Contractor does not transfer
the records to the County; and
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(4) upon completion of this Agreement, transfer, at no cost, to the County all
public records in possession of the Contractor or keep and maintain public
records required by the County to perform the service. If the Contractor
transfers all public records to the County upon completion of this
Agreement, the Contractor shall destroy any duplicate public records that
are exempt or confidential and exempt from public records disclosure
requirements. If the Contractor keeps and maintains public records upon
completion of this Agreement, the Contractor shall meet all applicable
requirements for retaining public records. All records stored electronically
must be provided to the County, upon request from the County’s
Custodian of Public Records, in a format that is compatible with the
information technology systems of the County.

c) IF THE CONTRACTOR HAS QUESTIONS REGARDING THE
APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO THE
CONTRACTOR’S DUTY TO PROVIDE PUBLIC RECORDS
RELATING TO THIS AGREEMENT, CONTACT THE COUNTY’S
CUSTODIAN OF PUBLIC RECORDS AT:

RECORDS MANAGEMENT LIAISON OFFICER POLK COUNTY
330 WEST CHURCH ST.

BARTOW, FL 33830

TELEPHONE: (863) 534-7527

EMAIL: RMLO@POLK-COUNTY.NET

ARTICLE 26 — NO CONSTRUCTION AGAINST DRAFTER

The Parties acknowledge that this Agreement and all the terms and conditions
contained herein have been fully reviewed and negotiated by the Parties. Accordingly,
any rule of construction to the effect that ambiguities are to be resolved against the
drafting party shall not apply in interpreting this Agreement.
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SUPPLEMENTARY CONDITIONS

These services are funded by U.S. Department of Treasury (USDT) through the
American Rescue Plan Act (ARP), State and Local Fiscal Recovery Funds (SLRF). All
requirements of the federal award are applicable to the Successful Contractor(s),
subcontractor, and any material suppliers. All services must be performed in
accordance with applicable Federal, State, and Local regulations.

Definitions

The term “Underground Facilities” means all underground pipelines, conduits, ducts,
cables, wires, manholes, vaults, tanks, tunnels, or other such facilities or attachments,
and any encasements containing such facilities, including those that convey electricity,
gases, steam, liquid petroleum products, telephone or other communications, cable
television, water, wastewater, stormwater, other liquids or chemicals, or traffic or other
control systems.

NOTE: Any information provided in the Technical Specifications or Drawings that
relates to the Procurement process of this solicitation is superseded by the County’s
Procurement Policies and Procedures Manual, the General Conditions, and the
Supplementary Conditions contained herein.

Calculation of Liquidated Damages

Liquidated damages shall apply to meeting the substantial completion date upon which
the facility shall be fully functioning as intended.

Should the Contractor not meet the agreed upon date of substantial completion, as
outlined within the Notice to Proceed, liquidated damages to continue inspections and
project management shall be calculated as follows:

Inspection Services 5 hours per day @ 150.00 per hour $ 750.00
Project Management 2 hours per day @ $195.00 per hour ~ $ 390.00
Mileage 75 miles per day @ $0.655 per mile $ 49.13
Other Miscellaneous Project Expenses $ 10.87
Total Daily Liquidated Damages $1,200.00

Should the Contractor request and be granted additional time to reach Substantial
Completion via change order(s), the last revised date shall be the date used to calculate
the time for which liquidated damages will be assessed.

Construction Cost Estimate

The construction cost estimate for this project is $4,400,000.
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Project Location

The Work will occur in the Jordan’s Grove Facility owned by PCU and located at 428
Sardinia Circle within the William's Preserve Development in Davenport Florida. The
nearest major intersection to the project site is Lee Jackson Highway and Catalina
Boulevard.

Site Access

The project is located within existing rights-of-way and Polk County property. Contractor
shall provide adequate access to minimize disruption to residents and businesses.
Contractor shall provide noise control, access control to ensure site security and safety
of residents, and erosion control to prevent damage to private property.

Contractor shall be responsible for ensuring construction areas are secured and safe to
the public each day. Necessary safety measures such as barricades, signs and fences
shall be properly set every day. Trenches and excavations shall not be left open during
Contractor non-work times.

Award of Contract and Contract Time

The County’s intent is to award this bid to the lowest responsive and responsible
Contractor meeting qualifications. The County may reject all or may award the entire
bid, as best serves the interest of County.

The Contract Time is as follows: 365 CALENDAR DAYS

The Contract Time for this project is a total of 335 calendar days from Notice to Proceed
to reach Substantial Completion and 365 calendar days from Notice to Proceed for Final
Completion.

Completion of the contract will have been achieved once Final Completion has been
reached and all final documentation, including final application for payment, received
and processed by PCU. No more than 30 calendar days will be allowed for completion
of close out documentation.

Bonding Requirements

General Conditions, Article 2-Definitions, 2.6 the term “Bonds” is replaced in its entirety:
2.6 The term “Bonds” means the Bid, Performance, and Payment Bonds and other
instruments of security furnished by the Contractor and its Surety in accordance with the
Contract Documents.

General Conditions, Article 6-Bonds, Insurance, Indemnification, 6.1 Public Construction
Bonda and Other Bonds is deleted and replaced in its entirety:
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6.1 Performance Bond, Payment Bond and Other Bonds

6.1.1 The Contractor shall furnish a Performance Bond and a Payment Bond, in an
amount equal to the amount recommended for award and, if called out in the contract,
the allowance amount, as security for the faithful performance and payment,
respectively, of all the Contractor’s obligations under the Contract Documents. These
Bonds shall remain in effect at least until one year after the date when final payment
becomes due, except as otherwise provided by Laws or Regulations or by the Contract
Documents. The Contractor shall also furnish such other Bonds as are required by the
Supplementary Conditions. All Bonds shall be in the form prescribed by the Contract
Documents except as otherwise provided by Laws or Regulations and shall be executed
by such sureties as are named in the current list of “Companies Holding Certificates of
Authority as Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring
Companies” as published in Circular 570 (amended) by the Audit Staff, Bureau of
Government Financial Operations, U.S. Treasury Department and A.M. Best rated AVII|
or better.

6.1.2 The Contractor shall be required to furnish additional coverage for added work.
The surety is required to increase the amount of the bonds in the same amount
of one or more change orders.

6.1.3 The bonds required by the Contract Documents to be purchased and maintained
by the Contractor shall be obtained from a surety that is duly licensed or
authorized in the State of Florida to issue bond for the limits and coverages so
required. All bonds signed by an agent must be accompanied by a certify copy of
authority to act. Such surety shall also meet such additional requirements and
qualifications as may be provided in the Supplementary conditions.

6.1.4 If the surety on any bond furnished by the Contractor is declared bankrupt,
becomes insolvent, its right to do business is terminated in any state or it ceases
to meet the requirements of 6.1.1, the Contractor shall within ten (10) work days
thereafter substitute another bond and surety, both of which must be acceptable
to the County.

Warranty Reguirements

The warranty period for completed work shall be as outlined in the technical
specifications. In some sections of the Contract Documents, warranty requirements may
be more stringent than indicated in the General Conditions. In the event there is a
warranty conflict, the more stringent warranty requirement will apply.
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Qualifications

Bidder shall be a current State of Florida licensed General Contractor with experience in
the installation of ground storage tanks equal to or greater than 1.0 million gallons, large
diameter (<10-inch) yard piping, horizontal split-case pumps, vertical turbine pumps,
and variable frequency drives (VFDs) in the state of Florida as the prime bidder.

Bidder should submit the following with their bid:
1. Copy of valid State of Florida License as a General Contractor.

A copy of the license should be included with the bid submittal, or within three days
of request.

2. Contractor shall be registered under the governmentwide System for Award
Management (SAM) at htips://sam.gov/content/home at the time of bid submittal.
The apparent low bid Contractor and its listed subcontractors shall not be
debarred or suspended or in the process of being debarred or suspended.

3. Bidder must provide five (5) references from clients in which the bidder has
performed similar size and scope services as the prime contractor, within the
past ten (10) years, for projects involving ground storage tank installation of at
least 1.0 million gallons, large diameter yard piping, horizontal split-case pumps,
vertical turbine pumps and/or VFDs. Each reference should include:

a) Name of the client
b) Address of the client
c) Contact person to include:
i. Phone number and email address
d) Superintendent’s name
e) Length of pipe(s) and size(s) constructed/installed
f) Type and size of pumps installed (if applicable)
g) Size of ground storage tank(s) installed (if applicable)
h) Number and size (horsepower) of VFDs installed (if applicable)
i) Period of Performance (start and end date of the services)
j) Brief description of the services provided.

References should be submitted with the bid or must be provided within three (3)
business days upon request and prior to award.

Record Drawings

Contractor shall be responsible for As-Built Drawings. Shop drawings are to be
submitted within 30-days of Pre-Construction meeting. As-Built Drawing red-line mark-
ups shall be submitted by the contractor 30 days prior to substantial completion. As-
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Built Drawings shall be submitted by the Contractor with the Certificate of Substantial
Completion.

Shop Drawings and Submittals

Contractor shall be responsible for preparation and submission of shop drawings and
As-Built drawings. Shop drawings shall be submitted in a manner to maintain the
approved construction schedule. All shop drawings shall be stamped indicating the
Contractor has reviewed them prior to submittal. Professional will review shop drawings,
detailed construction submittals, and material samples required by the contract manual
for general conformance with the design requirements.

If shop drawings or other submittals are rejected more than once, the Contractor shall
be responsible for additional services for the Professional to review additional submittals
on an hourly basis as outlined below:

Project Manager @ $195.00 per hour

Percentage of Work

The prime contractor shall perform a minimum of 51% of all work contained within the
scope of work as outlined in the contract documents. This percentage of work
requirement does not include the furnishing of materials or equipment in the
construction, if not installed by the primary contractor.

Additional Information

Contractor shall supply the County with a compilation of daily reports from the assigned
construction activity on a weekly basis. Report will be submitted to the assigned CIP
Project Manager or his representative for the County approval of the Utilities Operations
Division Director or his designee. The report shall include the construction progress and
relevant issues per construction area. Contractor is responsible for insuring site is
secured each day to ensure site is not tampered with.

Contractor shall provide the County with a comprehensive contact list to include all key
Contractor personnel as well as all subcontractors’ contact information. The contact

information shall include name of contact, project responsibility, telephone number, cell
phone number, email address, physical address and/or mailing address along with city,
state, and zip code. This must be provided for all personnel associated with the Project.

All signs, mailboxes, fences, guardrails, curbs, pavement markings, utility poles, plants,
shrubs, trees, and other miscellaneous items shall be removed, reinstalled and/or
replaced to match pre-construction conditions or better, or as directed by Owner.
Contractor is responsible for cost associated with holding poles and relocating guy wires
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as required for construction. All costs shall be incidental to construction cost and no
additional compensation shall be allowed.

RFI Logs

Polk County Utilities (PCU) will require Contractor to keep an RFI (request for
information) log on all RFI’s received in order to ensure proper recording. The Log
should include the date that the RF| was received, the RFI subject and matter, the
engineer/consultant that has been assigned to satisfy the RFI, the RFI resolution, and
the date the RF| answer was submitted to Polk County and the party that issued the
RFI.

Project Contingencies

The Bid Form includes Project Contingency line items totaling $230,000. Prior written
approval by the Polk County Utilities Division Director is required for the expenditure of
any of these contingency funds. Any work performed prior to receiving written approval
is done at the Contractor’s risk.

Workdays/Work Times

Workdays shall be defined as Monday through Friday from 7:00 a.m. to 6:00 p.m.,
except for County holidays and unless otherwise agreed upon by the PCU Project
Manager.

Permits and Approvals

Contractor shall prepare and submit Maintenance of Traffic (MOT) plans to comply with
requirements of Polk County Roads and Drainage Division and Florida Department of
Transportation (FDOT) permits, as applicable.

The following permits shall be obtained by the Contractor per Section 7.6 of the General
Conditions:

¢ NPDES General Permit Authorization for Construction Activities
o Polk County Building Permit

¢ Permits required for hauling salvaged items, debris, materials, supplies, and/or
equipment over public roadways.

The following permits have been or will be obtained before the NTP by the County for
construction of this Work:

o FDEP Minor Revision to a Wastewater Facility or Activity Permit
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e Polk County Level 3 Site Plan Permit
¢ Southwest Florida Water Management District/FDEP: Environmental Resource
Permit (Stormwater System Modification)

Contractor and Subcontractors

The Contractor may self-perform any areas of the work that they are specifically
qualified in that field. Otherwise, the Contractor shall employ qualified, experienced
subcontractors for each area of the work.

Project Sign
Contractor shall provide a project sign as shown in the Drawings.

Substitute Material

“Equivalent” or “Approved Equal” substitutions of any materials or supplies will require
prior approval by Polk County Utilities Operations via an addendum. Any approved
substitutions to equipment or supplies should be incorporated as a part of the prime
Contractor’s bid submittal. (GC 7.3)

Suppliers are encouraged to review Polk County Utilities Standards and Specifications
Manual Section 113 for information regarding how to apply for approval and inclusion in
the established standards. The Standards and Specifications Manual is available at
https://www.polk-county.net/utilities/utilities-code.

Reqgistration
The Successful Bidder must register in our Vendor Database if you have not already

done so prior to the award of this bid. A purchase order cannot be issued to a vendor
until they are registered. You may register at the following link: https://www.polk-
county.net/procurement/vendor-registration.
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SUPPLEMENTAL CONDITIONS-FEDERAL CLAUSES

The County has been awarded and received American Rescue Plan Act, State and
Local Fiscal Recovery Funds (“SLFRF”) for the services to be provided under the
Agreement from the U.S. Department of Treasury. In accordance with the federal
procurement standards at 2 C.F.R. sections 200.317 through 200.327 the following
clauses are incorporated in this RFP, any resulting award with the prime Contractor,
and any resulting contracts between the prime Contractor and sub-contractors and
material suppliers. The following conditions are supplemental to the General Terms and
Conditions. Where there is conflict, these Supplemental Conditions prevail unless the
General Terms and Conditions are stricter.

1. Equal Employment Opportunity.
During the performance of this Contract, the Contractor agrees as follows:

(1) The Contractor will not discriminate against any employee or applicant for
employment because of race, color, religion, sex, or national origin. The Contractor will
take affirmative action to ensure that applicants are employed, and that employees are
treated during employment without regard to their race, color, religion, sex, or national
origin. Such action shall include, but not be limited to the following: Employment,
upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection for training,
including apprenticeship. The Contractor agrees to post in conspicuous places,
available to employees and applicants for employment, notices to be provided setting
forth the provisions of this nondiscrimination clause.

(2) The Contractor will, in all solicitations or advertisements for employees placed
by or on behalf of the Contractor, state that all qualified applicants will receive
considerations for employment without regard to race, color, religion, sex, or national
origin.

(3) The Contractor will send to each labor union or representative of workers with
which he has a collective bargaining agreement or other contract or understanding, a
notice to be provided advising the said labor union or workers' representatives of the
Contractor's commitments under this section, and shall post copies of the notice in
conspicuous places available to employees and applicants for employment.

(4) The Contractor will comply with all provisions of Executive Order 11246 of
September 24, 1965, and of the rules, regulations, and relevant orders of the Secretary
of Labor.

(5) The Contractor will furnish all information and reports required by Executive
Order 11246 of September 24, 1965, and by rules, regulations, and orders of the
Secretary of Labor, or pursuant thereto, and will permit access to his books, records,
and accounts by the administering agency and the Secretary of Labor for purposes of
investigation to ascertain compliance with such rules, regulations, and orders.
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(6) In the event of the Contractor's noncompliance with the nondiscrimination
clauses of this contract/Purchase Order or with any of the said rules, regulations, or
orders, this contract/Purchase Order may be canceled, terminated, or suspended in
whole or in part and the Contractor may be declared ineligible for further Government
contracts or federally assisted construction contracts in accordance with procedures
authorized in Executive Order 11246 of September 24, 1965, and such other sanctions
as may be imposed and remedies invoked as provided in Executive Order 11246 of
September 24, 1965, or by rule, regulation, or order of the Secretary of Labor, or as
otherwise provided by law.

(7) The Contractor will include the portion of the sentence immediately preceding
paragraph (1) and the provisions of paragraphs (1) through (7) in every subcontract or
purchase order unless exempted by rules, regulations, or orders of the Secretary of
Labor issued pursuant to section 204 of Executive Order 11246 of September 24, 1965,
so that such provisions will be binding upon each subcontractor or vendor. The
Contractor will take such action with respect to any subcontract or purchase order as
the administering agency may direct as a means of enforcing such provisions, including
sanctions for noncompliance: Provided, however, That in the event a Contractor
becomes involved in, or is threatened with, litigation with a subcontractor or vendor as a
result of such direction by the administering agency the Contractor may request the
United States to enter into such litigation to protect the interests of the United States.

2. Contract Work Hours and Safety Standards Act.

(1) Overtime requirements. Neither the Contractor, nor any subcontractor
contracting for any part of the contract work which may require or involve the
employment of laborers or mechanics shall require or permit any such laborer or
mechanic in any workweek in which he or she is employed on such work to work in
excess of forty hours in such workweek unless such laborer or mechanic receives
compensation at a rate not less than one and one-half times the basic rate of pay for all
hours worked in excess of forty hours in such workweek.

(2) Violation; liability for unpaid wages: liquidated damages. In the event of any
violation of the clause set forth in paragraph (1) of this section the Contractor and any
subcontractor responsible therefor shall be liable for the unpaid wages. In addition, such
Contractor and subcontractor shall be liable to the United States (in the case of work
done under contract for the District of Columbia or a territory, to such District or to such
territory), for liquidated damages. Such liquidated damages shall be computed with
respect to each individual laborer or mechanic, including watchmen and guards,
employed in violation of the clause set forth in paragraph (1) of this section, in the sum
of $10 for each calendar day on which such individual was required or permitted to work
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in excess of the standard workweek of forty hours without payment of the overtime
wages required by the clause set forth in paragraph (1) of this section.

(3) Withholding for unpaid wages and liquidated damages. the U.S. Department
of Treasury, the applicable Federal agency, or Polk County as the recipient shall upon
its own action or upon written request of an authorized representative of the Department
of Labor withhold or cause to be withheld, from any moneys payable on account of work
performed by the Contractor or subcontractor under any such contract or any other
Federal contract with the same prime Contractor, or any other federally-assisted
contract subject to the Contract Work Hours and Safety Standards Act, which is held by
the same prime Contractor, such sums as may be determined to be necessary to satisfy
any liabilities of such Contractor or subcontractor for unpaid wages and liquidated
damages as provided in the clause set forth in paragraph (2) of this section.

(4) Subcontracts. The Contractor or subcontractor shall insert in any
subcontracts the clauses set forth in paragraph (1) through (4) of this section and also a
clause requiring the subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for compliance by any
subcontractor or lower tier subcontractor with the clauses set forth in paragraphs (1)
through (4) of this section.

3. Clean Air Act and the Federal Water Pollution Control Act.

Clean Air Act

(1) The Contractor agrees to comply with all applicable standards, orders or
regulations issued pursuant to the Clean Air Act, as amended, 42 U.S.C. § 7401 et seq.

(2) The Contractor agrees to report each violation to the County and understands
and agrees that the County will, in turn, report each violation as required to assure
notification to the U.S. Department of Treasury and the appropriate Environmental
Protection Agency Regional Office.

(3) The Contractor agrees to include these requirements in each subcontract
exceeding $150,000 financed in whole or in part with Federal assistance provided by
the U.S. Department of Treasury .

Federal Water Pollution Control Act

(1) The Contractor agrees to comply with all applicable standards, orders or
regulations issued pursuant to the Federal Water Pollution Control Act, as amended, 33
U.S.C. 1251 et seq.

(2) The Contractor agrees to report each violation to the County and understands
and agrees that the County will, in turn, report each violation as required to assure
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notification to the U.S Department of Treasury, and the appropriate Environmental
Protection Agency Regional Office.

(3) The Contractor agrees to include these requirements in each subcontract
exceeding $150,000 financed in whole or in part with Federal assistance provided by
the U.S. Department of Treasury.

4, Debarment and Suspension. (Exhibit XXI)

(1) This Contract/Purchase Order is a covered transaction for purposes of 2
C.F.R. pt. 180 and 2 C.F.R. pt. 3000. As such the Contractor is required to verify that
none of the Contractor, its principals (defined at 2 C.F.R. § 180.995), or its affiliates
(defined at 2 C.F.R. § 180.905) are excluded (defined at 2 C.F.R. § 180.940) or
disqualified (defined at 2 C.F.R. § 180.935).

(2) The Contractor must comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt.
3000, subpart C and must include a requirement to comply with these regulations in any
lower tier covered transaction it enters into.

(3) This certification is a material representation of fact relied upon by Polk
County. If it is later determined that the Contractor did not comply with 2 C.F.R. pt. 180,
subpart C and 2 C.F.R. pt. 3000, subpart C, in addition to remedies available to the U.S.
Department of Treasury and the County. The Federal Government may pursue
available remedies, including but not limited to suspension and/or debarment.

(4) The bidder agrees to comply with the requirements of 2 C.F.R. pt. 180,
subpart C and 2 C.F.R. pt. 3000, subpart C while this offer is valid and throughout the
period of any contract or purchase order that may arise from this offer. The bidder
further agrees to include a provision requiring such compliance in its lower tier covered
transactions.

5. Byrd Anti-Lobbying Amendment, 31 U.S.C. § 1352 (as amended)

Contractors who apply or bid for an award of $100,000 or more shall file the required
certification (attached hereto as Exhibit “B”). Each tier certifies to the tier above that it
will not and has not used Federal appropriated funds to pay any person or organization
for influencing or attempting to influence an officer or employee of any agency, a
member of Congress, officer or employee of Congress, or an employee of a member of
Congress in connection with obtaining any Federal contract, grant, or any other award
covered by 31 U.S.C. § 1352. Each tier shall also disclose any lobbying with non-
Federal funds that takes place in connection with obtaining any Federal award. Such
disclosures are forwarded from tier to tier up to the recipient.
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6. Procurement of Recovered Materials.

(1) In the performance of this Contract/Purchase Order, the Contractor shall
make maximum use of products containing recovered materials that are EPA-
designated items unless the product cannot be acquired—

(i) Competitively within a timeframe providing for compliance with the
contract performance schedule;

(ii) Meeting contract performance requirements; or

(iii) At a reasonable price.

(2) Information about this requirement, along with the list of EPA-designate items,
is available at EPA’s Comprehensive Procurement Guidelines web site,
https://www.epa.gov/smm/comprehensive-procurement-guideline-cpg-program ."

7. Domestic Preference

In accordance with 2 CFR §200.322, to the greatest extent practicable under a Federal
award, the County must provide a preference for the purchase acquisition, or use of
goods, products, or materials produced in the United States (including but not limited to
iron, aluminum, steel, cement, and other manufactured products). The requirements of
this section must be included in all subawards including all contracts and purchase
orders for work or products under this award. For purposes of this section:

(1) “Produced in the United States” means, for iron and steel products, that all
manufacturing processes, from the initial melting stage through the application
of coatings, occurred in the United States.

(2) “Manufactured products” means items and construction materials composed
in whole or in part of non-ferrous metals such as aluminum; plastics and
polymer-based products such as polyvinyl chloride pipe; aggregates such as
concrete; glass, including optical fiber; and lumber.

8. Affirmative Action.

In accordance with 2 CFR §200.321, the County is committed to taking all necessary
steps to assure that minority businesses, women’s business enterprises, and labor
surplus area firms are used when possible. The Contractor shall also take such
affirmative steps in the selection of its subcontractors, laborers and materialmen.
Affirmative steps include:

(1) Placing qualified small and minority businesses and women'’s business
enterprises on solicitation lists;

(2) Assuring that small and minority businesses, and women’s business
enterprises are solicited whenever they are potential sources;
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(3) Dividing total requirements, when economically feasible, into smaller tasks or
quantities to permit maximum participation by small and minority businesses, and
women’s business enterprises;

(4) Establishing delivery schedules, where the requirement permits, which
encourage participation by small and minority businesses, and women’s business
enterprises; and

(5) Using the services and assistance, as appropriate, of such organizations as
the Small Business Administration and the Minority Business Development Agency of
the Department of Commerce.

9. Access to Records. The following access to records requirements apply to this
Contract and any Purchase Order issued hereunder:

(1) The Contractor agrees to provide Polk County and the U.S. Department of
Treasury, or any of their authorized representatives, including but not limited to the
Government Accountability Office (“GOA”), Treasury’s Office of Inspector General
(“OIG"), and the Pandemic Relief Accountability Committee (“PRAC”), access to any
books, documents, papers, and records of the Contractor which are directly pertinent to
this Agreement for the purposes of making audits, examinations, excerpts, and
transcriptions.

(2) The Contractor agrees to permit any of the foregoing parties to reproduce by
any means whatsoever or to copy excerpts and transcriptions as reasonably needed.

(3) The Contractor agrees to provide the U.S. Department of Treasury or their
authorized representatives access to construction or other work sites pertaining to the
work being completed under the applicable Purchase Order.”

10. USDT Seal, Logo, and Flags. The Contractor shall not use the USDT seal(s),
logos, crests, or reproductions of flags or likenesses of USDT agency officials without
specific USDT pre- approval.

11. Compliance with Federal Law, Regulations, and Executive Orders. This is an
acknowledgement that U.S. Department of Treasury American Rescue Plan financial
assistance will be used to fund the Contract only. The Contractor will comply will all
applicable federal law, regulations, executive orders, policies, procedures, and
directives.

12. No Obligation by Federal Government. The Federal Government is not a party
to this Purchase Order and is not subject to any obligations or liabilities to the non-
Federal entity, Contractor, or any other party pertaining to any matter resulting from this
Purchase Order.
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13. Program Fraud and False or Fraudulent Statements or Related Acts.

The Contractor acknowledges that 31 U.S.C. Chap. 38 (Administrative Remedies for
False Claims and Statements) applies to the Contractor’s actions pertaining to this
Purchase Order.

14. Default and Remedy.

Process. If the Contractor materially defaults in the timely performance of any Contract
obligation, or if the Contractor is otherwise in material default of the Contract, including,
without limitation, the Contractor’s failure to timely deliver any portion, or the entirety, of
the Project Work in accordance with the Contract documents, then the County shall have
the right to (i) with or without terminating the Contract, immediately call in any bonds or
other form of security, and engage other contractors or providers at the Contractor’s sole
cost and expense to provide those unperformed or deficient Contract obligations of the
Contractor; (ii) set-off the monetary amount of any and all damages arising therefrom,
whether direct or indirect, actual or liquidated, from the amounts due Contractor pursuant
to the Contract documents, (iii) immediately terminate the Contract by delivering written
notice to the Contractor, and (iv) pursue any and all remedies available in law, equity, and
under the Contract, including, without limitation, the recovery of any increased cost to the
County to complete the Project Work due to the loss of American Rescue Plan funding
caused, directly or indirectly, by the Contractor’'s delay. Upon any such termination
pursuant to this Section, the County shall pay the Contractor the full amount due and
owing for all services properly performed through the date of the Contract termination,
less any amount subject to the County’s right of set-off, and all liability of the County to
the Contractor shall cease.

Certain Material Defaults. Among other matters, including without limitation, the
Contractor’s failure to timely deliver any portion, or the entirety, of the Project Work in
accordance with the Contract documents, as described immediately above, any of the
following shall constitute the Contractor’'s material default of the Contract: the
appointment of a receiver to take possession of all or substantially all of the Contractor's
assets, a general assignment by the Contractor for the benefit of creditors, or any action
taken by or suffered by Contractor under any insolvency or bankruptcy act; or the
Contractor is convicted of a public entity crime, is determined to have violated federal or
state law prohibiting discrimination as stated in Section 287.134, Florida Statutes, or is
prohibited from performing work for or transacting business with the County pursuant to
Section 287.133 or to Section 287.134, Florida Statutes; or an assignment of the
Contract made without the express written consent of the County; or the submission of
a false certification to the County or engagement in prohibited business operations, both
as described in the Contract Documents.
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SPECIAL CONDITIONS

The County reserves the right to direct purchase any tangible personal property item of
the bid in order to save the sales tax on the selected item, which may include
equipment, materials, and supplies that are components of a construction bid, but
generally will purchase only major items. When the County exercises this option the
following procedures shall be used for ordering, receiving, and paying for the Owner
Direct Purchase (ODP) item.

BID PRICES: The bid must include the appropriate Florida State sales tax for all
components of the bid that makes up the lump sum amount submitted.

ORDERING: The items selected would be purchased directly from the suppliers the
contractor used to submit their bid to the County and therefore made a part of the
construction contract executed with the County.

The Contractor shall fully cooperate with the County, providing information for the
preparation of County issued purchase orders for these ODP’s, monitoring deliveries,
and approving invoices.

Following receipt of a sales tax savings form, the Contractors requisition from the
supplier and the suppliers quote to the Contractor, the County will issue a purchase
order to the supplier for the item selected for ODP to be delivered to the project site.
The approved purchase order will be sent to the supplier and the Contractor. The
Contractor shall verify that the purchase order was issued correctly. A separate sales
tax savings form and a separate purchase order shall be used for each item selected for
ODP.

After the County has affirmed that the items contained in the purchase order meets the
exemption requirements contained in Section 212.08(6), Florida Statute, and Rule 12A-
1.094, Florida Administration Code, the County will issue a Certificate of Entitlement. A
Certificate of Entitlement will be issued with each purchase order for each ODP. The
original Certificate of Entittement accompanied by the County approved purchase order,
the Contractors requisition to the supplier and the suppliers quote for the selected ODP
item will be placed on file with the Florida Department of Revenue. The Contractor and
supplier will be issued copies from the County.

EXPEDITING: The Contractor shall be responsible for expediting delivery to ensure that
ODP item(s) is received on time to maintain the construction schedule.

RECEIPT: The Contractor shall sign for and receive all materials; and retain packing
slips and delivery tickets for all materials delivered for the project. The Contractor shall
be responsible for receiving, warranting, insuring the proper installation and operation of
all materials and equipment required for the project, including all ODP items.
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BILLINGS/PAYMENTS: All ODP’s shall be billed to the County in care of the
Contractor.

The Contractor shall check all invoices for accuracy and completeness when received.
The Contractor shall be responsible for immediately notifying the supplier of any billing
errors and requesting corrected invoices as necessary.

Receipts and invoices must be processed in a timely manner in order to take advantage
of any discount payment terms and all discounts shall accrue to the County.

The Contractor shall prepare a direct purchase report for the County upon submittal of
each pay request.

OTHER CONSIDERATIONS: The County shall have title to all items of which any
payment has been made under these provisions.

The selection of ODP for any item contained within the bid does not relieve the
Contractor from liability for that item as it may be related to the quantity ordered,
condition, the maintenance and care of the item when delivered, installation,
incorporation of the item for its intended use in the work to be performed, and warranty
of the item in accordance with the contract documents. The Contractor shall maintain
products liability insurance, which shall include ODP items, as required for the normal
practice of general contracting.

The County shall have access to all necessary records in order to conduct audits to
determine the correctness and accuracy of any item purchased in accordance with
these provisions.

REDUCTION: The Contract will be reduced via deductive change order by the amount
of all items selected by the County for the ODP’s. The deductive change order will
require Division Director Approval.
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SALES TAX SAVINGS FORM

CONTRACT #

DESCRIPTION OF PROJECT

Materials (1) Amt. in Contract (2) Sales Tax (3) Net Amt. for
Purchase

1) This is the amount to be deducted from contract by change order.

2) The amount of the sales tax included in the material purchase line item supplied
by contractor.

3) The amount to be used by Procurement to make the material purchase per the
contractor’s stated quantities.

88




Part C — BID SHEETS AND ACKNOWLEDGEMENT FORM (Unit Price)

NAME OF PROJECT: BID 23-514, Jordan’s Grove Ground Storage Reservoir & High
Service Pump Station.

The undersigned, as Bidder, hereby declares that the only person or persons interested
in the Bid Submittal as principal or principals is or are named herein and that no other
person that herein mentioned has any interest in this Submittal or in the Contract to be
entered into; that this Submittal is made without any connection with any other person,
company or parties making a Bid Submittal; and that the Submittal is, in all respects, fair
and made in good faith, without collusion or fraud.

The bidder further declares that they have examined the site of the Work and informed
themselves fully in regard to all conditions pertaining to the place where the work is to
be done; that they have examined the Plans and Specifications for Work and
Contractual Documents relative thereto; that they have read all special provisions
furnished prior to the opening of Bids; and that they have satisfied themselves relative
to the work to be performed.

The Bidder proposes and agrees, if this Bid Submittal is accepted, to contract with the
County in the form of Contract specified; and to furnish all necessary materials,
equipment, machinery, tools, apparatus, means of transportation and labor necessary to
complete the Work.

ALL THE FOLLOWING REQUESTED INFORMATION MUST BE
HEREUPON GIVEN FOR THIS BID SUBMITTAL TO BE
CONSIDERED BY THE COUNTY

1. BID PRICE $

WRITTEN AMOUNT (SPELL OUT) DOLLARS

CENTS

(lump sum price for completing all required work in strict accordance with the
requirements specified in the Bid Package)

2. CONTRACT TIME TO 365 CALENDAR DAYS FOR FINAL
COMPLETION OF THIS PROJECT COMPLETION

NAME OF BIDDER

(type or printed firm, corporation, business or individual)
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CONTRACTOR’S LICENSE NUMBER

(Copy of License Attached)

State Certification Number

Individual's Name (Print or Type)

Polk County Registration Number

Polk County Business Receipt Tax
(Business License)

ADDENDUM RECEIPT

Individual's Name (Print or Type)

Company Name (Print or Type)

Bidder shall acknowledge below the receipt of any and all Addenda, if any, to the
Plans and Specifications, listing the Addenda by number and date.

Addendum No.

Addendum No.

Addendum No.

Date

Date

Date

We understand all requirements and state that as a legitimate bidder we will comply
with all the stipulations included in the bid package.

Submittal Date

(Bid Receiving Date)

BIDDER:

BY:

(Authorized Signature — in ink)

(Printed Name of Signer)

(Printed Title of Signer)

Address City

Telephone Number
Email Address

State Zip
Code




ACKNOWLEDGEMENT OF CONTRACTOR, IF A CORPORATION

STATE OF COUNTY OF The foregoing
instrument was acknowledged before me by means of __ physical presence or __ online
notarization this day of 20__, by

(name) as title of officer)
of (entity name), on behalf of the company, who ___is personally
known to me or __ has produced as identification.

Notary Public Signature:

Printed Name of Notary Public:

Notary Commission Number and Expiration:

(AFFIX NOTARY SEAL)
ACKNOWLEDGEMENT OF CONTRACTOR, IF A LIMITED LIABILITY COMPANY
STATE OF COUNTY OF The foregoing
instrument was acknowledged before me by means of __ physical presence or __ online
notarization this day of 20__, by

{(name) as (title of officer) of the
Company, pursuant to the powers conferred (entity name), on

behalf of the company, who __is personally known to me or __ has produced
as identification.

Notary Public Signature:

Printed Name of Notary Public:

Notary Commission Number and Expiration:

(AFFIX NOTARY SEAL)

ACKNOWLEDGEMENT OF FIRM, IF AN INDIVIDUAL

STATE OF County OF

The foregoing instrument was acknowledged before me by means of [_] physical presence or
[lonline notarization this (Date) By

{Name of acknowledging) who personally appeared before me at the time of notarization, and
[] is personally known to me or [_] has produced as identification and did certify to
have knowledge of the matters in the foregoing instrument and certified the same to be true in
all respects. Subscribed and sworn to (or affirmed) before me this (Date) _

(Official Notary Signature and Notary Seal)
(Name of Notary typed, printed or stamped)

Commission Number Commission Expiration Date
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PART D — EXHIBITS

EXHIBIT I: BID BOND

KNOW ALL MEN BY THESE PRESENTS, that we (hereinafter
called the Principal) and (hereinafter called the
Surety), a Corporation chartered and existing under the Laws of the State of

,and authorized to do business in the State of Florida, are held and firmly
bound unto Polk County, a political subdivision of the State of Florida, in the full and just
sum of dollars ($ ) good and lawful
money of the United States of America, to be paid upon demand of the County, to which
payment will and truly be made, we bind ourselves, our heirs, executors, administrators,
successors, and assigned jointly and severally and firmly by these presents.

WHEREAS, the Principal is about to submit, or has submitted to the County, a Bid
Submittal for the purpose of

NOW THEREFORE, the conditions of this obligation are such if the Bid Submittal is
accepted and recommended for award of a contract, the Principal shall, execute a
satisfactory contract documents including an executed Public Construction Bond
payable to County, in the amount of 100 percent (100%) of the total Contract Price, in
form and with surety satisfactory to said County, then this obligation to be void,
otherwise to be and remaining full force and virtue in law, and the surety shall, upon
failure of the Principal to comply with any or all of the foregoing requirements,
immediately pay to the aforesaid County, upon demand, the amount of this Bond, in
good and lawful money of the United States of America, not as a penalty, but as
liquidated damages.

In the event the numerical expression is omitted or expressed as less than five percent
(5%) of the total bid price, this figure shall be assumed to be erroneously stated and this
bid bond shall be binding upon the Principal and Surety in the amount of five percent
(5%) of the total bid price.

IN TESTIMONY THEREOF, the Principal and Surety have caused these presents to be
duly signed and sealed this day of 20
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ATTEST: PRINCIPAL:

BY: (SEAL)
Authorized Signature (Principal)

Withess
Witness Printed Name

Title of Person Signing Above
ATTEST: SURETY:

Printed Name

BY: (SEAL)
Witness Attorney in Fact
Witness Printed Name

Business Address
NOTES:

1. Write in the dollar amount of the bond which must be at least five percent (5%) of
the amount Bid included in the Submittal.

2. All bonds signed by an agent must be accompanied by a certified copy of such
agent’s authority to act.

Attorneys-in-fact who sign Bid Bonds or Contract Bonds must file with each bond a
certified and effectively dated copy of their power of attorney.
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EXHIBIT Il: PERFORMANCE BOND

BOND NO.:

CONTRACTOR NAME:
CONTRACTOR ADDRESS:
CONTRACTOR PHONE NO:

SURETY COMPANY:

OWNER NAME:
OWNER ADDRESS:

OWNER PHONE NO:
OBLIGEE NAME: (if
contracting entity is different
from the owner, the contracting
public entity)

OBLIGEE ADDRESS:
OBLIGEE PHONE NO:

BOND AMOUNT:

CONTRACT NUMBER:

GENERAL DESCRIPTION
OF PROJECT:

PROJECT LOCATION:

FRONT PAGE
F.S. CHAPTER 255.05

Polk County, a political subdivision of the State of Florida
330 W. Church St

Bartow, FL 33830

(863) 534-6757

Furnish _all labor, materials, supervision, and equipment
necessary to perform all operations required for the
demolition of existing equipment, piping, and
hydropneumatics tank, and the construction of new a 1.0-
million-gallon ground storage reservoir. two new high
service pumps. two new jockey pumps, one new vertical
turbine well pump, flow meter and control valve station and
other items located in the Northeast Regional Utility
Service Area (NERUSA).

The project is located at 428 Sardinia Circle, Davenport,
Florida 33837.
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EXHIBIT Il (cont'd): PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS: That , as
Principal, and , as
Surety, located at
(Business Address) are held and firmly bound unto Polk County, a political subdivision
of the State of Florida, as Obligee, in the sum of Dollars ($ ) in lawful
currency of the United States, for the payment whereof we bind ourselves, successors,
and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS BOND is that if the Principal:

1. Promptly, faithfully, efficiently and fully performs all work, services, duties and

obligations set forth and described in that certain purchase order dated
, 20 (the “Purchase Order”) between Principal and Obligee for

performance of all operations required for the proper rehabilitation of Cured-In-Place
(CIPP) lining and installation of approximately 1,400 liner feet of 8-inch gravity sewer
pipes, at the times and in the manner proscribed in the Purchase Order; and

2. Pays Obligee all losses, damages (liquidated or actual), expenses, costs, and
attorney’s fees, including, without limitation, costs and attorney’s fees on appeal, that
Obligee sustains resulting directly or indirectly from any breach or default by
Principal under the Purchase Order; and

3. Performs the guarantee of all work and materials furnished under the Purchase
Order for the time specified therein; and

4. Satisfies all claims and demands incurred under the Purchase Order, and fully
indemnifies and holds harmless the Obligee from all costs and damages which it
may suffer by reason or failure to do so;

then the Surety shall have no obligation under this Performance Bond.

In the event that the Principal shall fail to perform any of the terms, covenants and
conditions of the Purchase Order during the period in which this Performance Bond is in
effect, the Surety shall remain liable to the Obligee for all such loss or damage
(including reasonable attorney’s fees and costs and attorney’s fees on appeal) resulting
from any failure to perform up to the amount of the sum stated above.

In the event that the Surety fails to fulfill its obligations under this Performance Bond,
then the Surety shall also indemnify and hold the Obligee harmless from any and all
loss, damage, cost and expense, including reasonable attorney’s fees and costs for all
trial and appellate proceedings, resulting directly or indirectly from the Surety’s failure to
fulfill its obligations hereunder. This paragraph shall survive the termination or
cancellation of this Performance Bond.

The Surety, for value received, hereby stipulates and agrees that its obligations
hereunder shall be direct and immediate and not conditional or contingent upon the
Obligee’s pursuit of its remedies against Principal, shall remain in full force and effect
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notwithstanding (i) amendments or modifications to the Purchase Order entered into by
Obligee and Principal without the Surety’s knowledge or consent (ii) waivers of
compliance with or any default under the Purchase Order granted by Obligee to
Principal without the Surety’s knowledge or consent, or (iii) the discharge of Principal
from its obligations under the Purchase Order as a result of any proceeding initiated
under the Bankruptcy code of 1978, as the same may be amended, or any similar state
or federal law, or any limitation of the liability or Principal or its estate as a result of any
proceeding.

Any changes in or under the Purchase Order and compliance or non-compliance with
any formalities connected with the Purchase Order or the changes shall not affect
Surety’s obligation under this Performance Bond. The Principal shall notify the Surety of
all such changes.

Reference is hereby made to Section 255.05, Florida Statutes, and to the notice and
time limitation provisions thereof.

IN WITNESS WHEREOF, this instrument is executed this _ day of
,20__.
ATTEST: PRINCIPAL.:
BY: (SEAL)
Witness: Authorized Signature (Principal)

Printed Name:

Witness: Title of Person Signing Above:

ATTEST: SURETY:

Printed Name:

Witness: Attorney in Fact

(SEAL)

Witness: Printed Name

Business Address

NOTE: Date of the Performance Bond must not be prior to date of Purchase Order. If Contractor
is Partnership, all partners should execute Bond.

Important: Surety companies executing Bonds must appear on the Treasury Department’'s most
current list (Circular 570 as amended) and be authorized to transaction business in the State of
Florida. Attach a certified copy of Power-of-Attorney appointing individual Attorney-in-Fact for
execution of Performance Bond on behalf of Surety.
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EXHIBIT lll: PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS: That , as
Principal, and , as Surety, located at

(Business Address) are held and firmly bound unto Polk County, a political subdivision
of the State of Florida, as Obligee in the sum of

Dollars ($ ) in lawful currency of the United States, for the payment
whereof we bind ourselves, successors, and assigns, jointly and severally, firmly by
these presents.

THE CONDITION OF THIS BOND is that if the Principal:

1. Promptly makes payments to all claimants, as defined in Section 255.05(1), Florida
Statutes, supplying Principal with labor, materials, or supplies, used directly or
indirectly by Principal in the prosecution of the work provided under and in
accordance with that certain purchase order dated , 20__ (the
‘Purchase Order”) between Principal and Obligee for;

then the Surety shall have no obligation under this Payment Bond.

Any action instituted by a claimant under this bond for payment must be in accordance
with the notice and time limitation provisions in Section 255.05(2), Florida Statutes.

In the event that the Principal shall fail to promptly make payment to any claimant as
described above during the period in which this Payment Bond is in effect, the Surety
shall remain liable to the Obligee for all such loss or damage (including reasonable
attorney’s fees and costs and attorney’s fees on appeal) resulting from any such failure
up to the amount of the sum stated above.

In the event that the Surety fails to fulfill its obligations under this Payment Bond, then
the Surety shall also indemnify and hold the Obligee harmless from any and all loss,
damage, cost and expense, including reasonable attorney’s fees and costs for all trial
and appellate proceedings, resulting directly or indirectly from the Surety’s failure to
fulfill its obligations hereunder. This paragraph shall survive the termination or
cancellation of this Payment Bond.

The Surety, for value received, hereby stipulates and agrees that its obligations
hereunder shall be direct and immediate and not conditional or contingent upon the
Obligee’s pursuit of its remedies against Principal, shall remain in full force and effect
notwithstanding (i) amendments or modifications to the Purchase Order entered into by
Obligee and Principal without the Surety’s knowledge or consent (ii) waivers of
compliance with or any default under the Purchase Order granted by Obligee to
Principal without the Surety’s knowledge or consent, or (iii} the discharge of Principal
from its obligations under the Purchase Order as a result of any proceeding initiated
under the Bankruptcy code of 1978, as the same may be amended, or any similar state
or federal law, or any limitation of the liability or Principal or its estate as a result of any
proceeding.
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Any changes in or under the Purchase Order and compliance or non-compliance with
any formalities connected with the Purchase Order or the changes does not affect
Surety’s obligation under this Payment Bond. The Principal shall notify the Surety of all
such changes.

Reference is hereby made to Section 255.05, Florida Statutes, and to the notice and
time limitation provisions thereof.

IN WITNESS WHEREOF, this instrument is executed this day of ,
20__.

ATTEST: PRINCIPAL:

Witness BY: (SEAL)

Authorized Signature (Principal)
Witness Printed Name

Title of Person Signing Above
ATTEST.: SURETY:
Printed Name

Witness Attorney in Fact
Witness (SEAL)
Printed Name

Business Address

NOTE: Date of the Payment Bond must not be prior to date of Purchase Order. If Contractor is
Partnership, all partners should execute Bond.

Important; Surety companies executing Bonds must appear on the Treasury Department’s most
current list (Circular 570 as amended) and be authorized to transaction business in the State of
Florida. Attach a certified copy of Power-of-Attorney appointing individual Attorney-in-Fact for
execution of Payment Bond on behalf of Surety.
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EXHIBIT IV: NON-COLLUSION AFFIDAVIT OF PRIME BIDDER

State of )
SS
County of )
, being first duly sworn, deposes and says that:
1. They are of ,

W

the Bidder that has submitted the attached Bid;

They are fully informed respecting the preparation and contents of the attached
Bid and of all pertinent circumstance respecting such Bid;

Such Bid is genuine and is not a collusive or sham Bid;

Neither the said Bidders nor any of their officers, partners, owners, agents,
representatives, employees or parties in interest, including this affiant, has in any
way colluded, conspired, connived or agreed, directly or indirectly with any other
Bidder, firm or person to submit a collusive or sham Bid in connection with such
Contract or has in any manner, directly or indirectly, sought by agreement or
collusion of communication or conference with any other Bidder, firm or person to
fix the price or prices in the attached Bid of any other Bidder, or to fix any
overhead, profit or cost element of the Bid Price or the Bid Price of any other
Bidder, or to secure through any collusion, conspiracy, connivance or unlawful
agreement any advantage against Polk County, a political subdivision of the
State of Florida (County) or any person interested in the proposed Contract; and
The price or prices quoted in the attached Bid are fair and proper and are not
tainted by any collusion, conspiracy, connivance or unlawful agreement on the
part of the Bidder or any of its agents, representatives, owners, employees or
parties in interest, including this affiant.

STATE OF
COUNTY OF

The foregoing instrument was acknowledged before me by means of [_] physical
presence or [_Jonline notarization, this day of ,20__, by

(name) as (title of officer) of

(entity name), on behalf of the company, who [_] is personally

known to me or [_] has produced as identification.

Notary Public Signature:
Printed Name of Notary Public:
Notary Commission Number and Expiration:

(AFFIX NOTARY SEAL)
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EXHIBIT V: NON-COLLUSION AFFIDAVIT OF SUBCONTRACTOR

The Contractor shall not execute any agreement with any subcontractor or permit any
subcontractor to perform any work included in this Contract until he has submitted a
non-collusion affidavit from the subcontractor in substantially the form shown below and
has received written approval of subcontractor from Polk County, a political subdivision
of the State of Florida (County).

This form must be signed by an authorized signatory of the company.

State of )

SS
County of )

, being first duly sworn, deposes and says that:

1. They are of , hereafter referred
to as the Subcontractor;

2. They are fully informed respecting the preparation and contents of
subcontractor’s Bid Submittal submitted by the subcontractor to
the Contractor for certain work in connection with
Bid: 23-514, Jordan’s Grove Ground Storage Reservoir & High Service Pump
Station.

3. Such subcontractor's Bid Submittal is genuine and is not a collusive or sham
submittal;

4. Neither the subcontractor nor any of its officers, partners, owners, agents,
representatives, employees or parties in interest, including this affiant, has in any
way colluded, conspired, connived or agreed, directly or indirectly with any other
Bidder, firm or person to submit a collusive or sham Bid Submittal in connection
with such Contract or to refrain from submitting a Bid Submittal in connection with
such Contract, or has in any manner, directly or indirectly, sought by unlawful
agreement or connivance with any other Bidder, firm or person to fix the price or
prices in said subcontractor's Bid Submittal or secure through collusion,
conspiracy, connivance or unlawful agreement any advantage against the
County or any person interested in the proposed Contract; and

5. The price or prices quoted in the subcontractor's Bid Submittal are fair and
proper and not tainted by any collusion, conspiracy, connivance or unlawful
agreement on the part of the Bidder or any of their agents, representatives,
owners, employees or parties in interest, including this affiant.
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STATE OF
COUNTY OF

The foregoing instrument was acknowledged before me by means of [_] physical
presence or [_Jonline notarization, this day of , 20_, by

(name) as (title of officer) of

(entity name), on behalf of the company, who [_] is personally
known to me or [_] has produced as identification.

Notary Public Signature:

Printed Name of Notary Public:

Notary Commission Number and Expiration:
(AFFIX NOTARY SEAL)
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EXHIBIT VI: AFFIDAVIT OF PERCENTAGE OF WORK
Bid # 23-514, Jordan’s Grove Ground Storage Reservoir & High Service Pump Station

By signing below, the bidder:

o Is certifying that they will be performing, with their own organization, the percentage
of work required under the Supplemental Conditions of the contract documents for
Bid #

¢ Understands that during Bid Analysis they will be required to submit a spreadsheet
(Exhibit VI-A) listing the complete breakdown of the bid price submitted by area of
work. The list must include the division of work being performed, the name of the
contractor performing that area of work, the WMBE classification of the contractor,
the dollar amount of the work, and the percentage of the total bid price for each
division of work. An updated copy will be required at contract close-out, detailing
exact dollar figures paid to each subcontractor performing work under this contract.

¢ Acknowledges that no changes to sub-contractors used will be allowed after
submittal unless otherwise approved by the Procurement Director. Any prime
contractor that defaults on this requirement may be suspended as allowed within
the Procurement Procedures.

o If the percentage of work proposed to be completed by the prime is not equal to, or
more than, the amount required, the bid will be considered to be non-responsive.

Bidder must sign and have notarized:

The undersigned Bidder hereby certifies that they fully understand the provisions as
stated above and will comply.

Dated this day of , 20

Name of Firm

By

Title of Person Signing
The foregoing instrument was acknowledged before me by means of [_] physical

presence or [_Jonline notarization, this day of ,20__, by

(name) as (title of officer) of

(entity name), on behalf of the company, who [_] is personally
known to me or [] has produced as identification.

Notary Public Signature:

Printed Name of Notary Public:

Notary Commission Number and Expiration:

(AFFIX NOTARY SEAL)
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EXHIBIT VI-A: SUBCONTRACTOR LIST

This Exhibit is in an Excel spreadsheet format and available on the FTP site. If you need
assistance accessing FTP site due to ADA or any other reason, please email Ari
Goldstein at arigoldstein@polk-county.net.

To receive a copy of the Exhibit VI-A, Subcontractor List, please go the following FTP
site: https:/fip3.polk-county.net, you will be prompted for a User ID and Password. The
User ID is procurevendor and the password is solicitation. After you have logged in to
the FTP site, double click on the file folder “Bid 23-514 Jordans Grove GSR and
HSPS.zip", select “Open” or “Save As” to download the Bid documents, drawings,
technical specifications, Excel Bid Sheet and Excel exhibits. If you need assistance
accessing this website due to ADA or any other reason, please email Ari Goldstein at
arigoldstein@polk-county.net.
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EXHIBIT VI-B: GOOD FAITH EFFORT DOCUMENTATION

The following is provided for the bidder to use in conjunction with the Good Faith Effort
requirement in Section 20.0 of the Invitation for Bid. For your convenience to
supplement your own subcontractor/supplier database, we direct you to
https://apps.polk-county.net/vendordirectory/, for additional names. Please list the
company’s names and the result of your contact for each subcontractor solicited.
Suppliers can be listed in the blank spaces at the bottom of the page.

Division of Work Results of Good Faith Effort
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EXHIBIT VII: TRENCH SAFETY ACT COMPLIANCE

General:

0,

The Contractor shall comply with the Florida Trench Safety Act (90-96), Laws of FL.)
Effective October 1, 1990.

The Contractor(s) performing trench safety excavation on this Contract shall comply
with the Occupational Safety and Health Administration’s (OSHA) trench excavation
safety standards, 29 CFR’s 1926.650, Subpart P, including all subsequent revisions
or updates to these standards as adopted by the Department of Labor and
Employment Security (DLES).

By submission of his bid and subsequent execution of this Contract, the Contractor
certifies that all trench excavation done within his control shall be accomplished in
strict adherence with OSHA trench safety standards contacted 29 CFR’s 1926.650,
Subpart P, including all subsequent revisions or updates to these standards as
adopted by the Department of Labor and Employment Security.

The Contractor also agrees that he has obtained or will obtain identical certification
from his proposed Subcontractors that will perform trench excavation prior to award
of the subcontracts and that he will retain such certifications in his files for a period of
not less than three years following final acceptance.

The Contractor shall consider all available geotechnical information in his design of
the trench excavation safety system.

Inspections may be conducted by the County and the County's Safety Officer.
Serious deficiencies will be corrected on the spot or the job may be closed. Imminent
danger citing will result in the immediate cessation of work. Work will resume when
the danger is corrected.

Bidder acknowledges that included in the various items of the proposal and in the
Total Bid Price are costs for complying with the Florida Trench Safety Act (90-96),
Laws of FL) effective October 1, 1990. The bidder further identifies the costs to be
summarized as follows:

Trench Safety Units of Measure Unit (QTY) Unit Cost Extended Cost
Measure (Description) (LF, SY)
A. $ $
B. $ $
C. $ $
D. $ $
Total &

Failure to complete the above may result in the bid being declared non-responsive.
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EXHIBIT VIl EQUAL EMPLOYMENT OPPORTUNITY

Polk County, a political subdivision of the State of Florida (County), is an Equal
Opportunity/Affirmative Action Employer.

Pursuant to Executive Order 11246 as amended, you are advised that under the
provisions of government contracting, contractors and subcontractors are obliged to
take affirmative action to provide equal employment opportunity without regard to race,
creed, color, national origin, age or sex.

We are committed to equal opportunity employment effort and expect firms that do
business with the County to have a vigorous affirmative action program.

CERTIFICATION BY PROPOSED PRIME OR SUBCONTRACTOR REGARDING
EQUAL EMPLOYMENT OPPORTUNITY

This certification is authorized pursuant to Executive Order 11246, Part I, Section
203(b), (30 F.R. 12319-15). Any Bidder or prospective contractor, or any of the
proposed subcontractors, shall state as an initial part of the Bid or negotiations of the
Contract whether it has participated in any previous Contract or subcontract to the equal
opportunity clause; and, if so, whether it has filed all compliance reports due under
applicable instructions.

Where the certification indicated that the prime or subcontractor has not filed a
compliance report due under applicable instruction, such Contractor shall be required to
submit a compliance report.

Contractor's Name:

Address:

1. Bidder has participated in a previous contract or subcontract, subject to the Equal

Opportunity Clause:
YES NO
2. Compliance Reports were required to be filed in connection with such Contract or
subcontract:
YES NO__
3. Bidder has filed all compliance reports due under applicable instructions:
YES NO
4. If answer to Iltem 3 is No, please explain in detail on reverse side of this
certification.
YES NO
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The Bidder certifies that they do not maintain or provide for their employees any
segregated facilities at any of their establishments, and that they do not permit their
employees to perform their services at any location under their control where
segregated facilities are maintained. The Bidder certifies further that they will not
maintain or provide for their employees any segregated facilities at any of their
establishments, and that they will not permit their employees to perform their services at
any location under their control where segregated facilities are maintained. The Bidder
agrees that a breach of this certification will be a violation of the Equal Opportunity
clause in any contract resulting from acceptance of this Bid. As used in this certification,
the term (segregated facilities” means any waiting rooms, work areas, restrooms,
washrooms, restaurants, other eating areas, time clocks, locker rooms, storage areas,
dressing areas, parking lots, drinking fountains, recreation/entertainment areas,
transportation and housing facilities provided for employees which are segregate by
explicit directive or are, in fact, segregated on the basis of race, color, religion or
national origin, because of habit, local custom or otherwise. The Bidder agrees that
(except where they have obtained identical certification from proposed subcontractors
for specific time periods) they will obtain identical certification from proposed
Subcontractors prior to the award of subcontracts exceeding $10,000 which are not
exempt from the provision of the Equal Opportunity clause; and that they will retain such
certifications in their files.

Certification — The information above is true and complete to the best of my knowledge
and belief. (A willfully false statement is punishable by law — U.S. Code, Title 18,
Section 1001.)

Printed Name

Title

Signature

Date
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EXHIBIT IX: DRUG-FREE WORKPLACE FORM

The undersigned Bidder in accordance with Florida Statute 287.087 hereby certifies

that

6.

does:

(Name of Business)

. Publish a statement notifying employees that the unlawful manufacture,

distribution, dispensing, possession, or use of a controlled substance is
prohibited in the workplace and specifying the actions that will be taken against
employees for violations of such prohibition.

Inform employees about the dangers of drug abuse in the workplace, the
business’s policy of maintaining a drug-free workplace, any available drug
counseling, rehabilitation and employee assistance programs; and the penalties
that may be imposed upon employees for drug abuse violations.

Give each employee engaged in providing the commodities or contractual
services that are under bid a copy of the statement specified in subsection (a).
In the statement specified in subsection (1), notify the employees that, as a
condition of working on the commodities or contractual services that are under
bid, the employee will abide by the terms of the statement and will notify the
employer of any conviction of, or plea of guilty or nolo contendere to, any
violation of Chapter 1892 or of any controlled substance law of the United States
or any state, for a violation occurring in the workplace no later than five (5) days
after such conviction.

Impose a sanction on or require the satisfactory participation in a drug abuse
assistance or rehabilitation program, if such is available in the employee’s
community, by any employee who is so convicted.

Make a good faith effort to continue to maintain a drug-free workplace through
implementation of this section.

As the person authorized to sign the statement, | certify that this firm complies fully with
the above requirements.

Bidders Signature

Date
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EXHIBIT X: SAFETY REQUIREMENTS/REGULATIONS FORM

Bidder must sign and have notarized:

The undersigned Bidder hereby certifies that they fully understand the safety
requirements/regulation provisions as stated in General Conditions 7.11 and will
comply.

Dated this Day of 20

Name of Firm:

By:

Title of Person Signing

This foregoing instrument was acknowledged before me by means of [_] physical

presence or [_lonline notarization, this day of ,20__, by

(name) as (title of officer) of

(entity name), on behalf of the company, who [ ] is personally
known to me or [_] has produced as identification.

Notary Public Signature:

Printed Name of Notary Public:

Notary Commission Number and Expiration:

(AFFIX NOTARY SEAL)
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EXHIBIT XI: APPLICATION FOR PAYMENT

This Exhibit is in an Excel spreadsheet format and available on the FTP site. If you need
assistance accessing FTP site due to ADA or any other reason, please email Ari
Goldstein at arigoldstein@polk-county.net.

To receive a copy of the Exhibit XI, Application for Payment, please go the following
FTP site: https:/fip3.polk-county.net, you will be prompted for a User ID and Password.
The User ID is procurevendor and the password is solicitation. After you have logged in
to the FTP site, double click on the file folder “Bid 23-514 Jordans Grove GSR and
HSPS.zip”, select “Open” or “Save As” to download the Bid documents, drawings,
technical specifications, Excel Bid Sheet, and Excel exhibits. If you need assistance
accessing this website due to ADA or any other reason, please email Ari Goldstein at
arigoldstein@polk-county.net.
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EXHIBIT Xll: CONTRACTOR CERTIFICATION OF DISBURSEMENT

PROJECT: Jordan’s Grove Ground Storage DATE:
Reservoir & High Service Pump Station CONTRACT NO.
PROGRESS PAYMENT NUMBER:

, Contractor for the above
referenced Contract, hereby certifies that all Subcontractors and Suppliers, except for those
noted below, have received their pro rata share of all previous progress payments made to date
by Polk County, a political subdivision of the State of Florida (County), for all the labor, work,
materials and equipment furnished under the Contract. The terms "Subcontractor” and
"Supplier" have the meaning defined in Part B of the Contract Documents.

EXCEPTION:

The following Subcontractors and Suppliers have not yet been paid their respective pro rata
share of previous progress payments. A copy of the notification sent to each Subcontractor or
Supplier explaining the good cause why payment has not yet been made is attached to this
form.

Subcontractor or Supplier Name Subcontractor or Supplier Name
Street Address Street Address

City, State and Zip City, State and Zip

State of A false statement or omission made in
County of: connection with this Certification is

sufficient cause for suspension,
Sworn to and subscribed before me by revocation, or denial of qualification to
means of __ physical presence or __on  bid, and a determination of non-

line notarization, this day of responsibility, and may subject the
of  person and/or entity making the false
by statement to all applicable civil and

criminal penalties.

(Print name of authorized person
signing Certification)

(Notary Public) Contractor
Commission Expires:

By
Personally known
OR Produced identification Title
Type of Identification
Produced:

111



Instructions:

1.

Attach a copy of each good cause notification referenced above that has been sent
to each Subcontractor and Supplier listed on this Certification.

Attach a list of all Subcontractors and Suppliers that have not yet been paid their
proportionate share of any other progress payments previously received by the
Contractor stating the date the Contractor first reported the nonpayment and the
status of resolving the payment issue.

. To be acceptable, this Certification must be executed by an officer or director with

the authority to bind the Contractor and must be properly notarized.

This Certification must be submitted to the Professional with the Application for
Payment for the requested Progress Payment.

. A separate Certification is required for each Contract the Contractor has with the

County.
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EXHIBIT XIil: CERTIFICATE OF SUBSTANTIAL COMPLETION

Project: Jordan's Grove Ground Storage County’s Project No.: 6802039
Reservoir & High Service Pump Station

Contractor No.: Contract Date:

Notice to Proceed Date: Completion Date:

The Work to which this Certificate applies has been inspected by the authorized representatives
of Polk County, a political subdivision of the State of Florida (County), Contractor and
Professional, and that Work is hereby declared to be substantially complete in accordance with
the Contract Documents on .This Certificate of Substantial Completion
applies to all Work or a specified portion thereof under the Contract Documents. The warranty
period shall begin on the date as established herein.

A list of items to be completed and corrected is attached hereto for final completion of Contract
requirements. This list may not be all-inclusive; and the failure to include an item on it does not
alter the responsibility of the Contractor to complete all the Work in accordance with the
Contract Documents. The items on the list shall be completed or corrected by the Contractor
within calendar days of the above date of substantial completion.

This Certificate does not constitute an acceptance of the Work that has not been completed in
accordance with the Contract Documents; nor is it a release of Contractor’s obligations to
complete the Work in accordance with the Contract Documents. Signatories agree the project is
substantially complete as of the date established herein and that the project can and will
function as intended and that the attached list represents deficient items requiring
correction/completion prior to final completion and that this list may be amended by the
Professional or County to add any other items to bring the Work in compliance with the Contract
Documents. If the list is amended a reasonable time shall be given to complete the items added.

Contractor:

(Type Company Name)
By:

(Authorized Signature)

(Typed Name & Title)
Date:
Professional:

(Authorized Signature)
Date:
County:

(Typed Name of Division)

By:

(Authorized Signature)
Date:
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EXHIBIT XIV: CERTIFICATE OF FINAL COMPLETION

Project: Jordan’s Grove Ground Storage  County’s Project No.: 6802039
Reservoir & High Service Pump Station

Contract No.: Contract Date:
Notice to Proceed Date: Substantial Completion
Date:

The Work to which this Certificate applies has been inspected by the authorized
representatives of the County, Contractor and Professional; and that Work is hereby
declared to be finally complete in accordance with the Contract Documents on

. This Certificate of Final Completion applies to all
Work under the Contract Documents.

All punch list items have been completed and corrected for compliance with Contract
Documents. This Certificate constitutes acceptance of Work as specified and intended
in the Contract Documents. Contractor retains responsibility and obligation to the
County for Warranty Work arising after admission and acceptance of final completion.
Signatories agree the project is finally complete as of the date of signature such that the
project is in complete compliance with Contract Documents and authorized Change
Orders.

Contractor:
(Type Company Name)
By:
(Authorized Signature)
(Typed Name & Title)
Date:

Professional:

(Authorized Signature)

Date:
County:
(Typed Name of Division)
By:
(Authorized Signature)
Date:
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EXHIBIT XV:MATERIALS AND EQUIPMENT STORED ON-SITE

Contractor’'s Estimate No. Project
Period to Page of
Prepared (signed & typed name)
Invoice Invoice
Invoice Value For | Value For
Value Material Material Invoice
[tem Last Installed Delivered Value This
No. Item Description | Period (-) (+) Period
TOTAL: :
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EXHIBIT XVI: ALLOWANCE AUTHORIZATION RELEASE (AAR)

PROJECT: AAR NO.:
CONTRACT NO.:

CONTRACTOR:
POLK COUNTY, A POLITICAL SUBDIVISION
OF THE STATE OF FLORIDA
ARCHITECT/ENGINEER:
DESCRIPTION OF
ALLOWANCE WORK:

Reason for change:

*Not valid until signed by the County, Architect/Engineer and Contractor.

Amount of Allowance Authorization included in this Contract is $
Amount of Allowance Authorization used to date $
Amount of Allowance Authorization used this AAR $
Balance of remaining AAR $
Original Contract Time days
Amount of the Allowance Authorization time included in
this Contract is days
Amount of Allowance Authorization time used to date

days
Amount of Allowance Authorization time used this AAR

days
Balance of remaining Allowance Authorization Time is

days
Date of substantial completion therefore is days

(THE TOTAL ORIGINAL CONTRACT AMOUNT REMAINS UNCHANGED)
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CONTRACTOR COUNTY DIVISION DIRECTOR

Date: Date:
ARCHITECT/ENGINEER COUNTY MANAGER or designee
Date: Date:

AAR’s over $50,000.00 require County Manager or desighee approval
AAR’s over $50,000.00 but less than $100,000.00 require County Manager approval
AAR’s over $100,000.00 require Board approval

POLK COUNTY, A POLITICAL SUBDIVISION
OF THE STATE OF FLORIDA

CHAIRMAN

Date:
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EXHIBIT XVII: CHANGE ORDER

Project: Contract No.: Change Order No:
Polk County, a political subdivision of the State of Florida

Contractor:

Architect/Engineer:

Description of Change Order:

Contract is changed as follows:

Architect/Engineer: (Signature) Date:

Original Contract Sum: $
Net change by previously authorized Change Order $
Contract Sum prior to this Change Order $

Contract Sum will be increased/decreased by this Chang Order in the amount of $
New Contract Sum including this Change Order will be $
Contract Time will be increased by days.

Date of Substantial Completion as of the date of this Change Order therefore is

The above changes are accepted by:

Contractor: Date:

You are hereby authorized to make the changes noted above:

Division Director: Date:

Reviewed as to form and legal sufficiency:

County Attorney’s Office Date County Manager/Designee Date
(Change order increases require Board approval)
Attest: STACY M. BUTTERFIELD, CLERK Polk County, a political subdivision
of the State of Florida
By: By:
Deputy Clerk , Chairman

Board of County Commissioners
Date Signed by Chairman:

118



EXHIBT XVIII: CERTIFICATE OF COMPLIANCE

In accordance with Florida Statutes, Chapter 440, the General Contractor hereby states
that for projects $250,000.00 or more, all subcontractors employed to work have
workers’ compensation insurance in place.

Bid # 23-514, Jordan’'s Grove Ground Storage Reservoir & High Service
Pump Station

Contractor Signature

Printed Name of Signer

Date
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EXHIBIT XIX: CERTIFICATION IMMIGRATION LAWS

POLK COUNTY WILL NOT INTENTIONALLY AWARD COUNTY CONTRACTS TO
ANY CONTRACTOR WHO KNOWINGLY EMPLOYS UNAUTHORIZED ALIEN
WORKERS, CONSTITUTING A VIOLATION OF THE EMPLOYMENT PROVISIONS
CONTAINED IN 8 U.S.C. SECTION 1324 A(E) {SECTION 274A(E) OF THE
IMMIGRATION AND NATIONALITY ACT (“INA”")}.

POLK COUNTY MAY CONSIDER THE EMPLOYMENT BY ANY CONTRACTOR OF
UNAUTHORIZED ALIENS A VIOLATION OF SECTION 274A(E) OF THE INA. SUCH
VIOLATION OF THE RECIPIENT OF THE EMPLOYMENT PROVISIONS CONTAINED
IN 274A(E) OF THE INA SHALL BE GROUNDS FOR UNILATERAL CANCELLATION
OF THE CONTRACT BY POLK COUNTY.

BIDDER ATTEST THAT THEY ARE FULLY COMPLIANT WITH ALL APPLICABLE
IMMIGRATION LAWS (SPECIFICALLY TO THE 1986 IMMIGRATION ACT AND
SUBSEQUENT AMENDMENTS).

Company Name:

Signature:
Title:
Date:
State of:
County of:
The foregoing instrument was acknowledged before me by means of [_] physical
presence or Oonline notarization, this day of ,20__, by
(name) as (title of officer) of
(entity name), on behalf of the company, who [_] is personally
known to me or [_] has produced as identification.

Notary Public Signature:

Printed Name of Notary Public:

Notary Commission Number and Expiration:

(AFFIX NOTARY SEAL)
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EXHIBIT XX:STATEMENT OF NO BID

If submitting a “NO BID", Bidder shall return this form to Polk County, a political subdivision of the State of
Florida, Procurement Division, 330 West Church Street, Room 150, Bartow, Florida 33830.

We have declined to bid on Contract Bid File: 23-514, Jordan’s Grove Ground Storage Reservoir & High
Service Pump Station for the following reasons:

Specifications too “restrictive” i.e., geared toward one brand of manufacturer (please
explain below).

Insufficient time to respond to invitation for bid.
We do not offer this product or service.

Our schedule would not permit us to perform.
Unable to meet specifications.

Unable to meet bond or insurance requirements.
Specifications unclear (please explain below).

Other (please specify).

We understand that if the “No Bid” form is not executed and returned, our name may be deleted from the
list of qualified bidders for the County for further projects.

Typed Name and Title

Signature

Company

Address

Telephone Number

Date
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EXHIBIT XXI: SCRUTINIZED COMPANIES CERTIFICATION FORM
Florida Statutes, Section 287.135)

SOLICITATION NO.: Bid: 23-514

PROJECT NAME: Jordan’s Grove Ground Storage Reservoir & High Service
Pump Station

The undersigned, as of (the
“Contractor”), a Florida corporation, hereby certifies the following to Polk County, a
political subdivision of the State of Florida, by and on behalf of the Contractor in
accordance with the requirements of Section 287.135, Florida Statutes:

i.  The Contractor is not on the Scrutinized Companies that Boycott Israel List,
created pursuant to Section 215.4725, Florida Statutes, nor is the Contractor
engaged in a boycott of Israel, nor was the Contractor on such List or engaged in
such a boycott at the time it submitted its bid to the County with respect to the
Contract.

ii. Additionally, if the value of the goods or services acquired under the Contract are
greater than or equal to One Million Dollars ($1,000,000), then the Contractor
further certifies to the County as follows:

a. the Contractor is not on the Scrutinized Companies with Activities in
Sudan List, created pursuant to Section 215.473, Florida Statutes; and

b. the Contractor is not on the Scrutinized Companies with Activities in the
Iran Petroleum Energy Sector List, created pursuant to Section 215.473,
Florida Statutes; and

c. the Contractor is not engaged in business operations (as that term is
defined in Florida Statutes, Section 287.135) in Cuba or Syria; and

d. the Contractor was not on any of the Lists referenced in this subsection
(if), nor engaged in business operations in Cuba or Syria when it
submitted its bid to the County with respect to the Contract.

iii. The Contractor is fully aware of the penalties that may be imposed upon the
Contractor for submitting a false certification to the County regarding the
foregoing matters.

iv.  The Contractor hereby acknowledges that, in addition to any other termination
rights stated in the Contract, the County may immediately terminate the Contract
upon the occurrence of any of the following events:

a. the Contractor is found to have submitted a false certification to the
County with respect to any of the matters set forth in subsection (i) above,
or the Contractor is found to have been placed on the Scrutinized
Companies that Boycott Israel List or is engaged in a boycott of Israel; or

b. the Contractor is found to have submitted a false certification to the
County with respect to any of the matters set forth in subsection (ii) above,
or the Contractor is found to have been placed on the Scrutinized
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Companies with Activities in Sudan List, or the Scrutinized Companies
with Activities in the Iran Petroleum Energy Sector List, or has been
engaged in business operations in Cuba or Syria, and the value of the
goods or services acquired under this Contract are greater than or equal
to One Million Dollars ($1,000,000).

ATTEST:
a
By: By:
PRINTED NAME: PRINTED NAME:
Its: Its:

123



EXHIBIT XXIl: EMPLOYMENT ELIGIBILITY VERIFICATION (E-VERIFY)
CERTIFICATION

(Florida Statutes, Section 448.095)

Bid 23-514, Jordan’s Grove Ground Storace Reservoir & High Service Pump Station

The undersigned, as an authorized officer of the Contractor identified below (the “Contractor”), having
full knowledge of the statements contained herein, hereby certifies to Polk County, a political subdivision
of the State of Florida (the “County™), by and on behalf of the Contractor in accordance with the
requirements of Section 448.095, Florida Statutes, as related to the contract entered into by and between
the Contractor and the County on or about the date hereof, whereby the Contractor will provide labor,
supplies, or services to the County in exchange for salary, wages, or other remuneration (the “Contract”),
as follows:

1. Unless otherwise defined herein, terms used in this Certification which are defined in
Section 448.095, Florida Statutes, as may be amended from time to time, shall have the meaning ascribed
in said statute.

2. Pursuant to Section 448.095(5), Florida Statutes, the Contractor, and any subcontractor
under the Contract, must register with and use the E-Verify system to verify the work authorization status
of all new employees of the Contractor or subcontractor. The Contractor acknowledges and agrees that (i)
the County and the Contractor may not enter into the Contract, and the Contractor may not enter into any
subcontracts thereunder, unless each party to the Contract, and each party to any subcontracts thereunder,
registers with and uses the E-Verify system; and (ii) use of the U.S. Department of Homeland Security’s
E-Verify System and compliance with all other terms of this Certification and Section 448.095, Fla. Stat.,
is an express condition of the Contract, and the County may treat a failure to comply as a material breach
of the Contract.

3. By entering into the Contract, the Contractor becomes obligated to comply with the
provisions of Section 448.095, Fla. Stat., "Employment Eligibility," as amended from time to time. This
includes but is not limited to utilization of the E-Verify System to verify the work authorization status of
all newly hired employees, and requiring all subcontractors to provide an affidavit attesting that the
subcontractor does not employ, contract with, or subcontract with, an unauthorized alien. The Contractor
shall maintain a copy of such affidavit for the duration of the Contract. Failure to comply will lead to
termination of the Contract, or if a subcontractor knowingly violates the statute or Section 448.09(1), Fla.
Stat., the subcontract must be terminated immediately. If the Contract is terminated pursuant to Section
448.095, Fla. Stat., such termination is not a breach of contract and may not be considered as such. Any
challenge to termination under this provision must be filed in the Tenth Judicial Circuit Court of Florida no
later than 20 calendar days after the date of termination. If the Contract is terminated for a violation of
Section 448.095, Fla. Stat., by the Contractor, the Contractor may not be awarded a public contract for a
period of 1 year after the date of termination. The Contractor shall be liable for any additional costs incurred
by the County as a result of the termination of the Contract. Nothing in this Certification shall be construed
to allow intentional discrimination of any class protected by law.

Executed this day of , 20

ATTEST: CONTRACTOR:

By: By: B
PRINTED NAME: PRINTED NAME:

Its: Its:
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EXHIBIT XXlli: CERTIFICATIONS REGARDING DEBARMENT, SUSPENSION,
PROPOSED DEBARMENT, AND OTHER RESPONSIBILITY MATTERS

For all awards, subawards, and contracts with certain parties that are debarred,
suspended, or otherwise excluded from or ineligible for participation in Federal
assistance programs and activities, the Offeror must complete and sign the following:

The Offeror certifies, to the best of its knowledge and belief, that-

(1) This contract is a covered transaction for purposes of 2 C.F.R. pt. 180 and 2 C.F.R.
pt. 3000. As such the contractor is required to verify that none of the contractor, its
principals (defined at 2 C.F.R. § 180.995), or its affiliates (defined at 2 C.F.R. §
180.905) are excluded (defined at 2 C.F.R. § 180.940) or disqualified (defined at 2
C.F.R. § 180.935).

(2) The contractor must comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000,
subpart C and must include a requirement to comply with these regulations in any lower
tier covered transaction it enters into.

(3) This certification is a material representation of fact relied upon by Polk County, a
political subdivision of the State of Florida (the “County”). If it is later determined that the
contractor did not comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000,
subpart C, in addition to remedies available to the Florida Division Emergency
Management, the County, and the Federal Government may pursue available remedies,
including but not limited to suspension and/or debarment.

(4) The bidder agrees to comply with the requirements of 2 C.F.R. pt. 180, subpart C
and 2 C.F.R. pt. 3000, subpart C while this offer is valid and throughout the period of
any contract that may arise from this offer. The bidder further agrees to include a
provision requiring such compliance in its lower tier covered transactions.

SIGNATURE:
COMPANY NAME:
DATE:
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EXHIBIT XXIV: APPENDIX A, 44 C.F.R. PART 18 — CERTIFICATION REGARDING
LOBBYING

Certification for Contracts, Grants, Loans, and Cooperative Agreements
(To be submitted with each bid or offer exceeding $100,000)

The undersigned certifies, to the best of his or her
knowledge, that.  (Contractor)

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or
employee of an agency, a Member of Congress, an officer or employee of Congress, or
an employee of a Member of Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any Federal loan, the entering
into of any cooperative agreement, and the extension, continuation, renewal,
amendment, or modification of any Federal contract, grant, loan, or cooperative
agreement.

2. If any funds other than Federal appropriated funds have been paid or will be paid to
any person for influencing or attempting to influence an officer or employee of any
agency, a Member of Congress, an officer or employee of Congress, or an employee of
a Member of Congress in connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and submit Standard Form-
LLL, “Disclosure Form to Report Lobbying,” in accordance with its instructions.

3. The undersigned shall require that the language of this certification be included in the
award documents for all subawards at all tiers (including subcontracts, subgrants, and
contracts under grants, loans, and cooperative agreements) and that all subrecipients
shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed
when this transaction was made or entered into. Submission of this certification is a
prerequisite for making or entering into this transaction imposed by 31, U.S.C. § 1352
(as amended by the Lobbying Disclosure Act of 1995). Any person who fails to file the
required certification shall be subject to a civil penalty of not less than $10,000 and not
more than $100,000 for each such failure.

The Contractor, , certifies or affirms the truthfulness
and accuracy of each statement of its certification and disclosure, if any. In addition, the
Contractor understands and agrees that the provisions of 31 U.S.C. § 3801 et seq.,
apply to this certification and disclosure, if any.

Signature of Contractor’'s Authorized Official

Name and Title of Contractor's Authorized Official

Date
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PART E —-CONTRACT

This Contract is entered into as of the Effective Date (defined as the date approved by
the Board and executed by the Chairman) between Polk County, a political subdivision
of the State of Florida, hereinafter known as the “County”, and

their successors, executors, administrators and

assigns, hereinafter referred to as the “Contractor”.

WITNESSETH: Whereas the Contractor agrees with the County, for the consideration
herein mentioned, and at their own proper cost and expense, to perform all the Work
and furnish all the material, equipment, supplies and labor necessary to carry out this
agreement in the manner and to the fullest extent as set forth in the attached Bid
documents, being hereby made as such a binding part of this Contract as if written word
for word herein, and whereas the Contractor has furnished satisfactory Bond and has

complied with insurance requirements of the Specifications in Bid #:23-514, Jordan’s

Grove Ground Storage Reservoir & High Service Pump Station.

NOW THEREFORE, the County and the Contractor do hereby agree as follows:

Article 1. Scope of Work: The Contractor shall perform in accordance with the attached

Bid Documents, all the items of Work at the unit prices or lump sum price as listed in the

Contractor’s Bid Submittal.

Article 2. Contract Price: The Contract price includes the total bid price of

$ plus the Allowance Work amount of $ the total sum

being $ . This total contract price shall be reduced by the unused

amount of the allowance, if such Work is not completed.

Article 3. Plans and Specifications: The plans and specifications, and other Bid

Documents upon which the unit or lump sum prices in the Contractor’s Bid Submittal are
based, are hereby made a part of this Contract by reference thereto; and are hereby

attached hereto.

Article 4 Time of Beginning and Completion: The Contractor agrees to begin Work

within 10 calendar days after issuance of a Notice to Proceed by the Procurement

Division. The Contractor will complete all Work necessary to reach Beneficial
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Occupancy within 335 calendar days from the Start Date memorialized within the Notice
to Proceed. The Certificate of Substantial Completion shall be executed once Beneficial
Occupancy has been reached. The County and the Contractor agree the balance of all
Work to be performed after execution of the Certificate of Substantial Completion shall
be complete within 30 days from the date noted on the Certificate of Substantial
Completion and shall be evidenced by execution of the Certificate of Final Completion.
The Certificate of Final Completion shall be executed by both parties once all Work has
been performed and all close out paperwork submitted and processed by the County.

Total days for this project are 365 days. The allowance time for this project is 27 days.

Article 5. Payment for Quantities: Payment for those items requiring payment on a unit

price basis will be made for the actual unit quantities, as provided for in the Technical

Specifications.

Article 6. Partial Payments: Payment will be made to the Contractor for the Contract

Work actually performed by the Contractor (during the previous calendar month) and
approved by the County subject, however, to retention by the County of an amount

equal to five percent (5%) of the payment in accordance with F. S. 218.735.

Article 7. Final Acceptance and Payment: Upon completion of the Work or as soon

thereafter as practicable, the County and Professional shall make a final inspection and,
if appropriate, acceptance of the Work, after which Contractor shall prepare a final
estimate of all Work completed under this Contract. Payment therefore of the balance
due shall be made in accordance with the Contract provisions. Payment on the final
estimate shall include the full amount for the Work completed, based on the unit prices
or lump sum of this Contract, subject, however, to the deduction of any payments

already made under this Contract to the Contractor.

Article 8. Contract Documents: The Contractor and Polk County Procurement shall

each obtain a photocopy of this Contract once it is executed. This original Contract shall

be retained by the Clerk of Courts, County Comptroller once it is executed.
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IN WITNESS THEREOF, the parties hereto have executed this Contract.

ATTEST: STACY M. BUTTERFIELD, CLERK COUNTY: POLK COUNTY, a political

subdivision of the State of Florida

BY: BY:

DEPUTY CLERK "GEORGE LINDSEY Ill, CHAIRMAN
BOARD OF COUNTY COMMISSIONERS

DATE SIGNED BY CHAIRMAN

Reviewed as to form and legal sufficiency

County Attorney’s Office Date
ATTEST: CONTRACTOR:
BY:
Corporate Secretary Authorized Corporate Officer or Individual
SEAL (Printed or Typed Name of Signer)

(Printed or Typed Title of Signer)

(Business Address of Contractor)

(Telephone Number)
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ACKNOWLEDGEMENT OF FIRM IF A LIMITED LIABILITY COMPANY

STATE OF County OF

The foregoing instruments was acknowledged before me by means of [_] physical presence or
[Jonline notarization this (Date) by (Name of officer or
agent) as (title of officer or agent) of the Company on behalf

of the Company, pursuant to the powers conferred upon him/her by the Company. He/she
personally appeared before me at the time of notarization, and [] is personally known to me or
[] has produced as identification and did certify to have knowledge of
the matters stated in the foregoing instrument and certified the same to be true in all respects.
Subscribed and sworn to (or affirmed) before me this (Date) _
(Official Notary Signature and Notary Seal)

{Name of Notary typed, printed or stamped)

Commission Number Commission Expiration Date

ACKNOWLEDGEMENT OF FIRM, IF A CORPORATION

STATE OF County OF

The foregoing instrument was acknowledged before me by means of [ ] physical presence or
[lonline notarization this (Date) by (Name of
officer or agent) as (title of officer or agent) of the Corporation

on behalf of the Corporation, pursuant to the powers conferred upon him/her by the Corporation.
He/she personally appeared before me at the time of notarization, and [] is personally known
to me or [_] has produced as identification and did certify to
have knowledge of the matters stated in the foregoing instrument and certified the same to be
true in all respects. Subscribed and sworn to (or affirmed) before me this (Date) _
(Official Notary Signature and Notary Seal)

(Name of Notary typed, printed or stamped)

Commission Number Commission Expiration Date
ACKNOWLEDGEMENT OF FIRM, IF AN INDIVIDUAL
STATE OF County OF
The foregoing instrument was acknowledged before me by means of [_] physical presence or
[Jonline notarization this (Date) By

(Name of acknowledging) who personally appeared before me at the time of
notarization, and [_] is personally known to me or [_] has produced as

identification and did certify to have knowledge of the matters in the foregoing instrument and
certified the same to be true in all respects. Subscribed and sworn to (or affirmed) before me
this (Date)

(Official Notary Signature and Notary Seal)
(Name of Notary typed, printed or stamped)

Commission Number Commission Expiration Date
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PART F - TECHNICAL SPECIFICATIONS AND DRAWINGS

Documents incorporated by reference in Supplementary Conditions on page 72:

Technical Specifications, Jordan’s Grove Ground Storage Reservoir and HSPS,
prepared by Tetra Tech, Inc. dated June 2023 (Attachment “A”).

To receive a copy of the Attachment “A” Technical Specifications and Attachment
“B” Drawings, please go the following FTP site: htips:/fip3.polk-county.net, you will be
prompted for a User ID and Password. The User ID is procurevendor and the password
is solicitation. After you have logged in to the FTP site, double click on the file folder
“‘Bid 23-514 Jordans Grove GSR and HSPS zip”, select “Open” or “Save As” to
download the Bid documents, drawings, technical specifications, Excel Bid Sheet, and
Excel exhibits. If you need assistance accessing this website due to ADA or any other
reason, please email Ari Goldstein at arigoldstein@polk-county.net.
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