PROFESSIONAL ENGINEERING SERVICES AGREEMENT
FOR SIMMERS YOUNG PARK ARTIFICIAL TURF CONVERSION

THIS PROFESSIONAL SERVICE AGREEMENT (the “Agreement”) is entered into
as of the Effective Date (defined in Section 1, below) by and between Polk County (the
“County”), a political subdivision of the State of Florida, situated at 330 West Church Street,
Bartow, Florida 33830, and Florida Transportation Engineering, Inc. (the “Consultant”), a
Florida corporation, 4175 South Pipkin Rd, Suite 208, Lakeland, FL 33811, and whose Federal
Employer Identification Number is #65-0183924.

WHEREAS, the County requires certain professional services in connection with the
Simmers Young Park artificial turf conversion to include design, permitting, bid services, and
construction administration; and

WHEREAS, the County has solicited for these services via RFP 22-599, an advertised
request for proposals (the “RFP”), and has received numerous responsive proposals thereto; and

WHEREAS, pursuant to the RFP, the County has selected the Consultant and the
Consultant remains agreeable to providing the County the professional services described herein,
and the Consultant represents that it is capable and prepared to do so according to the terms and
conditions stated herein.

NOW, THEREFORE, in consideration of the mutual understandings and covenants set
forth herein, the parties hereby agree, as follows:

1.0  Effective Date; Term

1.1 This Agreement shall take effect on the date (the “Effective Date™) of its
execution by the County and shall continue until the Consultant completes all Services as
identified in Section 2, below, unless the Agreement is otherwise sooner terminated as provided
herein.

2.0 Consultant Services

2.~1 The County does hereby retain the Consultant to furnish those services
and to perform those tasks (collectively, the “Services”) further described in (i) the County’s
Request for Proposal RFP # 22-599, to include all attachments and addenda, (ii) the Consultant’s
responsive proposal thereto, and (iii) the Scope of Work (collectively, (i) (ii), and (iii) are “RFP
22-599”), all of which are incorporated into this Agreement by this reference, attached as a

composite Exhibit “A” and made a part of this Agreement.
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2.2. At its option the County may choose to modify, add or delete any Services
included within the two phases as set forth and described in the Consultant’s Project Description
portion of the RFP (collectively, the “Phases™), contained in Exhibit A, by duly executing a
written amendment(s) to this Agreement.

2.3. By execution of this Agreement, the County hereby engages the Consultant to
perform the Services as outlined in Exhibit “A-iii”. Any additional authorizations for future
services shall be in the form of a written amendment to this Agreement.

2.4. The Consultant has also agreed that this Agreement may be used by any other
government agency; provided, however, the County shall have no liability whatsoever for any
such third-party agreements.

3.0 Compensation

3.1  General

3.1.1 In consideration for the Consultant providing the Services, the
County shall pay the Consultant the lump sum amount of $631,811.22 as set forth in Exhibit “A-
iii”, which amount is based on the Consultant’s hourly rate schedule set forth in Exhibit “B”,
which is attached hereto and made a part of this Agreement.

31.2 The parties shall negotiate the compensation for additional Phase II
services, as a lump sum or not to exceed amount based on the Consultant’s hourly rate schedule
set forth in Exhibit “B.”

3.1.3 At its option the County may choose to engage the Consultant to
perform additional, related consulting services beyond the scope of the Services for which the
County shall pay the Consultant in accordance with the hourly rate schedules stated in the
attached Exhibit “B.”

3.1.4 All the Consultant’s invoices for payment must reference the
Agreement and must be submitted using a form approved by the County Auditor.

3.1.5 The Consultant shall attach all appropriate cost substantiations to
the invoice and shall deliver the invoices to:

Polk County Parks and Natural Resources
4177 Ben Durrance Road, P.O. Box 9005, Drawer PW06
Bartow, FL 33831



3.1.6 The Consultant will clearly state "Final Invoice" on the
Consultant’s final/last billing for the Services rendered to the County. The Consultant’s
submission of a Final Invoice is its certification that all Services have been properly performed
and all charges and costs have been invoiced to the County. This account will be closed upon
the County’s receipt of a Final Invoice. The Consultant hereby waives any charges not properly
included on its Final Invoice.

3.1.7 The County’s payment of the Final Invoice shall not constitute
evidence of the County’s acceptance of the Consultant’s performance of the Service or the
County’s acceptance of any work.

3.1.8 By its submission of an invoice, the Consultant’s project manager
or designated payroll officer is deemed to be attesting to the correctness and accuracy of all
charges and requested reimbursements stated in such invoice.

3.2  Reimbursable Expenses

3.2.1 All Consultant requests for payment of expenses eligible for
reimbursement under the terms of this Agreement shall be reimbursed per the County’s
Reimbursable Schedule that is attached hereto as Exhibit “C” and made a part of this Agreement.
The Consultant’s request for payment shall include copies of paid receipts, invoices or other
documentation acceptable to the County Auditor. To qualify for reimbursement, the Consultant’s
documentation shall be sufficient to establish that the expense was actually incurred and
necessary in the performance of the Services performed in accordance with this Agreement.

3.2.2 Reimbursable Expenses are the actual, pre-approved, expenses the
Consultant incurred directly in connection with the performance of the Services performed in
accordance with this Agreement:

Overnight Deliveries
Sub-Consultant

3.2.3 Mileage and associated travel costs shall be reimbursed in
accordance with F.S. 112.061 and County policy for pre-approved out-of-county travel
(excluding travel from home offices located outside of Polk County to the Polk County line).

3.2.4 All assets, i.e. durable goods, purchased as reimbursable expenses
become the property of the County upon completion of any Project work for which the asset was

utilized. All such assets must be surrendered by delivery to the applicable County Division
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responsible for the Project immediately upon (i) demand, (ii) termination of the Agreement, or
(111) the conclusion of the applicable Project, whichever occurs first.
3.2.5 Consultant shall maintain a current inventory of all such assets.
4.0  Consultant's Responsibilities
4.1 The Consultant shall be responsible for the professional quality, accuracy,
competence, methodology, and the coordination of all Services performed pursuant to this
Agreement.
4.2 The County’s review, approval, acceptance, or payment for any of the
Consultant's Services shall not be construed to: (i) operate as a waiver of any rights the County
possesses under this Agreement; or (ii) waive or release any claim or cause of action arising out
of the Consultant’s performance or nonperformance of this Agreement. The Consultant shall be
and will always remain liable to the County in accordance with applicable law for any and all
damages to the County caused by the Consultant’s negligent or wrongful performance or
nonperformance of any of the Services to be furnished under this Agreement.
5.0 Ownership of Documents
All analyses, reference data, bills, completed reports, or any other form of written
instrument or document created or resulting from the Consultant’s performance of the Services
pursuant to this Agreement, subject to the cure period provided in Section 26.0, shall become the
property of the County after payment is made to the Consultant for such instruments or
documents.
6.0  Termination
6.1 The County may terminate this Agreement, in whole or in part, at any
time, either for the County’s convenience or because of the failure of the Consultant to fulfill its
obligations under this Agreement, subject to the cure period provided in Section 26.0, by
delivering written notice to the Consultant. Upon receipt of such notice, the Consultant shall:
6.1.1 Immediately discontinue all affected Services unless the notice
directs otherwise, and
6.1.2 Deliver to the County all data, reports, summaries, and any and all
such other information and materials of whatever type or nature as may have been accumulated
by the Consultant in performing this Agreement, whether completed or in process.

6.2  Unless in dispute or subject to the County’s right of set-off or other
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remedy, the Consultant shall be paid for Services actually rendered to the date of termination.

6.3 The rights and remedies of the County provided for in this Section 6 are in
addition and supplemental to any and all other rights and remedies provided by law or under this
Agreement.

7.0  No Contingent Fees

The Consultant warrants that it has not employed or retained any company or person,
other than a bona fide employee working solely for the Consultant to solicit or secure this
Agreement and that it has not paid or agreed to pay any person, company, corporation, individual
or firm, other than a bona fide employee working solely for the Consultant, any fee, commission,
percentage, gift, or other consideration contingent upon or resulting from award of or making of
the Agreement. For the breach or violation of this provision, the County shall have the right to
terminate the Agreement at its sole discretion, without liability and to deduct from the
Agreement price, or otherwise recover, the full amount of such fee, commission, percentage, gift,
or consideration.

8.0  Assignment

The Consultant shall not assign, transfer, or encumber this Agreement, or any interest
herein, under any circumstances, without obtaining the prior written consent of the County,
which consent may be withheld in the County’s exercise of its reasonable discretion.

9.0  Professional Associates and Subconsultants

If the Consultant requires the assistance of any professional associates or subconsultants
in connection with its providing the Services the Consultant must obtain the prior express written
approval of the County, which the County may withhold in its discretion, before any such
professional associate or subconsultant may perform any work for the County. If after obtaining
the County’s approval the Consultant utilizes any professional associates or subconsultants in the
delivery of the Services then the Consultant shall remain solely and fully liable to the County for
the performance or nonperformance of all such professional associates and subconsultants. The
failure of a professional associate or subconsultant to timely or properly perform any of its
obligations to the Consultant shall not relieve the Consultant of its obligations to the County
under this Agreement.

10.0 Indemnification of County

Consultant, to the extent permitted by law, shall indemmify, defend (by counsel
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reasonably acceptable to County) protect and hold the County, and its officers, employees and
agents harmless from and against any and all, claims, actions, causes of action, liabilities,
penalties, forfeitures, damages, losses, and expenses (including, without limitation, attorneys’
fees costs and expenses incurred during negotiation, through litigation and all appeals therefrom)
whatsoever including, but not limited, to those pertaining to the death of or injury to any person,
or damage to any property, arising out of or resulting from (i) the failure of Consultant to comply
with applicable laws, rules or regulations, (ii) the breach by Consultant of its obligations under
this Agreement, (iil) any claim for trademark, patent or copyright infringement arising out of the
scope of Consultant’s performance or nonperformance of this Agreement, or (iv) the negligent
acts, errors or omissions, or intentional or willful misconduct, of Consultant, its professional
associates, subconsultants, agents, and employees provided, however, that Consultant shall not
be obligated to defend or indemnify the County with respect to any such claims or damages
arising out of the County’s sole negligence.

11.0 Insurance Requirements

The Consultant shall maintain at all times the following minimum levels of insurance and
shall, without in any way altering its liability, obtain, pay for and maintain insurance for the
coverage and amounts of coverage not less than those set forth below. The Consultant shall
provide original Certificates of Insurance satisfactory to the County to evidence such coverage
before any work commences. Consultant shall also provide an updated Certificate of Insurance
upon renewal, material change, cancellation, non-renewal, or insurer change. The County shall
be named as an additional insured on General and Automobile Liability policies. General
Liability, Automobile Liability and Workers’ Compensation (including Employer’s Liability)
policies shall contain a waiver of subrogation in favor of Polk County. The commercial General
Liability Policy shall (by endorsement if necessary) provide contractual liability coverage for the
contractual indemnity stated in Section 10, above. All insurance coverage shall be written with a
company having an A.M. Best rating of at least the “A” category and size category of at least
VIII. The Consultant’s self-insured retention or deductible per line of coverage shall not exceed
$25,000 without the permission of the County. In the event of any failure by the Consultant to
comply with the provisions of this Section 11, the County may, at its option, upon notice to the
Consultant suspend Consultant's performance of the Services for cause until there is full

compliance. Alternatively, the County may purchase such insurance at the Consultant’s expense,
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provided that the County shall have no obligation to do so and if the County shall do so, the
Consultant shall not be relieved of or excused from the obligation to obtain and maintain such
insurance amounts and coverage. In the event that the Consultant hires Subconsultants to do any
part of the contracted work they shall be required to carry the same coverage as setout herein.

Comprehensive Automobile Liability Insurance. $1,000,000.00 combined single

limit of liability for bodily injuries, death and property damage resulting from any one
occurrence, including all owned, hired, and non-owned vehicles.

Commercial General Liability. $1,000,000.00 combined single limit of liability

for bodily injuries, death and property damage, and personal injury resulting from any one
occurrence, including the following coverages:

Premises and Operations and Products/Completed Operations:

Broad Form Commercial General Liability Endorsement to
include Blanket Contractual liability (specifically covering,
but not limited to, the contractual obligations assumed by
the Firm); Personal Injury (with employment and
contractual exclusions deleted); and Broad Form Property
Damage coverage.

Independent Consultants:

Policy must include Separation of Insureds Clause.

Workers Compensation. Worker’s Compensation and Employer’s Liability

Insurance providing statutory benefits, including those that may be required by any applicable

federal statute.

Admitted in Florida Yes
Employer’s Liability $100,000
All States Endorsement Statutory

Voluntary Compensation Statutory

Professional Liability Insurance. $2,000,000 for design errors and omissions,

inclusive of defense costs. Selected firm shall be required to provide continuing Professional
Liability Insurance to cover the project for a period of two (2) years after the projects are
completed.
12.0  Public Entity Crimes
The Consultant understands and acknowledges that this Agreement will be
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voidable by the County in the event the conditions stated in Florida Statutes, Section 287.133
relating to conviction for a public entity crime apply to the Consultant.

13.0 Non-Discrimination

The Consultant warrants and represents that all of its employees are treated equally
during employment without regard to race, color, religion, gender, age or national origin.

14.0  Designation of Party Representatives

14.1  Upon receipt of a request from the Consultant, the County shall designate
in writing one or more of its employees who are authorized to act by and on behalf of the County
to transmit instructions, receive information and interpret and define the County’s policy and
decisions with respect to the Services to be provided pursuant to this Agreement.

142 The Consultant shall designate or appoint one or more Consultant
representatives who are authorized to act on behalf of and to bind the Consultant regarding all
matters involving the conduct of its performance pursuant to this Agreement.

15.0 All Prior Agreements Superseded

This document incorporates and includes all prior negotiations, correspondence,
conversations, agreements or understandings applicable to the matters contained herein and the
parties agree that there are no commitments, agreements or understandings concerning the
subject matter of this Agreement that are not contained in this document or its designated
exhibits. Accordingly, it is agreed that no deviation from the terms hereof shall be predicated
upon any prior representations or agreements, whether oral or written.

16.0 Modifications, Amendments or Alterations

No modification, amendment or alteration in the terms or conditions contained herein
shall be effective unless agreed to and executed in writing by both parties to this Agreement in a
form acceptable to the County.

17.0 Independent Contractor

Nothing stated in this Agreement is intended or should be construed in any manner as
creating or establishing a relationship of co-partners between the parties, or as constituting the
Consultant (including its officers, employees, and agents) as the agent, representative, or
employee of the County for any purpose, or in any manner, whatsoever. The Consultant is to be
and shall remain forever an independent contractor with respect to all Services performed under

this Agreement. The Consultant shall not pledge the County’s credit or make the County a
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guarantor of payment or surety for any contract, debt, obligation, judgment, lien or any form of
indebtedness and the Consultant shall have no right to speak for or bind the County in any
manner.

18.0  Public Records Law

(a) The Consultant acknowledges the County’s obligations under Article I, Section 24, of
the Florida Constitution and under Chapter 119, Florida Statutes, to release public records to
members of the public upon request and comply in the handling of the materials created under
this Agreement. The Consultant further acknowledges that the constitutional and statutory
provisions control over the terms of this Agreement. In association with its performance pursuant
to this Agreement, the Consultant shall not release or otherwise disclose the content of any
documents or information that is specifically exempt from disclosure pursuant to all applicable
laws.

(b) Without in any manner limiting the generality of the foregoing, to the extent
applicable, the Consultant acknowledges its obligations to comply with Section 119.0701,
Florida Statutes, with regard to public records, and shall:

(1) keep and maintain public records required by the County to perform the services
required under this Agreement;

(2) upon request from the County’s Custodian of Public Records or his/her designee,
provide the County with a copy of the requested records or allow the records to be inspected or
copied within a reasonable time at a cost that does not exceed the cost provided in Chapter 119,
Florida Statutes, or as otherwise provided by law;

(3) ensure that public records that are exempt or confidential and exempt from public
records disclosure requirements are not disclosed except as authorized by law for the duration of
the term of this Agreement and following completion of this Agreement if the Consultant does
not transfer the records to the County; and

(4) upon completion of this Agreement, transfer, at no cost, to the County all public
records in possession of the Consultant or keep and maintain public records required by the
County to perform the service. If the Consultant transfers all public records to the County upon
completion of this Agreement, the Consultants shall destroy any duplicate public records that are
exempt or confidential and exempt from public records disclosure requirements. If the
Consultant keeps and maintains public records upon completion of this Agreement, the
Consultant shall meet all applicable requirements for retaining public records. All records stored
electronically must be provided to the County, upon request from the County’s Custodian of
Public Records, in a format that is compatible with the information technology systems of the
County.

(c)1IF THE CONSULTANT HAS QUESTIONS REGARDING THE
APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO THE
CONSULTANT’S DUTY TO PROVIDE PUBLIC RECORDS RELATING
TO THIS AGREEMENT, CONTACT THE COUNTY’S CUSTODIAN OF
PUBLIC RECORDS AT:

RECORDS MANAGEMENT LIAISON OFFICER
POLK COUNTY
330 WEST CHURCH ST.



BARTOW, FL 33830
TELEPHONE: (863) 534-7527
EMAIL: RMLO@POLK-COUNTY.NET

19.0 Compliance with Laws and Regulations

In providing all Services pursuant to this Agreement, the Consultant shall comply with
applicable regulatory requirements including federal, state, special district, and local laws, rules
regulations, orders, codes, criteria and standards, including those now in effect and hereafter
adopted. Any violation of said statutes, ordinances, rules, or regulations shall constitute a
material breach of this Agreement and shall entitle the County to terminate this Agreement
immediately upon delivery of written notice of termination to the Consultant.

20.0 Governing Law and Venue

This Agreement shall be governed in all respects by the laws of the State of Florida and
any litigation with respect thereto shall be brought only in the courts of Polk County, Florida or
in the United States District Court, Middle District of Florida, located in Hillsborough County,
Florida. Each party shall be responsible for its own attorneys’ fees and other legal costs and
expenses.

21.0 Notices

Whenever either party desires to give notice unto the other, it must be given by written
notice, delivered (1) in person, (i1) via registered or certified United States mail, postage prepaid
with return receipt requested, or (iii) via nationally recognized overnight delivery service, and
addressed to the party for whom it is intended at the place last specified by each party. The place
for giving of notice shall remain such until it is changed by written notice delivered in
compliance with the provisions of this Section 21. For the present, the parties designate the

following as the respective places for giving of notice, to wit:

For County: Polk County Parks and Natural Resources
4177 Ben Durrance Road, P.O. Box 9005, Drawer PW06
Bartow, FL 33831
Attention: Parks and Recreation Manager

For Consultant: Florida Transportation Engineering, Inc.
4175 S. Pipkin Rd, Suite 208
Lakeland, FL 33811
Attention: William “Bill” McBride, Sr.
22.0  Severability
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The invalidity, illegality, or unenforceability of any provision of this Agreement, or the
occurrence of any event rendering any portion or provision of this Agreement void, shall in no
way affect the validity or enforceability of any other portion or provision of the Agreement; any
void provision shall be deemed severed from the Agreement and the balance of the Agreement
shall be construed and enforced as if the Agreement did not contain the particular portion or
provision held to be void. The parties further agree to reform the Agreement to replace any
stricken provision with a valid provision that comes as close as possible to the intent of the
stricken provision. The provisions of this section shall not prevent the entire Agreement from
being void should a provision which is of the essence of the Agreement be determined to be
void.

23.0  Annual Appropriations

Consultant acknowledges that during any fiscal year the County shall not expend money,
incur any liability, or enter into any agreement which by its terms involves the expenditure of
money in excess of the amounts budgeted as available for expenditure during such fiscal year.
Accordingly, any agreement, verbal or written, the County may make in violation of this fiscal
limitation is null and void, and no money may be paid on such agreement. The County may enter
into agreements whose duration exceeds one year; however, any such agreement shall be
executory only for the value of the services to be rendered which the County agrees to pay as
allocated in its annual budget for each succeeding fiscal year. Accordingly, the County’s
performance and obligation to pay the Consultant under this Agreement is contingent upon
annual appropriations being made for that purpose.

24.0 Employment Eligibility Verification (E-VERIFY)

A. For purposes of this section, the following terms shall have the meanings ascribed

to them below, or as may otherwise be defined in Section 448.095, Florida Statutes, as amended
from time to time:

(1) “Contractor” means a person or entity that has entered or is attempting to enter
into a contract with a public employer to provide labor, supplies, or services to such employer in
exchange for salary, wages, or other remuneration; and

(1) “E-Verify system” means an Internet-based system operated by the United
States Department of Homeland Security that allows participating employers to electronically
verify the employment eligibility of newly hired employees; and

(i11) “Subcontractor” means a person or entity that provides labor, supplies, or
services to or for a contractor or another subcontractor in exchange for salary, wages, or other
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remuneration.

B. Pursuant to Section 448.095(2)(a), Florida Statutes, effective January 1, 2021,
public employers, contractors and subcontractors shall register with and use the E-verify system
in order to verify the work authorization status of all newly hired employees. The Contractor
acknowledges and agrees that use of the U.S. Department of Homeland Security’s E-Verify
System and compliance with all other terms of this Certification and Section 448.095, Fla. Stat.,
1s an express condition of this contract, and the County may treat a failure to comply as a
material breach of this contract.

C. By entering into this contract, the Contractor becomes obligated to comply with
the provisions of Section 448.095, Fla. Stat., "Employment Eligibility," as amended from time to
time. This includes but is not limited to utilization of the E-Verify System to verify the work
authorization status of all newly hired employees, and requiring all subcontractors to provide an
affidavit attesting that the subcontractor does not employ, contract with, or subcontract with, an
unauthorized alien. The Contractor shall maintain a copy of such affidavit for the duration of the
contract. Failure to comply will lead to termination of this contract, or if a subcontractor
knowingly violates the statute or Section 448.09(1), Fla. Stat., the subcontract must be
terminated immediately. Any challenge to termination under this provision must be filed in the
Tenth Judicial Circuit Court of Florida no later than 20 calendar days after the date of
termination. If this contract is terminated for a violation of the statute by the Contractor, the
Contractor may not be awarded a public contract for a period of 1 year after the date of
termination. The Contractor shall be liable for any additional costs incurred by the County as a
result of the termination of this contract. Nothing in this section shall be construed to allow
intentional discrimination of any class protected by law.

25.0 Consultant Representations
25.1 The Consultant hereby represents and warrants the following to the
County:

25.1.1 Consultant is a corporation that is duly organized and existing in
good standing under the laws of the State of Florida with full right and authority to do business
within the State of Florida.

25.1.2 Consultant’s performance under this Agreement will not violate or
breach any contract or agreement to which the Consultant is a party or is otherwise bound, and
will not violate any governmental statute, ordinance, rule, or regulation.

25.1.3 Consultant has the full right and authority to enter into this
Agreement and to perform its obligations in accordance with its terms.

25.1.4 Consultant now has and will continue to maintain all licenses and
approvals required for conducting its business, and that it will at all times conduct its business

activities in a reputable manner.
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25.1.5 Consultant has no obligation or indebtedness that would impair its
ability to fulfill the terms of this Agreement.

25.1.6 Consultant has the personnel and experience necessary to perform
all Services in a professional and workmanlike manner.

25.1.7 Consultant shall exercise the same degree of care, skill, and
diligence in the performance of the Services as provided by a professional of like experience,
knowledge and resources, under similar circumstances.

25.1.8 Consultant shall, at no additional cost to County, re-perform those
Services which fail to satisfy the foregoing standard of care or which otherwise fail to meet the
requirements of this Agreement.

25.1.9 Each individual executing this Agreement on behalf of the
Consultant is authorized to do so

26.0 Default and Remedy

If the Consultant materially defaults in its obligations under this Agreement and fails to
cure the same within fifteen (15) days after the date the Consultant receives written notice of the
default from the County, then the County shall have the right to (i) immediately terminate this
Agreement by delivering written notice to the Consultant, and (ii) pursue any and all remedies
available in law, equity, and under this Agreement. If the County materially defaults in its
obligations under this Agreement and fails to cure the same within fifteen (15) days after the date
the County receives written notice of the default from the Consultant, then the Consultant shall
have the right to immediately terminate this Agreement by delivering written notice to the
County. Upon any such termination, the County shall pay the Consultant the full amount due
and owing for all Services performed through the date of Agreement termination.

27.0 Limitation of Liability

IN NO EVENT, SHALL THE COUNTY BE LIABLE TO THE CONSULTANT
FOR INDIRECT, INCIDENTAL, CONSEQUENTIAL, SPECIAL, EXEMPLARY, OR
PUNITIVE DAMAGES OF ANY KIND OR NATURE, INCLUDING LOSS OF PROFIT,
WHETHER FORESEEABLE OR NOT, ARISING OUT OF OR RESULTING FROM
THE NONPERFORMANCE OR BREACH OF THIS CONTRACT BY THE COUNTY
WHETHER BASED IN CONTRACT, COMMON LAW, WARRANTY, TORT, STRICT
LIABILITY, CONTRIBUTION, INDEMNITY OR OTHERWISE.
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28.0 Waiver

A waiver by either County or Consultant of any breach of this Agreement shall not be
binding upon the waiving party unless such waiver is in writing. In the event of a written waiver,
such a waiver shall not affect the waiving party’s rights with respect to any other or further
breach of this Agreement. The making or acceptance of a payment by either party with the
knowledge of the other party’s existing default or breach of the Agreement shall not waive such
default or breach, or any subsequent default or breach of this Agreement, and shall not be
construed as doing so.

29.0  Attorneys’ Fees and Costs

Each party shall be responsible for its own legal and attorneys’ fees, costs and expenses
incurred in connection with any dispute or any litigation arising out of, or relating to this
Agreement, including attorneys’ fees, costs, and expenses incurred for any appellate or
bankruptcy proceedings.

30.0 Force Majeure

Either party hereunder may be temporarily excused from performance if an Event of
Force Majeure directly or indirectly causes its nonperformance. An “Event of Force Majeure” is
defined as any event which results in the prevention or delay of performance by a party of its
obligations under this Agreement and which is beyond the reasonable control of the
nonperforming party. It includes, but is not limited to fire, flood, earthquakes, storms, lightning,
epidemic, war, riot, civil disturbance, sabotage, and governmental actions. Neither party shall be
excused from performance if non-performance is due to forces which are reasonably preventable,
removable, or remediable and which the non-performing party could have, with the exercise of
reasonable diligence, prevented, removed, or remedied prior to, during, or immediately after
their occurrence. Within five (5) days after the occurrence of an Event of Force Majeure, the
non-performing party shall deliver written notice to the other party describing the event in
reasonably sufficient detail, along with proof of how the event has precluded the non-performing
party from performing its obligations hereunder, and a good faith estimate as to the anticipated
duration of the delay and the means and methods for correcting the delay. The non-performing
party’s obligations, so far as those obligations are affected by the Event of Force Majeure, shall
be temporarily suspended during, but no longer than, the continuance of the Event of Force

Majeure and for a reasonable time thereafter as may be required for the non-performing party to
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return to normal business operations. If excused from performing any obligations under this
Agreement due to the occurrence of an Event of Force Majeure, the non-performing party shall
promptly, diligently, and in good faith take all reasonable action required for it to be able to
commence or resume performance of its obligations under this Agreement. During any such time
period, the non-performing party shall keep the other party duly notified of all such actions
required for it to be able to commence or resume performance of its obligations under this
Agreement.

31.0 Key Personnel

The Consultant shall notify the County if any of the Consultant’s Key Personnel (as

defined, below) change during the Term of the Agreement. To the extent possible, the Consultant
shall notify the County at least ten (10) days prior to any proposed change in its Key Personnel.
At the County’s request the Consultant shall remove without consequence to the County any of
the Consultant’s contractors, sub-contractors, sub-consultants, agents or employees and replace
the same with an appropriate substitute having the required skill and experience necessary to
perform the Services. The County shall have the right to reject the Consultant’s proposed
changes in Key Personnel. The following individuals shall be considered “Key Personnel:”

Name: Ravi Devaguptapu, P.E., Principle-In-Charge

Name: Jeffery Scott, PSM, Land Surveyor

Name: William J. McBride, PM, Lead Designer

Name: Kurt Crist, RLA, Landscape Architect

Name: Lauren D. Campo, P.E., Stormwater Management & Permitting

Name: Douglas S. Dunkelberger, P.E., Geotechnical Engineering
32.0 Scrutinized Companies and Business Operations Certification; Termination

A. Certification(s).

(1) By its execution of this Agreement, the Consultant hereby certifies to the County
that the Consultant is not on the Scrutinized Companies that Boycott Israel List,
created pursuant to Section 215.4725, Florida Statutes, nor is the Consultant engaged
in a boycott of Israel, nor was the Consultant on such List or engaged in such a
boycott at the time it submitted its bid, proposal, quote, or other form of offer, as
applicable, to the County with respect to this Agreement.

(i1) Additionally, if the value of the goods or services acquired under this Agreement
are greater than or equal to One Million Dollars ($1,000,000), then the Consultant
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33.

further certifies to the County as follows:

(a) the Consultant is not on the Scrutinized Companies with Activities in
Sudan List, created pursuant to Section 215.473, Florida Statutes; and

(b) the Consultant is not on the Scrutinized Companies with Activities in
the Iran Petroleum Energy Sector List, created pursuant to Section 215.473,
Florida Statutes; and

(c) the Consultant is not engaged in business operations (as that term is
defined in Florida Statutes, Section 287.135) in Cuba or Syria; and

(d) the Consultant was not on any of the Lists referenced in this subsection
A(ii), nor engaged in business operations in Cuba or Syria when it
submitted its proposal to the County concerning the subject of this
Agreement.

(i11) The Consultant hereby acknowledges that it is fully aware of the penalties that
may be imposed upon the Consultant for submitting a false certification to the County
regarding the foregoing matters.

. Termination. In addition to any other termination rights stated herein, the County may

immediately terminate this Agreement upon the occurrence of any of the following
events:

(1) The Consultant is found to have submitted a false certification to the
County with respect to any of the matters set forth in subsection A(i) above, or
the Consultant is found to have been placed on the Scrutinized Companies that
Boycott Israel List or is engaged in a boycott of Israel.

(i1) The Consultant is found to have submitted a false certification to the County with
respect to any of the matters set forth in subsection A(ii) above, or the Consultant is
found to have been placed on the Scrutinized Companies with Activities in Sudan
List, or the Scrutinized Companies with Activities in the Iran Petroleum Energy
Sector List, or has been engaged in business operations in Cuba or Syria, and the
value of the goods or services acquired under this Agreement are greater than or equal
to One Million Dollars ($1,000,000).

No Construction Against Drafter

The Parties acknowledge that this Agreement and all the terms and conditions contained

herein have been fully reviewed and negotiated by the Parties. Accordingly, any rule of

construction to the effect that ambiguities are to be resolved against the drafting party shall not

apply in interpreting this Agreement.

34.

Unauthorized Alien(s)

The Consultant shall not employ or utilize unauthorized aliens in the performance of the

Services provided pursuant to this Agreement. The County shall consider the employment or
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utilization of unauthorized aliens a violation of Section 274A(e) of the Immigration and
Naturalization Act (8 U.S.C. 1324a) and a cause for the County’s unilateral termination of this
Agreement. When delivering executed counterparts of this Agreement to the County, the
Consultant shall also deliver a completed and executed counterpart of the attached “AFFIDAVIT
CERTIFICATION IMMIGRATION LAWS” form.

(THE REMAINDER OF THIS PAGE IS INTENTIONALLY LEFT BLANK;
THE AGREEMENT CONTINUES ON THE FOLLOWING PAGE
WITH THE PARTIES’ SIGNATURES. )
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IN WITNESS WHEREOF, the parties hereto have executed this Agreement as of the Effective
Date.

ATTEST:
STACY M. BUTTERFIELD Polk County, a political subdivision
CLERK OF THE BOARD of the State of Florida
By: By:
Deputy Clerk George Lindsey III, Chairman

Board of County Commissioners

Date Signed By County

Reviewed as to form and legal sufficieney:
County Attorey’s Office ate

ATTEST: Florida Transportation Engineering, Inc., a
Florida corporation

By: @NL{ By: M e
Pall av%) De/\/ajufﬁdj?% | (RW‘L ;D@V%P&&d k

fwdmﬂiﬁ Pressd et

Date: L ! 9~‘Q / (Q»@ 93

SEAL

18



ACKNOWLEDGEMENT OF FIRM IF A LIMITED LIABILITY COMPANY

STATE OF County OF

The foregoing instruments was acknowledged before me by means of [_| physical
presence or [_Jonline notarization this (Date) by

- (Name of officer or agent) as (title of

officer or agent) of the Company on behalf of the Company, pursuant to the powers
conferred upon him/her by the Company. He/she personally appeared before me at the
time of notarization, and [_] is personally known to me or [_| has produced

as identification and did certify to have knowledge of the
matters stated in the foregoing instrument and certified the same to be true in all respects.
Subscribed and sworn to (or affirmed) before me this (Date) _
(Official Notary Signature and Notary Seal)
(Name of Notary typed, printed or stamped)
Commission Number Commission Expiration Date

ACI’(NOWLEDGEN OF FIRM, IF A CORPORATION

STATEOF __ Flgvida, County OF

The foregoing instrument was acknowledged before me by means of i1 hysical

presence or [_Jonline notarization this _ 2./2-8 7?’ 023  (Date) by 1 W‘F%’“
(Name of officer or agent) as Preg denk (title of officer of

agent) of the Corporation on behalf of the Corporation, pursuant to the powers conferred

upon him/her by the Corporation. He/she personally appeared before me at the time of

notarization, and E is personally known to me or [_| has produced

as identification and did certify to have knowledge of

the matters stated in the foregoing instrument and certified the sam to be true in all

respects. S ibed.dnd swormn to (or af] efore me this _ 2[2§/2025

(Ofﬁc1al Notary Signature

| (Name of Notary typed,

ARMONA

Notary Public, State of Florida .

My comm. expires Jan. 10, 2027

printed or stamped)
Commission Number

pn Expiration Date

ACKNOWLEDGEMENT OF FIRM, IF AN INDTVIDU

STATE OF County OF
The foregoing instrument was acknowledged before me by means of [_| physical
presence or [_Jonline notarization this (Date) By

(Name of acknowledging) who personally appeared before me at
the time of notarization, and [ | is personally known to me or [_] has produced
as identification and did certify to have knowledge of the matters in the foregoing
instrument and certified the same to be true in all respects. Subscribed and sworn to (or
affirmed) before me this (Date)
(Official Notary Signature and Notary Seal)
(Name of Notary typed, printed or stamped)
Commission Number Commission Expiration Date
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EXHIBIT "A-i"

RFP NOTICE

Polk County, a political subdivision of the State of Florida, requests the submittal
proposals from consultants that are interested in providing Professional Engineering
Services to include design, permitting, bid services, and construction administration
here as described herein here as described herein. Sealed proposals must be received
in the Procurement Division, prior to the due date and time listed below.

RFP Number and Title: 22-599, Engineering Services for Simmers Young Park
Artificial Turf Conversion Project

Description: Provide Engineering services for the artificial turf conversion project at
Simmers Young Park located at 339 American Spirit Road, Winter Haven, FL 33880, to
include preliminary and final design, permitting, bid phase, and construction phase
services.

Receiving Period: Prior to 2:00 p.m., Wednesday, September 28, 2022

Bid Opening: Wednesday, September 28, 2022, at 2:00 p.m. or as soon as possible
thereafter.

Special Instructions: A MANDATORY pre-proposal meeting will be held Thursday,
September 15, 2022, 11:00 a.m. at the County Administration Building, 330 W. Church
St., Bartow, FL 33830 -1st Floor, Procurement Office. An authorized representative or
agent of the Proposer must be present at this meeting in person or via conference call,
as evidenced by their signature on the meeting’s sign-in sheet, or the Proposers
Proposal will be considered non-responsive. A mandatory site visit will follow if
determined necessary during this meeting. The park is open to the public and all
consultant firms are welcome to visit the site during normal park hours (Monday through
Friday 5:00am to 10:00pm) during this proposal.

Questions regarding this RFP must be in writing and must be sent to Danielle Rose
Procurement Analyst, via email at daniellerose@polk-county.net or via fax at (863) 534-
6789. All questions must be received by, Wednesday, September 21, 2022, 4:00 p.m.



RFP REGISTRATION

You must register using this form in order to receive notice of any addenda to these
documents. Please fax the completed form to the Procurement Division as soon as

possible. It is the consultant’s responsibility to verify if addenda have been issued.

RFP Number: 22-599
RFP Title: Engineering Services for Simmers Young Park Artificial Turf Conversion Project
This form is for bid registration only. Please scroll down for additional information.

Carefully complete this form and return it to the Procurement Division via e-mail to
procurement@polk-county.net or fax (863) 534-6789. You must submit one form for each
solicitation that you are registering for.

Company Name:

Contact Name:

Mailing Address:
City:
State:

Zip Code:

Phone Number:

Email:




RFP Label

Cut along the outer border and affix this label to your sealed bid envelope to identify it as a
“‘Sealed RFP”. Be sure to include the name of the company submitting the proposal where

requested.

Sealed Bid. DO NOT OPEN

Sealed RFP Number

22-599

RFP Title

Engineering Services for Simmers Young
Park Artificial Turf Conversion Project

Due Date/Time:

Submitted by:

September 28, 2022, prior to 2:00 pm

Deliver To:

Polk County Procurement Division
330 West Church Street, Room 150, Bartow,
Florida 33830

Proposals may be mailed, express mailed or hand delivered. It is the Proposers responsibility to
ensure their package is delivered to the Procurement Division prior to 2:00 p.m. on the
Receiving date and time referenced above. Proposals delivered at 2:00 p.m. or later will not be

accepted.




POLK COUNTY
Procurement Division
Fran McAskKill
Procurement Director

REQUEST FOR PROPOSAL 22-599
Engineering Services for Simmers Young Park Artificial Turf Conversion Project

Sealed proposals will be received in the Procurement Division, Wednesday, September 28, 2022, prior
to 2:00 p.m.

Attached are important instructions and specifications regarding responses to this Request for Proposal
(the “RFP"). The failure of a responding proposer (a “Proposer”) to follow these instructions could result in
Proposer disqualification from consideration for a contract to be awarded pursuant to this RFP.

This document is issued by Polk County (the “County”) which is the sole distributor of this RFP and all
addenda and changes to the RFP documents. The County shall record its responses to inquiries and
provide any supplemental instructions or additional documents pertaining to this RFP in the form of
written addenda to the RFP. The County shall post all such addenda, together with any other information
pertaining to this RFP, on the County’s website at http://www.polk-county.net/boccsite/doing-
business/bids/. It is the sole responsibility of each Proposer to review the website prior to submitting a
responsive proposal (a “Proposal”) to this RFP to ensure that that the Proposer has obtained all available
instructions, addenda, changes, supporting documents, and any other information pertaining to this RFP.

The County is not respeonsible for any solicitations issued through subscriber, publications, or other
sources not connected with the County and the Proposer should not rely on such sources for information
regarding the RFP solicitation.

Questions regarding this RFP must be in writing and must be sent to Danielle Rose, via email at
daniellerose@polk-county.net or via fax at (863) 534-6789. All questions must be received by
September 21, 2022, 4:00 p.m.

Proposers and any prospective Proposers shall not contact, communicate with or discuss any
matter relating in any way to this RFP with any member of the Polk County Board of County
Commissioners or any employee of Polk County other than the County Procurement Director or
the individual designated above. This prohibition begins with the issuance of the Request for
Proposal and ends upon execution of a contract. Any such communication initiated by a Proposer
or prospective proposer shall be grounds for disqualifying the offender from consideration for a
contract to be awarded pursuant to this RFP and for contracts to be awarded pursuant to RFPs or
Requests for Bid that the County may issue in the future.

A Proposer’s responsive Proposal to this RFP may be mailed, express mailed, or hand
delivered to:

Polk County Procurement Division
330 West Church Street, Room 150
Bartow, Florida 33830
(863)534-6757



INTRODUCTION
Polk County, a political subdivision of the State of Florida, seeks professional engineering
services for Simmers Young Park Artificial Turf Conversion Project, “the Project”.

Polk County’s Selection Process for consultants’ services is in accordance with Section
287.055, Florida Statutes, the Consultants’ Competitive Negotiations Act (‘CCNA”). The
Professional Services Selection Committee will review the qualifications of all submitting firms.

It is the intent of the County to select and negotiate a Consulting Agreement with one (1) firm.

The County will negotiate a fee schedule and an overall lump sum price as part of “Selection
Process”, Elevation Level 4, Contract Negotiations.

Services under this contract will be in compliance with Section 287.055 of the Florida Statutes
referred to as the “Consultants’ Competitive Negotiation Act” (CCNA). Polk County’s
Procurement Procedure’s Manual outlines the Procedures for Contracting for Professional
Services Covered by CCNA. These procedures outline the process used for the selection of a
consulting firm awarded through this RFP process.

In accordance with Section 287.055(10), Florida Statutes, or any applicable amending or
replacement statute, this provision of the RFP shall serve as the County’s public notice that any
plans, drawings or designs developed by the successful Proposer(s) on behalf of the County
pursuant to this RFP or any agreement, authorization, purchase order or other contract resulting
therefrom, are subject to be reused by the County at some future time in accordance with the
aforementioned statute.

All services must be performed in accordance with applicable Federal, State and Local
regulations.

The Successful Proposer must register in our new Vendor Database if you have not already
done so prior to award of this RFP. A purchase order cannot be issued to a vendor until they
have registered. You may register by going to the following link: https://www.polk-
county.net/procurement/vendor-registration. Registered vendors will receive a User ID and
Password to access their company information. All registered vendors must provide their owner
gender, owner ethnicity, corporate status, and a minimum of one (1) commodity code to be
considered registered. It is the responsibility of all vendors to update their vendor information.

Only registered vendors will receive notifications of future RFP’s.

BACKGROUND, PURPOSE AND SCOPE
Background & Purpose:

The intent of this Request for Proposal (RFP) is to select an experienced Engineering
firm to provide engineering services to convert twelve (12) natural grass soccer/football
fields to artificial turf, install athletic field lighting on three (3) fields, and install two (2)
pre-cast concrete concession/restroom buildings, at Simmers Young Park., located at
339 American Spirit Road, Winter Haven, FL 33880.



PROJECT DESCRIPTION:

Parks and Natural Resources (PNR) is seeking to convert all twelve (12) soccer/football
fields to artificial turf; however, construction will be accomplished in two phases. The
two (2) work phases are as follows:

« the installation of artificial turf on the five (5) northern fields, Musco lighting
systems on three (3) of the fields and two (2) pre-cast concrete
concession/restroom buildings furnished by Leesburg Concrete.

« the installation of artificial turf on the remaining seven (7) fields located in the
southern area of the park.

Furthermore, the County is seeking proposals from experienced and qualified
Construction Management firm to work with the selected Engineering firm through
design, preconstruction phase services (inclusive of bid/award), and construction phase.
Design firms that are not experienced in working with Construction Manager at Risk
(CMAR) services will not be considered for selection. It is the intent of the County to
select and negotiate a CMAR agreement with one CMAR company as the prime
contractor and one Engineering firm. The County will negotiate a fee schedule for the
selected Engineering firm once an RFP selection committee recommendation has been
approved by the Board of County Commissioners.

All work must be performed in accordance with applicable Federal, State and Local
regulations.

The Engineering services are to include, but are not limited to the following:

Developing a performance specification and/or bid documents for a complete artificial
turf system that includes sub-base, drainage, carpet, and in-fill to meet the site
conditions and recreational level of use will be a critical component of the
scope/deliverable. The design should ensure site grading for the fields is minimal to the
greatest extent possible to protect existing structures and minimize fill import. The
scope includes coordinating and securing all permits, permit modifications, exemption
letters and/or stormwater credits from all the agencies with jurisdiction on this project
(i.e., water management district, Health Department, electrical service provider(s),
potable water service provider(s), sewer service provider(s), etc.).

Each phase will consist of a pre-construction phase and a Guaranteed Maximum Price
(GMP).

Phase | will include the installation of artificial turf on the five (5) northern fields, Musco
lighting systems on three (3) of the fields and two (2) pre-cast concrete
concession/restroom buildings furnished by Leesburg Concrete. Musco will perform all
design and permitting for the lighting system and will provide electrical plans for the
lighting systems for use to develop the overall design plan for the project. Leesburg
Concrete will perform all building design including foundation and obtain building
permits prior to installation for the two concession/restroom buildings; however, this



project scope includes establishing the site locations for the buildings, establishing the
finish floor elevation and all design, and permitting to provide electrical, water and sewer
service to within six feet (6’) of the buildings (Leesburg Concrete will be responsible for
final connections). The design also includes establishing a site for placement of
temporary restrooms and/or food truck with electrical and potable water connections.

Phase Il will include the installation of artificial turf on the remaining seven (7) fields
located in the southern area of the park. Phase |l services will begin on or after October
1, 2023.

PNR requires digital copies of all data and deliverables, in both a pdf format and in
usable shapefiles, when appropriate, to include but not limited to site survey,
geotechnical survey locations, concept design, final design plans, as-builts and other
data collected that is georeferenced for this project.

PROPERTY DESCRIPTION:

The park is located in central Polk County and is accessed from CR 542 (K-Ville Road)
on the north and American Spirit Road on the east. The Parcel ID is
252826000000012260 and the Property Appraiser address is 333 American Spirit
Road, Winter Haven, FL 33880. The park is 295 acres with the twelve soccer/football
fields and includes a softball complex, skeet shooting range, dog park, playground,
picnhic shelters, walking paths, concession/restroom buildings and parking areas.

PNR TO PROVIDE THE FOLLOWING:

e Property warranty deed

* Existing permit information

¢ Musco lighting electrical plan

» Concession/Restroom building plans (Leesburg Concrete)

SCOPE OF SERVICES
The scope of work includes, but is not limited to the following tasks:

¢ Project “Kick Off’ meeting with County staff.

* Site data collection and review

» Minor geotechnical, wetland and ecological assessments

¢ Limited construction testing services

e Survey(s) including topographical

s Concept design plan

¢ 30% design plan

s 60% design plan with probable cost estimates

¢ 90% design plans with draft technical specifications and revised cost estimates

¢ Final design plans with technical specifications, quantity estimates and cost
estimates



Securing all permitting and regulatory clearance letters including County Land
Development reviews

Phase | bid construction documents and bid assistance

Phase |l bid construction documents and bid assistance

Construction administration including project meetings with meeting minutes, RFI
responses, submittal approvals & log, pay application reviews, etc.

Permit and project closeout

PROJECT DURATION

PNR estimates the project to take 390 days to complete based on the following project
phases.

90 days-Design and Permitting

90 days-Bidding process and contract award-Phase |
180 days-construction-Phase |

30 days-project and permitting close-outs-Phase |
Phase Il is contingent upon funding approval in FY 24

The time frames provided are estimates and PNR recognizes the possibility that

unknown factors may result in additional time to complete the project.

COMPENSATION AND DELIVERABLES:

PNR prefers to structure compensation as a lump sum for each deliverable/task with
the successful Engineering firm. The following are deliverables anticipated for this
project, however, the list may not be all inclusive and some deliverables may not apply
based on the final design.

Kick-off Meeting with Meeting Minutes

Site Survey

Environmental, geotechnical and wetland assessment report that identifies any
unusual conditions.

Concept Plan

Artificial turf system design specifications

30% Design Plans

60% Design Plans / Cost Estimates

90% Design Plans / Cost Estimates/ Technical Specifications

Final Design Plans / Quantities, Cost Estimates, Technical Specifications
Polk County Land Development Pre-Application Meeting Report, if required.
Polk County Land Development Approval Letter, if required

FDEP Permit, if required

Health Department Permit

Potable water connection approvals

Primary electrical service provider connection approval



e ERP Permit

e Coastal Zone Management Act (CZMA) Exemption

¢ Construction Bid Packet-Phase |

¢ Construction Bid Packet-Phase Il

e Construction Bid Review

e Pre-Construction Meeting Minutes

o Construction Progress Meeting Minutes (includes pay applications & change
order approvals, RFI responses, etc.)

¢ Substantial Completion Inspection Report & Punch List

e Final Inspection Report

¢ Permitting Close-out Documents

AGREEMENT
The term of this agreement is estimated be for 390 days after notice to proceed is issued. The
actual term will be negotiated as part of the Selection Process, Elevation Level 4.

EVALUATION CRITERIA

Proposals should not contain information in excess of that requested, must be concise, and
must specifically address the issues of this RFP. Unnecessarily elaborate brochures or other
presentations beyond those sufficient to present a complete and effective response to this RFP
are not desired and may be construed as an indication of the Proposer’s lack of cost
consciousness. Elaborate artwork, expensive visual aids, and other presentation aids are
neither necessary nor desired unless specifically requested. The Proposal responses shall be
contained within a three-ring binder (original and each copy in separate binders). For the
purposes of this RFP, one page equals a single sided page. It is requested that the responses
be in the same order as the selection and evaluation procedures. The submittals should include
the following:

Tab 1 - Executive Summary
(Items a-c: Maximum of two (2) pages)

a) Name, company name, address, telephone number, and email address.

b) State the number of years in business, as the same company/firm.

c) State the number of full-time employees.

d) Provide documentation showing proper incorporation by the Secretary of State.

e) Provide a copy of the firm’s applicable certification(s) from the State of Florida allowing
them to provide the services as outlined in the Scope of Service as well as compliance
with F.S. 287.055

Tab 2 —Approach to Project (35 Points)
(Maximum of four (4) pages)

e Provide a short narrative project approach outlining how you propose to respond to and
manage this project.

¢ Please describe the specific abilities of the firm/team in regard to this approach. Include
any innovative approaches to providing the services, and include any additional
information not directly cited in the scope of services.

» Briefly describe firm’s quality assurance/quality control program.



Please include a project schedule.

Describe how your firm will coordinate and interface with the yet to be determined CMAR
firm.

Describe the firms experience with coordinating projects utilizing the CMAR project
delivery method. Provide at least three (3) examples of projects where the CMAR delivery
method was utilized, and your firms experience and approach to preconstruction and
construction phase services.

Tab 3 — Experience, Expertise, Personnel & Technical Resources (35 Points)

Provide a minimum of five (5) and a maximum of eight (8) recent projects performed
within the past eight (8) years for which your firm performed engineering services for
artificial turf construction of similar size and scope. (Limit response to one (1) page per
project-single/double sided)

For each project please provide:

a. Name and location of the project;

b. Size and cost of the project;

c. Project representative name, address, phone number, and email address;

d. Date project was completed or is anticipated to be completed; compare to the

original date.

The nature of the firm's responsibility on the project;

Identify the key staff and their role in each project;

Identify working relationship of consultants or joint venture on project, if
applicable;

h. Provide the original budget and the final budget of the project. Explain the
reason(s) for differences, such as owner requested change, consultant claim,
and insufficient plans and specifications.

i. List of any time extensions created by item h above.

Provide an organizational chart of the team highlighting the key individuals who will work
on this contract as identified above.

The key staff presented in the consultant’s response shall be the staff utilized on this
contract. Please provide the resumes of the key staff including, but not limited to, the
items in the list below (One (1) page maximum per resume):

a) Name and current position held by the person

b) Name, title and project assignment

¢) Experience:

1) Types of projects.

2) Size of projects (dollar value of project).

3) What were their specific project involvements?
Demonstrate each key staff's availability and office and home location to respond to the
needs of the project (Two (2) pages maximum for all key staff member)
Identify sub consultants to be used, if any. For each sub consultant identified please
provide

o Their locations that can be utilized to expedite a deliverable if required.

o A brief description of their experience outlining their qualifications to perform the
intended services

o A brief resume for each key personnel that will be assigned to perform the
intended services to include areas of expertise.

@ o
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Tab 4 Is the Firm a “Polk County Entity”? (5 Points)

There will be a maximum of five (5) points allocated for this Tab. If the Proposer is a Polk
County Entity, then five (5) points will be allocated. If the Proposer is not a Polk County
Entity but is utilizing one or more sub-consultants that are a Polk County Entity to assist
in performing the scope of work, then the Proposal will be allocated one (1) point for
each sub-consultant which is a Polk County Entity up to a maximum of five (5) points.
The Polk County Entity sub-consultant(s) must have been identified under Tab 3,
Experience, Expertise, Personnel and Technical Resources in order to qualify for point
allocation.

Provide documentation of the Proposers’ headquarters and local offices, if any, and the
amount of time the firm has been located at each such local office. Please also indicate
the number of employees at the local office.

Provide documentation of the sub-consultant's headquarters and local offices, if any,
and the amount of time the sub-consultant has been located at each such local office.
Please also indicate the number of employees at the local office.

Proposers or sub-consultants will be allocated points if they meet the following Polk
County Government definition of Polk County Entity.

o The term “Polk County Entity” means any business having a physical location
within the boundaries of Polk County, Florida, at which employees are located
and business activity is managed and controlled on a day-to-day basis.
Additionally, the business must have been located within the boundaries of Polk
County for a minimum of 12 months prior to the date the applicable solicitation is
issued. This requirement may be evidenced through a recorded deed, an
executed lease agreement, or other form of written documentation acceptable to
the County. The County shall have the right, but not the obligation, to verify the
foregoing requirements.

In the event a Proposer lists one or more sub-consultants in Tab 4 which is a Polk
County Entity and receives point(s) as a result, and after the Proposer is awarded the
project, if successful, it is determined that the listed sub-consultant does not assist in the
performance of the scope of work (and is not replaced with an alternative sub-consultant
which is a Polk County Entity), then the Proposer acknowledges and agrees that it may
be suspended or debarred by the Procurement Director for failure to comply with the
conditions, specifications or terms of a proposal or contract with the County or for
committing a fraud or misrepresentation in connection with a proposal or contract with
the County, in accordance with the Polk County Purchasing Ordinance and Procedures
Manual.

Tab 5 Is the Firm a “Certified Woman or Minority Business Enterprise” (5 Points)

Polk County Board of County Commissioners has a long-standing commitment to
encouraging the utilization of Women and Minority Businesses that do business with the
County as vendors. To that end we encourage all of our prime and professional services
consultants to utilize W/MBE vendors where at all possible, irrespective of a company’s
certification status. Please explain how the submitting firm will encourage minority
participation in the project. (Limit response to one page)

There will be a maximum of five (5) points allocated for this tab. If the Proposer is a
Woman or Minority owned business, then five (5) points will be allocated. If the Proposer
is not a Woman or Minority owned business but is utilizing one or more subs that are a
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Women or Minority owned business to assist in performing the scope of work, then the
Proposal will be allocated one (1) point for each sub-consultant which meets the
County’s certification criteria of Women or Minority owned, up to a maximum of five (5)
points. The Woman or Minority owned business sub-consultant(s) must have been
identified under Tab 3, Experience, Expertise, Personnel and Technical Resources in
order to qualify for point allocation.
Proposers or sub-consultants will be allocated points if they are a certified W/MBE as
evidenced by providing the documentation described below.
if the Proposer or sub-consultant has a certified W/MBE status, provide documentation
of the firms’ certified W/MBE status as defined by the Florida Small and Minority
Business Act and as defined in Polk County’s Purchasing Procedures. Polk County’s
Purchasing Procedures recognize the following to meet the requirement of a certified
W/MBE status:
o Valid W/MBE Cettification from one of the foliowing:

*  Florida Minority Supplier Development Council

=  \Women Business Enterprise National Council

= The State of Florida Office of Supplier Diversity

=  Florida Department of Transportation

= . S.-Small Business Administration

= Federal Aviation Authority

= Other Florida governmental agencies

Certifications from other governmental agencies will be considered on a case-by-case basis.

Tab 6

In the event a Proposer lists one or more sub-consultants in Tab 5 which is a Women or
Minority owned business and receives point(s) as a result, and after the Proposer is
awarded the project, if successful, it is determined that the listed sub-consultant does not
assist in the performance of the scope of work (and is not replaced with an alternative
sub-consultant which is a Women or Minerity owned business), then the Proposer
acknowledges and agrees that it may be suspended or debarred by the Procurement
Director for failure to comply with the conditions, specifications or terms of a proposal or
contract with the County or for committing a fraud or misrepresentation in connection
with a proposal or contract with the County, in accordance with the Polk County
Purchasing Ordinance and Procedures Manual.

Interaction with County and Regulatory Agency Staff (5 Points)

Provide documentation supporting the specialized qualifications of the proposed staff in
terms of meeting this scope of service. Qualifications should highlight experience with
regulatory agencies, identifying specific agencies and the items being addressed,
including construction permitting, water use permitting, consent orders, consultation,
governing regulations, and other related activities. Describe the firm's ability to work with
the Parks and Natural Resources or other Division staff in order to successfully fulfill the
scope of service. Demonstrate the firm’s knowledge and experience securing permits
from all local, State and federal agencies that may have jurisdiction related to this
project. (Limit response to one (1) page)
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Tab 7 — Timely Completion of Projects (5 Points)
e Describe the firms’ current and future projected workload. Describe specifically the firms’
daily ability to handle each aspect of the scope of services described herein. (Limit
response to two (2) pages maximum)

Tab 8 — Surveys of Past Performance (10 Points)
e Provide reference surveys from past clients for all projects identified under Tab 3.
o Completed surveys. (See Exhibit 1) Procurement will take the average of all three
surveys and score as follows

o Average Score between 9-10 10 Points
o Average Score between 7-8 8 Points
o Average Score between 5-6 6 Points
o Average Score between 3-4 4 Points
o Average Score between 1-2 2 Points
o Average Score of 0 0 Points

SUBMITTAL OF PROPOSALS

Interested parties are invited to submit one original marked ORIGINAL and five (5) copies
marked COPY, and one (1) complete submittal on USB flash drive of their proposal in a sealed
container to the Procurement Division. The parcel should be labeled “RFP #22-599, Simmers
Young Park Artificial Turf Conversion Project” and marked with the respondent’'s name and
address. The Proposals may be mailed or delivered to:

Polk County Procurement Division
330 West Church Street, Room 150
Bartow, FL 33830
The submittal shall be received by the County only at the above address prior to 2:00 p.m.,
Wednesday, September 28, 2022.

The delivery of the submittal on the above date and prior to the specified time is solely the
responsibility of the respondent.

The submittal may be withdrawn either by written notice to the Procurement Director or in
person, if properly identified, at any time prior to the above submittal deadline.

BID OPENING

Proposers that want to attend in person may do so in compliance with safe COVID 19
practices. Proposers may also attend the Bid Opening via conference call by dialing
(646) 558-8656 and enter Meeting ID: 327 647 2818. A listing of all proposers will be
posted to Procurement’s website as soon as possible after bid opening.

Selection Process
Proposals will be evaluated in accordance with this section and all applicable County
procurement policies and procedures.

The County shall appoint a selection committee (the “Selection Committee”) that will be
responsible for evaluating and scoring/ranking the Proposals in accordance with this Section.
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The County will use a competitive selection process based on the Elevation Levels described in
this Section. At Elevation Levels 2 and 3, the Selection Committee will score and/or rank the
Proposals as applicable.

Selection of a final Proposal will be based upon the following steps and factors:

Elevation Level 1 (Procurement Requirements Assessment):

e The County Procurement Division shall review all Proposals for conformance with RFP
guidelines and detailed submittal requirements. At the County’s discretion, non-
conforming Proposals may be eliminated from further consideration and conforming
Proposals shall be elevated to Elevation Level 2. Procurement will distribute Proposals
and evaluation criteria to the Selection Committee.

* Procurement will also ensure all firms meet the requirement of certification as outlined in
Florida Statute 287.055(3)(c).

* The Selection Committee may convene to review questions that arise during individual
member review of submitted Proposals before Elevation Level 2 to allow for questions,
clarifications, explanations, or other discussion to be held before the review of Proposals
is completed.

Elevation Level 2 (Scoring)
» Procurement shall score each Proposal on the following evaluation criteria:

o Local (Tab 4) 5 points

o WIMBE Certification (Tab 5) 5 Points

o Surveys of Past Performance (Tab 8) 10 points
Subtotal Points 20 points

by the process stated under each corresponding Tab description as set forth on Pages 10 - 12.

1) Each Selection Committee member shall score each Proposal on the following
evaluation criteria:

e Approach to Project (Tab 2) 35 Points

e Experience, Expertise, (Tab 3) 35 Points
Personnel, and Technical Resources

« Interaction w/ County & Regulatory (Tab 6) 5 points

Agencies
« Timely Completion of Projects (Tab 7) 5 points
Subtotal Points 80 points

by the following process:

1) Each Selection Committee member shall determine which of the following descriptions
applies to each of the foregoing evaluation criteria:

e EXCELLENT (1.0): Of the highest or finest quality; exceptional; superior; superb;
exquisite; peerless.
The Proposer provided information for a given criteria that satisfied the requirements and
described specifically how and what will be accomplished in such a manner that
exhibited an exceptional and superior degree of understanding, skill, and competency,
both qualitatively and quantitatively. The facts included in the narrative (including all
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supporting documentation, diagrams, drawings, charts, and schedules, etc.)
demonstrate the Proposer’s ability to perform and deliver far beyond expectation.

¢ VERY GOOD (0.8): To a high degree; better than or above competent and/or skillful.
The Proposer provided information for a given criteria that satisfied the requirements and
described specifically how and what will be accomplished in such a manner that
exhibited a very high degree of understanding, skill, and competency, both qualitatively
and quantitatively. The facts included in the narrative (including all supporting
documentation, diagrams, drawings, charts, and schedules, etc.) demonstrate the
Proposer’s ability to perform and deliver beyond expectation.

e GOOD (0.6): Having positive or desirable qualities; competent; skilled; above average.
The Proposer provided information for a given criteria that satisfied the requirements and
described specifically how and what will be accomplished in such a manner that
exhibited a skillful and above-average degree of understanding, skill, and competency,
both qualitatively and quantitatively. The facts included in the narrative (including all
supporting documentation, diagrams, drawings, charts, and schedules, etc.)
demonstrate the Proposer’s ability to perform and deliver at the expected level.

*» FAIR (0.4): Average; moderate; mediocre; adequate; sufficient; satisfactory; standard.
The Proposer provided information for a given criteria that satisfied the requirements and
described sufficiently how and what will be accomplished in a manner that exhibited an
adequate and average degree of understanding, skill, and competency, both qualitatively
and quantitatively. The facts included in the narrative (including all supporting
documentation, diagrams, drawings, charts, and schedules, etc.) demonstrate the
Proposer’s ability to perform and deliver at a level slightly below expectation.

o POOR (0.2): Inadequate; lacking; inferior in quality; of little or less merit; substandard;
marginal.

The Proposer provided information for a given criteria that did not satisfy the
requirements and described in an inadequate manner how and what will be
accomplished. The information provided simply reiterated a requirement, contained
inaccurate statements or references, lacked adequate information, or was of inferior
quality. The facts included in the narrative (including all supporting documentation,
diagrams, drawings, charts, and schedules, etc.) demonstrate the Proposer’s ability to
perform and deliver at a substandard and inferior level.

¢ UNACCEPTABLE (0.0):

The Proposer failed to provide any information for a given criteria, provided information
that could not be understood, or did not provide the information for a given category as
requested.

After a Selection Committee member has determined the description applicable for each
evaluation criterion, the total points available for such criterion shall be multiplied by the factor
associated with the applicable description to produce the number of points allocated for that
evaluation criterion. For example, a Selection Committee member classifies the “Experience
and Expertise” criterion (which shall be worth 25 points for the purpose of this example) as
“Very Good” (which is a description factor multiplier of 0.8). The points that Selection Committee
member allocated for that evaluation criterion would be 20, calculated as follows: 25 available
points x 0.8 applicable description factor multiplier = 20 points.

A Selection Committee member’s total score for each Proposal shall equal the sum of the total
points allocated for each evaluation criteria.
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When all Selection Committee members have completed their Proposal evaluations, the
individual Selection Committee member’s total scores for each Proposal will be added together
to produce a final score for each Proposal.

Procurement will confirm the calculations for the final score for each Proposal. Then,
Procurement shall publish a rank-ordered listing of the Proposals to the Selection Committee
with the Proposal receiving the highest point as the highest-ranked Proposal.

In accordance with Section 287.055(4)(a), Florida Statutes, if there are three (3) or more
Proposers in Elevation Level 2, the Selection Committee will elevate no fewer than the three
highest scored of such Proposers to Elevation Level 3 for interviews. If there are only two
Proposers in Elevation Level 2, the Selection Committee shall elevate those two Proposers to
Elevation Level 3 for interviews. If there is only one Proposer in Elevation Level 2, then the
Selection Committee may collectively decide if they would like to elevate the Proposer to
Elevation Level 3 for interviews or if they would like to recommend the Board authorize staff to
enter into Contract Negotiations with the Proposer. In the latter case, after Board approval to
authorize staff to negotiate a contract, the Proposer will then be elevated to Elevation Level 4 for
contract negotiations.

Elevation Level 3 (Proposer Interviews)
The Selection Committee may be required to conduct interviews of the Proposers that it has
elevated from Elevation Level 2 to Elevation Level 3.

During an interview, elevated Proposers may be requested to make a presentation focusing on
their qualifications, approach to the project and the ability to furnish the required services. The
Selection Committee members will have an opportunity to inquire about any aspect of the RFP
and the Proposer’s Proposal. After all elevated Proposer interviews, each Selection Committee
member will individually rank the Proposers in numerical order beginning at number 1 for the
Proposer deemed to be the most highly qualified to perform the required services. In
accordance with Section 287.055(4)(b), Florida Statutes, in determining whether a Proposer is
qualified, each Selection Committee member shall consider such factors as:

¢ Ability of Personnel

¢ Whether a Proposer is a certified minority business enterprise

s Past performance

¢ Willingness to meet time and budget requirements

e Location

o Recent, current, and projected workloads

« Volume of work previously awarded to each Proposer by the County

Procurement shall receive and compile each Selection Committee member’s ranking of each
Proposer, and then publish a rank-ordered listing of Proposers to the Selection Committee,
based on the combined average rankings given each Proposer. The Selection Committee
members will then collectively decide if they would like to recommend the Board, or if applicable
the County manager, authorize staff to enter into Contract Negotiations with all Proposers
elevated to Proposer Interviews, starting with the highest-ranked Proposer. After Board or
County Manager approval, as applicable, to authorize staff to negotiate a contract, the highest-
ranked Proposer will then be elevated to Elevation Level 4, Contract Negotiations.

16



Elevation Level 4 (Contract Negotiations)

If a Proposer is elevated to this level, Procurement and the County Attorney’s Office, with the
assistance of the elevated Proposer shall negotiate an Agreement in accordance with Section
287.055(5), Florida Statutes.

If after negotiating for a reasonable time period the parties cannot agree on a contract, the
County shall, in its sole discretion, terminate further contract negotiations with that Proposer.
Procurement shall notify the Selection Committee that contract negotiations with the elevated
Proposer have terminated. The Selection Committee shall then determine whether to
recommend to the Board to approve contract negotiations with the next-highest-ranked
Proposer, and so on. If the Selection Committee decides not to recommend contract
negotiations with the next-highest-ranked Proposer, or if the County determines there is no
other Proposer with whom the County can successfully negotiate a contract, then the RFP
Selection Process shall terminate.

After contract negotiations with a Proposer are successfully completed pursuant to Elevation
Level 4, the Selection Committee shall recommend to the Board of County Commissions that it
selects such Proposer to provide the services as outlined in the Agreement. The Board of
County Commissioners shall make the final decision whether to enter into an Agreement with a
Proposer.
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GENERAL CONDITIONS

CONTACT

After the issuance of any Request for Proposal, prospective proposers shall not contact,
communicate with or discuss any matter relating in any way to the Request for Proposal
with the Board of County Commissioners, and any employee of Polk County, other than
the Procurement Director or as directed in the cover page of the Request for Proposal.
This prohibition begins with the issuance of any Request for Proposal and ends upon
completion execution of a contract. Such communications initiated by a proposer shall
be grounds for disqualifying the offending proposer from consideration for award of the
proposal and/or any future proposal.

INSURANCE REQUIREMENTS

The selected firm, if any, shall maintain, at all times, the following minimum levels of
insurance and; shall, without in any way altering their liability, obtain, pay for and
maintain insurance for the coverages and amounts of coverage not less than those set
forth below. Provide to the County original Certificates of Insurance satisfactory to the
County to evidence such coverage before any work commences. Polk County, a
political subdivision of the State of Florida, shali be an additional named insured on all
policies related to the project; excluding workers’ compensation and professional
liability. The Workers’ Compensation and General Liability policies shall contain a
waiver of subrogation in favor of Polk County. All insurance coverage shall be written
with a company having an A.M. Best Rating of at least the “A” category and size
category of VIII. The firm’s self-insured retention or deductible per line of coverage shall
not exceed $25,000 without the permission of the County. In the event of any failure by
the firm to comply with the provisions; the County may, at its option, on notice to the firm
suspend the project for cause until there is full compliance. Alternatively, the County
may purchase such insurance at the firm’'s expense, provided that the County shall
have no obligation to do so and if the County shall do so, the firm shall not be relieved
of or excused from the obligation to obtain and maintain such insurance amounts and
coverages.

Worker's Compensation and Employer's Liability Insurance providing statutory benefits,
including those that may be required by any applicable federal statute:

Admitted in Florida Yes

Employer’s Liability $100,000
All States Endorsement Statutory
Voluntary Compensation Statutory

Commercial General Liability Insurance. $1,000,000 combined single limit of liability for
bodily injuries, death, and property damage, and personal injury resulting from any one
occurrence, including the following coverages:

Premises and Operations and Products/Completed Operations;
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Broad Form Commercial General Liability Endorsement to include blanket contractual
liability (specifically covering, but not limited to, the contractual obligations assumed by
the Firm); Personal Injury (with employment and contractual exclusions deleted) and
Broad Form Property Damage coverages;

Independent Consultants; Policy must include Separation of Insureds Clause.

Comprehensive Automobile Liability Insurance. $1,000,000 combined single limit of
liability for bodily injuries, death, and property damage, and personal injury resulting
from any one occurrence, including all owned, hired and non-owned vehicles.

Professional Liability Insurance. $2,000,000 for design errors and omissions, inclusive
of defense costs. Selected firm shall be required to provide continuing Professional
Liability Insurance to cover the project for a period of two (2) years after the projects are
completed.

INDEMNIFICATION

To the maximum extent permitted by law, the Consultant shall indemnify, protect and
hold the County, and its officers, employees and agents, harmless from and against any
and all, claims, actions, causes of action, liabilities, penalties, forfeitures, damages,
losses, and expenses whatsoever (including, without limitation, reasonable attorneys’
fees, costs, and expenses incurred during negotiation, through litigation and all appeals
therefrom) including, without limitation, those pertaining to the death of or injury to any
person, or damage to any property, to the extent arising out of or resulting from (i) the
failure of Consultant to comply with applicable laws, rules or regulations, (ii) the breach
by Consultant of its obligations under this Agreement, (iii) any claim for trademark,
patent, or copyright infringement arising out of the scope of Consultant’s performance or
nonperformance of this Agreement, or (iv) the negligent acts, errors or omissions, or
intentional or willful misconduct, of Consultant or any persons or entities employed or
utilized by Consultant in the performance of this Agreement. The obligations imposed
by this Section shall survive the expiration or earlier termination of the Agreement.

PUBLIC ENTITY CRIMES STATEMENT

A person or affiliate who has been placed on the convicted consultant list following a
conviction for a public entity crime may not submit a bid or proposal on a contract to
provide any goods or services to a public entity, may not submit a bid or proposal on a
contract with a public entity for the construction or repair of a public building or public
work, may not submit bids on leases of real property to a public entity, may not be
awarded or perform work as a consultant, supplier, subconsultant, or consultant under a
contract with any public entity, and may not transact business with any public entity in
excess of the threshold amount provided in Section 287.017, for CATEGORY TWO for
a period of 36 months from the date of being placed on the convicted consultant list. By
submitting this proposal, the proposer hereby certifies that they have complied with said
statute.
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EQUAL OPPORTUNITY/AFFIRMATIVE ACTION

The County is an equal opportunity/affirmative action employer. The County is
committed to equal opportunity employment effort; and expects firms that do business
with the County to have a vigorous affirmative action program.

WOMEN/MINORITY BUSINESS ENTERPRISE OUTREACH

The County hereby notifies all Proposers that W/MBE'’s are to be afforded a full
opportunity to participate in any request for proposal by the County and will not be
subject to discrimination on the basis of race, color, sex or national origin.

AFFIRMATION

By submitting their proposal, the Proposer affirms that the proposal is genuine and not
made in the interest of or on behalf of any undisclosed person, firm or corporation and is
not submitted in conformity with any agreement or rules of any group, association,
organization or corporation; the Proposer has not directly or indirectly induced or
solicited any other person to submit a false or sham proposal; the Proposer has not
solicited or induced any person, firm or corporation to refrain from submitting a
proposal; and the Proposer has not sought by collusion to obtain for him/herself any
advantage over other persons or over the County.

DEVELOPMENT COSTS

Neither the County nor its representative(s) shall be liable for any expenses incurred in
connection with preparation of a response to the RFP. Proposers should prepare their
proposals simply and economically, providing a straightforward and concise description
of the proposer’s ability to meet the requirements of the RFP.

ADDENDA

The County may record its responses to inquiries and any supplemental instructions in
the form of written addenda. The addenda will be posted on the County’s website at
http://www.polk-county.net/boccsite/doing-business/bids/. It is the sole responsibility of
the proposers to check the website to ensure that all available information has been
received prior to submitting a proposal.

CODE OF ETHICS

If any proposer violates or is a party to a violation of the code of ethics of Polk County or
the State of Florida, with respect to this proposal, such proposer may be disqualified
from performing the work described in this proposal or from furnishing the goods or
services for which the proposal is submitted and shall be further disqualified from
bidding on any future proposals for work, goods, or services for the County.

DRUG FREE WORKPLACE

Preference shall be given to businesses with Drug Free Workplace (DFW) programs.
Whenever two or more proposals, which are equal with respect to price, quality and
service, are received by the County for the procurement of commodities or contractual
services, a proposal received from a business that has provided a statement that it is a
DFW shall be given preference in the award process.
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APPLICABLE LAWS AND COURTS

This RFP and any resulting agreements shall be governed in all respects by the laws of
the State of Florida and any litigation with respect thereto shall be brought only in the
courts of Polk County, Florida or the United States District Court, Middle District of
Florida, located in Hillsborough County, Florida. The proposer shall comply with all
applicable federal, state and local laws and regulations.

CONTRACTUAL MATTERS
A copy of the Master Consulting Agreement to be entered into with the successful
proposer(s) is included with this RFP as Attachment A.

All contracts are subject to final approval of the Polk County Board of County
Commissioners. Persons or firms who incur expenses or change position in anticipation
of a contract prior to the Board’s approval do so at their own risk.

PROPOSAL ACCEPTANCE PERIOD

A proposal shall be binding upon the offeror and irrevocable by it for ninety (90)
calendar days following the proposal opening date. Any proposal in which offeror
shortens the acceptance period may be rejected.

ADDITION/DELETION
The County reserves the right to add to or delete any item from this proposal or
resulting agreements when deemed to be in the best interest of the County.

PROPRIETARY INFORMATION

In accordance with Chapter 119 of the Florida Statutes (Public Records Law), and
except as may be provided by other applicable State and Federal Law, all proposers
should be aware that Request for Proposals and the responses thereto are in the public
domain. However, the proposers are required to identify specifically any information
contained in their proposals which they consider confidential and/or proprietary and
which they believe to be exempt from disclosure, citing specifically the applicable
exempting law. Proposers should provide a redacted copy of proposal with submittal.

All proposals received from proposers in response to this Request for Proposal will
become the property of the County and will not be returned to the proposers. In the
event of contract award, all documentation produced as part of the contract will become
the exclusive property of the County.

REVIEW OF PROPOSAL FILES

In accordance with Chapter 119.071 of the Florida Statutes, the responses received for
this Request for Proposal are exempt from review for thirty (30) days after the Bid
Opening Date or at Recommendation of Award, whichever event occurs first.
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Should the RFP be cancelled and re-solicited for any reason, proposal responses shall
remain exempt from disclosure for a period not to exceed twelve (12) months or at
Recommendation of Award of the subsequent solicitation.

RFP PROTEST: Any proposer desiring to file a protest, with respect to a recommended
award of any RFP, shall do so by filing a written protest. The written protest must be in
the possession of the Procurement Division within three (3) working days of the Notice
of Recommended Award mailing date. All proposers who submitted a proposal will be
sent a Notice of Recommended Award, unless only one proposal was received.

A copy of the protest procedures may be obtained from the Polk County Procurement
Division or can be downloaded from the County’s website at hitp://www.polk-
county.net/docs/default-source/procurement/protest-procedures.pdf?sfvrsn=2.

FAILURE TO FOLLOW PROTEST PROCEDURE REQUIREMENTS WITHIN THE
TIME FRAMES PRESCRIBED HEREIN AS ESTABLISHED BY POLK COUNTY,
FLORIDA, SHALL CONSTITUTE A WAIVER OF THE PROPOSER’S RIGHT TO
PROTEST AND ANY RESULTING CLAIM.

UNAUTHORIZED ALIEN(S) The Consultant agrees that unauthorized aliens shall not
be employed nor utilized in the performance of the requirements of this solicitation. The
County shall consider the employment or utilization of unauthorized aliens a violation of
Section 274A(e) of the Immigration and Naturalization Act (8 U.S.C. 1324a). Such
violation shall be cause for unilateral termination of this Agreement by the County. As
part of the response to this solicitation, the successful consultant will complete and
submit the form “AFFIDAVIT CERTIFICATION IMMIGRATION LAWS.”

EMPLOYMENT ELIGIBILITY VERIFICATION (E-Verify)

A. For purposes of this section, the following terms shall have the meanings
ascribed to them below, or as may otherwise be defined in Section 448.095, Florida
Statutes, as amended from time to time:

(i) “Consultant” means a person or entity that has entered or is attempting
to enter into a contract with a public employer to provide labor, supplies, or services to
such employer in exchange for salary, wages, or other remuneration; and

(i) “E-Verify system” means an Internet-based system operated by the
United States Department of Homeland Security that allows participating employers to
electronically verify the employment eligibility of newly hired employees; and

(iii) “Subconsultant” means a person or entity that provides labor, supplies,
or services to or for a consultant or another subconsultant in exchange for salary,
wages, or other remuneration.

B. Pursuant to Section 448.095(2)(a), Florida Statutes, effective January 1,
2021, public employers, consultants and subconsultants shall register with and use the
E-verify system in order to verify the work authorization status of all newly hired
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employees. The Consultant acknowledges and agrees to utilize the U.S. Department of
Homeland Security’s E-Verify System to verify the employment eligibility of:

(i) All persons employed by the Consultant to perform employment duties
during the term of this contract; and

(i) All persons (including sub-vendors/subconsultants/subcontractors)
assigned by the Consultant to perform work pursuant to this contract.

C. The Consultant acknowledges and agrees that use of the U.S.
Department of Homeland Security’s E-Verify System and compliance with all other
terms of this section is an express condition of this contract, and the County may treat a
failure to comply as a material breach of this contract. By entering into this contract, the
Consultant becomes obligated to comply with the provisions of Section 448.095, Fla.
Stat., "Employment Eligibility," as amended from time to time. This includes but is not
limited to utilization of the E-Verify System to verify the work authorization status of all
newly hired employees, and requiring all subconsultants to provide an affidavit attesting
that the subconsultant does not employ, contract with, or subcontract with, an
unauthorized alien. The Consultant shall maintain a copy of such affidavit for the
duration of the contract. Failure to comply will lead to termination of this contract, or if a
subconsultant knowingly violates the statute, the subcontract must be terminated
immediately. Any challenge to termination under this provision must be filed in the Tenth
Judicial Circuit Court of Florida no later than 20 calendar days after the date of
termination. If this contract is terminated for a violation of the statute by the Consultant,
the Consultant may not be awarded a public contract for a period of 1 year after the
date of termination. The Consultant shall be liable for any additional costs incurred by
the County as a result of the termination of this contract. Nothing in this section shall be
construed to allow intentional discrimination of any class protected by law.

LIMITATIONS

This request does not commit Polk County to award a contract. Proposers will assume
all costs incurred in the preparation of their response to this RFP. The County reserves
the right to: 1) accept or reject qualifications and/or proposals in part or in whole; 2)
request additional qualification information; 3) limit and determine the actual contract
services to be included in a contract; 4) obtain information for use in evaluating
submittals from any source and 5) reject all submittals.

ATTORNEY’S FEES AND COSTS: Each party shall be responsible for its own legal
and attorney’s fees, costs and expenses incurred in connection with any dispute or any
litigation arising out of, or relating to this Agreement, including attorney’s fees, costs and
expenses incurred for any appellate or bankruptcy proceedings.

PUBLIC RECORD LAWS

(a)The Consultant acknowledges the County’s obligations under Article 1, Section
24, of the Florida Constitution and under Chapter 119, Florida Statutes, to release

23



public records to members of the public upon request and comply in the handling of the
materials created under this Agreement. The Consultant further acknowledges that the
constitutional and statutory provisions control over the terms of this Agreement. In
association with its performance pursuant to this Agreement, the Consultant shall not
release or otherwise disclose the content of any documents or information that is
specifically exempt from disclosure pursuant to all applicable laws.

(b) Without in any manner limiting the generality of the foregoing, to the extent
applicable, the Consultant acknowledges its obligations to comply with Section
119.0701, Florida Statutes, with regard to public records, and shall:

(1) keep and maintain public records required by the County to perform the
services required under this Agreement;

(2) upon request from the County’s Custodian of Public Records or his/her
designee, provide the County with a copy of the requested records or allow the records
to be inspected or copied within a reasonable time at a cost that does not exceed the
cost provided in Chapter 119, Florida Statutes, or as otherwise provided by law;

(3) ensure that public records that are exempt or confidential and exempt
from public records disclosure requirements are not disclosed except as authorized by
law for the duration of the term of this Agreement and following completion of this
Agreement if the Consultant does not transfer the records to the County; and

(4) upon completion of this Agreement, transfer, at no cost, to the County all
public records in possession of the Consultant or keep and maintain public records
required by the County to perform the service. If the Consultant transfers all public
records to the County upon completion of this Agreement, the Consultant shall destroy
any duplicate public records that are exempt or confidential and exempt from public
records disclosure requirements. If the Consultant keeps and maintains public records
upon completion of this Agreement, the Consuitant shall meet all applicable
requirements for retaining public records. All records stored electronically must be
provided to the County, upon request from the County’s Custodian of Public Records, in
a format that is compatible with the information technology systems of the County.

(c) IF THE CONSULTANT HAS QUESTIONS REGARDING THE
APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO THE
CONSULTANT’S DUTY TO PROVIDE PUBLIC RECORDS RELATING
TO THIS AGREEMENT, CONTACT THE COUNTY’S CUSTODIAN OF
PUBLIC RECORDS AT:

RECORDS MANAGEMENT LIAISON OFFICER
POLK COUNTY

330 WEST CHURCH ST

BARTOW, FL 33830

TELEPHONE: (863) 534-7527

EMAIL: RMLO@POLK-COUNTY.NET
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Scrutinized Companies and Business Operations Certification; Termination.
A. Certification(s)

() By its execution of this Agreement, the Consultant hereby certifies to the
County that the Consultant is not on the Scrutinized Companies that Boycott
Israel List, created pursuant to Section 215.4725, Florida Statutes, nor is the
Consultant engaged in a boycott of Israel, nor was the Consultant on such List or
engaged in such a boycott at the time it submitted its bid, proposal, quote, or other
form of offer, as applicable, to the County with respect to this Agreement.

(Il) Additionally, if the value of the goods or services acquired under this
Agreement are greater than or equal to One Million Dollars ($1,000,000), then
the Consultant further certifies to the County as follows:

(a) the Consultant is not on the Scrutinized Companies with Activities in
Sudan List, created pursuant to Section 215.473, Florida Statutes; and
(b) the Consultant is not on the Scrutinized Companies with Activities in the
Iran Petroleum Energy Sector List, created pursuant to Section 215.473,
Florida Statutes; and
(c) the Consultant is not engaged in business operations (as that term is
defined in Florida Statutes, Section 287.135) in Cuba or Syria; and
(d) the Consultant was not on any of the Lists referenced in this subsection
A(ii), nor engaged in business operations in Cuba or Syria when it submitted
its proposal to the County concerning the subject of this Agreement.
(iiy The Consultant hereby acknowledges that it is fully aware of the penalties
that may be imposed upon the Consultant for submitting a false certification to
the County regarding the foregoing matters.

B. Termination. In addition to any other termination rights stated herein, the County
may immediately terminate this Agreement upon the occurrence of any of the
following events:

(i) The Consultant is found to have submitted a false certification to the County
with respect to any of the matters set forth in subsection A(i) above, or the
Consultant is found to have been placed on the Scrutinized Companies that
Boycott Israel List or is engaged in a boycott of Israel.

(i) The Consultant is found to have submitted a false certification to the County
with respect to any of the matters set forth in subsection A(ii) above, or the
Consultant is found to have been placed on the Scrutinized Companies with
Activities in Sudan List, or the Scrutinized Companies with Activities in the Iran
Petroleum Energy Sector List, or has been engaged in business operations in
Cuba or Syria, and the value of the goods or services acquired under this
Agreement are greater than or equal to One Million Dollars ($1,000,000).
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Proposers Incorporation Information
(Submittal Page)

The following section should be completed by all bidders and submitted with their bid submittal:

Company Name:

DBA/Fictitious Name (if applicable):

TIN #:

Address:
City:
State:
Zip Code:

County:

Note: Company name must match legal name assigned to the TIN number. A current W9
should be submitted with your bid submittal.

Contact Person:

Phone Number:

Cell Phone Number:

Email Address:

Type of Organization (select one type)

Sole Proprietorship
Partnership
Non-Profit

Sub Chapter

Joint Venture
Corporation

LLC

LLP

Publicly Traded
Employee Owned

O 0Oo0ooooogaod

State of incorporation:

The Successful consultant must complete and submit this form prior to award. The Successful
consultant must invoice using the company name listed above.
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EXHIBIT 1

DETAILED INSTRUCTIONS ON HOW TO PREPARE AND SEND
PERFORMANCE SURVEYS

The objective of this process is to identify the past performance of the Consultant submitting a
proposal package. This is accomplished by sending survey forms to past customers. The
customers should return the forms directly to the Consuitant. The Consultant is to include all
surveys in their proposal package.

Sending the Survey
The surveys shall be sent to all clients for whom the Consultant has identified under Tab 2.
Surveys should correlate to all projects identified under Tab 2.

If more surveys are included, Procurement will only use those identified under Tab 2.

1. The Consultant shall complete the following information for each customer that a survey will
be sent

CLIENT NAME Name of the company that the work was performed for
(i.e. Hillsborough County).

FIRST NAME First name of the person who will answer customer
satisfaction questions.

LAST NAME Last name of the person who will answer customer

| satisfaction guestions.

PHONE NUMBER Current phone number for the reference (including area
code).

EMAIL ADDRESS Current email address for the reference.

PROJECT NAME Name of the project (Professional Engineering Services
for Northeast Regional Park Turf Conversion), Etc.

COST OF SERVICES Cost of services ($300,000)

DATE COMPLETE Date when the services were completed. (i.e. 5/31/2017)

2. The Consultant is responsible for verifying that their information is accurate prior to
submission for references.

3. The survey must contain different services/projects. You cannot have multiple people
evaluating the same job. However, one person may evaluate several different jobs.

4. The past projects can be either completed or on-going.

5. The past client/owner must evaluate and complete the survey.
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Preparing the Surveys

1.

The Consultant is responsible for sending out a performance survey to the clients that

have been identified under Tab 2. The survey can be found on the next page.

. The Consultant should enter the past clients’ contact information, and project

information on each survey form for each reference. The Consultant should also enter

their name as the Consultant being surveyed.

. The Consultant is responsible for ensuring all references/surveys are included in their

submittal under Tab 8

. Polk County Procurement may contact the reference for additional information or to

clarify survey data. If the reference cannot be contacted, there will be no credit given

for that reference.
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Survey Questionnaire — Polk County
RFP 22-599, Simmers Young Park Artificial Turf Conversion Project

To: (Name of Person completing survey)

(Name of Client Company/Consultant

Phone Number: Email;
Total Annual Budget of Entity

Subject: Past Performance Survey of Similar work:

Project name:

Name of Consultant being surveyed:

Cost of Services: Original Cost: Ending Cost;
Contract Start Date: Contract End Date:

Rate each of the criteria on a scale of 1 to 10, with 10 representing that you were very
satisfied (and would hire the Consultant /individual again) and 1 representing that you
were very unsatisfied (and would never hire the Consultant /individual again). Please rate
each of the criteria to the best of your knowledge. If you do not have sufficient
knowledge of past performance in a particular area, leave it blank.

NO CRITERIA UNIT | SCORE
1 Ability to manage cost (1-10)
2 | Ability to maintain project schedule (complete on-time/early) (1-10)
3 | Quality of workmanship (1-10)
4 Professionalism and ability to manage (1-10)
5 | Close out process (1-10)
6 | Ability to communicate with Client's staff (1-10)
7 | Ability to resolve issues promptly (1-10)
8 | Ability to follow protocol (1-10)
9 | Ability to maintain proper documentation (1-10)
10 | Overall Client satisfaction and comfort level in hiring (1-10)
11 | Ability to offer solid recommendations (1-10)
12 Atbiilifty to facilitate consensus and commitment to the plan of action among | (1-10) |
sta

Printed Name of Evaluator

Signature of Evaluator:

Please fax or email the completed survey to:
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Affidavit Certification Immigration Laws
SOLICITATION NO.: RFP 22-599. Engineering Services for Simmers Young Park Artificial Turf
Conversion Project

POLK COUNTY WILL NOT INTENTIONALLY AWARD COUNTY CONTRACTS TO ANY
CONSULTANT WHO KNOWINGLY EMPLOYS UNAUTHORIZED ALIEN WORKERS,
CONSTITUTING A VIOLATION OF THE EMPLOYMENT PROVISIONS CONTAINED IN 8
U.S.C. SECTION 1324 A(E) {SECTION 274A(E) OF THE IMMIGRATION AND NATIONALITY
ACT (“INA")}.

POLK COUNTY MAY CONSIDER THE EMPLOYMENT BY ANY CONSULTANT OF
UNAUTHORIZED ALIENS A VIOLATION OF SECTION 274A(E) OF THE INA. SUCH
VIOLATION OF THE RECIPIENT OF THE EMPLOYMENT PROVISIONS CONTAINED IN
274A(E) OF THE INA SHALL BE GROUNDS FOR UNILATERAL CANCELLATION OF THE
CONTRACT BY POLK COUNTY.

BIDDER ATTEST THAT THEY ARE FULLY COMPLIANT WITH ALL APPLICABLE
IMMIGRATION LAWS (SPECIFICALLY TO THE 1986 IMMIGRATION ACT AND
SUBSEQUENT AMENDMENTS).

Company Name:

Signature:

Title:

Date:

State of:

County of:

The foregoing instrument was acknowledged before me by means of [] physical presence or

[lonline notarization, this day of , 2022, by (name)

as (title of officer) of (entity name), on behalf of the

company, who [_] is personally known to me or [] has produced

as identification.

Notary Public Signature:

Printed Name of Notary Public:

Notary Commission Number and Expiration:
(AFFIX NOTARY SEAL)
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EXHIBIT "A-i"

Florida Transportation Engineering, Inc.

Engineering — Surveying - Landscape Architecture - Planning

Serving the Land & Sports Industry Since 1989

ENGINEERING SERVICES FOR SIMMERS YOUNG PARK
ARTIFICIAL TURF CONVERSION PROJECT

RFP Project #22-599

Polk County Procurement Division
330 West Church Street, Room 150
Bartow, Florida 33830

October 12, 2022

4175 S. Pipkin Rd, Suite 208
Lakeland, Florida 33811

863.342.2992

www.fteinc.net




TAB 1
EXECUTIVE SUMMARY



October 12, 2022

Ms. Daniella Rose, Procurement Analyst
Polk County Procurement Division

330 West Church Street, Room 150
Bartow, Florida 33830

RE: Letter of Interest - RFP 22-599, Engineering Services for Simmers Young Park
Artificial Turf Conversion Project

Dear Selection Committee Members,

As we have seen in other communities across the State of Florida and throughout US, projects
like this have the potential to create greater flexibility in local parks and recreational athletic
playing field programming, together with a significani reduction in rainfall delays. event
cancellations and the overall athletic plaving field yearly maintenance budgets. To capitalize on
this momentum, it is important for you to commit to working with a design firm who has the
professional credentials and years of experience in converting multiple natural turf fields into multi-
use safe athletic synthetic turf fields.

FTE has been involved in the development of athletic playing fields in the nation’s top sports
complexes from the highest level of professional sports to local parks and recreational sports
facilities. FTE is currently working with Palm Beach County Parks and Recreation in converting
thirty-four (34) grass athletic fields to artificial turf fields at 14 parks. This level of experience
means that you will have chosen a quality firm that specializes on this type of project and can
efficiently and effectively design, permit, and provide superior construction administration services
for your sports fields. FTE has been a preferred professional playing field design consultant by
the nation’s largest sports architectural firms including, Populous, HKS, HOK, DLR Group and
several professional sports team organizations.

We have a proven history with our teaming partners, Terracon and Campo Engineering, Inc. on
numerous projects located in Florida. Together we offer sports design leadership and local
knowledge, coupled with day-to-day insights into the Florida’'s culture and climate. With our focal
offfce in Lakeiand, our team is available on a moment’s notice with the answers you will need to
develop high performance, safe synthetic turf athletic playing fields.

We fully understand the scope of the work and you have my assurance that we meet all the
requirements of the RFP and would perform this work in a timely manner. We also have extensive
CMAR working experience as outlined in the RFP requirements. We look forward to the
opportunity to meet with you in the coming weeks to further expand on our qualifications and
excitement for this project.

Sincerely,

B, = é‘\c TURFC - &
+ N e PV = 7
Ravi Devaguptapu, P.E, PTOE s \ 2 V4 ﬁ‘ ");f‘_':
President Ll W
A Polk County registered MBE Company Memee® &Y v EARS

RFP 22-599 Engineering Sarvices for Simmers Young Park
_ o
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Executive Summary Information:

Prime Consultant:

Florida Transportation Engineering, Inc. (FTE)

4175 S. Pipkin Road, Suite 208

Lakeland, Florida 33811

Firm Established in Florida: 1989 (33 Years)

Professional Registration(s): Civil Engineering + Landscape Architecture + Land Surveying.
Number of Fulltime Employees: Forty-Two (42)

Contact Name: Ravi Devaguptapu, P.E., PTOE

Telephone: 800.639.4851 ext. 101

E-mail: ravi@fteinc.net

Sub-Consultant: Stormwater Management Modeling + Permitting

Campo Engineering, Inc.

1725 East 5th Avenue

Tampa, Florida, 33605

Firm Established in Florida: 2005 (17 Years)
Professional Registration(s): Civil Engineering
Number of Fulltime Employees: Four (4)
Contact Name: Lauren D. Campo, P.E.
Telephone: 813.215.7372

E-mail: lauren@campoengineering.com

Sub-Consultant: Geotechnical Engineering Services

Terracon Consultants, Inc.

5463 W. Waters Avenue, Suite 830

Tampa, Florida 33634

Firm Established in Florida: 2001 (21 Years)
Professional Registration(s): Civil Engineering
Number of Fulitime Employees: 5,420
Contact Name: Douglas S. Dunkelberger, P.E.
Telephone: 941.915.4114

E-mail: doug.dunkelberger@terracon.com

. REP 22599 Engineering Services for Simmers Young Park
_ R g
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State of Florida
Department of State

I certify from the records of this office that FLORIDA TRANSPORTATION
ENGINEERING, INC. is a corporation organized under the laws ofthe State of
Florida, filed on Aprl 3, 1990.

The document number of this corporation is L61935.

I further certify that said corporation has paid all fees due this office through
December 31, 2022, that its most recent annual report/uniform business report
was filed on Jamuary 14, 2022, and that its status is active.

I further certify that said corporation has not filed Articles of Dissolution.

Given under my hand and the
Great Seal of the State of Florida
af Tallahiassee, the Capital, fhis
e Fourteenth day of Junuary,
2022

Mo

Secretary of State

Tracking Number: 6759644028CC

To authenticate this certificate,visit the following site,enter this number, and then
follow the instructions displayed.

https://services.sunbiz.org/Filings/CertificateOfStatus/CertificateAuthentication




7/13/2021 License Menu (login.licenseMenu})

Florida Rl >
Department of Business : |
& Professional Regulation : 5 o logl I |

DBPR ONLINE SERVICES

" Menu i v Contact \

Registry #7924 Logged in as Devaguptapu, Ravi
License Menu
Select the function you wish to perform. ‘License Issued To: FLORIDA
TRANSPORTATION
Press "Back” to return to the main menu. ENGINEERING, INC.
License Status: Current
Originally Licensed On: 04/03/1998 (mm/dd/yyyy)
Expires On:
Modifiers: Corporation
04/03/1998 (mm/dd/yyyy)
. Functions
Address Change
Remove This License From My Account
Back
The State of Florida is an AA/EEO employer. Copyright 2007-2013 State of Florida, Privacy Statement

Under Florida law, email addresses are public records. If you do not want your e-mait address released in response to a public-records request, do not send electronic maif to this entity. Instead, contact the office by phone
or by traditional mall. If you have any questions, please contact 850.487.1395. *Pursuant to Section 455.275(1), Florida Statutes, effective October 1, 2012, licensees licensed under Chapter 455, F.S. must provide the
Department with an email address if they have one. The emails provided may be used for official communication with the licensee. However email addresses are public record. If you do not wish te supply a personal
address, please provide the Department with an email address which can be made available to the public.

Please see aur Chapter 455 page to determine if you are affected by this change.

https:/iwww.myfloridalicense.com/datamart/licenseMenuFLDBPR.do?index=1
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Florida Department of Agriculture and Consumer Services
Division of Consumer Services

Board of Professional Surveyors and Mappers

2005 Apalachee Pkway Tallahassee, Florida 32399-6500
800HELPFLA(435-7352) or (850) 488-2221

February 10, 2021

FLORIDA TRANSPORTATION ENGINEERING, INC.
8250 PASCAL DR
PUNTA GORDA, FL 33950-4726

SUBJECT: Trofessional Surveyor and Mapper Busincss Certificate # 1.B7940

Your application / renewal as a professional surveyor and mapper business as required by Chapter 472, Florida Statutes, has
been received and processed.

The license appears below and is valid through February 28, 2023.

You are required to keep your information with the Board current. Please visit our website at
www.800helpfla.com/psm to create your online account. I you have already created your online account, you can use the
website to maintain your license. You can also find other valuable information on the website.

If you have any questions, please do not hesitate to call the Division of Consumer Services, Board of Professional Surveyors
and Mappers at 800-435-7352 or 850-488-2221.

Florida Department of Agricaliure and Consumer Services
Division of Consumer Services _ License No.: LB7940
Board of Professional Surveyors and Mappers L
2005 Apalachee Pkway Tallahassee, Florida 32399-6500  Expiration Date  February 28, 2023

Professional Surveyor and Mapper Business License
Under the provisions of Chapter 472, Florida Statutes

FLORIDA TRANSPORTATION ENGINEERING, INC. i
11458 N 53RD ST -
TAMPA, FL 33617-2216 Niesle W

NICOLE "NIKKI" FRIED
COMMISSIONER OF AGRICULTURE

This is to centify that the professional surveyor and mapper whose name and address are shown above is licensed as required by Chapter 472. Florida Statutes.
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PIMENT S5

X\;}tﬁ/n o

Florida Department of Agriculture and Consumer Services
Division of Consumer Services

Board of Professional Surveyors and Mappers

2005 Apalachee Pkway Tallahassee, Florida 32399-6500
800HELPFLA(435-7352) or (850) 488-2221

January 22, 2021

JEFFREY HAROLD SCOTT
3411 W DORCHESTER ST
TAMPA, FL 33611-2739

Detach Here

SUBIJECT: Professional Surveyor and Mapper License # LS5793 Florida Department of Agriculture

and Consumer Services
- Board of Professional Surveyors
and Mappers

Your application / renewal as a professional surveyor and mapper
as required by Chapter 472, Florida Statutes, has been received and
processed.

The license appears below and is valid through February 28, 2023. LS5793

You are required to keep your information with the Board current.
Please visit our website at www.800helpfla.com/psm to create your
online account. If you have already created your online account, you
can use the website to maintain your license. You can also find other
valuable information on the website.

Professional Surveyor and Mapper
JEFFREY HAROLD SCOTT

If you have any questions, please do not hesitate to call the Division %i;‘iggglsgt)e?{;Sﬁ;&gfypzrgv%ggs OHChn 7= KS

of Consumer Services, Board of Professional Surveyors and Mappers
at 800-435-7352 or 850-488-2221.

Detach Here

Florida Department of Agriculture and Consumer Services )
Division of Consumer Services License No.: 1.S5793
Board of Professional Surveyors and Mappers L.
2005 Apalachee Pkway Tallahassee, Florida 32399-6500 Expiration Date  February 28, 2023

Professional Surveyor and Mapper License
Under the provisions of Chapter 472, Florida Statutes

JEFFREY HAROLD SCOTT y
3411 W DORCHESTER ST |
TAMPA, FL 33611-2739 Nnterle W

NICOLE "NIKKI" FRIED
COMMISSIONER OF AGRICULTURE

This is to certify that the professional surveyor and mapper whose name and address arc shown above is licensed as required by Chapter 472, Florida Statutes.
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State of Florida
Department of State

I certify from the records of this office that CAMPO ENGINEERING, INC. is a
corporation organized under the laws of the State of Florida, filed on October
13, 2005.

The document number of this corporation is P05000140177.
I further certify that said corporation has paid all fees due this office through
December 31, 2022, that its most recent annual report/uniform business report

was filed on February 6, 2022, and that its status is active.

I further certify that said corporation has not filed Articles of Dissolution.

Given under my hand and the
Great Seal of the State of Florida
at Tallahassee, the Capital, this
the Sixth day of February, 2022

UM

Secretary of State

‘Tracking Number: 1182193427CC

To authenticate this certificate,visit the following site,enter this number, and then
follow the instructions displayed.

https://services.sunbiz.org/Filings/CertificateOfStatus/Certificate Authentication
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TAB 2
APPROACH TO PROJECT



APPROACH TO PROJECT
A. UNDERSTANDING OF THE PROJECT AND COUNTY’S GOALS & OBJECTIVES
The project is located at Simmers Young Park, 339 American Spirit Road, Winter Haven, FL 33880.

The Polk County program includes the conversion from natural turf fields to synthetic turf fields for all
twelve (12) soccer/football fields in two (2) phases.

Phase One

The installation of synthetic turf on the five (5) northern fields, Musco lighting systems on three (3) of the
fields and two (2) pre-cast concrete concession/restroom buildings furnished by Leesburg Concrete.

Phase one budget has been established at $7,000,000.00 for this phase of the project. As the prime
consultant, FTE fully understands the significant investment the County has committed to providing state
of the art multi-use synthetic turf playing fields within the construction cost estimate. FTE's team
demonstrates the highest level of knowledge and day to day working experience on these types of
conversion projects. Our team is fully capable of delivering the highest standard of construction
documents and has extensive leadership in construction administration services that will ensure that the
County receives superior quality multi-use athletic playing fields, sports lighting, and concession/restroom
buildings, within budget, on time, and in compliance with the County’s expectations.

Phase Two (funding pending)

Phase two will include the installation of synthetic turf on the remaining seven (7) fields located in the
southern area of the park. Phase two services will begin on or after October 1, 2023.

1. Project Management

FTE has adequate in-house licensed professional and support staff to handle the civil engineering, land
surveying, playing field design, utility design, local and state permitting and construction administration
services. Our subconsultant team members as licensed professional in stormwater engineering and
geotechnical engineering services. Having limited number subconsultants to manage allows FTE to focus
on communicating with the County and CMAR needs.

2. Quality Assurance + Quality Control Program

FTE staff is committed to consistently providing quality work. This commitment is embodied in our
corporate Quality Assurance (QA) policy, implemented through our Project Management and Quality
Guidelines, and enforced through our Standard Procedures, Work Instructions, and Audit Procedures.
FTE has constructed a Quality Control Plan that utilizes the principals in the Shewhart Cycle, which was
developed by Walter Shewhart. FTE expanded on this model and created a plan that allows one to
develop Quality Control practices on a company wide scale and for specialized projects.

PLAN Phase: Before each project begins, FTE holds a kick-off meeting where the client will sign off on
the following: Contract Specifications, Project Deliverables, Project Schedule, Specific QA/QC
Components, and Task Manager Assignment.

DO Phase: Construct tangible components of the QA/QC Program. These include: Written Quality
Control Policies, Documentation (QA/QC Report), QA/QC Flowchart, QA/QC Time-line. During project,
employees will adhere to the contract specifications and QA/QC guidelines: Meet Project Schedule,
Perform Self-QC, and Uphold Professional Standards. This ensures that FTE’s deliverables will meet
and exceed expectations.

CHECK Phase: Document the QA/QC for Ongoing and Final products, Sign and Seal, and Distribute
documentation.

REP 22-599 Engingering Services for Simmers Young Park
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ACT Phase: Annual review of QA/QC Processes includes: User-Friendliness, Cost Benefit, Value Added,
Service Enhancement, Increased Performance Levels, Project Grades, Project Suitability, and
Accountability.

3. CMAR Project + Delivery Method

FTE design documents and specifications are prepared as a separate deliverable package that allows
for conventional or CMAR bidding for qualified subcontractors. The similar project experience examples
found in Tab 3 are all CMAR deliverable projects. As the prime and design representative for the County,
we listen to the CMAR for value engineering items for consideration and advise our clients based on a
cost benefit evaluation process. We listen, evaluate, and present our professional opinion.

CRITICAL PROJECT APPROACH ITEMS
1. Topographic Survey + Geotechnical Engineering

Approach: FTE’s land surveying department and geotechnical engineering subconsultant are critical
professional services that must be provided within the initial data collection phase for this project. They
must obtain all the necessary information for the design development/permit plans, estimate of probable
cost, and preliminary constructability plans review with the selected CMAR.

2. Southwest Florida Water Management Current Interpretation (SWFWMD)

SWFWMD has a new rule interpretation that requires all synthetic turf conversion projects to formally
submit a full ERP permit application, fees, permit plans, letter of authorization, and supporting drainage
calculations that demonstrate that the synthetic turf field semi-impervious profile curves value increase
for natural turf has been properly compensated into the subsurface drainage storage and conveyance
system is above the seasonal high water table elevation and discharges no greater than the allowable
historical discharge rate.

Approach: FTE and its subconsultants have successfully permitted projects under this new interpretation
with the SWFWMD and several other water management district in the State of Florida. One of our current
teaming partners is a former SWFWMD staff engineer reviewer and will assist in expediting the historical
permit review, design, calculations and permitting process to keep on the project on schedule.

3. Site Field Visit

Approach: FTE’s Project Manager and key design team members will schedule a site visit with the
County Project Manager to obtain critical above and belowground utility infrastructure to ensure that the
land surveyors have obtained all the necessary items identified during this field observation. In addition,
this will allow the key design team members to work directly with the maintenance staff in better
understanding the irrigation system operation conditions and the potential impacts to the current irrigation
system operations.

4. Pre-Application Meetings (Utility Companies)

Approach: FTE’s project manager and key design team members will schedule a pre-application
meetings with the water, wastewater and electrical companies to introduce the project and obtain all the
necessary technical standards, forms, and potential impact fees and provide the County Project Manager
with a detail narrative for each utility companies requirements for formal submission and approval and
identify if any of these utilities companies requirements may result in any possible impact the permitting
and or construction schedule. Prior to the scheduling the meetings, FTE will coordinate with the County
Project Manager, Musco, and Leesburg Concrete for the peak electrical demand for the three fields sports
lighting and the pre-cast concession/restroom buildings.

RFP 22-609 Engineering Services for Simmers Young Park
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B. INNOVATION IN PROJECT APPROACH
Uniform Standards for Synthetic Turf Fields

FTE has been instrumental in the creation of various countywide uniform standards for synthetic turf
playing fields. This uniform standard of approach has been extremely successful in other counties in the
State of Florida, which has established the county’s overall playing field goals, objectives, and
performance expectations based on the various athletic field sizes, level of play, flexibility in
programming, synthetic turf profile performance requirements, environmental considerations, surface
temperatures, risk management safety concerns, cost control measures, specialized maintenance
equipment, and the minimum bidder’s vendor qualifications requirements.

Working with the Polk County Project Manager, FTE will prepare a series of uniform playing field
dimensional layout and material plan options to explore the best layout for the various athletic playing
field programs. Once the uniform standards for the playing fields have been initially established and all
items have been considered or addressed, the appropriated documents will be developed to accurately
define the final criteria and special requirements for each of the athletic playing fields. We've found from
our years of experience that the level of detail appropriate for these types of contract documents must
be very specific and extremely detailed to eliminate construction change orders, and construction delays.

C. IDEAS FOR COST- EFFECTIVENESS
Direct Purchase by the County

Based on these projects being County-funded, the County Procurement Department can require all
significant bulk stone aggregate, subsurface drainage piping materials, and all synthetic turf vendor
products to be directly purchased by the County. Based on similar projects, direct purchase savings can
be significant and can be applied back into the overall project budget. However, the design professional
needs to prepare the written specifications in such a manner so as not to limit any specific product
manufactured materials. Upon selection, FTE and the County Project Manager should schedule a
meeting with the County Procurement Department and work out the fine details and create an itemized
list of materials that would qualify under this type of program.

Synthetic Turf Pile Height Requirement

The pile height of the synthetic turf fiber should be no less than 2.25” in height on any field that would be
considered a contact sports field, such as American tackle football, soccer, lacrosse, and rugby. This will
eliminate the need for a shock/drainage pad under the synthetic turf field. The average cost per square
foot can range between $1.30 - $1.50 per square foot for these types of pad systems. If you assume a
field size is 80,000 square feet in size, that results in a cost-saving of approximately $112,000 per field.
Increasing the pile height and infill depth will still pass the necessary G-Max and HIC testing requirements
for players' safety.

D. PRODUCT AVAILABILITY FOR CONSTRUCTION
Synthetic Turf Gravel Aggregate Material Shortage

Currently the #57 gravel drainage and #89 gravel topping stone aggregates used in properly constructing
a synthetic turf subsurface drainage system, drainage blanket, and finished surface planarity are
extremely limited to two vendors in the State of Florida and are very inconsistent in quantity of acceptable
material. FTE with assist the County, CMAR, and playing field contractor to pre-qualify the approved
quarry source (vendor) for these materials.
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The project production and milestone
deliverable  schedule is  currently
anticipated to commence on or about

November 1, 2022, and ready for "
permitting on or about December 26,
2022, with  construction  services
beginning on January 14, 2023. l
Included within the production schedule I
is the budget monitoring, cost control u
measures and quality assurance +
quality control program:
Revised cost estimate at each phase of
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¢ Update Cost on a Regular Basis:
plans development.

e Permit Approval Process:
Update plans and cost estimate based
on local and state permitting agency
comments.
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e Owner Direct Purchase (ODP) ltems:
ltemize all potential owner direct
purchase material savings.

e Products and Methods:
Evaluated new synthetic turf
manufacturer products for potential cost
savings.
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Process.

T SRR E]
WROEIIPI NPT R 02y 0 DOPRRU GO VS

n RFP 22-509 Engineering Services for Simmers Young Park
_ N
16




TAB 3
EXPERIENCE, EXPERTISE, PERSONNEL &
TECHNICAL RESOURCES



SIMILAR PROJECT EXPERIENCE

PALM BEACH COUNTY #19224
SPORTS TURF DESIGN
VARIOUS COMMUNITY SPORTS PARKS

Client: Palm Beach County Capital Improvements Division
Project Rep: Stuart Patterson, AIA, NCARB, Project
Manager Address: 2633 Vista Parkway, West Palm Beach,
FL 33411 Office: 561.233.0705

Email: SPatterson1@pbcgov.org

Project Size: Multiple County Parks
Project Budget: $27,000,000
Estimated Completion Date: December 2023 - Under Design

Firm’s Role: Prime Civil + Playing Field Design Consultant
Key Staff Members:

Ravi Devaguptapu, PE - Playing Field EOR

William J. (Bill) McBride - PM + Playing Field Lead Designer
Kurt R. Crist, LA - Playing Field QA/QC Administrator

Scope of Work:

The firm was selected as the prime civil engineering design
professionals responsible for converting fourteen (14)
community sports parks containing up to a total of thirty-four
(34) natural turf fields to thirty-four (34) synthetic turf playing
field systems. The programming was design to convert all 34
fields to synthetic turf multi-use fields for football, soccer,
lacrosse, youth soccer, and for mix use for ADA miracle
league, adult, and little league baseball field usage.

The firm is responsible for coordinating the playing field
design documents with the County project manager, parks
and recreational director, facility manager, and the CMAR
upon selection during all phases of design, bidding,
permitting, and construction administration until the project is
completed and acceptance by Palm Beach County.

The firm is currently preparing all the permitting, bid and
construction playing field layout and material plans, surface
grading plans, subsurface drainage collection systems,
stormwater calculations, playing field construction details,
and the comprehensive set of project specifications in
accordance with the most current
CSI/NFHS/ASTM standards for the construction of synthetic
turf athietic fields.

The firm is responsible for all playing field construction
administration services based on the project contract
documents, permits, project specifications, shop drawings,
and will be providing on-site field inspections for each
individual park.




SIMILAR PROJECT EXPERIENCE

HILLSBOROUGH COUNTY PLAYING FIELD
CONVERSIONS PROJECT
VARIOUS COMMUNITY SPORTS PARKS

Client: Hillsborough County Capital Programs Department
Project Rep: Chris Postiglione, Capital Projects Manager
Address: 601 E. Kennedy Blvd., Tampa, FL 33602

Office: 813.273.3769

Email: postiglionec@hillsboroughcounty.org

Project Size: Multiple County Parks
Project Budget: $6,500,000
Completion Date: December 2022 Under Construction

Firm’s Responsibility: Playing Field Design Consultant

Key Staff Members:

Ravi Devaguptapu, PE - Playing Field EOR

William J. (Bill) McBride - PM + Playing Field Lead Designer
Kurt R. Crist, LA - Playing Field QA/QC Administrator

Scope of Work:

The firm was selected as the design professionals
responsible for converting five (5) community sports parks
containing a total of eight (8) natural turf fields to eight (8)
synthetic turf playing field systems. The programming was
design to convert seven (7) fields to synthetic turf multi-use
fields for football, adult soccer, lacrosse, youth soccer, and
one (1) field for mix use for adult and league baseball field
usage.

The firm was responsible for coordinating the playing field
design documents with the prime, County project manager,
and the CMAR during all phases of design, bidding,
permitting, and construction administration until the project
is completed and acceptance by Hillsborough County.

The firm prepared all the bid and construction playing field
layout and material plans, subsurface drainage collection
system calculations, playing field construction details, and a
comprehensive set of project specification sections in
accordance with the most current CSI/NFHS/ASTM
standards for the construction of synthetic turf athletic fields.

The firm is responsible for all playing field construction
administration services based on the project contract
documents, permits, project specifications, shop drawings,
and is providing on-site field inspections for each individual
pay application to ensure that the percentage of constructed
is consistent with the percentage of work completed and the
quality of the workmanship is in accordance with
Hillsborough County expectations.

g
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SIMILAR PROJECT EXPERIENCE

JACKIE ROBINSON TRAINING COMPLEX
PRACTICE BASEBALL FIELD
PLAYING FIELD CONVERSION PROJECT

Client: Major League Baseball

Project Representative: Rachelle Madrigal, Director
Address: 3901 26th Street, Vero Beach, FL 32960
Office: 772.257.8546

Email: Rachelle.Madrigal@mlb.com

Project Size: 3.25 Ac.
Project Budget: $1,600,000
Completion Date: June 2022 Completed on Schedule

Firm’s Responsibility: Playing Field Design Consultant

Key Staff Members:

Ravi Devaguptapu, PE - Playing Field EOR

William J. (Bill) McBride - PM + Playing Field Lead Designer
Kurt R. Crist, LA - Playing Field Landscape Architect

Scope of Work:

The firm was selected as the prime design professionals
responsible for converting the natural turf field to a high-
performance synthetic turf playing field system for this
major league baseball practice field.

The firm was responsible for coordinating the playing field
design documents with the MLB and the Contractor during
all phases of design, bidding, permitting, and construction
administration until the project was completed and
acceptance by major league baseball.

The firm prepared all the bid and construction playing field
layout and material plan, surface grading plan, subsurface
drainage collection system, playing field irrigation system,
playing field construction details, and a complete
comprehensive set of project specification sections in
accordance with MLB/ASTM standards for the construction
of synthetic turf fields. The firm also obtained all the local
and state permitting agencies permits having jurisdiction on
this project as it related to stormwater management
allowable discharge, water quality and domestic water
distribution for playing field irrigation use.

The firm was responsible for all playing field construction
administration services based on the project contract
documents, permits, project specifications, and on-site field
inspections to ensure that the project was constructed in
accordance with major league baseball expectations and
special standards.




SIMILAR PROJECT EXPERIENCE

FLORIDA MARLINS PARK - MLB
STADIUM FIELD
PLAYING FIELD CONVERSION PROJECT

Client: Miami Marlins Ball Club

Project Representative: Jeff King, Vice President, Facilities
Address: 501 Marlins Way, Miami, FL 33125

Office: 305.480.1610

Email; jking@marlins.com

Project Size: 3.25 Ac.

Project Budget: $1,800,000

Completion Date: February 2020 Completed on Schedule

Firm’s Responsibility: Playing Field Design Consultant

Key Staff Members:

Ravi Devaguptapu, PE - Playing Field EOR

William J. (Bill) McBride - PM + Playing Field Lead Designer
Kurt R. Crist, LA - Playing Field Landscape Architect

Scope of Work:

The firm was selected as the prime design professionals
responsible for converting the natural turf field to a high-
performance synthetic turf playing field system for this
major league baseball stadium field.

The firm was responsible for coordinating the playing field
design documents with the team and CMAR during all
phases of design, permitting, and construction
administration until the project was completed and
acceptance by the team and approved by major league
baseball.

The firm prepared all the bid and construction playing field
layout and material plan, surface grading plan, subsurface
drainage collection system, playing field irrigation system,
playing field construction details, and a complete
comprehensive set of project specification sections in
accordance with MLB/ASTM standards for the construction
of synthetic turf fields. The firm also obtained all the local
and state permitting agencies permits having jurisdiction on
this project as it related to stormwater management
allowable discharge, water quality and domestic water
distribution for playing field irrigation use.

The firm was responsible for all playing field construction
administration services based on the project contract
documents, permits, project specifications, and on-site field
inspections to ensure that the project was constructed in
accordance with the team and major league baseball
expectations and special standards.
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SIMILAR PROJECT EXPERIENCE

VILLAGE OF WELLINGTON
STADIUM TRACK + FIELD + SUPER PITCH FIELD
PLAYING FIELD CONVERSION PROJECT

Client: Village of Wellington

Project Representative: Jonathan Reinsvold, PE
Address: 12300 Forest Hill Bivd, Wellington, FL 33414
Office: 561.791.4052

Email: jreinsvold@wellingtonfl.gov

Project Size: 9.69 Ac.
Project Budget: $4,100,000
Completion Date: July 2021 Completed on Schedule

Firm’s Responsibility: Playing Field Design Consultant

Key Staff Members:

Ravi Devaguptapu, PE - Playing Field EOR

William J. (Billy McBride - PM + Playing Field Lead Designer
Kurt R. Crist, LA - Playing Field Landscape Architect

Scope of Work:

The firm was selected as the design professionals
responsible for converting the natural turf to a high-
performance synthetic turf playing field system for this high
school stadium field, running track and synthetic turf super
pitch field that is currently the largest single synthetic multi-
use field certified by FIFA.

The firm was responsible for coordinating the playing field
designs with the prime, Village Engineer, and CMAR during
all the phases of design, permitting, cost modeling, and
construction administration until the project was completed
and acceptance by the owner.

The firm prepared all the bid and construction playing field
layout and material plans, surface grading plans,
subsurface drainage collection systems, playing field
irrigation systems, perimeter fencing, sports field lighting
layout, fencing, protective padding systems, playing field
construction details, and a complete comprehensive set of
project specification sections in accordance with the NFHS/
ASTM standards for the construction of synthetic turf fields.
The firm also provided technical support for local and state
permitting agencies having jurisdiction as it related to
stormwater management and domestic water distribution.

The firm was responsible for all playing field construction
administration services based on the project contract
documents, permits, project specifications, and on-site field
inspections to ensure that the project was constructed in
accordance with the client expectations.
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ORGANIZATIONAL CHART
ROLES + RESPONSIBILITIES

7~ POLK

COUNTY

BOARD OF COUNTY COMMISSIONERS
A

v

Polk County Polk County Polk County
Parks + Recreation <« » Project Manager <« -+ Zoning Department
A
Local Sports Organization 2 Polk County
Coordination | Building Department
k
PRIME CONSULTANT

Florida Transportation Engineering, Inc. (FTE)

Project Management + Civil Engineering + Playing Field Design
Land Surveying + Landscape Architecture + Bid Coordination + Construction Administration

Ravi Devaguptapu, P.E.  Jeffrey Scott, PSM  William J. McBride Kurt Crist, RLA

Principle-In-Charge Land Surveyor PM + Lead Designer Landscape Architect
A

v

SUBCONSULTANTS
Campo Engineering, Inc. Terracon Consultants, Inc.

Stormwater Management Modeling + Permitting Geotechnical Engineering
Lauren D. Campo, P.E. Douglas S. Dunkelberger, P.E.
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LEADERSHIP RESUME
WILLIAM J. MCBRIDE, SR - VICE PRESIDENT
DIRECTOR OF SPORTS | PLAYING FIELD CONSULTANT
BMCBRIDE @ FTEINC.NET

Bill is a highly nationally and internationally recognized figure in the
athletic sports field industry with over 32 years of experience as a lead
civil and landscape designer specializing in the design and
construction administration of athletic complexes and various types of
high-performance natural and synthetic turf athletic playing fields. He
has been responsible for the design of over 300 playing fields
nationally and internationally. This level of competence allows him to
be an effective leader in preparing comprehensive construction
documents, communication, and written specifications based on the
various types of playing field performance expectations, budgets
without jeopardizing player safety.

REPRESENTATIVE PROJECT EXPERIENCE:

EDUCATION

?32’?52’:&{2&%? n#igie\llt?c;iity Jackie Robinson Training Complex, Vero Beach, Florida
Program Palm Beach County Parks, West Palm Beach, Florida
kJBnclo\s/ggI)tyL?bfel\rn;}s/?r?t(s:QE.s:f[)ts Hillsborough County Parks, Hillsborough County, Florida

Massasoit Community College

Business Law / Architectural Village of Wellington, West Palm Beach County, Florida

823P£ED Training Hillsborough Public Schools, Hillsborough County, Florida

(FDEP) Stormwater Inspector City of North Port Butler Park, Sarasota County, Florida

(FDEP) Florida Green Industries North Collier Regional Park, Collier County, Florida

YEARS OF EXPERIENCE Tradition Regional Sports Park, St. Lucie County, Florida

32 Charlotte County Sports Complex, Charlotte County, Florida
MILITARY SERVICE Miami Marlins Stadium (MLB) Synthetic Turf Field 2020

U.S. Army-Honorable Discharge Roger Dean Stadium, West Palm Beach County, Florida

NCO Academy 2nd in Class Jacksonville Jaguars Training Facility, Clark County, Florida
PROFESSIONAL AFFILIATIONS  Tampa Bay Buccaneers Training Facility, Hillsborough County, Florida
ﬁgns%rci?:t?oﬁports Builders Warner University Stadium + Track, Polk County, Florida
Professional Member University of Florida, New Baseball Stadium-Natural + Synthetic Turf
f}",;%?;gg?g}“'”g Association University of Florida, Pony Field Synthetic Turf Practice Field

National Recreation and Park

Association Member No. 254369 University of Miami, Miami-Dade County, Florida

igggg;ror}fq Managers Alonzo High School, Hilishorough County, Florida

Member #1036 Blake High School, Hillsborough County, Florida

82?122; u,(,lf eﬁ\nsjsbcé?igﬁigfy(o%'léAA) Bishop Verot High School, Lee County, Florida

Sports Turf Managers National Cardinal Mooney Catholic High School, Sarasota County, Florida

Gulliver Prep High School, Miami-Dade County, Florida
Cushman School, Miami-Dade County, Florida
Waterset Regional Park, Hillsborough County, Florida
Babcock Ranch Sports Complex, Lee County, Florida

8250 Pascal Dr
Punta Gorda, FL 33950

(e41) 6394851 e
.w_a_pww.ﬁehc. corm. =§=
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LEADERSHIP RESUME

EDUCATION

M.S., Civil, Arizona State Univ, 1994
B.S., Civil, JNTU India, 1991

YEARS OF EXPERIENCE
25

PROFESSIONAL REGISTRATION

Professional Engineer. FL (53150)
Professional Engineer: AL (30803)
Professional Engineer: AR (14201)
Professional Engineer: AZ (59381)
Professional Engineer: KS (22820)
Professional Engineer: GA (034439)
Professional Engineer; MO (000162)
Professional Engineer: NC: (036979)
Professional Engineer: TN (113596)
Professional Engineer. SC (27710)
Professional Engineer: TX (112339)
Professional Engineer: WV (21006)
Professional Engineer: Rl (11571)
PTOE (1112)

PROFESSIONAL ASSOCIATIONS

Florida Engineering Society and
Peace River Engineering Society
(Former Chapter President)

RAVI DEVAGUPTAPU, PE. PTOE

PRINCIPAL | CIVIL ENGINEER | PLAYING FIELD CONSULTANT

RAVI @ FTEINC.NET

Ravi has served as the Principal Engineer and President of FTE for
numerous years having over 25 years of experience in the Civil
Engineering, Planning and Project QA/ QC experience. He holds
the following credentials: Registered Engineer in the State of
Florida, Alabama, Arkansas, Arizona, Kansas, Georgia, Missouri,
North Carolina, Tennessee, South Carolina, Texas, West Virginia,
and Rhode Island. During his career, Ravi has been involved in
numerous site civil engineering, playing field designs and master
planning projects. He has managed and actively participated in
numerous sports development design projects as the engineer of
record. His project management duties included scope of services,
man hour negotiations, scheduling, staff production resource
allocation, quality control, quality assurance and coordination with
public agencies.

REPRESENTATIVE PROJECT EXPERIENCE:

Jackie Robinson Training Complex, Vero Beach, Florida

Palm Beach County Parks, West Palm Beach, Florida
Hillsborough County Parks, Hillsborough County, Florida

Village of Wellington, West Palm Beach County, Florida
Hillsborough Public Schools, Hillsborough County, Florida

City of North Port Butler Park, Sarasota County, Florida

North Collier Regional Park, Collier County, Florida

Tradition Regional Sports Park, St. Lucie County, Florida
Charlotte County Sports Complex, Charlotte County, Florida
Miami Marlins Stadium (MLB) Synthetic Turf Field 2020

Roger Dean Stadium, West Palm Beach County, Florida
Jacksonville Jaguars Training Facility, Clark County, Florida
Tampa Bay Buccaneers Training Facility, Hillsborough County, Florida
Warner University Stadium + Track, Polk County, Florida
University of Florida, New Baseball Stadium-Natural + Synthetic Turf
University of Florida, Pony Field Synthetic Turf Practice Field
University of Miami, Miami-Dade County, Florida

Alonzo High School, Hillsborough County, Florida

Blake High School, Hillsborough County, Florida

Bishop Verot High School, Lee County, Florida

Cardinal Mooney Catholic High School, Sarasota County, Fiorida
Gulliver Prep High School, Miami-Dade County, Florida
Cushman School, Miami-Dade County, Florida

Waterset Regional Park, Hillsborough County, Florida

8250 Pascal Br

Punta Gorda, FL 33950
(941) 638-4851 -
www. fleinc.com :é:
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LEADERSHIP RESUME

EDUCATION

B.A. Landscape Architecture,
University of Florida, Gainesville,
1984 - 1988

A.A. Degree, Manatee Junior
College, Bradenton, Florida,
1980 - 1984

YEARS OF EXPERIENCE
30

PROFESSIONAL REGISTRATION

Florida RLA: 0001444

PROFESSIONAL AFFILIATIONS

American Society of Landscape
Architects — Member

National & Florida Audubon
Society — Member

KURT R. CRIST, RLA - VICE PRESIDENT
SENIOR LANDSCAPE ARCHITECT
KURT @ FTEINC.NET

Kurt is a Florida registered Landscape Architect with over 30 years of
experience working as the Landscape Architect for local Municipalities,
Architects, Engineers, General Contractors, Developers and Owners.
Kurt has a strong horticulture background having completed many
type projects in Charlotte, Duval, Hillsborough, Sarasota, Indian River,
Miami-Dade, Manatee, Polk, and Lee Counties. Kurt has been a key
design team member on numerous athletic sports complexes for local
parks and recreational facilities, High Schoo!, NCAA and professional
Major League Baseball stadiums, Spring Training Facilities, and NFL
practice training facilities.

REPRESENTATIVE PROJECT EXPERIENCE:

Jackie Robinson Training Complex, Vero Beach, Florida

Palm Beach County Parks, West Palm Beach, Florida
Hillsborough County Parks, Hillsborough County, Florida

Village of Wellington, West Palm Beach County, Florida
Hillsborough Public Schools, Hillsborough County, Florida

City of North Port Butler Park, Sarasota County, Florida

North Collier Regional Park, Collier County, Florida

Tradition Regional Sports Park, St. Lucie County, Florida
Charlotte County Sports Complex, Charlotte County, Florida
Miami Marlins Stadium (MLB) Synthetic Turf Field 2020

Roger Dean Stadium, West Palm Beach County, Florida
Jacksonville Jaguars Training Facility, Clark County, Florida
Tampa Bay Buccaneers Training Facility, Hillsborough County, Florida
Warner University Stadium + Track, Polk County, Florida
University of Florida, New Baseball Stadium-Natural + Synthetic Turf
University of Florida, Pony Field Synthetic Turf Practice Field
University of Miami, Miami-Dade County, Florida

Alonzo High School, Hillsborough County, Florida

Blake High School, Hillsborough County, Florida

Bishop Verot High School, Lee County, Florida

Cardinal Mooney Catholic High School, Sarasota County, Florida
Gulliver Prep High School, Miami-Dade County, Florida
Cushman School, Miami-Dade County, Florida

Waterset Regional Park, Hillsborough County, Florida

Babcock Ranch Sports Complex, Lee County, Florida

8250 Pascal Df |
Punta E%fdﬁj_} FL 33950
(841) 6394851
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LEADERSHIP RESUME
JEFFREY H. SCOTT, P.S.M.
CHIEF LAND SURVEYOR
JEFF @ FTEINC.NET

Jeffrey Scott is a licensed Professional Surveyor and Mapper in the
State of Florida and has directed and coordinated field crews and
office staff for both the private and public sectors projects. Prior to
becoming a professional surveyor and mapper, he worked in the
land surveying industry as office and field staff. Primarily working
where the workload was heaviest, Jeffrey worked at this capacity
for 20 years, after starting my land surveying career in high school
as a co-op student in November of 1976. He has managed and
maintained ongoing survey projects throughout the State of Florida,
from Key West to Pensacola. Throughout his career, he has
successfully worked with multi-disciplinary teams of professionals
such as engineers, architects, environmental scientists, and
EDUCATION attorneys.

High School Diploma, 1976

REPRESENTATIVE EXPERIENCE:

YEARS OF EXPERIENCE
46 FDOT District One Data Collection and Plans Preparation

FDOT District Two Data Collection and Plans Preparation

PROFESSIONAL REGISTRATION )
State of Florida P.S.M.: 5793 FDOT District Seven Data Collection and Plans Preparation

PROFESSIONAL EXPERIENCE Data Collection and Plans Preparation for Boundary Surveys

MicroStation Data Collection and Plans Preparation for Topographic Surveys
Autocad Plans Preparation for ALTA/NSPS Land Title Surveys
Geopak Residential and Commercial Subdivision Plat Preparations

Trimble Business Center
Leica Geostystems
Microsoft Office

Residential and Commercial Construction Stakeout

PROFESSIONAL ASSOCIATIONS

Florida Association of Surveyors
and Mappers

4178 Pipkin Rd. Suite 208 ‘)
Lakeland FL 33811

(813) 986-0728 =
www fteine corm 5
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Douglas S. Dunkelberger, P.E.

Senior Geotechnical Engineer

PROFESSIONAL EXPERIENCE

Since receiving a Master’s Degree in Civil Engineering (Soil Mechanics) in
1979, Doug has specialized in the practice of geotechnical engineering
progressing from staff level to senior project management level
responsibilities for studies pertaining to subsurface characterization,
foundation design, slope stability, ground settlement/subsidence,
embankment design, earthworks, pavement design, seepage/dewatering,
and geosynthetics.

Doug provides 43 years of experience in the role of geotechnical engineer of
record for public works related projects, planning and coordinating the field
exploration efforts and the laboratory soils testing programs. His knowledge
of local subsurface conditions has been formed through 40 years of
engineering practice in Florida.

His significant experience with stadium (playing field) projects began in the
mid 1980’s with Tradition Field (NY Mets Spring Training Complex) in Port
St. Lucie. Doug was the geotechnical engineer of record for foundations,
earthwork, and sub-field drainage for the new facility. He acted in a similar
role for Roger Dean Stadium (Cardinals/Marlins) in the mid 1990’s working
with HOK Sports (now Populous) and FTE Sports. An important aspect of
that project was cost-effective remediation of a shallow soil condition to
improve drainage performance of the practice fields.

Doug has served as an adjunct professor at Florida Atlantic University (FAU)
teaching a graduate course in foundation engineering. He has also taught for
25 years a soil mechanics review course for FES members taking the
professional engineer's exam. A court-qualified geotechnical expert, he has
provided testimony on behalf of his clients in the areas of ground vibrations,
earthworks, seepage, and structure settlement.

SPORTS PROJECT EXPERIENCE

EDUCATION

B.S., Civil Engineering,
University of Florida (UF), 1977

M.S., Geotechnical Engineering,
UF, 1979

REGISTRATIONS/
CERTIFICATIONS

Professional Engineer, Florida
#33317 (1983)

AFFILIATIONS

Florida Engineering Society
(FES)

National Society of Professional
Engineers (NSPE)

American Society of Civil
Engineers

Faculty-Adjunct Professor
"Foundation Engineering,"
Graduate Course - Florida
Atlantic University

Doug has sports facility expertise that includes both natural (grassed) and synthetic playing fields involving
drainage/percolation analyses for underdrains, native soil improvement (undercutting/replacing), and blanket

fill composition. Relevant projects include:

USF Football Center - Tampa, FL

Principal-in-Charge for geotechnical engineering for the indoor practice facility with 100-yard turf field,
12,000- square foot strength and conditioning center, 10,000-square foot football locker room, team
auditorium with tiered seating, sports medicine and rehabilitation facility and nutrition center.

Tampa Preparatory School Field Improvements — Tampa, FL

Authorized Project Reviewer (APR) for the addition of a new underdrain system for the playing field which uses
exfiltration trenches for subsurface discharge of collected surface water infiltration.

llerracon
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CAMPO ENGINEERING, INC.

COMPANY PROFILE

Campo Engineering, Inc. (CE) is a civil engineering firm located in the City of Tampa (Hillsborough County). We are
committed to providing our Clients with quality engineering and construction administration services using a proven
management style focused on schedule, quality and budget. Our firm has established a presence in the area as we enter
our 17th year of operations by providing many years of combined land planning, engineering, permitting and construction
experience on a variety of project types. Specifically, in Hillsborough and Pasco Counties we have worked on projects
including, but not limited to, Public Schools, Private Schools, Libraries, Fire Stations, Roadway Improvement Projects,
Parks, Stormwater Improvement Projects, Athietic Recreation Facilities, Churches and a wide range of residential and
commercial projects.

The principals of the firm bring to the table extensive permitting experience and a unique relationship with the Southwest
Florida Water Management District since we were previous District employees. In addition, our staff has been designing
and permitting public and private sector projects in the greater Tampa Bay for the last 30 years, which has strengthened
our permitting experience with numerous permitting agencies, including Hilisborough County, Pasco County, City of
Tampa, Environmental Protection Commission, Florida Department of Environmental Protection, US Army Corp of
Engineers and the Florida Department of Transportation.

Specific related project experience includes the following:

Hillsborough County Real Estate & Facilities Services — Continuing Services (since 2014)
Hillsborough County Public Schools - Civil Engineering Continuing Services Contract (since 2014)
Hillsborough County Tournament Sports Complex (1)

Hillsborough County Waterset Sports Complex

Hillsborough County Sumner High School (2)

Hillsborough County Belmont Elementary School

Hillsborough County Hillsborough High School Football Field Improvements (3)
Hillsborough County Steinbrenner High School Football Field Improvements
Hillsborough County Wharton High School Football Field Improvements
Hillsborough County Dorothy C. York Innovation Academy

Hillsborough County PK8 South Tampa Manhattan

Hillsborough County Dorothy Thomas K12 Exceptional Center

Hillsborough County Carrollwood Community Park Phases 1, 2 and 3
Hillsborough County All Peoples Park Master Planning, Playground and Splashpad
Hillsborough County African American Arts & Cultural Center Due Diligence
Hillsborough County Branchton Park

Hillsborough County Cross Creek Park

Hillsborough County Northdale Park Splashpad

Hillsborough County Apollo Beach Rec Center Splashpad
Hillsborough County Apollo Beach Park Parking Lot

Hillsborough County Mango Park Playground

Hillsborough County Keystone Park Master Plan and Civic Center
Hillsborough County Nuccio Park Improvements

Hillsborough County Seffner Mango Park Improvements
Hillsborough County Rocky Creek Trailhead

Hillsborough County Northwest Dog Park

Hillsborough County Saladino Dog Park

Hillsborough County New Tampa Cultural Arts Facility
Hillsborough County Veterans’ Memorial Park Resource Center
Hillsborough County Cockroach Bay Elapp Office

Hillsborough County Church Park Head Start, Playground and Dog Park
Hillsborough County La Paloma Headstart

Hillsborough County C. Blythe Andrews Jr. Library

Hillsborough County Riverview Library

Hillsborough County Brandon Library Master Planning EE kR R
Hillsborough County University Area Partnership Library DCP W “Edddd BLAE
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TAB 4
IS THE FIRM A “POLK COUNTY ENTITY”



Is the Firm a “Polk County Entity”?

Florida Transportation Engineering, Inc (FTE) has a local office in Polk County at 4175 S. Pipkin Rd,
Suite 208, Lakeland, Florida 33811. (only 7 months)

RFP 22-599 Engineering Services for Simmers Young Park

Park Artificial Turf Conversion Project
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TAB 5
IS THE FIRM A “CERTIFIED WOMAN OR
MINORITY BUSINESS ENTERPRISE”
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TAB 6
INTERACTION WITH COUNTY AND
REGULATORY AGENCY STAFF



PROJECT TEAM MEMBERS

Florida Transportation Engineering, Inc. (FTE) utilizes a highly diversified group of in-house
experienced professionals in each of the necessary disciplines in a collaborated effort to formulate
working solutions, unique athletic facility design concepts, and identifying site and permitting restraints.
This collaborative approach with over 30 years of high-level experience, specializing in the development
of high-performance natural and synthetic turf playing fields has resulted in the most comprehensive
“site-specific” playing field documents and written specifications utilized as the final bid and contract
documents.

FTE has completed more than 300 various types of athletic playing field projects in the State of Florida,
including the playing field design and permitting for Warner University's new synthetic turf stadium field
and perimeter running track located in Polk County and throughout the United States, Europe, South
America, and Asia. FTE professional services included full preparation of construction contract
documents, project-specific written specifications, local, state, and federal permitting, Site ADA
compliance, bid assistance, and full construction administration services.

FTE principle-in-charge of design and engineer of record is Ravi Devaguptapu, P.E. he will be the primary
contact during the initial contract negotiations with the County and oversee all aspects of data collection,
playing field design, water distribution service, wastewater collection service, and local and state
permitting coordination. FTE land surveyor of record is Jeffrey H. Scott, P.S.M. he will be responsible for
all land surveying services for this project. William J. (Bill) McBride will be assigned as the project
manager, lead civil, playing field designer, and permitting coordination. He has over 30 years of local and
national sports facility civil engineering, master planning, playing field design, permitting, sports lighting
coordination with Musco lighting systems and concession/restroom buildings, and construction
administration experience. He will be the day-to-day contact for the County project manager to ensure
that the production and construction schedule is being monitored and documented. Kurt R. Chris, LA will
be responsible for QA/QC reviews and technical support as it relates to the irrigation system for possible
irrigation water use credits.

FTE fully understands the true value of ‘teaming partners' knowledge, experience, and the significant
benefit they bring during the data collection, site investigation, design, QA/QC ongoing process, and
permitting phases. We are confident that we have selected the right team members to complete these
projects on time and within budget.

Campo Engineering, Inc. (CEl): Lauren D. Campo, P.E. bring extensive permitting experience and a
unique relationship with the Southwest Florida Water Management District since she was a previous
District employee. She has 30 years of extensive experience, which has strengthened her permitting
experience with numerous permitting agencies, including the Environmental Protection Commission, the
Florida Department of Environmental Protection, and the US Army Corp of Engineers.

Terracon: Douglas S. Dunkelberger, P.E. will be professionally responsible for all the necessary
subsurface field soil exploration borings, geotechnical engineering reports, and establishing the critical
fluctuation of the seasonal high groundwater table elevation at each playing field and establishing the
existing soil “K” valve rates needed to design and permit with the Southwest Florida Water Management
District.

RFP 22-599 Engineenng Services for Simmers Young Park
Park Artificial Turt Conversion Project
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TAB 7
TIMELY COMPLETION OF PROJECTS



TIMELY COMPLETION OF PROJECTS

1.

Current Workload Projects

Listed below are the current project names, role, percentage of work completed, and estimated date of
project completion:

Project Name Role % of Design Work | % of CA Services Est. Date of
Completed Completed Completion
Palm Beach County Parks - Phase 1 Prime Civil 60% 0% 12/15/2023
Hillsborough County Parks Playing Field(s) 100% 30% 12/30/2022
Roger Dean Stadium Renovations Prime Civil 60% 0% 4/15/2023
Bishop Verot High School Playing Field 90% N/A 11/18/2022
Tradition Regional Sports Park Playing Field(s) 60% 0% 2/24/2023
Babcock Ranch Community Sports Park  Playing Field(s) 60% 0% 3/24/2023
Waterset Regional Sports Park Playing Field(s) 100% 60% 6/30/2023
Gulliver Prep. High School Playing Field 100% 60% 3/24/2023
Dutchess County Stadium Field Playing Field 100% 0% 4/3/2023

2. Future Projected Workload

Listed below are the future projected projects that have been awarded but are still pending contract
negotiations. Schedule to commence with design services in the 2023 fiscal year.

) . % of Design Wark | % of CA Services Est. Date of
Project Name (Pending Contracts) Role Completed Conpicled Completion
Hester Community Sports Park Playing Field 0% 0% ") |
MLB Championship Hall Building Prime Civil 0% 0% ()
UCF Football Campus Playing Field 0% 0% ™
Palm Beach County Parks - Phase 2 Prime Civil 0% 0% *

3. Firm’s Daily Ability to Success

FTE’s practice is dedicated to planning, civil engineering, landscape architecture, and playing field design
for athletics, wellness & recreation facilities. The firm has over 30 years of experience and all the qualified
professionals that specialize in athletic sports facilities and sports field design. FTE was founded based
on our passion for harnessing the energy of athletics and fitness to create user experiences that establish
the highest standards as it relates to playing field system performance. We understand that planning and
design can profoundly impact the relationship between people and the facilities where they train,
compete, and relax. Athletics and recreation activities present an opportunity to foster the spirit and
camaraderie that develop memories, connections, and community.

FTE will work cooperatively with all design team members to guide the County to an exceptional outcome
that achieves their aspirations. In the end, the sense of community created around sports can bring us
all together to celebrate the spirit of community. As designers, it is our responsibility to approach every
design problem to align all project constraints to make each project a positive contribution to the built

environment.

RERP 22-589 Engineernng Services for Simmers Young Park
Park Artificial Turf Conversion Project
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TAB 8
SURVEYS OF PAST PERFORMANCE



Survey Questionnaire - Polk County
RFP 22-599, Simmers Young Park Artificial Turf Conversion Project

To: Stuart Patterson, AIA, NCARB (Name of Person completing survey)
Palm Beach County Capital Improvements (Name of Client Company/Consultant

Phone Number: _561.233.0705 Email: SPatterson@pbcaov.org
Total Annual Budget of Entity _$27,000,000.00

Subject: Past Performance Survey of Similar work:
Palm Beach County 19224-Sports Field Turf Design

Project name:

Name of Consultant being surveyed:
Florida Transportation Engineering, Inc. (FTE)

Cost of Services: Original Cost: $1,500,000.00 Ending Cost; $1,500,000.00

Contract Start Date: _May 2021 Contract End Date: December 2023

Rate each of the criteria on a scale of 1 to 10, with 10 representing that you were very
satisfied (and would hire the Consultant /individual again) and 1 representing that you
were very unsatisfied (and would never hire the Consultant /individual again). Please rate

each of the criteria to the best of your knowledge. If you do not have sufficient
knowledge of past performance in a particular area, leave it blank.

| NO | o ~ CRITERIA UNIT | SCORE '
"1 | Ability to manage cost ' - (1-10) S\ ]
2 | Ability to maintain project schedule (complete on-time/early) (1-10) & 1
3 W_orkmanship ' B (1-10) - q “ll
_4 | Professionalism and ab_ility to manige - (1-:] 3) c:{ 4‘
5 . Close out process . ] (1-10) l
6 | Ability to c_:omrrmnicate with Client’s staff (1-10) | K
7 .| Ability E(f.-solve issues promptli - B {1-10) oyl
8 | Ability to follow protocol {1-10) 3
g | Ability to maintain proper documentation - | (1-10) 3
10 | Overall Client satisfaction and comfort level in hiring T an0) q
11 | Ability to offer solid recommendations (1-10) =1
" 42 | Ability to facilitate consensus and commitment to the plan of action among | (1-10) ;-?-rlt'
L | staff — ; ~ B ) I B
Printed Name of Evaluator _Stuart Pat{erson
Signature of Evaluator: __}\ \,rf L"

Please fax or email the complet&d survey to; Pmcbride@fteinc.net
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Survey Questionnaire — Polk County
RFP 22-599, Simmers Young Park Artificial Turf Conversion Project

To: Chris Postiglione (Name of Person completing survey)

Hillsborough County Capital Programs (Name of Client Company/Consultant
Phone Number: 813.299.2884 Email: postiglionec@hillsboroughcounty.org
Total Annual Budget of Entity $6,500,000.00

Subject: Past Performance Survey of Similar work:

Project name: Hillsborough County Playing Field Conversions Project

Name of Consultant being surveyed:
Florida Transportation Engineering, Inc. (FTE)

Cost of Services: Original Cost: $67,900.00 Ending Cost: _$67,900.00

Contract Start Date: May 2020 Contract End Date: December 2022

Rate each of the criteria on a scale of 1 to 10, with 10 representing that you were very
satisfied (and would hire the Consultant /individual again) and 1 representing that you

were very unsatisfied (and would never hire the Consultant /individual again). Please rate

each of the criteria to the best of your knowledge. If you do not have sufficient
knowledge of past performance in a particular area, leave it blank.

NO CRITERIA UNIT | SCORE
|1 Ability to manage cost (1-10) 10
2 | Ability to maintain project schedule (complete on-time/early) (1-10) 10
3 | Quality of workmanship (1-10) 10
4 | Professionalism and ability to manage (1-10) 10
5 | Close out process (1-10 140
6 | Ability to communicate with Client’s staff (1-10) 10
7 | Ability to resolve issues promptly (1-10) 10
8 | Ability to follow protocol (1-10) 10
9 | Ability to maintain proper documentation (1-10) 10
10 | Overall Client satisfaction and comfort level in hiring (1-10) 10
11 | Ability to offer solid recommendations (1-10) 10
12 ,:;t;ifl;ty to facilitate consensus and commitment to the plan of action among | (1-10) 10

Printed Name of Evaluator: _ Chris Postiglione

Signature of Evaluator: (/"ﬂ* ‘—@2 09/27/2022

Please fax or email the completed survey to; bmcbride@fteinc.net
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Survey Questionnaire — Polk County
RFP 22-599, Simmers Young Park Artificial Turf Conversion Project

To: Rachelle Madrigal (Name of Person completing survey)
Major League Baseball (Name of Client Company/Consultant
Phone Number: _772.257.8546 Email: _rachelle.madrigal@mlb.com

Total Annual Budget of Entity _$1.600,000.00

Subject: Past Performance Survey of Similar work:
Jackie Robinson Training Complex

Project name:

Name of Consultant being surveyed:
Florida Transportation Engineering, Inc. (FTE)

Cost of Services: Original Cost: $40,000.00 Ending Cost:__ $40,000.00

Contract Start Date; November 2021 Contract End Date; _ June 2022

Rate each of the criteria on a scale of 1 to 10, with 10 representing that you were very
satisfied (and would hire the Consultant /individual again) and 1 representing that you
were very unsatisfied (and would never hire the Consultant /individual again). Please rate

each of the criteria to the best of your knowledge. If you do not have sufficient
knowledge of past performance in a particular area, leave it blank.

NO | CRITERIA UNIT | SCORE
"1 | Ability to manage cost (1-10) 16
} 2 | Ability to maintain project schedule (complete on-time/early) (1-10) /v

3 Quality of workmanship (1-10) I
4 | Professionalism and ability to manage (1-10) /b
5 Close out process (1-10} /b
6 | Ability to communicate with Client’s staff (1-10) 1)
7 | Ability to resolve issues promptly (1-10) / D
8 | Ability to follow protocol (1-10) /v
9 | Ability to maintain proper documentation (1-10) [0

10 | Overall Client satisfaction and comfort level in hiring (1-10} [0

11 | Ability to offer solid recommendations (1-10) [o

12 ,:tt;ifl]ity to facilitate consensus and commitment to the plan of action among | (1-10) 10

Printed Name of Evaluator _Rachelle Madrigal
Signature of Evaluator:
Please fax or email the completed survey to; _bmcbride@fteinc.net
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Survey Questionnaire — Polk County
RFP 22-599, Simmers Young Park Artificial Turf Conversion Project

To: __Jeff King (Name of Person completing survey)
Miami Marlins Ball Club (Name of Client Company/Consuitant
Phone Number: 305.480.1610 Email; _iKing@marlins.com

Total Annual Budget of Entity _$1,800,000.00
Subject: Past Performance Survey of Similar work:
Project name: _Marlins Park Stadium - MLB

Name of Consultant being surveyed:
Florida Transportation Engineering, Inc. (FTE)

Cost of Services: Original Cost: _$75,000.00 Ending Cost: _$75,000.00
Contract Start Date: November 2019 Contract End Date: February 2020

Rate each of the criteria on a scale of 1 to 10, with 10 representing that you were very
satisfied (and would hire the Consuitant /individual again) and 1 representing that you
were very unsatisfied (and would never hire the Consuitant /individual again). Please rate
each of the criteria to the best of your knowledge. If you do not have sufficient
knowledge of past performance in a particular area, leave it blank.

NO CRITERIA UNIT | SCORE
1 Ability to manage cost (1-10) Ve
2 | Ability to maintain project schedule (complete on-time/early) (1-10) | O
3 | Quality of workmanship (1-10) | O
4 | Professionalism and ability to manage (1-10) | D
5 | Close out process (1-10) | O
6 | Ability to communicate with Client’s staff (1-10) 12
7 | Ability to resolve issues promptly (1-10) 1O
8 Ability to follow protocol (1-10) |
9 | Ability to maintain proper documentation (1-10) Ve
10 | Overali Client satisfaction and comfort level in hiring (1-10) R
11 | Ability to offer solid recommendations (1-10) 1 2
12 | Ability to facilitate c?ﬁensus and commitment to the plan of action among | (1-10) \ &

staff .
Printed Name of Evaluator _\eff King

Signature of Evaluator: ; =
Please fax or email the compl (ed survey to; _bmcbride@fteinc.net
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Survey Questionnaire — Polk County
RFP 22-599, Simmers Young Park Artificial Turf Conversion Project

To: _Jonathan Reinsvold (Name of Person completing survey)
Village of Wellington (Name of Client Company/Consultant
Phone Number: 913.981.3125 Email: _jreinsvold@welingtonfl.gov

Total Annual Budget of Entity _$4,100,000.00
Subject: Past Performance Survey of Similar work:

Project name: __Village of Wellington

Name of Consultant being surveyed:
Florida Transportation Engineering, Inc. (FTE)

Cost of Services: Original Cost: _$200,000.00 Ending Cost: _ $200,000.00
Contract Start Date: _February 2020 Contract End Date: July 2021

Rate each of the criteria on a scale of 1 to 10, with 10 representing that you were very
satisfied (and would hire the Consultant /individual again) and 1 representing that you
were very unsatisfied (and would never hire the Consultant /individual again). Please
rate each of the criteria to the best of your knowledge. If you do not have sufficient
knowledge of past performance in a particular area, leave it blank.

NO CRITERIA UNIT | SCORE |
1 Ability to manage cost (1-10) 10
2 | Ability to maintain project schedule (complete on-time/early) (1-10) 10
3 | Quality of workmanship 1(1-10) | 10
4 | Professionalism and ability to manage (1-10) 10
5 | Close out process (1-10) 10
6 | Ability to communicate with Client’s staff (1-10) 10
7 | Ability to resolve issues promptly (1-10) 10
8 | Ability to follow protocol [a-100 T
9 | Ability to maintain proper documentation (1-10) 10
10 | Overall Client satisfaction and comfort level in hiring (1-10) 10
11 | Ability to offer solid recommendations (1-10) 10
12 | Ability to facilitate consensus and commitment to the plan of action among | (1-10) 10
Printed sl’\tlzze of Evaluator Jonathan Relpsvo}d
Signature of Evaluator: ( A ( L [

Please fax or email the completm to: _ bmebride@fteinc.net
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TAB 9
FORMS



Affidavit Certification Immigration Laws
SOLICITATION NO.: RFP 22-599. Engineering Services for Simmers Young Park Artificial Turf
Conversion Project

POLK COUNTY WILL NOT INTENTIONALLY AWARD COUNTY CONTRACTS TO ANY
CONSULTANT WHO KNOWINGLY EMPLOYS UNAUTHORIZED ALIEN WORKERS,
CONSTITUTING A VIOLATION OF THE EMPLOYMENT PROVISIONS CONTAINED IN 8
U.S.C. SECTION 1324 A(E) {SECTION 274A(E) OF THE IMMIGRATION AND NATIONALITY
ACT (“INA™}.

POLK COUNTY MAY CONSIDER THE EMPLOYMENT BY ANY CONSULTANT OF
UNAUTHORIZED ALIENS A VIOLATION OF SECTION 274A(E) OF THE INA. SUCH
VIOLATION OF THE RECIPIENT OF THE EMPLOYMENT PROVISIONS CONTAINED IN
274A(E) OF THE INA SHALL BE GROUNDS FOR UNILATERAL CANCELLATION OF THE
CONTRACT BY POLK COUNTY.

BIDDER ATTEST THAT THEY ARE FULLY COMPLIANT WITH ALL APPLICABLE
IMMIGRATION LAWS (SPECIFICALLY TO THE 1986 IMMIGRATION ACT AND
SUBSEQUENT AMENDMENTS).

Company Name: _Florida Transportation Engineering, Inc. (FTE)
Signature: UL bzin L:l W Predte, Su

Title: Vice President s

Date: September 23, 2022

State of: Florida

County of: Charlotte

The foregoing instrument was acknowledged before me by means of [X| physical presence or

[ Jonline notarization, this _23 _ day of September , 2022, by William J. McBride (name)
as Vice President (title of officer) of FTE (entity name), on behalf of the

company, who [X] is personally known to me or [_] has produced

as identification.
Notary Public Signature: Ava j‘f oy Km’l/la/)""d"}’%fﬁ(fdﬂf
Printed Name of Notary Public: Siva Jyothi Kamarajugadda
Notary Commission Number and Expiration; HH112692/ Jul 26, 2025
(AFFIX NOTARY SEAL)

Commission # HH 112692
My Comm, Expires Jul 26, 2025

g““ Pv,,% SIVA JYOTHI KAMARAJUGADDA
> @ s Notary Public - State of Florida
%5 _Ff:‘

30



o W=9

{Rev. October 2018)

Department of the Treasury
Internal Revenue Service

Request for Taxpayer
Identification Number and Certification

» Go to www.irs.gov/FormW9 for instructions and the latest information.

Give Form to the
requester. Do not
send to the IRS.

Florida Transportation Engineering, Inc.

1 Name (as shown on your income tax return). Name is required on this line; do not leave this line blank.

2 Business name/disregarded entity name, if different from above

following seven boxes.

[] individual/sole proprietor or Oec Corporation

single-member LLC

Print or type.

|:| Other (see instructions) »

S Corporation

|:| Limited liability company. Enter the tax classification (C=C corporation, S=8 corporation, P=Partnership) »

Note: Check the appropriate box in the line above for the tax classification of the single-member owner. Do not check | Exemption from FATCA reporting
LLC if the LLC is classified as a single-member LLC that is disregarded from the owner unless the owner of the LLC is
another LLC that is not disregarded from the owner for U.S. federal tax purposes. Otherwise, a single-member LLC that
is disregarded from the owner should check the appropriate box for the tax classification of its owner.

3 Check appropriate box for federal tax classification of the person whose name is entered on line 1. Check only one of the | 4 Exemptions (codes apply only to

certain entities, not individuals; see

instructions on page 3):
D Partnership D Trust/estate

Exempt payee code (if any)

code (if any)

(Applies to accounts maintained cutside the U.S.)

5 Address (number, street, and apt. or suite no.) See instructions.

See Specific Instructions on page 3.

4175 S, Pipkin Rd. Suite 208

Requester’s name and address (optional)

6 City, state, and ZIP code
Lakeland, FL 33811

7 List account number(s) here (optional)

Taxpayer Identification Number (TIN)

Enter your TIN in the appropriate box. The TIN provided must match the name given on line 1 to avoid
backup withholding. For individuals, this is generally your social security number (SSN). However, for a
resident alien, sole proprietor, or disregarded entity, see the instructions for Part |, later. For other - -
entities, it is your employer identification number (EIN). If you do not have a number, see How to get a

TIN, later. or
Note: If the account is in more than one name, see the instructions for line 1. Also see What Name and Employer identification number |
Number To Give the Requester for guidelines on whose number to enter.

65| -|0|1|8|3|9|2|4

| Social security number |

Part i Certification

Under penalties of perjury, | certify that:

1. The number shown on this form is my correct taxpayer identification number {(or | am waiting for a number to be issued to me); and
2. | am not subject to backup withholding because: (a) | am exempt from backup withholding, or (b) | have not been notified by the Internal Revenue
Service {IRS) that | am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that | am

no longer subject to backup withholding; and
3.1 am a U.S. citizen or other U.S. person (defined below); and

4. The FATCA code(s) entered on this form (if any) indicating that | am exempt from FATCA reporting is correct.

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup withholding because
you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply. For mortgage interest paid,
acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement arrangement {IRA), and generally, payments
other than interest and dividends, you are not required to sign the certification, but you must provide your correct TIN. See the instructions for Part II, later.

Sign Signature of R
Here U.S. person > T

Date » 01-18-2022

General Instructions

Section references are to the Internal Revenue Code unless otherwise
noted.

Future developments. For the latest information about developments
related to Form W-2 and its instructions, such as legislation enacted
after they were published, go to www.irs.gov/FormWa.

Purpose of Form

An individual or entity (Form W-9 requester) who is required to file an
information return with the IRS must obtain your correct taxpayer
identification number (TIN) which may be your social security number
(SSN), individual taxpayer identification number (ITIN), adoption
taxpayer identification number (ATIN), or employer identification number
(EIN), to report on an information return the amount paid to you, or other
amount reportable on an information return. Examples of information
returns include, but are not limited to, the following.

* Form 1099-INT (interest earned or paid)

* Form 1099-DIV (dividends, including those from stocks or mutual
funds)

¢ Form 1099-MISC (various types of income, prizes, awards, or gross
proceeds)

¢ Form 1099-B (stock or mutual fund sales and certain other
transactions by brokers)

* Form 1099-S (proceeds from real estate transactions)

* Form 1099-K (merchant card and third party network transactions)
¢ Form 1098 (home mortgage interest), 1098-E (student loan interest),
1098-T (tuition)

* Form 1099-C (canceled debt)

* Form 1099-A (acquisition or abandonment of secured property)

Use Form W-9 only if you are a U.S. person (including a resident
alien), to provide your correct TIN.

If you do not return Form W-9 to the requester with a TIN, you might
be subject to backup withholding. See What is backup withholding,
fater.

Cat. No. 10231X

Form W-9 Rev. 10-2018)



September 14, 2022
POLK COUNTY, A POLITICAL SUBDIVISION OF THE STATE OF FLORIDA

ADDENDUM #1

RFP 22-599, Engineering Services for Simmers Young Park Artificial Turf
Conversion Project

This addendum is issued to clarify, add to, revise and/or delete items of the RFP Documents for
this work. This Addendum is a part of the RFP Documents and acknowledgment of its receipt
should be noted on the Addendum.

Contained within this addendum: Clarification — Mandatory Pre-Bid information

Currently states:

A MANDATORY pre-proposal meeting will be held Thursday, September 15, 2022, 11:00 a.m. at
the County Administration Building, 330 W. Church St., Bartow, FL 33830 -1st Floor, Procurement
Office. An authorized representative or agent of the Proposer must be present at this meeting in
person or via conference call, as evidenced by their signature on the meeting’s sign-in sheet, or the
Proposers Proposal will be considered non-responsive. A mandatory site visit will follow if
determined necessary during this meeting. The park is open to the public and all consultant firms
are welcome to visit the site during normal park hours (Monday through Friday 5:00am to 10:00pm)
during this proposal.

Change in its entirety to:

A MANDATORY pre-proposal meeting will be held Thursday, September 15, 2022, 11:00 a.m.
at the County Administration Building, 330 W. Church St., Bartow, FL 33830 -1st Floor,
Procurement Office. An authorized representative or agent of the Proposer must be present at
this meeting in person or via conference call, No.# 1(646) 558-8656, Meeting ID# 871 8281
8489, Passcode: 436152 as evidenced by their signature on the meeting’s sign-in sheet, or the
Proposers Proposal will be considered non-responsive. A NON-MANDATORY site visit will
follow. The park is open to the public and all consultant firms are welcome to visit the site during
normal park hours (Monday through Friday 5:00am to 10:00pm) during this proposal. Please call
Danielle Rose, Procurement Analyst, at (863) 534-7593 for assistance.

Danielle Rose
Sr. Procurement Analyst

Procurement Division

This Addendum sheet should be signed and returned with your submittal. This is the
only acknowledgment required.

Signature: Wiliam O). WeBarete, Se
Printed Name: William%cBride, Sr.

Title: Vice President
Company: FTE, Inc.




September 15, 2022

POLK COUNTY, A POLITICAL SUBDIVISION OF THE STATE OF FLORIDA
ADDENDUM #2

RFP 22-599, Engineering Services for Simmers Young Park Artificial Turf
Conversion Project

This addendum is issued to clarify, add to, revise and/or delete items of the RFP Documents for
this work. This Addendum is a part of the RFP Documents and acknowledgment of its receipt
should be noted on the Addendum.

Contained within this addendum: Questions & Answers

Danielle Rose
Sr. Procurement Analyst
Procurement Division

This Addendum sheet should be signed and returned with your submittal. This is the
only acknowledgment required.

Signature: U/ ain O WeBride, Se
Printed Name: Wiliam&icBride, Sr.

Title: Vice President
Company: FTE, Inc.




RFP 22-599, ENGINEERING SERVICES FOR SIMMERS YOUNG PARK

Question 1:

Answer 1:

Question 2:

Answer2:

Question 3:

Answer 3:

Question 4:

Answer 4:

ARTIFICIAL TURF CONVERSION PROJECT
ADDENDUM #2

Will the preproposal sign-in sheet be made available to all attendees?

Yes, the sign-in sheet will be posted to the County’s website under the referenced
RFP.

Does the County have a list of Women/Minority Business Enterprises (W/MBE) in
reference to Tab 5.

Yes, vendors may utilize the following link to the Supplier Directory on the County
website/ Procurement: https://apps.polk-county.net/vendordirectory/. Select
W/MBE search, filter as needed, then select the submit button at the bottom of the
page. Next, vendors will need to check the Disclaimer box and select the “I
Accept” button for a list to populate.

Can Polk County staff or other County entities be utilized to fill out the survey? If
yes, what is proper protocol in reaching out to these points of contact, without
violating the Cone of Influence restrictions around the RFP

Yes, as long as they’re not on the selection committee for this project. In which the
individual you send the survey will be aware.

Can you please clarify what limited construction testing services will be needed for
this project in reference to the Scope of Services. Also, will the engineering firm be
responsible for the testing services or a third party?

The design firm will be responsible for determining if and what testing services will
be required for this project and provide the testing services as needed during the
construction phase.



September 22, 2022

POLK COUNTY, A POLITICAL SUBDIVISION OF THE STATE OF FLORIDA
ADDENDUM #3

RFP 22-599, Engineering Services for Simmers Young Park Artificial Turf
Conversion Project

This addendum is issued to clarify, add to, revise and/or delete items of the RFP Documents for
this work. This Addendum is a part of the RFP Documents and acknowledgment of its receipt
should be noted on the Addendum.

Contained within this addendum: Questions & Answers

Danielle Rose
Sr. Procurement Analyst
Procurement Division

This Addendum sheet should be signed and returned with your submittal. This is the
only acknowledgment required.

Signature: Wil Q WeFrede, Su
Printed Name: William &icBride, Sr

Title: Vice President
Company: _FTE, Inc.




RFP 22-599, ENGINEERING SERVICES FOR SIMMERS YOUNG PARK

Question 1:

Answer 1:

Question 2:

Answer2:

Question 3:

Answer 3:

ARTIFICIAL TURF CONVERSION PROJECT
ADDENDUM #3

For Tab 4 — Is the Firm a “Polk County Entity”: For scenario where the Proposer is
not a Polk County Entity but utilizes sub-consultants who Polk County Entities are.
If the same sub-consultant can provide more than one service, will the Selection
Committee give more than one point to the sub-consultant for each service
provided? For example, if the same sub-consultant provides surveying services,
geotechnical services, and testing services; would this count as three (3) points?

No, points will be allotted per Polk County Entity not per service.

For Tab 5 — Is the Firm a “Certified Woman or Minority Business Enterprise”. For
scenario where the Proposer is not a W/MBE but utilizes sub-consultants who are
W/MBE. If the same sub-consultant can provide more than one service, will the
Selection Committee give more than one point to the sub-consultant for each
service provided? For example, if the same sub-consultant provides surveying
services, geotechnical services, and testing services; would this count as three (3)
points?

No, points will be allotted per W/MBE identified not per service.

Where should we place the required forms and addendum confirmation forms,
maybe add another tab for FORMS?

Yes, another tab maybe added behind Tab 8 for all other additional forms and
submittal pages.



September 26, 2022

POLK COUNTY, A POLITICAL SUBDIVISION OF

THE STATE OF FLORIDA

ADDENDUM # 4

BID # 22-599, Engineering Services for Simmers Young Park Artificial Turf
Conversion Project

This addendum is issued to clarify, add to, revise and/or delete items of the Bid Document for
this work. This Addendum is a part of the Bid Document and acknowledgment of its receipt shall
be noted on the Addendum.

Contained within this addendum: Revision of Important Bid Dates/Deadlines

The Bid Receiving Date has been extended one (1) week. The revised Bid Receiving Date is
Wednesday, October 5, 2022, prior to 2:00 p.m.

Danielle Rose
Procurement Analyst
Procurement Division

This Addendum sheet should be signed and submitted with your bid submittal. This is the only
acknowledgment required.

Signature: Witlaim O YleFride, Se
Printed Name: wijiam J. ﬁcBride, Sr.

Title: Vice President
Company: FTE Inc.




October 3, 2022

POLK COUNTY, A POLITICAL SUBDIVISION OF

THE STATE OF FLORIDA

ADDENDUM # 5

RFP # 22-599, Engineering Services for Simmers Young Park Artificial Turf
Conversion Project

This addendum is issued to clarify, add to, revise and/or delete items of the RFP Document for
this work. This Addendum is a part of the RFP Document and acknowledgment of its receipt
shall be noted on the Addendum.

Contained within this addendum: Revision of Important Dates/Deadlines

The Bid Receiving Date has been extended one (1) week. The revised Bid Receiving Date is
Wednesday, October 12, 2022, prior to 2:00 p.m.

Danielle Rose
Procurement Analyst
Procurement Division

This Addendum sheet should be signed and submitted with your bid submittal. This is the only
acknowledgment required.

Signature: Ltz Q). WeBriite, St
Printed Name: \wjjliam 4 McBride, Sr. N
Title: Vice President

Company: ETE, Inc.




Proposers Incorporation Information
(Submittal Page)

The following section should be completed by all bidders and submitted with their bid submittal:
Company Name: Florida Transportation Engineering, Inc.

DBA/Fictitious Name (if applicable): _FTE, Inc.
TIN#: 65-0183924
Address; 4175 South Pipkin Rd, Suite 208

City: _ Lakeland

State: Florida
Zip Code: 33811
County: _Polk

Note: Company name must match legal name assigned to the TIN number. A current W9
should be submitted with your bid submittal.

Contact Person: William "Bill" McBride, Sr.

Phone Number: 800.639.4851 ext. 121

Cell Phone Number: 941.961.7560
Email Address: bmcbride@fteinc.net

Type of Organization (select one type)

Sole Proprietorship
Partnership
Non-Profit

Sub Chapter

Joint Venture
Corporation

LLC

LLP

Publicly Traded
Employee Owned

00 00XDODDOOOD

State of Incorporation: _Florida

The Successful consultant must complete and submit this form prior to award. The Successful
consultant must invoice using the company name listed above.

26
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EXHIBIT Aiii
RFP 22-599 - ENGINEERING SERVICES FOR SIMMERS YOUNG PARK
SCOPE OF WORK - DATED 2-3-2023

Professional Consulting services include the design, permitting, and construction administration services
for all 12 playing fields. Phase one construction will be for the 5 northern playing fields. Construction of
Phase Two will be determined when funding is available for the replacement of the seven additional
existing grass athletic fields. The design and permitting services shall consist of 12 playing fields; ADA
accessible, two pre-cast concession/restroom structures (to be designed by others); design and permitting
for the proposed domestic water, and wastewater collection services to the proposed concession/restroom
structures. The consultant will coordinate all electrical requirements for the proposed concession/restroom
structures and sports field lighting with the local electrical company based on the electrical power demand
provided by the County. This scope of work is limited to the park managed by Polk County Parks and
Recreation Division located at Simmers Young Park, 339 American Spirit Road, Winter Haven, Florida
33880

Plans are subject to reuse under F.S. 287.055(10).

The CONSULTANT shall provide the County with professional design services for the project. The
anticipated work may include, but is not limited to:

1. Design Services — providing professional engineering, topographic surveying, geotechnical
services, and permitting and regulatory services incidental thereto, as well as any specialty sub-
consultant services necessary to complete the required scope of work.

2. Permitting Services — securing all permits necessary to construct the project and
design support for site plan approval.

3. Construction Administration Services - review of submittals, construction observation and
inspections, and site visits.

4. Lump Sum Contract — This proposal provides detailed descriptions for each task with a sub-total
fee per deliverable. Listed below is the summary of the cost per deliverable. (Exhibit C). The
COUNTY has requested that a 15% design contingency be included in the proposal that can only
be utilized by obtaining prior written authorization from the County Project Manager.

It is also assumed in this Scope that the COUNTY will be responsible for contracting directly with the
sports field lighting manufacturer and pre-cast concession/restroom structure manufacturer.

TASK 1.00 MEETINGS, SITE ANALYSIS, AND PROGRAMMING

1.01 Polk Countv / CMAR Management Meetings: The CONSULTANT shall meet with the
COUNTY project manager and staff to review their mutval goals and objectives for these
projects, establish the communications process, and review the progress of the design
documents, cost estimates, and permitting schedules. These COUNTY meetings will be
ongoing during the programming, design, and permitting phases. Meetings will be scheduled
at the convenience of the COUNTY project manager and are expected to be held on a bi-
weekly basis during the schematic and design development design phases. Meetings shall be
held monthly during the construction design document phase. Telephone conference calls or
video conferences may be substituted in lieu of physical in-place meeting attendance.

1.02  Park Site Analysis: The CONSULTANT shall conduct a field meeting at the park site to
inventory and analyze the existing topographic survey, surface, and subsurface drainage
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1.04

conveyance system, and the playing field irrigation system. The CONSULTANT shall
provide a written report and supporting graphics necessary to identify all system components
that will be impacted by this conversion to synthetic turf. This task assumes the COUNTY
operations and maintenance staff will be present during this field meeting. The analysis of the
telephone, cable TV, and internet service providers is excluded and shall be coordinated by
the COUNTY. The CONSULTANT shall provide a minimum of three (3) hard copies and
one (1) electronic copy for all reports. A minimum of three (3) 24"x36" hard copies, one (1)
11"x17" hard copy, and one (1) geo-reference CADD and ESRI compatible GIS shapefiles or
layers electronic copy for ail plan sets that will be transmitted to the COUNTY project
manager for review and comment. (If applicable)

Planning and Zoning Pre-Application Meetings: The CONSULTANT shall schedule and
attend all the necessary pre-application meetings with the local and COUNTY planning and
zoning departments to assist in determining any site-specific public hearings and or special
development order permitting requirements. The CONSULTANT shall provide the
COUNTY with a detailed list of all the necessary required public hearings, site-specific
development permits, permit deadline submission dates, permitting fees, permitting
jurisdictional agency names, and contact information.

Water Management District Public Records Research: The CONSULTANT shall conduct a

1.05

review of all public records as it relates to the Southwest Florida Water Management District
(SWFWMD) for the park site to review all the available original stormwater calculations,
permit design documents, and any past site-specific permit letters of modification. The
CONSULTANT shall provide a written report to the COUNTY on the park site limitations or
restrictions as it relates to the existing stormwater conveyance systems.

County Engineering Department Meetings: The CONSULTANT shall schedule and attend

1.06

three meetings with the COUNTY engineering department to review the 30%, 60%, and 90%
design plans and refine the plans based on comments received during these meetings and any
additional comments obtained during the permitting review process.

Department of Environmental Protection Meetings: The CONSULTANT shall schedule and

1.07

attend one meeting with the FDEP/Health Department to review the schematic design plans
and refine the plans based on comments received during the initial meeting and any
additional comments obtained during the permitting review process.

Local Utility Company Meetings: The CONSULTANT shall schedule and attend all the

1.08

necessary meetings with the local utility providers for the existing park domestic water,
wastewater collection systems, and electrical power service to obtain all the existing as-built
information. The CONSULTANT shall attempt to obtain all the existing park-related as-built
information from the local utility companies to be incorporated into the playing field
renovation design documents. The CONSULTANT shall provide the name of the utility
company name and the utility company engineer's contact information.

1.09

Building Department Meetings: The CONSULTANT shall schedule and attend a meeting
with the local or COUNTY building officials to review any of the project's
architectural/engineering building elements or site-related demolition or proposed
improvements. The purpose of these meetings is to obtain a list of any protentional building
department permit requirements as it relates to this park site.

Pre-Application Meeting SWFWMD: The CONSULTANT shall schedule and attend a

meeting with the SWEFWMD to obtain district staff's comments as it relates to the proposed
stormwater management systems requirements including the discussion on the construction
phasing and permit closeout for each phase for the proposed site and playing field conversion
projects.
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Notes.

Assumptions & Exclusions:

TASK 2.00

1.This scope of work shall exclude any formal public presentations, hearings, and or
additional meetings not specifically listed in the above scope of work.

GEOTECHNICAL EXPLORATION & LAND SURVEYING

2.01

Geotechnical Engineering Exploration: The CONSULTANT shall conduct four (4) soil

boring test locations within each playing field area to assist with the design of the subsurface
drainage collection system. All Standard Penetration Test (SPT) Borings will be
approximately ten feet below grade. Within the boring, penetration resistance testing will be
performed in general accordance with the requirements of ASTM D-1586. The
CONSULTANT shall conduct one (1) percolation test on each playing field. Upon
completion of the field exploration, laboratory testing and visual classifications will be
performed on selected samples. The results of all drilling, percolation test, and laboratory
testing will be evaluated by a geotechnical engineer. A Geotechnical Engineering Report will
be issued that contains the exploration data, a discussion of the site, subsurface conditions,
groundwater levels, and recommendations if muck is encountered at the site. A signed and
sealed copy of the final Geotechnical Engineering Reports for each park site will be
transmitted to the COUNTY project manager.

Land Surveving: The CONSULTANT shall provide a limited topographic survey for the

approximate total of 50.0 acres of the proposed development areas. The CONSULTANT
shall provide a minimum of three (3) hard copies and one (1) electronic copy for all reports.
A minimum of three (3) 24"x36" hard copies, one (1) 11"x17" hard copy, and one (1) geo-
reference CADD and ESRI compatible GIS shapefiles or layers electronic copy for all plan
sets that will be transmitted to the COUNTY project manager for review and comment.

Boundarv Survev: The CONSULTANT shall provide a boundary survey based on the legal

description and title work provided by the COUNTY. The CONSULTANT shall provide a
minimum of three (3) hard copies and one (1) electronic copy for all reports. A minimum of
three (3) 24"x36" hard copies, one (1) 11"x17" hard copy, and one (1) geo-reference CADD
and ESRI compatible GIS shapefiles or layers electronic copy for all plan sets that will be
transmitted to the COUNTY project manager for review and comment.

Pre-Application Summary Narrative: The CONSULTANT shall prepare a written narrative

based on all pre-application meetings with the local and COUNTY departments, SFWMD,
and local utility authorities. This summary narrative shall be used to develop the design

2.02
2.03
TASK 3.00 SCHEMATIC DESIGN (30%)
3.01
development plans.
3.02

Schematic Design Plans & Documents: Based on information gathered in the meetings, the

site analysis, and program analysis tasks, the CONSULTANT shall prepare the Schematic
Design Documents and shall include:

o Cover Sheet

e Master Site Geometry Plan: Identify diagrammatically the horizontal location of the
playing fields and additional site improvements.

* Playing Field Layout & Material Plan

e Playing Field Surface Grading Plan

e Playing Field Subsurface Drainage Collection System Plan

o Synthetic Turf Typical Construction Detail Sheet

¢ Synthetic Turf Color Playing Field Layout and Marking Plan
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3.03

The Schematic Design Documents shall delineate the extent of work included in each of the
construction phases. The project will have two phases and all plans and permits will be
delineated accordingly in accordance with their phasing designation.

The CONSULTANT shall prepare the Schematic Design Plans, and details for the projects
along with a minimum of three (3) hard copies and one (1) electronic copy for all reports. A
minimum of three (3) 24"x36" hard copies, one (1) 11"x17" hard copy, and one (1) geo-
reference CADD and ESRI compatible GIS shapefiles or layers electronic copy for all plan
sets that will be transmitted to the COUNTY project manager for review and comment.

Opinion of Probable Cost Estimate: The CMAR will provide the cost estimates along with

constructability reviews, value engineering, budget estimates, and GMP proposals as part of
their pre-con services. The CONSULTANT scope includes the review of these submittals and
provides recommendations to the COUNTRY.

Notes. Assumptions & Exclusions:

TASK 4.00

1. Itis also assumed in this scope of work that all COUNTY park site(s) meet the current
COUNTY and local jurisdictional fire protection, landscape buffering, and internal
landscape ordinance requirements.

DESIGN DEVELOPMENT (60%)

4.01

Design Development Plans & Documents: Based on the approval of the schematic plans and

pre-application meetings comments, the CONSULTANT shall refine the Design
Development documents to reflect and describe the extent and character of the proposed
improvements.

The Design Development Plans shall consist of the following refined plans, but not be limited
to:

e Cover Sheet

Master Site Geometry Plan: Identify diagrammatically the horizontal location of the
playing fields and additional site improvements.

Site Demolition Plan

Playing Field Layout & Material Plan

Playing Field Surface Grading Plan

Playing Field Subsurface Drainage Collection System Plan
Synthetic Turf Typical Construction Detail Sheet

Synthetic Turf Color Playing Field Layout and Marking Plan
Erosion & Sediment Control Plan

Erosion & Sediment Control Detail Sheet

Utility Company Details

Design Development Written Specifications

Site Topographic Survey Information

Site Geotechnical Information

Boundary Survey (if approved by the COUNTY)

The Design Development Documents shall delineate the extent of the work.

The CONSULTANT shall prepare Design Development Plans, and details, for the projects
along with a minimum of three (3) hard copies and one (1) electronic copy for all reports. A
minimum of three (3) 24"x36" hard copies, one (1) 11"x17" hard copy, and one (1) geo-
reference CADD and ESRI compatible GIS shapefiles or layers electronic copy for all plan
sets that will be transmitted to the COUNTY project manager for review.
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Stormwater Management Permitting: The CONSULTANT shall assist the COUNTY in
preparing and submitting all the necessary stormwater permit applications and supporting
information to the SWFWMD, COUNTY engineering department, and local stormwater
agencies having jurisdiction on this project. It is assumed that the scope of services shall be
limited to a modification to an existing ERP permit. The CONSULTANT shall anticipate no
less than two Requests for Additional Information from each permitting agency. The scope of
services includes all the additional work necessary to assist the COUNTY in obtaining the
approved ERP construction permit from the SWFWMD, COUNTY engineering department,
and local stormwater agencies having jurisdiction over this project. Less and except the
following conditions.

Notes. Assumptions &Exclusions:

1. The County will pay all permit applications and permit fees. Payment will be limited to
the actual cost of the fees.

2. Excludes any overall existing parks drainage basin and/or floodplain compensations
studies.

3. Excludes any U.S. Army Corps of Engineers (USACE) permitting,.

Playing Field Drainage Report: The CONSULTANT shall establish each sub-basin storage

square footage (Acreage) and pre-post time of concentration (T/C) in determining the limits
of surface and subsurface contributing to the proposed sub-surface drainage collection system
proposed. The CONSULTANT will be responsible for proper pipe sizing and providing a
single discharge point for the playing field(s). Unless it is deemed necessary to provide a
subsurface exfiltration trench collection system. The CONSULTANT shall be responsible for

1. The CONSULTANT shall prepare drainage hydrology calculations and modeling using
local historical rainfall intensity based on the SWFWMD and or the Florida Department of
Transportation. The modeling will evaluate the 24 hours/ 25, 50, and 100-year storm event
or State or local requirements in determining the perforated perimeter and slotted lateral
pipe sizing for the playing field. Playing field pipe sizing shall be calculated based on the
Rational Method in determining pipe sizing, correct inlet sizing, lateral spacing layout,
invert elevations, connections to the discharge point, structures, etc.

Site Development Order Permitting: The CONSULTANT shall prepare and submit all the

necessary Development Order applications to the COUNTY planning department and local
planning & zoning department if required. The application packages shall include but are not
limited to, design development plans (included in the previous task), a topographic survey
(included in the previous task), and application documents. The CONSULTANT shall
anticipate no less than one Request for Additional Information (RAI) from COUNTY or local
planning & zoning departments and shall respond to comments provided within this RAI The
COUNTY will pay all permit applications and permit fees. Payment will be limited to the

4.03

calculating the necessary size of the trench required.
4.04

actual cost of the fees.
4.05

FDEP Water + Wastewater Permitting: The CONSULTANT shall prepare and submit all the
necessary design documents to the local utility and state permitting agencies for approval.
The application packages shall include but are not limited to, design development plans
(included in the previous task), a topographic survey (included in the previous task), and all
permit application documents. The CONSULTANT shall anticipate no less than one Request
for Additional Information (RAI) from COUNTY or local planning & zoning departments
and shall respond to comments provided within this RAI. The COUNTY will pay all permit
applications and permit fees. Payment will be limited to the actual cost of the fees.
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4.06 Technical Written Specifications (60%): The CONSULTANT shall prepare the playing

field(s) technical written specifications consistent with the CSI standards. The specifications
shall provide the full scope of services required by the CMAR and identify specific materials;
labor, quality control, and quality control measures necessary to ensure that the playing field
construction meets the COUNTY performance expectations. The synthetic turf specifications
shall be per the approved manufacturers selected by the COUNTY.

Site Demolition Plan: The CONSULTANT shall prepare a site demolition plan for the

playing field improvement areas only. The site demolition plan shall denote all existing
underground utilities based on public records. The CONSULTANT shall denote on the plans
the type of underground utilities, the approximate location of underground utilities, the name

Opinion of Probable Cost Estimate: The CMAR will provide the cost estimates along with

constructability reviews, value engineering, budget estimates, and GMP proposals as part of
their pre-con services. The CONSULTANT scope includes the review of these submittals and

4.07
of the utility company, and the phone number.
4.08
provides recommendations to the COUNTRY.
TASK 5.00 BID DOCUMENTS (90%)
5.01

BID Plans & Documents (90%): The CONSULTANT shall refine and prepare the Bid

Documents for this COUNTY park site based on all permitting conditions for all site
improvements including the master site geometry plans, site demolition plans, playing field
layout & material plans, playing field surface grading plans, playing field subsurface drainage
collection system plans, synthetic turf typical construction detail sheets, synthetic turf color
playing field layout and marking plans, erosion & sediment control plans, erosion & sediment
control detail sheets, written specifications, site survey information, site geotechnical
information, and engineering systems, if applicable.

The BID Plans shall consist of the following refined plans, but not be limited to:

e Cover Sheet

*  Master Site Geometry Plan: Identify diagrammatically the horizontal location of the
playing fields and additional site improvements.

¢ Site Demolition Plan

» Playing Field Layout & Material Plan

e Playing Field Surface Grading Plan

* Playing Field Subsurface Drainage Collection System Plan

Synthetic Turf Typical Construction Detail Sheet

Synthetic Turf Color Playing Field Layout and Marking Plan

Erosion & Sediment Control Plan

Erosion & Sediment Control Detail Sheet

Utility Company Details

90% Written Specifications

Site Topographic Survey Information

Site Geotechnical Information

Boundary Survey (if approved by the COUNTY)

The 90% Bid Plans and Documents shall delineate the extent of work.

The CONSULTANT shall prepare Bid Plans Documents, and construction details for the
projects along with a minimum of three (3) hard copies and one (1) electronic copy for all
reports. A minimum of three (3) 24"x36" hard copies, one (1) 11"x17" hard copy, and one (1)
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geo-reference CADD and ESRI compatible GIS shapefiles or layers electronic copy for all
plan sets that will be transmitted to the COUNTY project manager for review and comment.

5.02 Opinion of Probable Cost Estimate: The CMAR will provide the cost estimates along with
constructability reviews, value engineering, budget estimates, and GMP proposals as part of
their pre-con services. The CONSULTANT scope should include a review of these submittals
and providing recommendations to the COUNTY.

TASK 6.00 BIDDING AND CONSTRUCTION DOCUMENTS (100%)

6.01 Final Bid / Construction Documents (100%): The CONSULTANT shall upon approval of all
local and State permits prepare the final bidding and Construction Contract Documents
incorporating the COUNTY comments and permitting conditions based on the approved
100% Construction Documents, setting forth in detail, the requirements, and limits of
construction. The CONSULTANT shall submit a minimum of three (3) hard copies and one
(1) electronic copy for all reports. A minimum of three (3) 24"x36" hard copies, one (1)
11"x17" hard copy, and one (1) geo-reference CADD and ESRI compatible GIS shapefiles or
layers electronic copy for all plan sets will be transmitted to the COUNTY project manager
for review and comment.

The BID Plans shall consist of the following refined plans, but not be limited to:

e Cover Sheet

e  Master Site Geometry Plan: Identify diagrammatically the horizontal location of the
playing fields and additional site improvements,

Site Demolition Plan

Playing Field Layout & Material Plan

Playing Field Surface Grading Plan

Playing Field Subsurface Drainage Collection System Plan
Synthetic Turf Typical Construction Detail Sheet

Synthetic Turf Color Playing Field Layout and Marking Plan
Erosion & Sediment Control Plan

Erosion & Sediment Control Detail Sheet

Utility Company Details

100% Written Specifications

e Site Topographic Survey Information

» Site Geotechnical Information

The 90% Bid Plans and Documents shall delineate the extent of work.

The CONSULTANT shall provide a copy of the Final Bidding and Contract Documents
(drawings) in AutoCAD electronic file format. Final bidding and contract documents shall
include the following:

1. Final Construction Contract Documents.

2. Copies of all permits obtained.

3. Special provisions and other appropriate contract documents for incorporating
permitting agency requirements.

4. Complete technical specifications, less and except the COUNTY supplementary general
contract conditions.
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TASK 7.00 ADVISORY SERVICES DURING BIDDING

7.01 Pre-Bid Conference: The CONSULTANT shall assist the COUNTY and attend a pre-bid
meeting conducted by the COUNTY and Construction Manager at Risk (CMAR).

7.02 Clarifications and Addendums: The CONSULTANT shall provide clarifications of the
drawings and specifications during the bidding process, as necessary. Prepare all the
necessary COUNTY-approved addendums to the documents if required.

TASK 8.00 CONSTRUCTION CONTRACT ADMINISTRATIVE SUPPORT SERVICES

8.01 Pre-Construction Conference: The CONSULTANT shall assist the COUNTY and attend a
pre-construction conference.

8.02 Construction Progress Meetings and Site Visits: The CONSULTANT shall attend
Construction Progress meetings held monthly during the construction period. Included in the
progress meeting shall be a tour of the site to evaluate the work in progress associated with
the construction activity. The CONSULTANT shall prepare a written observation report of its
findings and submit each report via e-mail to the COUNTY project manager.

a. Site Visits: In addition to the monthly progress meetings, the CONSULTANT shall make
all the necessary field mandatory site visits to provide site confirmation that the playing
field subgrade, concrete header curb, subsurface drainage collection system, gravel
drainage blanket, finished topping stone planarity is in conformance with the approved
contract documents. The CONSULTANT shall schedule and conduct these critical site
visits after receiving all the necessary As-Built surveys from the Construction Manager at
Risk (CMAR). The purpose of these critical field visits is to provide written
documentation and guard the COUNTY against blatant defects and deficiencies in the
workmanship or any delays by the Construction Manager at Risk (CMAR) or its
subcontractors. The CONSULTANT shall work directly with the COUNTY inspection
staff during construction.

Written reports or emails shall be submitted to the COUNTY, as necessary, after each site
visit which shall occur on an as-needed basis depending on the level of construction activity
during the construction period. All reports shall be submitted via e-mail to the COUNTY
project manager in PDF form.

The CONSULTANT shall not be responsible for construction means, methods, techniques,
sequences, procedures, or for safety precautions and programs in connection with the work
and shall not be responsible for the Construction Manager at Risk (CMAR) failure to conduct
the work in accordance with the contract documents.

8.03 Shop Drawings Reviews / County Change Orders: The CONSULTANT shall review and take
appropriate action on shop drawings, requests for substitutions, and COUNTY-directed
change orders supplied by the Construction Manager at Risk (CMAR) or the COUNTY, only
for conformance with the design concept of the project and with the information and
requirements outlined in the contract documents, This task also includes CONTRACTOR
Pay Application reviews and approvals, CONTRACTOR Change Order reviews and
approvals, Contractor Allowance Authorization Requests reviews and approvals (if
applicable), and maintaining a project Request for Additional Information (RAI) log.

8.04 G-Max/HIC Field Testing: The CONSULTANT shall review all the necessary on-site playing
field synthetic turf surface tests in accordance with the most current ASTM and per the
project specifications for playing field safety. The Construction Manager at Risk (CMAR)
shall provide the COUNTY project manager a copy in PDF format for each playing field G-
Max/HIC (shock attenuation) test results for review and documentation. No field will be
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8.05

issued final substantial compliance until such a time as the test results demonstrate the
field(s) are safe for play based on its highest level of athletic programming usage.

Verification of Construction: The CONSULTANT shall provide written verification

8.06

confirming all grades, elevations, and inverts for the compacted subgrade, subsurface
drainage collection system, gravel drainage layer, finished topping stone planarity, and final
synthetic turf surface grading necessary to make a certification to the COUNTY, SWFWMD
and any other permitting agencies based upon survey record drawings provided by the
Construction Manager at Risk (CMAR) registered surveyor.

Inspection with COUNTY: The CONSULTANT shall conduct inspections with the

COUNTY staff for initial substantial completion of the project and issue recommendations in
writing to the COUNTY regarding the acceptability of the substantially completed facility
and prepare a list of items (punch list) for correction or completion.

Final Inspection with COUNTY: The CONSULTANT shall conduct two inspections per

playing field with the COUNTY. The playing field inspection is a two-step process. The first
inspection is to establish a punch list of items that need to be corrected by the Construction
Manager at Risk (CMAR). Upon completion of the initial punch lists items have been
completed. The CONSULTANT shall conduct a final inspection with the COUNTY to verify
that the "punch list” items are satisfactorily completed, and if appropriate, issue a certificate
of completion, which recommends the final release of payment. This acceptance shall be

8.07
considered substantial completion.
TASK 9.00 AS-BUILT DRAWINGS
9.01

As-Built Drawings: The CONSULTANT shall receive and review (but not certify) for
completeness as-built information from the Construction Manager at Risk (CMAR). Once
complete, the CONTRACTOR shall provide these as-built drawings in PDF and AutoCAD
format to the CONSULTANT and the COUNTY. The CONSULTANT shall utilize as-builts
provided by the CONTRACTOR to produce record drawings for certification to regulatory
agencies as required by permits.

TASK 10.00 PROJECT CLOSEQUT

10.01

Project Closeout: Upon project completion, the CONSULTANT shall provide final
certifications to regulatory agencies as required by all site permits.

END OF EXHIBIT Aiii
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EXHIBIT Aiii

RFP 22-599 - ENGINEERING SERVICES FOR SIMMERS YOUNG PARK

SUMMARY OF FEES — DATE 2-3-2023

MEETINGS, SITE ANALYSIS, + PROGRAMMING DELIVERABLE

Task No. 1.01 Polk County / CMAR Management Meetings $2,019.19
Task No. 1.02 Park Site Analysis $14,172.28
SUB-TOTAL $16,191.47
GEOTECHNICAL EXPLORATION + LAND SURVEYING DELIVERABLE
Task No. 2.01 Geotechnical Engineering Exploration $51,304.56
Task No. 2.02 Topographic Surveying $92,074.16
SUB-TOTAL $143.378.72
SCHEMATIC DESIGN (30%) DELIVERABLE
Task No. 1.01 Polk County / CMAR Management Meetings $2,019.19
Task No. 1.05 County Engineering Department Meetings $2,696.37
Task No. 3.01 Pre-Application Summary Narrative SWFWMD $16,664.56
Task No. 3.02 Schematic Design Plans & Documents $25,130.40
Task No. 3.03 Opinion of Probable Cost Estimate $2,940.00
SUB-TOTAL $49,450.52
COUNTY + UTILITY MEETINGS
Task No. 1.03 Planning and Zoning Pre-Application Meetings $1,730.73
Task No. 1.04 Water Management District Public Records Research $9,824.56
Task No. 1.07 Local Utility Company Meetings $2,884.56
SUB-TOTAL $14,439.85
DESIGN DEVELOPMENT (60%) DELIVERABLE
Task No. 1.01 Polk County / CMAR Management Meetings $2,019.19
Task No. 1.05 County Engineering Department Meetings $2,696.37
Task No. 4.01 Design Development Plans & Documents $41,858.00
Task No. 4.03 Plaving Field Drainage Report $19.,900.00
Task No. 4.06 60% Technical Written Specifications $5,460.00
Task No. 4.07 Site Demolition Plan $9,452.16
Task No. 4.08 Opinion of Probable Cost Estimate $2,940.00
SUB-TOTAL $84,325.72
ADDITIONAL PROJECT MEETINGS
Task No. 1.01 Polk County / CMAR Management Meetings $2,019.19
Task No. 1.03 Planning and Zoning Pre-Application Meetings $1,730.73
Task No. 1.06 Department of Environmental Protection Meetings $1,442.28
Task No. 1.07 Local Utility Company Meetings $2,884.56
Task No. 1.08 Building Department Meetings $2,884.56
Task No. 1.09 Pre-Application Meeting SWFWMD $10,180.00
SUB-TOTAL $21,141.32
PERMITTING DELIVERABLE
Task No. 4.02 Stormwater Management Permitting $25,360.00
Task No. 4.04 Site Development Order Permitting $11,229.12
Task No. 4.05 FDEP Water + Wastewater Permitting $15,394.47
SUB-TOTAL $51,983.59
BID DOCUMENTS (90%) DELIVERABLE
Task No. 1.01 Polk County / CMAR Management Meetings $2,019.19
Task No. 1.05 County Engineering Department Meetings $2,696.37
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Task No. 5.01 BID Plans & Documents $29.301.16
Task No. 4.06 90% Technical Written Specifications - $2,730.00
Task No. 5.02 Opinion of Probable Cost Estimate $2,940.00
| SUB-TOTAL $39.686.72
CONSTRUCTION DOCUMENTS (100%) DELIVERABLE
Task No. 1.01 Polk County / CMAR Management Meetings $2,019.19
Task No. 6.01 Final Bid / Construction Documents (100%) $20,393.56
Task No. 4.06 Final Technical Written Specifications $2.730.00
SUB-TOTAL $25,142.75
ADVISORY SERVICES DURING BIDDING ~ PHASE ONE ONLY
Task No. 7.01 Pre-Bid Conference $1,442.28
Task No. 7.02 Clarifications and Addendums $6,490.00
SUB-TOTAL $7,932.28
CONSTRUCTION CONTRACT ADMINISTRATIVE SUPPORT SERVICES —~ PHASE ONE ONLY
Task No. 8.01 Pre-Construction Conference $2.162.28
Task No. 8.02 Construction Progress Meetings and Site Visits i $9,223.20
Task No. 8.03 Shop Drawings Reviews / County Change Orders $11,700.00
Task No. 8.04 G-Max/HIC Field Testing $5.305.20
Task No. 8.05 Verification of Construction - $2,940.00
Task No. 8.06 Inspection with COUNTY $3,920.64
Task No. 8.07 Final Inspection with COUNTY $3,865.20
SUB-TOTAL $39,116.52
AS-BUILT DRAWINGS DELIVERABLE- PHASE ONE ONLY
Task No. 9.01 As-Built Drawings $5,192.16
SUB-TOTAL $5,192.16
PROJECT CLOSEOUT- PHASE ONE ONLY
Task No. 10.01 Project Closeout $7,260.00
SUB-TOTAL $7,260.00
MISCELLANEOUS
Direct Expenses $5,335.12
SUB-TOTAL $5,335.12
SUB-TOTAL | $510,576.74
Task No. 2.03 | Boundary Survey (Additional Scope of Work Item) $38,824.32
TOTAL CONTRACT FEE $549.401.06
COUNTY 15% CONTINGENCY FEE — PHASE ONE ONLY $82.410.16
TOTAL CONSULTANT FEE PLUS COUNTY 15% CONTINGENCY FEE $631,811.22

END OF SUMMARY OF FEES
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EXHIBIT B - Fee Schedule

CONSULTANT'S PERSONNEL HOURLY RATE SCHEDULE***

For Project No. RFP 22-599 — Engineering Services for Simmers Young Park — Polk County

FLORIDA TRANSPORTATION ENGINEERING, INC.

(1) Classification or Project Position Raw Rate Multiplier (2) Billing Rate
(Function to be Performed)

Principal $96.15 3.00 $288.45
Project Manager $57.69 3.00 $173.07
Project Engineer $62.50 3.00 $187.50
Project Landscape Architect $45.00 3.00 $135.00
Project Designer $60.00 3.00 $180.00
Surveyor (PSM) $52.88 3.00 $158.64
Survey Crew (3 Man) $66.83 3.00 $200.49
AutoCAD Designer/Technician $38.46 3.00 $115.38
Construction Representative $40.86 3.00 $122.58

MULTIPLIER CALCULATIONS:

DIRECT LABOR 1.00

OVERHEAD / FRINGE BENEFITS 1.98

SUBTOTAL 2.98

MARKUP @ 10% 0.29

TOTAL

3.27 CAPPED AT 3.00




Fran McAskill

Director

Procurement Division

7=
POLK

COUNTY

EXHIBIT C

Board of County Commissioners

REIMBURSABLE COST SCHEDULE

1.  Reproduction Cost

A. Regular Copying .....ccccvuvvvmmeerimceninnnennn. Single Side
8 V2 x 11 (black & White)..........oovveveeeeriiiiieenns $ 0.15/page
812X 11 (COlOMN) e $ 0.30/page
8 V2 x 14 (black & white)........c..cccccciiii i, $ 0.15/page
8 Y2 X 14 (COlO)... .ot $ 0.30/page
11 x 17 (black & White).......cccccceeerericrrreireeen $ 0.25/page
L I O W A (7] T TSP $ 0.40/page
9% x 24 Single Side Only........ccocevveivvicvnennnnne $ 1.00/page
17 x 22 Single Side Only.......ccoovviiiiiiieeniennen.. $ 2.00/page
18 x 24 Single Side Only.........coeceieiiniennne $ 2.00/page
24 x 36 Single Side Only.........ccoveveiiiniiiiannnne $ 3.00/page
30 x 30 Single Side Only.......cccccevvieriiiniiicne $ 5.00/page
32 x 34 Single Side ONly.........ccoovveeeierrceeenns $ 5.00/page
Other sizes-per square inch..........ccc.ooeeevinnnnn $ 0.03/page
Compact Digital Disk ............ccoevmvveriiieeeerieene $ 6.00/disk

B. Blueprint Copy

o A~ N

R S

Travel Expenses

Subcontractor Services
Special Consultants

Computer Services

330 West Church Street

P.0. Box 9005, Drawer AS05
Bartow, Florida 33831-9005
Phone: (863) 534-6757

Fax: (863) 534-6789
www.polk-county.net

Double Sided
$ 0.25/sheet
$ 0.40/sheet
$ 0.25/sheet
$..0.40/sheet
$ 0.35/sheet
$ 0.50/sheet

$10.00/page
Actual Costs
Actual costs

Non-reimbursable

In accordance with Chapter 112.061, F.S_;

and further defined in the Polk County Employee Handbook.

Postage, Fed Express, UPS

Pre-approved Equipment

(includes purchase and rental of equipment used in project)

Rev 10/31/18

PR_AnnualBids>Consultant Services

Actual Costs

Actual Costs





