



Consultant Services Authorization

Firm	WSP USA Environment & Infrastructure Inc. (WSP)
Master Agreement No.	2022-096
CSA No.	2022-096-02
Project Name	Vaughn Rd Widening
Project Description	Widen Vaughn Rd from Sheffield Rd to its northern terminus (~ 0.34 miles) from its existing width of 20 feet to 24 feet to accommodate future access associated with the County's Fire Training Facility located at 59 Vaughn Rd.
Projects Exhibits and Attachments	Exhibit "A"- Scope of Services Exhibit "B"-Fee Schedule (Master Agreement) Exhibit "C"-Reimbursable Cost Schedule Exhibit "D"-Insurance Documents
Duration (in days)	through completion of services
Compensation	Total Cost Not to Exceed: \$ 112,447.00
Special Contract Conditions	NONE
Insurance Requirements	Professional Liability
Liquidated Damages	\$ 0 Per Day
Budget Source/Availability	42011.680536150.5663400.6881001

IN WITNESS WHEREOF, the parties hereto have executed this CSA on this ___ day of _____, 20__.

Attest:
STACY M. BUTTERFIELD

POLK COUNTY, a Political subdivision
of the State of Florida

By: _____
Deputy Clerk

By: _____
Chairperson
Board of County Commissioners

Date Approved by Board: _____

Review as to form and legal sufficiency
Jander B. Horner 1/24/24
County Attorney's Office Date

Attest:

Corporate Secretary

WSP USA Environment & Infrastructure Inc.
CONSULTANT COMPANY NAME
Mark C. Doblin
Authorized Corporate Officer
Mark C. Doblin
[Printed Name and Title]

SEAL
Date: 12-18-23

Date: 12-20-23

NEVADA