PROFESSIONAL SERVICE AGREEMENT

THIS PROFESSIONAL SERVICE AGREEMENT (the “Agreement”) is entered into
as of the Effective Date (defined in Section 1, below) by and between Polk County (the
“County™), a political subdivision of the State of Florida, situated at 330 West Church Street,
Bartow, Florida 33830, and Kimley-Horn and Associates, Inc. (the “Consultant) a North
Carolina corporation, headquartered at 421 Fayetteville Street, Suite 600, Raleigh, NC 27601
whose Federal Employer Identification Number is 56-0885616.

WHEREAS, the County requires certain professional services in connection with the
North Rifle Range Road Drainage & Sidewalk Improvements — Inwood Project - drainage
improvements in Inwood; and,

WHEREAS, the County has solicited for these services via RFP 24-383, an advertised
request for proposals (the “RFP”), and has received numerous responsive proposals thereto; and

WHEREAS, pursuant to the RFP, the County has selected the Consultant, and the
Consultant remains agreeable to providing the County the professional services described herein,
and the Consultant represents that it is capable and prepared to do so according to the terms and
conditions stated herein;

NOW, THEREFORE, in consideration of the mutual understandings and covenants set
forth herein, the parties hereby agree, as follows:

1.0  Effective Date; Term

1.1 The Consultant shall complete the Prpject within 180 calendar days or
until completion of the construction project, subject to an Event of Force Majeure as defined in
Section 30.0, unless otherwise approved by the County in its sole and absolute discretion,
commencing upon issuance of the Notice to Proceed.

2.0 Consultant Services

2.1 The County does hereby retain the Consultant to furnish those services
and to perform those tasks (collectively, the “Services™) further described in (i) the County’s
Request for Proposal RFP # 24-383, to include all attachments and addenda, (ii) the Consultant’s
responsive proposal thereto, and (iii) the scope of work (collectively, (i) (ii), and (iii) are “RFP
24-383™), all of which are incorporated into this Agreement by this reference, attached as a
composite Exhibit “A” and made a part of this Agreement.

3.0 Compensation
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3.1  General

3.1.1 In consideration for its providing the Services, the County shall
pay the Consultant the not-to-exceed amount of $130,375.00 stated in Exhibit “A-III”
Compensation, which amount is based on the Consultant’s hourly rate schedule set forth in
Exhibit “B”, which is attached hereto and made a part of this Agreement.

3.1.2 At its option the County may choose to engage the Consultant to
perform additional, related consulting services beyond the scope of the Services for which the
County shall pay the Consultant in accordance with the. hourly rate schedules stated in the
attached Exhibit “B.”

3.1.3 All the Consultant’s invoices for payment must reference this
Agreement and must be submitted using a form approved by the County Auditor.

3.1.4 Each invoice shall be due and payable forty-five (45) days after the
date the County receives a correct, fully documented, invoice, in form and substance satisfactory
to the County with all appropriate cost substantiations attached. All invoices shall be delivered
to:

Polk County Roads and Drainage Division

3000 Sheffield Road

Winter Haven, FL 33880

3.1.5 The Consultant will clearly state "Final Invoice" on the
Consultant’s final/last billing for the Services rendered to the County. The Consultant’s
submission of a Final Invoice is its certification that all Services have been properly performed
and all charges and costs have been invoiced to the County. This account will be closed upon the
County’s receipt of a Final Invoice. The Consultant hereby waives any charges not properly
included on its Final Invoice.

3.1.6 The County’s payment of a Final Invoice shall not constitute
evidence of the County’s acceptance of the Consultant’s performance of the Services or its
acceptance of any of the Consultant’s Project work.

3.1.7 All Consultant invoices shall be accompanied by time and task
records for all billable hours appearing on the invoice. After examining an invoice, the County
may request that the Consultant submit additional documents to support certain fees or charges.

Upon receipt of any such request the Consultant shall provide the requested documents or other
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required information to the County Auditor’s satisfaction.

3.1.8 On each invoice submitted, the Consultant’s Project Manager or
designated payroll officer is attesting to the correctness and accuracy of all fees, time charges
and requested reimbursements for which the Consultant seeks payment.

3.1.9 The County’s review, approval, acceptance, or payment for any of
the Consultant's Services shall not be construed to: (i) operate as a waiver of any rights the
County possesses under this Agreement; or (i1) waive or release any claim or cause of action
arising out of the Consultant’s performance or nonperformance of this Agreement. The
Consultant shall be and will always remain liable to the County in accordance with applicable
law for any and all damages to the County caused by the Consultant’s negligent or wrongful
performance or nonperformance of any of the Services to be furnished under this Agreement.

3.2 Reimbursable Expenses

3.2.1 All requests for payment of out-of-pocket expenses eligible for
reimbursement under the terms of this Agreement shall be reimbursed per the negotiated Scope
of Work (Exhibit A-iii) and in accordance with the County’s Reimbursable Schedule that is
attached hereto as Exhibit “C” and made a part of this Agreement. The Consultant’s requests for
payment shall include copies of paid receipts, invoices or other documentation acceptable to the
County’s Auditor. Such documentation shall be sufficient to establish that the expense was
actually incurred and necessary in the performance of the Services described in this Agreement.

3.2.2 Reimbursable Expenses are the actual, pre-approved, expenses the
Consultant incurred directly in connection with the performance of the Services performed in
accordance with this Agreement:

Overnight Deliveries
Reproduction
Sub-Consultant

3.23 Mileage and associated travel costs shall be reimbursed in
accordance with F.S. 112.061 and County policy for pre-approved out-of-county travel
(excluding travel from home offices located outside of Polk County to the Polk County line).

3.2.4 All assets, i.e. durable goods, purchased as reimbursable expenses
become the property of the County upon completion of any Project work for which the asset was

utilized. All such assets must be surrendered by delivery to the applicable County Division
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responsible for the Project immediately upon (i) demand, (ii) termination of the Agreement, or
(ii1) the conclusion of the applicable Project, whichever occurs first.
3.2.5 Consultant shall maintain a current inventory of all such assets.
4.0  Consultant's Responsibilities
4.1 The Consultant shall be responsible for the professional quality, accuracy,
competence, methodology, and the coordination of all Services performed pursuant to this
Agreement.
4.2  The County’s review, approval, acceptance, or payment for any of the
Consultant's Services shall not be construed to: (i) operate as a waiver of any rights the County
possesses under this Agreement; or (ii) waive or release any claim or cause of action arising out
of the Consultant’s performance or nonperformance of this Agreement. The Consultant shall be
and will always remain liable to the County in accordance with applicable law for any and all
damages to the County caused by the Consultant’s negligent or wrongful performance or
nonperformance of any of the Services to be furnished under this Agreement.
5.0  Ownership of Documents
All analyses, reference data, bills, completed reports, or any other form of written
instrument or document created or resulting from the Consultant’s performance of the Services
pursuant to this Agreement, subject to the cure period provided in Section 26.0, shall become the
property of the County after payment is made to the Consultant for such instruments or
documents.
6.0  Termination
6.1 The County may terminate this Agreement, in whole or in part, at any
time, either for the County’s convenience or because of the failure of the Consultant to fulfill its
obligations under this Agreement, subject to the cure period provided in Section 26.0, by
delivering written notice to the Consultant. Upon receipt of such notice, the Consultant shall:
6.1.1 Immediately discontinue all affected Services unless the notice
directs otherwise, and
6.1.2 Deliver to the County all data, reports, summaries, and any and all
such other information and materials of whatever type or nature as may have been accumulated
by the Consultant in performing this Agreement, whether completed or in process.

6.2  Unless in dispute or subject to the County’s right of set-off or other
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remedy, the Consultant shall be paid for Services actually rendered to the date of termination.

6.3 The rights and remedies of the County provided for in this Section 6 are in
addition and supplemental to any and all other rights and remedies provided by law or under this
Agreement.

7.0  No Contingent Fees

The Consultant warrants that it has not employed or retained any company or person,
other than a bona fide employee working solely for the Consultant to solicit or secure this
Agreement and that it has not paid or agreed to pay any person, company, corporation, individual
or firm, other than a bona fide employee working solely for the Consultant, any fee, commission,
percentage, gift, or other consideration contingent upon or resulting from award of or making of
the Agreement. For the breach or violation of this provision, the County shall have the right to
terminate the Agreement at its sole discretion, without liability and to deduct from the
Agreement price, or otherwise recover, the full amount of such fee, commission, percentage, gift,
or consideration.

8.0 Assignment

The Consultant shall not assign, transfer, or encumber this Agreement, or any interest
herein, under any circumstances, without obtaining the prior written consent of the County,
which consent may be withheld in the County’s exercise of its reasonable discretion.

9.0  Professional Associates and Subcontractors

If the Consultant requires the assistance of any professional associates or subcontractors
in connection with its providing the Services the Consultant must obtain the prior express written
approval of the County, which the County may withhold in its discretion, before any such
professional associate or subcontractor may perform any work for the County. If after obtaining
the County’s approval the Consultant utilizes any professional associates or subcontractors in the
delivery of the Services then the Consultant shall remain solely and fully liable to the County for
the performance or nonperformance of all such professional associates and subcontractors. The
failure of a professional associate or subcontractor to timely or properly perform any of its
obligations to the Consultant shall not relieve the Consultant of its obligations to the County
under this Agreement.

10.0 Indemnification of County

Consultant, to the extent permitted by law, shall indemnify, defend (by counsel
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reasonably acceptable to County) protect and hold the County, and its officers, employees and
agents harmless from and against any and all, claims, actions, causes of action, liabilities,
penalties, forfeitures, damages, losses, and expenses (including, without limitation, attorneys’
fees costs and expenses incurred during negotiation, through litigation and all appeals therefrom)
whatsoever including, but not limited, to those pertaining to the death of or injury to any person,
or damage to any property, arising out of or resulting from (i) the failure of Consultant to comply
with applicable laws, rules or regulations, (ii) the breach by Consultant of its obligations under
this Agreement, (iii) any claim for trademark, patent or copyright infringement arising out of the
scope of Consultant’s performance or nonperformance of this Agreement, or (iv) the negligent
acts, errors or omissions, or intentional or willful misconduct, of Consultant, its professional
associates, subcontractors, agents, and employees provided, however, that Consultant shall not
be obligated to defend or indemnify the County with respect to any such claims or damages
arising out of the County’s sole negligence.

11.0 Insurance Requirements

The Consultant shall maintain at all times the following minimum levels of insurance and
shall, without in any way altering its liability, obtain, pay for and maintain insurance for the
coverage and amounts of coverage not less than those set forth below. The Consultant shall
provide the County original Certificates of Insurance satisfactory to the County to evidence such
coverage before any work commences. The County shall be named as an additional insured on
General and Automobile Liability policies. General Liability and Workers’ Compensation
policies shall contain a waiver of subrogation in favor of Polk County. The Commercial General
Liability Policy shall (by endorsement if necessary) provide contractual liability coverage for the
contractual indemnity stated in Section 10, above. All insurance coverage shall be written with a
company having an A.M. Best rating of at least the “A” category and size category of VIII. The
Consultant’s self-insured retention or deductible per line of coverage shall not exceed $25,000
without the permission of the County. In the event of any failure by the Consultant to comply
with the provisions of this Section 11, the County may, at its option, upon notice to the
Consultant suspend Consultant's performance of the Services for cause until there is full
compliance. Alternatively, the County may purchase such insurance at the Consultant’s expense,
provided that the County shall have no obligation to do so and if the County shall do so, the

Consultant shall not be relieved of or excused from the obligation to obtain and maintain such
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insurance amounts and coverage.

Comprehensive Automobile Liability Insurance. $1,000,000.00 combined single

limit of liability for bodily injuries, death and property damage resulting from any one
occurrence, including all owned, hired, and non-owned vehicles.

Professional Liability. $2,000,000 for errors and omissions, exclusive of defense

Ccosts.

Commercial General Liability. $1,000,000.00 combined single limit of liability

for bodily injuries, death and property damage, and personal injury resulting from any one
occurrence, including the following coverages:

Premises and Operations:

Broad Form Commercial General Liability Endorsement to
include Blanket Contractual liability (specifically covering,
but not limited to, the contractual obligations assumed by
the Firm); Personal Injury (with employment and
contractual exclusions deleted); and Broad Form Property
Damage coverage.

Independent Contractors:

Delete Exclusion relative to collapse, explosion and
underground; Property Damage Hazards; Cross Liability
Endorsement; and Contractual liability (specifically
covering, but not limited to, the contractual obligations
assumed by the Firm)

Workers Compensation. The Consultant shall provide, pay for, and maintain

workers compensation insurance on all employees, its agents or subcontractors as required by
Florida Statutes.
12.0  Public Entity Crimes

The Contractor declares and warrants that neither the Contractor nor any of the
Contractor’s affiliates, as that term is defined in Section 287.133, Florida Statutes, are subject to
the restrictions in Section 287.133, Florida Statutes, regarding the commission of a public entity
crime. If during the term of this Agreement, the Contractor or any affiliate is convicted of a
public entity crime or is otherwise prohibited from performing work for or transacting business
with the County pursuant to Section 287.133, Florida Statutes, then the Contractor shall be in
material default of this Agreement, and in such case, the County shall have the rights and

remedies as provided herein.

Rev 4.16.21 7



13.0 Non-Discrimination

The Consultant warrants and represents that all of its employees are treated equally
during employment without regard to race, color, religion, gender, age or national origin.

14.0 Designation of Party Representatives

14.1  Upon receipt of a request from the Consultant, the County shall designate
in writing one or more of its employees who are authorized to act by and on behalf of the County
to transmit instructions, receive information and interpret and define the County’s policy and
decisions with respect to the Services to be provided pursuant to this Agreement.

142 The Consultant shall designate or appoint one or more Consultant
representatives who are authorized to act on behalf of and to bind the Consultant regarding all
matters involving the conduct of its performance pursuant to this Agreement.

15.0 All Prior Agreements Superseded

This document incorporates and includes all prior negotiations, correspondence,
conversations, agreements or understandings applicable to the matters contained herein and the
parties agree that there are no commitments, agreements or understandings concerning the
subject matter of this Agreement that are not contained in this document or its designated
exhibits. Accordingly, it is agreed that no deviation from the terms hereof shall be predicated
upon any prior representations or agreements, whether oral or written.,

16.0 Modifications, Amendments or Alterations

No modification, amendment or alteration in the terms or conditions contained herein
shall be effective unless agreed to and executed in writing by both parties to this Agreement in a
form acceptable to the County.

17.0 Independent Consultant

Nothing stated in this Agreement is intended or should be construed in any manner as
creating or establishing a relationship of co-partners between the parties, or as constituting the
Consultant (including its officers, employees, and agents) as the agent, representative, or
employee of the County for any purpose, or in any manner, whatsoever. The Consultant is to be
and shall remain forever an independent Consultant with respect to all Services performed under
this Agreement. The Consultant shall not pledge the County’s credit or make the County a
guarantor of payment or surety for any contract, debt, obligation, judgment, lien or any form of

indebtedness and the Consultant shall have no right to speak for or bind the County in any
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manner.
18.0  Public Records Law

(a) The Consultant acknowledges the County’s obligations under Article I, Section 24, of
the Florida Constitution and under Chapter 119, Florida Statutes, to release public records to
members of the public upon request and comply in the handling of the materials created under
this Agreement. The Consultant further acknowledges that the constitutional and statutory
provisions control over the terms of this Agreement. In association with its performance pursuant
to this Agreement, the Consultant shall not release or otherwise disclose the content of any
documents or information that is specifically exempt from disclosure pursuant to all applicable
laws.

(b) Without in any manner limiting the generality of the foregoing, to the extent
applicable, the Consultant acknowledges its obligations to comply with Section 119.0701,
Florida Statutes, with regard to public records, and shall: ,

(1) keep and maintain public records required by the County to perform the services
required under this Agreement;

(2) upon request from the County’s Custodian of Public Records or his/her designee,
provide the County with a copy of the requested records or allow the records to be inspected or
copied within a reasonable time at a cost that does not exceed the cost provided in Chapter 119,
Florida Statutes, or as otherwise provided by law;

(3) ensure that public records that are exempt or confidential and exempt from public
records disclosure requirements are not disclosed except as authorized by law for the duration of
the term of this Agreement and following completion of this Agreement if the Consultant does
not transfer the records to the County; and

(4) upon completion of this Agreement, transfer, at no cost, to the County all public
records in possession of the Consultant or keep and maintain public records required by the
County to perform the service. If the Consultant transfers all public records to the County upon
completion of this Agreement, the Consultants shall destroy any duplicate public records that are
exempt or confidential and exempt from public records disclosure requirements. If the
Consultant keeps and maintains public records upon completion of this Agreement, the
Consultant shall meet all applicable requirements for retaining public records. All records stored
electronically must be provided to the County, upon request from the County’s Custodian of
Public Records, in a format that is compatible with the information technology systems of the
County.

(c)IF THE CONSULTANT HAS QUESTIONS REGARDING THE
APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO THE
CONSULTANT’S DUTY TO PROVIDE PUBLIC RECORDS RELATING
TO THIS AGREEMENT, CONTACT THE COUNTY’S CUSTODIAN OF
PUBLIC RECORDS AT:

RECORDS MANAGEMENT LIAISON OFFICER
POLK COUNTY

330 WEST CHURCH ST.

BARTOW, FL 33830

TELEPHONE: (863) 534-7527

EMAIL: RMLO@POLK-COUNTY.NET
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19.0 Compliance with Laws and Regulations

In providing all Services pursuant to this Agreement, the Consultant shall comply with
applicable regulatory requirements including federal, state, special district, and local laws, rules
regulations, orders, codes, criteria and standards, including those now in effect and hereafter
adopted. Any violation of said statutes, ordinances, rules, or regulations shall constitute a
material breach of this Agreement, and shall entitle the County to terminate this Agreement
immediately upon delivery of written notice of termination to the Consultant.

20.0 Governing Law and Venue

This Agreement shall be governed in all respects by the laws of the State of Florida and
any litigation with respect thereto shall be brought only in the courts of Polk County, Florida or
in the United States District Court, Middle District of Florida, located in Hillsborough County,
Florida. Each party shall be responsible for its own attorneys’ fees and other legal costs and
expenses.

21.0 Notices

Whenever either party desires to give notice unto the other, it must be given by written
notice, delivered (1) in person, (ii) via registered or certified United States mail, postage prepaid
with return receipt requested, or (iii) via nationally recognized overnight delivery service, and
addressed to the party for whom it is intended at the place last specified by each party. The place
for giving of notice shall remain such until it is changed by written notice delivered in
compliance with the provisions of this Section 21. For the present, the parties designate the
following as the respective places for giving of notice, to wit:

For County: Polk County Roads and Drainage Division
3000 Sheffield Road
Winter Haven, Florida 33880
Attention: Division Director

For Consultant: Kimley-Horn, Inc.
421 Fayetteville Street, Suite 600
Raleigh, NC 27601
Attention: Victor Gallo, PE

22.0  Severability

The invalidity, illegality, or unenforceability of any provision of this Agreement, or the
occurrence of any event rendering any portion or provision of this Agreement void, shall in no

way affect the validity or enforceability of any other portion or provision of the Agreement; any
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void provision shall be deemed severed from the Agreement and the balance of the Agreement
shall be construed and enforced as if the Agreement did not contain the particular portion or
provision held to be void. The parties further agree to reform the Agreement to replace any
stricken provision with a valid provision that comes as close as possible to the intent of the
stricken provision. The provisions of this section shall not prevent the entire Agreement from
being void should a provision which is of the essence of the Agreement be determined to be
void.

23.0 Annual Appropriations

Consultant acknowledges that during any fiscal year the County shall not expend money,
incur any liability, or enter into any agreement which by its terms involves the expenditure of
money in excess of the amounts budgeted as available for expenditure during such fiscal year.
Accordingly, any agreement, verbal or written, the County may make in violation of this fiscal
limitation is null and void, and no money may be paid on such agreement. The County may enter
into agreements whose duration exceeds one year, however, any such agreement shall be
executory only for the value of the services to be rendered which the County agrees to pay as
allocated in its annual budget for each succeeding fiscal year. Accordingly, the County’s
performance and obligation to pay the Consultant under this Agreement is contingent upon
annual appropriations being made for that purpose.

24.0 Employment Eligibility Verification (E-VERIFY)

A. Unless otherwise defined herein, terms used in this Section which are defined in
Section 448.095, Florida Statutes, as may be amended from time to time, shall have the meaning
ascribed in said statute.

B. Pursuant to Section 448.095(5), Florida Statutes, the contractor hereto, and any
subcontractor thereof, must register with and use the E-Verify system to verify the work
authorization status of all new employees of the contractor or subcontractor. The contractor
acknowledges and agrees that (i) the County and the contractor may not enter into this
Agreement, and the contractor may not enter into any subcontracts hereunder, unless each party
to this Agreement, and each party to any subcontracts hereunder, registers with and uses the E-
Verify system; and (i) use of the U.S. Department of Homeland Security’s E-Verify System and
compliance with all other terms of this Certification and Section 448.095, Fla. Stat., is an express
condition of this Agreement, and the County may treat a failure to comply as a material breach of
this Agreement.

C. By entering into this Agreement, the contractor becomes obligated to comply with
the provisions of Section 448.095, Fla. Stat., "Employment Eligibility," as amended from time to
time. This includes but is not limited to utilization of the E-Verify System to verify the work

authorization status of all newly hired employees, and requiring all subcontractors to provide an
affidavit attesting that the subcontractor does not employ, contract with, or subcontract with, an
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unauthorized alien. The contractor shall maintain a copy of such affidavit for the duration of this
Agreement. Failure to comply will lead to termination of this Agreement, or if a subcontractor
knowingly violates the statute or Section 448.09(1), Fla. Stat., the subcontract must be
terminated immediately. If this Agreement is terminated pursuant to Section 448.095, Fla. Stat.,
such termination is not a breach of contract and may not be considered as such. Any challenge
to termination under this provision must be filed in the Tenth Judicial Circuit Court of Florida no
later than 20 calendar days after the date of termination. If this Agreement is terminated for a
violation of Section 448.095, Fla. Stat., by the contractor, the contractor may not be awarded a
public contract for a period of 1 year after the date of termination. The contractor shall be liable
for any additional costs incurred by the County as a result of the termination of this Agreement.
Nothing in this Section shall be construed to allow intentional discrimination of any class
protected by law.
25.0 Consultant Representations

25.1 The Consultant hereby represents and warrants the following to the
County:

25.1.1 Consultant is a corporation that is duly organized and existing in
good standing under the laws of the State of New York with full right and authority to do
business within the State of Florida.

25.1.2 Consultant’s performance under this Agreement will not violate or
breach any contract or agreement to which the Consultant is a party or is otherwise bound, and
will not violate any governmental statute, ordinance, rule, or regulation.

25.1.3 Consultant has the full right and authority to enter into this
Agreement and to perform its obligations in accordance with its terms.

25.1.4 Consultant now has and will continue to maintain all licenses and
approvals required for conducting its business, and that it will at all times conduct its business
activities in a reputable manner.

25.1.5 Consultant has no obligation or indebtedness that would impair its
ability to fulfill the terms of this Agreement.

25.1.6 Consultant has the personnel and experience necessary to perform
all Services in a professional and workmanlike manner.

25.1.7 Consultant shall exercise the same degree of care, skill, and
diligence in the performance of the Services as provided by a professional of like experience,

knowledge and resources, under similar circumstances.

25.1.8 Consultant shall, at no additional cost to County, re-perform those
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Services which fail to satisfy the foregoing standard of care or which otherwise fail to meet the
requirements of this Agreement.
25.1.9 Each individual executing this Agreement on behalf of the

Consultant is authorized to do so

26.0 Default and Remedy

If the Consultant materially defaults in its obligations under this Agreement and fails to
cure the same within fifteen (15) days after the date the Consultant receives written notice of the
default from the County, then the County shall have the right to (i) immediately terminate this
Agreement by delivering written notice to the Consultant, and (ii) pursue any and all remedies
available in law, equity, and under this Agreement. If the County materially defaults in its
obligations under this Agreement and fails to cure the same within fifteen (15) days after the date
the County receives written notice of the default from the Consultant, then the Consultant shall
have the right to immediately terminate this Agreement by delivering written notice to the
County. Upon any such termination, the County shall pay the Consultant the full amount due
and owing for all Services performed through the date of Agreement termination.

27.0 Limitation of Liability

IN NO EVENT, SHALL THE COUNTY BE LIABLE TO THE CONSULTANT
FOR INDIRECT, INCIDENTAL, CONSEQUENTIAL, SPECIAL, EXEMPLARY, OR
PUNITIVE DAMAGES OF ANY KIND OR NATURE, INCLUDING LOSS OF PROFIT,
WHETHER FORESEEABLE OR NOT, ARISING OUT OF OR RESULTING FROM
THE NONPERFORMANCE OR BREACH OF THIS CONTRACT BY THE COUNTY
WHETHER BASED IN CONTRACT, COMMON LAW, WARRANTY, TORT, STRICT
LIABILITY, CONTRIBUTION, INDEMNITY OR OTHERWISE.

28.0 Waiver

A waiver by either County or Consultant of any breach of this Agreement shall not be
binding upon the waiving party unless such waiver is in writing. In the event of a written waiver,
such a waiver shall not affect the waiving party’s rights with respect to any other or further
breach of this Agreement. The making or acceptance of a payment by either party with the
knowledge of the other party’s existing default or breach of the Agreement shall not waive such
default or breach, or any subsequent default or breach of this Agreement, and shall not be

construed as doing so.
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29.0 Attorneys’ Fees and Costs

Each party shall be responsible for its own legal and attorneys’ fees, costs and expenses
incurred in connection with any dispute or any litigation arising out of, or relating to this
Agreement, including attorneys’ fees, costs, and expenses incurred for any appellate or
bankruptcy proceedings.

30.0 Force Majeure

Fither party hereunder may be temporarily excused from performance if an Event of
Force Majeure directly or indirectly causes its nonperformance. An “Event of Force Majeure” is
defined as any event which results in the prevention or delay of performance by a party of its
obligations under this Agreement and which is beyond the reasonable control of the
nonperforming party. It includes, but is not limited to fire, flood, earthquakes, storms, lightning,
epidemic, war, riot, civil disturbance, sabotage, and governmental actions. Neither party shall be
excused from performance if non-performance is due to forces which are reasonably preventable,
removable, or remediable and which the non-performing party could have, with the exercise of
reasonable diligence, prevented, removed, or remedied prior to, during, or immediately after
their occurrence. Within five (5) days after the occurrence of an Event of Force Majeure, the
non-performing party shall deliver written notice to the other party describing the event in
reasonably sufficient detail, along with proof of how the event has precluded the non-performing
party from performing its obligations hereunder, and a good faith estimate as to the anticipated
duration of the delay and the means and methods for correcting the delay. The non-performing
party’s obligations, so far as those obligations are affected by the Event of Force Majeure, shall
be temporarily suspended during, but no longer than, the continuance of the Event of Force
Majeure and for a reasonable time thereafter as may be required for the non-performing party to
return to normal business operations. If excused from performing any obligations under this
Agreement due to the occurrence of an Event of Force Majeure, the non-performing party shall
promptly, diligently, and in good faith take all reasonable action required for it to be able to
commence or resume performance of its obligations under this Agreement. During any such time
period, the non-performing party shall keep the other party duly notified of all such actions
required for it to be able to commence or resume performance of its obligations under this
Agreement.

31.0 Key Personnel
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The Consultant shall notify the County if any of the Consultant’s Key Personnel (as
defined, below) change during the Term of the Agreement. To the extent possible, the Consultant
shall notify the County at least ten (10) days prior to any proposed change in its Key Personnel.
At the County’s request the Consultant shall remove without consequence to the County any of
the Consultant’s contractors, sub-contractors, sub-consultants, agents or employees and replace
the same with an appropriate substitute having the required skill and experience necessary to
perform the Services. The County shall have the right to reject the Consultant’s proposed
changes in Key Personnel. The following individuals shall be considered “Key Personnel:”

Name: Victor Gallo, PE, Project Manager
Name: Katie Enstrom, PE, Deputy Project Manager
Name: Hao Chau, PE, Quality Control

32.0 Scrutinized Companies and Business Operations Certification: Termination.

A. Certification(s).

(1) By its execution of this Agreement, the Consultant hereby certifies to the County
that the Consultant is not on the Scrutinized Companies that Boycott Israel List,
created pursuant to Section 215.4725, Florida Statutes, nor is the Consultant engaged
in a boycott of Israel, nor was the Consultant on such List or engaged in such a
boycott at the time it submitted its bid, proposal, quote, or other form of offer, as
applicable, to the County with respect to this Agreement.

(i1) Additionally, if the value of the goods or services acquired under this Agreement
are greater than or equal to One Million Dollars ($1,000,000), then the Consultant
further certifies to the County as follows:

(a) the Consultant is not on the Scrutinized Companies with Activities in
Sudan List, created pursuant to Section 215.473, Florida Statutes; and

(b) the Consultant is not on the Scrutinized Companies with Activities in
the Iran Petroleum Energy Sector List, created pursuant to Section 215.473,
Florida Statutes; and

(c) the Consultant is not engaged in business operations (as that term is
defined in Florida Statutes, Section 287.135) in Cuba or Syria; and

(d) the Consultant was not on any of the Lists referenced in this subsection
A(ii), nor engaged in business operations in Cuba or Syria when it
submitted its proposal to the County concerning the subject of this
Agreement.
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(ii1) The Consultant hereby acknowledges that it is fully aware of the penalties that
may be imposed upon the Vendor for submitting a false certification to the County
regarding the foregoing matters.

B. Termination. In addition to any other termination rights stated herein, the County may
immediately terminate this Agreement upon the occurrence of any of the following
events:

(1) The Consultant is found to have submitted a false certification to the
County with respect to any of the matters set forth in subsection A(i) above, or
the Consultant is found to have been placed on the Scrutinized Companies that
Boycott Israel List or is engaged in a boycott of Israel.

(i1) The Consultant is found to have submitted a false certification to the County with
respect to any of the matters set forth in subsection A(ii) above, or the Consultant is
found to have been placed on the Scrutinized Companies with Activities in Sudan
List, or the Scrutinized Companies with Activities in the Iran Petroleum Energy
Sector List, or has been engaged in business operations in Cuba or Syria, and the
value of the goods or services acquired under this Agreement are greater than or equal
to One Million Dollars ($1,000,000).

33. No Construction Against Drafter

The Parties acknowledge that this Agreement and all the terms and conditions contained
herein have been fully reviewed and negotiated by the Parties. Accordingly, any rule of
construction to the effect that ambiguities are to be resolved against the drafting party shall not
apply in interpreting this Agreement.

34. Unauthorized Alien(s)

The Consultant shall not employ or utilize unauthorized aliens in the performance of the
Services provided pursuant to this Agreement. The County shall consider the employment or
utilization of unauthorized aliens a violation of Section 274A(e) of the Immigration and
Naturalization Act (8 U.S.C. 1324a) and a cause for the County’s unilateral termination of this
Agreement. When delivering executed counterparts of this Agreement to the County, the

Consultant shall also deliver a completed and executed counterpart of the attached “AFFIDAVIT
CERTIFICATION IMMIGRATION LAWS” form.
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(THE REMAINDER OF THIS PAGE IS INTENTIONALLY LEFT BLANK;
THE AGREEMENT CONTINUES ON THE FOLLOWING PAGE
WITH THE PARTIES’ SIGNATURES. )
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IN WITNESS WHEREQOF, the parties hereto have executed this Agreement as of the Effective
Date.

ATTEST:
STACY M. BUTTERFIELD Polk County, a political subdivision
CLERK OF THE BOARD of the State of Florida
By: - - I By:
Deputy Clerk Chairman
Board of County Commissioners
Date Signed By County

Reviewed as to form and legal sufficiency:

Wiple Mhoy— ) /334

County Attorney’s Office Date

ATTEST: Kimley-Horn, Inc.
a North Carolina corporation

By R By:ﬁ_ :
Mark PBacal Hao Clhau

PRINT NAME PRINT NAME
Assocrate Vice President
TITLE TITLE

Date: 1201z {202y

SEAL ———,
#0 PND Aga,
S, O,
{ T RPOR
3! isi
z: SEAL i3
W, &
%, 'a."““." Mﬁ‘" j
" ""umg o
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ACKNOWLEDGEMENT OF FIRM IF A LIMITED LIABILITY COMPANY

STATEOF County OF _

The foregoing instruments was acknowledged before me by means of [_| physical presence or [ Jonline
notarization this ) ~ (Date)by (Name of officer or agent)
as _ __ (title of officer or agent) of the Company on behalf of the Company,

pursuant to the powers conferred upon him/her by the Company. He/she personally appeared before me at
the time of notarization, and [_] is personally known to me or [ ] has produced -
as identification and did certify to have knowledge of the matters stated in the foregoing instrument and
certified the same to be true in all respects. Subscribed and sworn to (or affirmed) before me this

(Date) _____ (Official Notary Signature and Notary
Seal) ~ (Name of Notary typed, printed or stamped)
Commission Number Commission Expiration Date

ACKNOWLEDGEMENT OF FIRM, IF A CORPORATION

STATEOF _F|orida County OF 0P Q. NOY¢, ; —
The foregoing instrument was acknowledged before me by means o physical presence or [_Jonline
notarization this _| 2. |[[?~| 24— (Date) by Hao C nay (Name of officer or agent) as

VI PLSYOLET  (title of officer or agent) of the Corporation on behalf of the Corporation,
pursuant to the powers conferred upon him/her by the Corporation. He/she personally appeared before me at
the time of notarization, and [ is personally known to me or [_| has produced

NI as identification and did certify to have knowledge of the matters stated in
the foregoing instrument and certified the same to be truc in all respects. Subscribed and sworn to (or
affirmed) before me this 12| 12| =>-4— (Date) WC}U}

(Official Notary Signature and Notary Seal) k“ f | l\f e dL-H amGoRh PO Etate of Florida
typed, printed or stamped) Kelly Burdett
mm My Commlssion HH 537969

Commission Number %+ €249 04 Commission Expiration Date igie Expires 6/1212028

i

ACKNOWLEDGEMENT OF FIRM, IF AN INDIVIDUAL

STATE OF County OF -

The foregoing instrument was acknowledged before me by means of [_| physical presence or [ Jonline
notarization this Lk (Date) By (Name of
acknowledging) who personally appeared before me at the time of notarization, and [_]| is personally known
to me or [_| has produced as identification and did certify to have knowledge of the matters in the
foregoing instrument and certified the same to be truc in all respects. Subscribed and sworn to (or affirmed)
before me this ~ (Date) (Official Notary
Signature and Notary Seal) B _ (Name of Notary typed, printed or
stamped)

Commission Number Commission Expiration Date S
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ACKNOWLEDGEMENT OF FIRM, IF A PARTNERSHIP
STATE OF ~ County OF
The foregoing instrument was acknowledged before me by means of [_| physical presence or [ Jonline
notarization this (Date) by (Name of acknowledging partner
or agent) on behalf of a partnership. He/She personally appeared before me at
the time of notarization, and [_] is personally known to me or [_| has produced. as
identification and did certify to have knowledge of the matters in the foregoing instrument and ccrtified the

same to be true in all respects. Subscribed and sworn to (or affirmed) before me this

(Date) :_ R (Official Notary Signature and Notary Seal)
~ (Name of Notary typed, printed or stamped)
Commission Number Commission Expiration Date
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Affidavit Regarding the Use of Coercion for Labor or Services

In compliance with Section 787.06(13), Florida Statutes, this attestation must be completed by an officer or representative of a

nongovernmental entity that is executing, renewing, or extending a contract with Polk County, a political subdivision of the State
of Florida.

The undersigned, on behalf of the entity listed below (the “Nongovernmental Entity”), hereby attests under penalty of perjury as
follows:

1. Tam over the age of 18 and I have personal knowledge of the matters set forth herein.

2, I currently serve as an officer or representative of the Nongovernmental Entity.

3. The Nongovernmental Entity does not use coercion for labor or services, as those underlined terms are defined in Section
787.06, Florida Statutes.

4. This declaration is made pursuant to Scction 92.525, Fla. Stat. and Section 787.06, Fla. Stat. I understand that making a

false statement in this declaration may subject me to criminal penaltics.

Under penalties of perjury, I l |(7\ 0 C NV (V“((" P\"ES‘\C\ C_Vﬁ-r(lignatory Name and Title), declare that I have read

the foregoing Affidavit Regarding the Use of Coercion for Labor and Services and that the facts stated in it are true.

Further Affiant sayeth naught,

imiey Hovn » ASociakes The
NONGOVERNMENTAL ENTITY

A4

SIGNATURE
Hao Chow

PRINT NAME

Vite, President
TITLE )
L1012 |24

DATE
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AFFIDAVIT CERTIFICATION IMMIGRATION LAWS

SOLICITATION NO.: RFP 24-383, Professional Engineering Services for North Rifle Range Road Drainage
& Sidewalk Improvements — Wahneta Project

POLK COUNTY WILL NOT INTENTIONALLY AWARD COUNTY CONTRACTS TO ANY CONSULTANT
WHO KNOWINGLY EMPLOYS UNAUTHORIZED ALIEN WORKERS, CONSTITUTING A VIOLATION OF
THE EMPLOYMENT PROVISIONS CONTAINED IN 8 U.S.C. SECTION 1324 a(e) {SECTION 274A(e) OF
THE IMMIGRATION AND NATIONALITY ACT (“INA”).

POLK COUNTY MAY CONSIDER THE EMPLOYMENT BY ANY CONSULTANT OF UNAUTHORIZED
ALIENS A VIOLATION OF SECTION 274A(e) OF THE INA. SUCH VIOLATION BY THE RECIPIENT OF
THE EMPLOYMENT PROVISIONS CONTAINED IN SECTION 274A(e) OF THE INA SHALL BE
GROUNDS FOR UNILATERAL CANCELLATION OF THE CONTRACT BY POLK COUNTY.

PROPOSER ATTESTS THAT THEY ARE FULLY COMPLIANT WITH ALL APPLICABLE IMMIGRATION
LAWS (SPECIFICALLY TO THE 1986 IMMIGRATION ACT AND SUBSEQUENT AMENDMENTS).

Company Name: K\W\\fx\] H[}YV\ ‘b P(%Sbc{ot'\'e& ™nC.

Signature: ﬁ( S R
i Vice Presdunt,

Title:

pae: |11V |24
stateof: FlOvIA &
Countyof: O 17 O VLO\Q

The foregoing instrument was acknowiedged before me by means of,lE physical presence or [_lonline notarization,

this | 2 dayof DL UMBIR02A by HAO CINAU  (name)as Vi (€ PP2 ] dU Viite of
officer) of K I )‘;E \{ 3E- orn: 'ﬂf (entity name), on behalf of the company, whoﬁ is personally known to me or
atcs, |NC .

[] has produced as identification.

Notary Public Signature: V w/)/ %W W‘t‘

Printed Name of Notary Public: ](/L() | l\/ Bure o+

Notary Commission Number and Explralmn HH <2390 9 w22 X/
(AFFIX NOTARY SEAL)

Notary Publlc State of Florida

Kelly Burdett
il My Commission HH 537969

Explres 6/12/2028
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RFP NOTICE

Polk County, a political subdivision of the State of Florida, requests the submittal
proposals from vendors that are interested in providing professional engineering
services for the North Rifle Range Road Drainage & Sidewalk Improvements-Wahneta
Project (Project #1) and the Ave E NW @ Lake Deer Dr W @ 34" Street NW Drainage
Improvements — Inwood (Project #2) as described herein. Sealed proposals must be
received in the Procurement Division, prior to the due date and time listed below.

RFP Number and Title: 24-383, Professional Engineering Services for North Rifle
Range Road Drainage & Sidewalk Improvements-Wahneta Project.

Description: Provide professional engineering services for enhancing and improving
the existing drainage system for Rifle Range Road between 6" Street East and Eagle
Lake Loop Road.

Receiving Period: Prior to 2:00 p.m., Wednesday, June 12, 2024

Bid Opening: Wednesday, June 12, 2024, at 2:00 p.m. or as soon as possible
thereafter.

This form is for RFP registration only. Please scroll down for additional information.

Questions regarding this RFP must be in writing and must be sent to Michael Guerrero
Procurement Analyst, via email at michaelguerrero@polk-county.net or via fax at (863)
534-6789. All questions must be received by, Monday, June 3, 2024, 5:00 p.m.
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RFP REGISTRATION

You must register using this form in order to receive notice of any addenda to these
documents. Please fax the completed form to the Procurement Division as soon as
possible. It is the vendor’s responsibility to verify if addenda have been issued.

RFP Number: 24-383

RFP Title: Professional Engineering Services for North Rifle Range Road Drainage & Sidewalk
Improvements-Wahneta Project.

This form is for bid registration only. Please scroll down for additional information.

Carefully complete this form and return it to the Procurement Division via e-mail to
procurement@polk-county.net or fax (863) 534-6789. You must submit one form for each
solicitation that you are registering for.

Company Name:

Contact Name:

Mailing Address:
City:
State:

Zip Code:

Phone Number:

Email:
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PROPOSAL SUBMITTAL INSTRUCTIONS

Proposers must submit their proposal prior to 2:00 p.m. on the receiving date. Proposals
must be submitted in a “sealed” parcel or electronically through Polk County’s secure
website, Kiteworks. Proposals will be publicly opened at 2:00 p.m. on the receiving date.

Sealed Parcel Submittal:

If you are submitting a sealed parcel proposal submit one (1) original marked
ORIGINAL and five (5) copies marked COPY of the proposal in a sealed parcel to the
Procurement Division. The parcel should be labeled “RFP #24-383, Professional
Engineering Services for North Rifle Range Road Drainage & Sidewalk Improvements-
Wahneta Project.” and marked with the proposer’s name and address. The Proposals

may be mailed or delivered to:

Polk County Procurement Division
330 West Church Street, Room 150
Bartow, FL 33830
To assist with labeling the sealed parcel, please cut along the outer border and affix this

label. Be sure to include the name of the company submitting the proposal where

requested.
Sealed Proposal. DO NOT OPEN
RFP Number 24-383
RFP Title Professional Engineering Services for North
Rifle Range Road Drainage & Sidewalk
Improvements-Wahneta Project.
Due Date/Time: June 12, 2024, prior to 2:00 pm

Submitted by:

Deliver To: Polk County Procurement Division

330 West Church Street, Room 150, Bartow,
Florida 33830

Proposals may be mailed, express mailed or hand delivered. It is the Proposers

responsibility to ensure their package is delivered to the Procurement Division prior to
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2:00 p.m. on the Receiving date and time referenced above. Proposals delivered at 2:00

p.m. or later will not be accepted.
Electronic Proposals Submittal:

All prospective Proposers that are interested in submitting their proposals electronically
can do so via the County’s secure electronic submittal website, Kiteworks. Proposers
must email michaelguerrero@polk-county.net at least 48 hours prior to opening to
receive a link to upload their submittal. Please only upload your documents as a PDF or
Excel file for the Cost Tab, if applicable. Please use the name convention of your files

as follow:
“‘RFP 24-383 Tab 17
“RFP 24-383 Tab 2”
“‘RFP 24-383 Tab 3”
“‘RFP 24-383 Tab 4”
“‘RFP 24-383 Tab 5”
“‘RFP 24-383 Tab 6”
“‘RFP 24-383 Tab 7”
‘RFP 24-383 Tab 8”

For more instructions, a video tutorial has been produced to further explain the
electronic solicitation submittal process. It can be found by clicking here for RFP

Submittals: https://youtu.be/vkn_7AHgioE. If you need assistance accessing this

website due to ADA or any other reason, please email Michael Guerrero at
michaelguerrero@polk-county.net.

Procurement recommends that Proposers submitting electronically double check the
documents submitted into Kiteworks to ensure all requested tab information has been

uploaded. Failure to upload the requested tab information may result in the proposal
being deemed nonresponsive.
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POLK COUNTY
Procurement Division
Fran McAskill
Procurement Director

REQUEST FOR PROPOSAL 24-383
Professional Engineering Services for North Rifle Range Road Drainage &
Sidewalk Improvements-Wahneta Project.

Sealed proposals will be received in the Procurement Division, Wednesday, June 12, 2024, prior to 2:00
p-m.

Attached are important instructions and specifications regarding responses to this Request for Proposal
(the “RFP”). The failure of a responding proposer (a “Proposer”) to follow these instructions could result in
Proposer disqualification from consideration for a contract to be awarded pursuant to this RFP.

This document is issued by Polk County (the “County”) which is the sole distributor of this RFP and all
addenda and changes to the RFP documents. The County shall record its responses to inquiries and
provide any supplemental instructions or additional documents pertaining to this RFP in the form of
written addenda to the RFP. The County shall post all such addenda, together with any other information
pertaining to this RFP, on the County’s website at http://www.polk-county.net/boccsite/doing-
business/bids/. It is the sole responsibility of each Proposer to review the website prior to submitting a
responsive proposal (a “Proposal’) to this RFP to ensure that that the Proposer has obtained all available
instructions, addenda, changes, supporting documents, and any other information pertaining to this RFP.

The County is not responsible for any solicitations issued through subscriber, publications, or other
sources not connected with the County and the Proposer should not rely on such sources for information
regarding the RFP solicitation.

Questions regarding this RFP must be in writing and must be sent to Michael Guerrero, via email
at michaelguerrero@polk-county.net or via fax at (863) 534-6789. All questions must be received
by June 3, 2024, 5:00 p.m.

Proposers and any prospective Proposers shall not contact, communicate with or discuss any
matter relating in any way to this RFP with any member of the Polk County Board of County
Commissioners or any employee of Polk County other than the County Procurement Director or
the individual designated above. This prohibition begins with the issuance of the Request for
Proposal and ends upon execution of a contract. Any such communication initiated by a Proposer
or prospective proposer shall be grounds for disqualifying the offender from consideration for a
contract to be awarded pursuant to this RFP and for contracts to be awarded pursuant to RFPs or
Requests for Bid that the County may issue in the future.

A Proposer’s responsive Proposal to this RFP may be mailed, express mailed, or hand
delivered to:

Polk County Procurement Division
330 West Church Street, Room 150
Bartow, Florida 33830
(863)534-6757
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INTRODUCTION
Polk County, a political subdivision of the State of Florida seeks professional engineering
services for the following two projects:

* North Rifle Range Road Drainage & Sidewalk Improvements-Wahneta (Project
#1).

e Ave ENW@ Lake Deer Dr W @ 34! Street NW Drainage Improvements — Inwood
(Project #2)

Polk County’s Selection Process for consultants’ services is in accordance with Section
287.055, Florida Statutes, the Consultants’ Competitive Negotiations Act (‘CCNA”). The
Professional Services Selection Committee will review the qualifications of all submitting
firms. All design work conducted under this agreement will be in accordance with the
guidelines for Projects which receive funds thru a Community Development Block
Grant. These funds provide for the development, establishment, and administration of
projects to benefit low- and moderate-income families, aid in elimination of slums and
blight or meet an urgent community development need.

Polk County’s Selection Process for consultants’ services is in accordance with Section
287.055, Florida Statutes, the Consultants’ Competitive Negotiations Act (“CCNA”). The
Professional Services Selection Committee will review the qualifications of all submitting
firms.

It is the intent of the County to select and negotiate Agreements with one (1) or more
consultant(s). There are 2 projects under this RFP. The County intends to have a separate
agreement for each project. The County will negotiate a fee schedule and/or overall lump
sum price as part of “Selection Process”, Elevation Level 4, Contract Negotiations.

Services under this contract will be in compliance with Section 287.055 of the Florida
Statutes referred to as the “Consultants’ Competitive Negotiation Act” (CCNA). Polk
County’s Procurement Procedure’s Manual outlines the Procedures for Contracting for
Professional Services Covered by CCNA. These procedures outline the process used for
the selection of a consulting firm awarded through this RFP process.

In accordance with Section 287.055(10), Florida Statutes, or any applicable amending or
replacement statute, this provision of the RFP shall serve as the County’s public notice
that any plans, drawings or designs developed by the successful Proposer(s) on behalf
of the County pursuant to this RFP or any agreement, authorization, purchase order or
other contract resulting therefrom, are subject to be reused by the County at some future
time in accordance with the aforementioned statute.

All services must be performed in accordance with applicable Federal, State and Local
regulations.
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BACKGROUND, PURPOSE, AND SCOPE

Background & Purpose:

Project #1: The Wahneta Community is located approximately in the center of
unincorporated Polk County, just south of the City of Winter Haven. Rifle Range Road is
a collector road that transects the Wahneta area and provides residents with a direct route
(north) to the Winter Haven area or (south) to State Road 60. During weekends and
holidays, it is not uncommon for parts of Rifle Range Road to become a vibrant outdoor
market for pop-up retail and food vendors.

This Project will focus on enhancing and improving the existing drainage system for Rifle
Range Road between 6!" Street East and Eagle Lake Loop Road. This a continuation of
the drainage improvements that were recently completed from Wahneta Farms Canal to
6t Street East. The Project will also include the design of a sidewalk on the east side of
Rifle Range Road between 2" Street East and 15 Street East.

The existing drainage infrastructure for this is area is over 40-50 years old and well
beyond a functional service life. The drainage system consists of a network of roadside
ditches and corrugated metal pipes that move stormwater runoff away from Rifle Range
Road to Wahneta Farms Canal. Wahneta Farms Canal ultimately outflows into Peace
Creek Drainage Canal. Polk County, where possible, would like to modify the existing
drainage system into a primarily closed system and eliminate the need for the frequent
ditch and culvert maintenance that it currently requires.

Project #2: The Inwood community is located in unincorporated Polk County and directly
adjacent to the City of Winter Haven. Ave E NW was originally dedicated to the County
in 1925 by plat for a neighborhood known as Deer Lake Terrace Unit No. 2. Ave E NW
does not have any roadside drainage features because it was constructed prior to the
implementation of the Polk Land Development Code. At address #3433 Ave E NW, the
lot becomes inundated with stormwater runoff multiple times each rainy season due to
lack of sufficient roadside drainage along Ave E NW. Polk County, if possible, would like
to install a roadside drainage system along Ave E NW starting at or near #3433 and
running to the east towards Lake Deer Dr W. At Lake Deer Dr W we would like to connect
to an existing drainage outfall pipe that is located between #526 and #530 Lake Deer Dr
W and discharges into Lake Deer.

SCOPE OF SERVICES

It is anticipated that the design services for both Projects will include the following
submittals:
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e Design Technical Memorandum stating that the assumptions listed in the RFP
are feasible and that final design will proceed as originally envisioned.
Otherwise, the memorandum will provide alternatives for the County to consider
with a recommended alternative.

e 60% plans prepared in FDOT Design Manual Format and in accordance with
Florida Greenbook.

e Final Plans prepared in FDOT Design Manual Format and in accordance with
Florida Greenbook.

The selected Consultant will prepare all necessary environmental permit applications
and respond to all request for information until the permits are received or an exemption
letter is received.

The selected Consultant will be responsible for all utility coordination including
Subsurface Utility Exploration (SUE) if necessary.

The selected Consultant will provide limited bidding and construction services for both
Projects. This includes attending pre-bid meetings, shop drawing approvals,
responding to RFI's from Contractors, and all final approvals associated with
construction.

Polk County Roads & Drainage Division will be providing all necessary topographic
surveying services for both Projects.

AGREEMENT

The term of each agreement is estimated be for three (3) years after notice to proceed is
issued. This term will cover design and construction. The agreement will be in effect until
the completion of construction. The actual term will be negotiated as part of the Selection
Process, Elevation Level 4.

EVALUATION CRITERIA

Proposals should not contain information in excess of that requested, must be concise,
and must specifically address the issues of this RFP. Unnecessarily elaborate brochures
or other presentations beyond those sufficient to present a complete and effective
response to this RFP are not desired and may be construed as an indication of the
Proposer’s lack of cost consciousness. Elaborate artwork, expensive visual aids, and
other presentation aids are neither necessary nor desired unless specifically requested.
The Proposal responses shall be contained within a three-ring binder (original and each
copy in separate binders). For the purposes of this RFP, one page equals a single sided
page. It is requested that the responses be in the same order as the selection and
evaluation procedures. The submittals should include the following:

Tab 1 — Executive Summary
(Iltems a-c: Maximum of two (2) pages)

Revised 3.7.23 8



Name, company name, address, telephone number, and email address.

State the number of years in business, as the same company/firm.

State the number of full-time employees.

Provide documentation showing proper incorporation by the Secretary of State.

Provide a copy of the firm’s applicable certification(s) from the State of Florida allowing
them to provide the services as outlined in the Scope of Service as well as compliance
with F.S. 287.055

Tab 2 —Approach to Project (35 Points)
(Maximum of four (4) pages)

Provide a short narrative project approach outlining how you propose to respond to and
manage this project.

Please describe the specific abilities of the firm/team in regard to this approach. Include
any innovative approaches to providing the services, and include any additional
information not directly cited in the scope of services.

Briefly describe firm’s quality assurance/quality control program.

Please include a project schedule.

Tab 3 — Experience, Expertise, Personnel & Technical Resources (35 Points)

Provide a minimum of three (3) and a maximum of five (5) recent projects performed within
the past ten (10) years as the prime firm performing the engineering services for roadway
projects of similar size and scope. (Limit response to one (1) page per project)
For each project please provide:
Name and location of the project;
Size and cost of the project;
Project representative name, address, phone number, and email address;
Date project was completed or is anticipated to be completed; compare to the
original date.
The nature of the firm’s responsibility on the project;
Identify the key staff and their role in each project;
Identify working relationship of consultants or joint venture on project, if applicable;
Provide the original budget and the final budget of the project. Explain the
reason(s) for differences, such as owner requested change, contractor claim, and
insufficient plans and specifications.
i. List of any time extensions created by item h above.
Provide an organizational chart of the team highlighting the key individuals who will work
on this contract as identified above.
The key staff presented in the consultant’s response shall be the staff utilized on this
contract. Please provide the resumes of the key staff including, but not limited to, the items
in the list below (One (1) page maximum per resume):
a) Name and current position held by the person
b) Name, title and project assignment
¢) Experience;
1) Types of projects.
2) Size of projects (dollar value of project).
3) What were their specific project involvements?

20 o
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Demonstrate each key staff's availability and office and home location to respond to the
needs of the project (Two (2) pages maximum for all key staff member)
Identify sub consultants to be used, if any. For each sub consultant identified please
provide
o Their locations that can be utilized to expedite a deliverable if required.
o A brief description of their experience outlining their qualifications to perform the
intended services
o A brief resume for each key personnel that will be assigned to perform the intended
services.

Tab 4 Is the Firm a “Polk County Entity”? (5 Points)

There will be a maximum of five (5) points allocated for this Tab. If the Proposer
is a Polk County Entity, then five (5) points will be allocated. If the Proposer is
not a Polk County Entity but is utilizing one or more sub-consultants that are a
Polk County Entity to assist in performing the scope of work, then the Proposal
will be allocated one (1) point for each sub-consultant which is a Polk County
Entity up to a maximum of five (5) points. The Polk County Entity sub-
consultant(s) must have been identified under Tab 3, Experience, Expertise,
Personnel and Technical Resources in order to qualify for point allocation.
Provide documentation of the Proposers’ or sub-consultant’s headquarters and
local offices, if any, and the amount of time the firm has been located at each
such local office. Please also indicate the number of employees at the local
office.

Proposers or sub-consultants will be allocated points if they meet the following
Polk County Government definition of Polk County Entity.

o The term “Polk County Entity” means any business having a physical
location within the boundaries of Polk County, Florida, at which employees
are located and business activity is managed and controlled on a day-to-
day basis. Additionally, the business must have been located within the
boundaries of Polk County for a minimum of 12 months prior to the date
the applicable solicitation is issued. This requirement may be evidenced
through a recorded deed, an executed lease agreement, or other form of
written documentation acceptable to the County. The County shall have
the right, but not the obligation, to verify the foregoing requirements.

In the event a Proposer lists one or more sub-consultants in Tab 4 which is a
Polk County Entity and receives point(s) as a result, and after the Proposer is
awarded the project, if successful, it is determined that the listed sub-consultant
does not assist in the performance of the scope of work (and is not replaced with
an alternative sub-consultant which is a Polk County Entity), then the Proposer
acknowledges and agrees that it may be suspended or debarred by the
Procurement Director for failure to comply with the conditions, specifications or
terms of a proposal or contract with the County or for committing a fraud or
misrepresentation in connection with a proposal or contract with the County, in
accordance with the Polk County Purchasing Ordinance and Procedures Manual.
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Tab 5 Is the Firm a “Certified Woman or Minority Business Enterprise” (5 Points)
¢ Polk County Board of County Commissioners has a long-standing commitment to

encouraging the utilization of Women and Minority Businesses that do business
with the County as vendors. To that end we encourage all of our prime and
professional services vendors to utilize W/MBE vendors where at all possible,
irrespective of a company’s certification status. Please explain how the
submitting firm will encourage minority participation in the project. (Limit
response to one page)

e There will be a maximum of five (5) points allocated for this tab. If the Proposer is
a Woman or Minority owned business, then five (5) points will be allocated. If the
Proposer is not a Woman or Minority owned business but is utilizing one or more
sub-consultants that are a Women or Minority owned business to assist in
performing the scope of work, then the Proposal will be aliocated one (1) point for
each sub-consultant which meets the County’s certification criteria of Women or
Minority owned, up to a maximum of five (5) points. The Woman or Minority
owned business sub-consultant(s) must have been identified under Tab 3,
Experience, Expertise, Personnel and Technical Resources in order to qualify for
point allocation.

e Proposers or sub-consultants will be allocated points if they are a certified
W/MBE as evidenced by providing the documentation described below.

o If the Proposer or sub-consuitant has a certified W/MBE status, provide
documentation of the firms’ certified W/MBE status as defined by the
Florida Small and Minority Business Act and as defined in Polk County’s
Purchasing Procedures. Polk County’s Purchasing Procedures recognize
the following to meet the requirement of a certified W/MBE status:

o Valid W/MBE Certification from one of the following

= Florida Minority Supplier Development Council

= Women Business Enterprise National Council

» The State of Florida Office of Supplier Diversity

= Florida Department of Transportation

= U. S. Small Business Administration

» Federal Aviation Authority

= Other Florida governmental agencies
Certifications from other governmental agencies will be considered on a case-by-
case basis.

¢ In the event a Proposer lists one or more sub-consultants in Tab 5 which is a
Women or Minority owned business and receives point(s) as a result, and after
the Proposer is awarded the project, if successful, it is determined that the listed
sub-consultant does not assist in the performance of the scope of work (and is
not replaced with an alternative sub-consultant which is a Women or Minority
owned business), then the Proposer acknowledges and agrees that it may be
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suspended or debarred by the Procurement Director for failure to comply with the
conditions, specifications or terms of a proposal or contract with the County or for
committing a fraud or misrepresentation in connection with a proposal or contract
with the County, in accordance with the Polk County Purchasing Ordinance and
Procedures Manual.

Tab 6 — Interaction with County and Regulatory Agency Staff (5 Points)

¢ Provide documentation supporting the specialized qualifications of the proposed staff in
terms of meeting this scope of service. Qualifications should highlight experience with
regulatory agencies, identifying specific agencies and the items being addressed,
including construction permitting, stormwater management permitting, consultation,
governing regulations, and other related activities. Describe the firm’s ability to work with
FHWA, FDOT, FDEP, and SWFWMD in order to successfully fulfill the scope of service.
Demonstrate the firm’s knowledge of permitting process. Identify experience in working
with County staff such as Roads & drainage (traffic engineering, surveying, project
management) and with Real estate Services. (Limit response to one (1) page)

Tab 7 — Timely Completion of Projects (5 Points)
o Describe the firms’ current and future projected workload. Describe specifically the firms’
daily ability to handle each aspect of the scope of services described herein. (Limit
response to two (2) pages maximum)

Tab 8 — Surveys of Past Performance (10 Points)
o Provide reference surveys from past clients for all projects identified under Tab 3.
¢ Completed surveys. (See Exhibit 1) Procurement will take the average of all three surveys
and score as follows

o Average Score between 9-10 10 Points

o Average Score between 7-8 8 Points

o Average Score between 5-6 6 Points

o Average Score between 3-4 4 Points

o Average Score between 1-2 2 Points

o Average Score of 0 0 Points
BID OPENING

Proposers attend the Bid Opening in person or via conference call by dialing (646) 558-
8656 and enter Meeting ID: 327 647 2818. A listing of all proposers will be posted to
Procurement’s website as soon as possible after bid opening.

Selection Process
Proposals will be evaluated in accordance with this section and all applicable County procurement
policies and procedures.

The County shall appoint a selection committee (the “Selection Committee”) that will be
responsible for evaluating and scoring/ranking the Proposals in accordance with this Section.

The County will use a competitive selection process based on the Elevation Levels described in
this Section. At Elevation Levels 2 and 3, the Selection Committee will score and/or rank the
Proposals as applicable.
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Selection of a final Proposal will be based upon the following steps and factors:

Elevation Level 1 (Procurement Requirements Assessment):

The County Procurement Division shall review all Proposals for conformance with RFP
guidelines and detailed submittal requirements. At the County’s discretion, non-
conforming Proposals may be eliminated from further consideration and conforming
Proposals shall be elevated to Elevation Level 2. Procurement will distribute Proposals
and evaluation criteria to the Selection Committee.

Procurement will also ensure all firms meet the requirement of certification as outlined in
Florida Statute 287.055(3)(c).

The Selection Committee may convene to review questions that arise during individual
member review of submitted Proposals before Elevation Level 2 to allow for questions,
clarifications, explanations, or other discussion to be held before the review of Proposals
is completed.

Elevation Level 2 (Scoring)

Procurement shall score each Proposal on the following evaluation criteria:

o Local (Tab 4) 5 points

o W/MBE Certification (Tab 5) 5 points

o Surveys of Past Performance (Tab 8) 10 points
Subtotal Points 20 points

by the process stated under each corresponding Tab description as set forth on Pages 9 - 13.

1) Each Selection Committee member shall score each Proposal on the following evaluation

criteria:
Approach to Project (Tab 2) 35 Points
Experience, Expertise, (Tab 3) 35 Points

Personnel, and Technical Resources
Interaction w/ County & Regulatory (Tab 6) 5 points

Agencies
Timely Completion of Projects (Tab 7) 5 points
Subtotal Points 80 points

by the following process:

1) Each Selection Committee member shall determine which of the following descriptions

applies to each of the foregoing evaluation criteria:

EXCELLENT (1.0): Of the highest or finest quality; exceptional; superior; superb;
exquisite; peerless.

The Proposer provided information for a given criteria that satisfied the requirements and
described specifically how and what will be accomplished in such a manner that exhibited
an exceptional and superior degree of understanding, skil, and competency, both
qualitatively and quantitatively. The facts included in the narrative (including all supporting
documentation, diagrams, drawings, charts, and schedules, etc.) demonstrate the
Proposer’s ability to perform and deliver far beyond expectation.

VERY GOOD (0.8): To a high degree; better than or above competent and/or skillful.
The Proposer provided information for a given criteria that satisfied the requirements and
described specifically how and what will be accomplished in such a manner that exhibited
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a very high degree of understanding, skill, and competency, both qualitatively and
quantitatively. The facts included in the narrative (including all supporting documentation,
diagrams, drawings, charts, and schedules, etc.) demonstrate the Proposer’s ability to
perform and deliver beyond expectation.

e GOOD (0.6): Having positive or desirable qualities; competent; skilled; above average.
The Proposer provided information for a given criteria that satisfied the requirements and
described specifically how and what will be accomplished in such a manner that exhibited
a skillful and above-average degree of understanding, skill, and competency, both
qualitatively and quantitatively. The facts included in the narrative (including all supporting
documentation, diagrams, drawings, charts, and schedules, etc.) demonstrate the
Proposer’s ability to perform and deliver at the expected level.

e FAIR (0.4): Average; moderate; mediocre; adequate; sufficient; satisfactory; standard.
The Proposer provided information for a given criteria that satisfied the requirements and
described sufficiently how and what will be accomplished in a manner that exhibited an
adequate and average degree of understanding, skill, and competency, both qualitatively
and quantitatively. The facts included in the narrative (including all supporting
documentation, diagrams, drawings, charts, and schedules, etc.) demonstrate the
Proposer’s ability to perform and deliver at a level slightly below expectation.

e POOR (0.2): Inadequate; lacking; inferior in quality; of little or less merit; substandard,

marginal.
The Proposer provided information for a given criteria that did not satisfy the requirements
and described in an inadequate manner how and what will be accomplished. The
information provided simply reiterated a requirement, contained inaccurate statements or
references, lacked adequate information, or was of inferior quality. The facts included in
the narrative (including all supporting documentation, diagrams, drawings, charts, and
schedules, etc.) demonstrate the Proposer's ability to perform and deliver at a
substandard and inferior level.

¢ UNACCEPTABLE (0.0):

The Proposer failed to provide any information for a given criteria, provided information
that could not be understood, or did not provide the information for a given category as
requested.

After a Selection Committee member has determined the description applicable for each
evaluation criterion, the total points available for such criterion shall be multiplied by the factor
associated with the applicable description to produce the number of points allocated for that
evaluation criterion. For example, a Selection Committee member classifies the “Experience and
Expertise” criterion (which shall be worth 25 points for the purpose of this example) as “Very
Good” (which is a description factor multiplier of 0.8). The points that Selection Committee
member allocated for that evaluation criterion would be 20, calculated as follows: 25 available
points x 0.8 applicable description factor multiplier = 20 points.

A Selection Committee member’s total score for each Proposal shall equal the sum of the total
points allocated for each evaluation criteria.

When all Selection Committee members have completed their Proposal evaluations, the
individual Selection Committee member’s total scores for each Proposal will be added together
to produce a final score for each Proposal.
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Procurement will confirm the calculations for the final score for each Proposal. Then, Procurement
shall publish a rank-ordered listing of the Proposals to the Selection Committee with the Proposal
receiving the highest point as the highest-ranked Proposal.

In accordance with Section 287.055(4)(a), Florida Statutes, if there are three (3) or more
Proposers in Elevation Level 2, the Selection Committee will elevate no fewer than the three
highest scored of such Proposers to Elevation Level 3 for interviews. If there are only two
Proposers in Elevation Level 2, the Selection Committee shall elevate those two Proposers to
Elevation Level 3 for interviews. If there is only one Proposer in Elevation Level 2, then the
Selection Committee may collectively decide if they would like to elevate the Proposer to Elevation
Level 3 for interviews or if they would like to recommend the Board authorize staff to enter into
Contract Negotiations with the Proposer. In the latter case, after Board approval to authorize staff
to negotiate a contract, the Proposer will then be elevated to Elevation Level 4 for contract
negotiations.

Elevation Level 3 (Proposer Interviews)
The Selection Committee may be required to conduct interviews of the Proposers that it has
elevated from Elevation Level 2 to Elevation Level 3.

During an interview, elevated Proposers may be requested to make a presentation focusing on
their qualifications, approach to the project and the ability to furnish the required services. The
Selection Committee members will have an opportunity to inquire about any aspect of the RFP
and the Proposer's Proposal. After all elevated Proposer interviews, each Selection Committee
member will individually rank the Proposers in numerical order beginning at number 1 for the
Proposer deemed to be the most highly qualified to perform the required services. In accordance
with Section 287.055(4)(b), Florida Statutes, in determining whether a Proposer is qualified, each
Selection Committee member shall consider such factors as:

s Ability of Personnel

*» Whether a Proposer is a certified minority business enterprise

¢ Past performance

¢ Willingness to meet time and budget requirements

s Location

* Recent, current, and projected workloads

¢ Volume of work previously awarded to each Proposer by the County

Procurement shall receive and compile each Selection Committee member’s ranking of each
Proposer, and then publish a rank-ordered listing of Proposers to the Selection Committee, based
on the combined average rankings given each Proposer. The Selection Committee members will
then collectively decide if they would like to recommend the Board, or if applicable the County
manager, authorize staff to enter into Contract Negotiations with all Proposers elevated to
Proposer Interviews, starting with the highest-ranked Proposer. After Board or County Manager
approval, as applicable, to authorize staff to negotiate a contract, the highest-ranked Proposer
will then be elevated to Elevation Level 4, Contract Negotiations.

Elevation Level 4 (Contract Negotiations)

If 2 Proposer is elevated to this {evel, the User Division, with the assistance of Procurement and
the County Attorney’s Office, shall negotiate an Agreement with the elevated Proposer(s) in
accordance with Section 287.055(5), Florida Statutes.
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If after negotiating for a reasonable time period the parties cannot agree on a contract, the County
shall, in its sole discretion, terminate further contract negotiations with that Proposer. Procurement
shall notify the Selection Committee that contract negotiations with the elevated Proposer have
terminated. The Selection Committee shall then determine whether to recommend to the Board
to approve contract negotiations with the next-highest-ranked Proposer, and so on. If the
Selection Committee decides not to recommend contract negotiations with the next-highest-
ranked Proposer, or if the County determines there is no other Proposer with whom the County
can successfully negotiate a contract, then the RFP Selection Process shall terminate.

After contract negotiations with a Proposer are successfully completed pursuant to Elevation
Level 4, the Selection Committee shall recommend to the Board of County Commissions that it
selects such Proposer to provide the services as outlined in the Agreement. The Board of County
Commissioners shall make the final decision whether to enter into an Agreement with a Proposer.
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GENERAL CONDITIONS

CONTACT

After the issuance of any Request for Proposal, prospective proposers shall not contact,
communicate with or discuss any matter relating in any way to the Request for Proposal
with the Board of County Commissioners, and any employee of Polk County, other than
the Procurement Director or as directed in the cover page of the Request for Proposal.
This prohibition begins with the issuance of any Request for Proposal and ends upon
completion execution of a contract. Such communications initiated by a proposer shall be
grounds for disqualifying the offending proposer from consideration for award of the
proposal and/or any future proposal.

INSURANCE REQUIREMENTS

The selected firm, if any, shall maintain, at all times, the following minimum levels of
insurance and; shall, without in any way altering their liability, obtain, pay for and maintain
insurance for the coverages and amounts of coverage not less than those set forth below.
Provide to the County original Certificates of Insurance satisfactory to the County to
evidence such coverage before any work commences. Polk County, a political subdivision
of the State of Florida, shall be an additional named insured on all policies related to the
project; excluding workers’ compensation and professional liability. The Workers’
Compensation and General Liability policies shall contain a waiver of subrogation in favor
of Polk County. All insurance coverage shall be written with a company having an A.M.
Best Rating of at least the “A” category and size category of VIII. The firm’s self-insured
retention or deductible per line of coverage shall not exceed $25,000 without the
permission of the County. In the event of any failure by the firm to comply with the
provisions; the County may, at its option, on notice to the firm suspend the project for
cause until there is full compliance. Alternatively, the County may purchase such
insurance at the firm’s expense, provided that the County shall have no obligation to do
so and if the County shall do so, the firm shall not be relieved of or excused from the
obligation to obtain and maintain such insurance amounts and coverages.

Worker's Compensation and Employer’s Liability Insurance providing statutory benefits,
including those that may be required by any applicable federal statute:

Admitted in Florida Yes

Employer's Liability $100,000
All States Endorsement Statutory
Voluntary Compensation Statutory

Commercial General Liability Insurance. $1,000,000 combined single limit of liability for
bodily injuries, death, and property damage, and personal injury resulting from any one
occurrence, including the following coverages:

Premises and Operations and Products/Completed Operations;

Broad Form Commercial General Liability Endorsement to include blanket contractual
liability (specifically covering, but not limited to, the contractual obligations assumed by
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the Firm); Personal Injury (with employment and contractual exclusions deleted) and
Broad Form Property Damage coverages;

Independent Contractors; Policy must include Separation of Insureds Clause.

Comprehensive Automobile Liability Insurance. $1,000,000 combined single limit of
liability for bodily injuries, death, and property damage, and personal injury resulting from
any one occurrence, including all owned, hired and non-owned vehicles.

Professional Liability Insurance. $2,000,000 for design errors and omissions, inclusive of
defense costs. Selected firm shall be required to provide continuing Professional Liability
Insurance to cover the project for a period of two (2) years after the projects are
completed.

INDEMNIFICATION

To the maximum extent permitted by law, the Consultant shall indemnify, protect and hold
the County, and its officers, employees and agents, harmless from and against any and
all, claims, actions, causes of action, liabilities, penalties, forfeitures, damages, losses,
and expenses whatsoever (including, without limitation, reasonable attorneys’ fees,
costs, and expenses incurred during negotiation, through litigation and all appeals
therefrom) including, without limitation, those pertaining to the death of or injury to any
person, or damage to any property, to the extent arising out of or resulting from (i) the
failure of Consultant to comply with applicable laws, rules or regulations, (ii) the breach
by Consultant of its obligations under this Agreement, (iii) any claim for trademark, patent,
or copyright infringement arising out of the scope of Consultant’'s performance or
nonperformance of this Agreement, or (iv) the negligent acts, errors or omissions, or
intentional or willful misconduct, of Consultant or any persons or entities employed or
utilized by Consultant in the performance of this Agreement. The obligations imposed by
this Section shall survive the expiration or earlier termination of the Agreement.

PUBLIC ENTITY CRIMES STATEMENT

A person or affiliate who has been placed on the convicted vendor list following a
conviction for a public entity crime may not submit a bid or proposal on a contract to
provide any goods or services to a public entity, may not submit a bid or proposal on a
contract with a public entity for the construction or repair of a public building or public
work, may not submit bids on leases of real property to a public entity, may not be
awarded or perform work as a contractor, supplier, subcontractor, or consultant under a
contract with any public entity, and may not transact business with any public entity in
excess of the threshold amount provided in Section 287.017, for CATEGORY TWO for a
period of 36 months from the date of being placed on the convicted vendor list. By
submitting this proposal, the proposer hereby certifies that they have complied with said
statute.
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EQUAL OPPORTUNITY/AFFIRMATIVE ACTION

The County is an equal opportunity/affirmative action employer. The County is committed
to equal opportunity employment effort; and expects firms that do business with the
County to have a vigorous affirmative action program.

WOMEN/MINORITY BUSINESS ENTERPRISE OUTREACH

The County hereby notifies all Proposers that W/MBEs are to be afforded a full opportunity
to participate in any request for proposal by the County and will not be subject to
discrimination on the basis of race, color, sex or national origin.

AFFIRMATION

By submitting their proposal, the Proposer affirms that the proposal is genuine and not
made in the interest of or on behalf of any undisclosed person, firm or corporation and is
not submitted in conformity with any agreement or rules of any group, association,
organization or corporation; the Proposer has not directly or indirectly induced or solicited
any other person to submit a false or sham proposal; the Proposer has not solicited or
induced any person, firm or corporation to refrain from submitting a proposal; and the
Proposer has not sought by collusion to obtain for him/herself any advantage over other
persons or over the County.

DEVELOPMENT COSTS

Neither the County nor its representative(s) shall be liable for any expenses incurred in
connection with preparation of a response to the RFP. Proposers should prepare their
proposals simply and economically, providing a straightforward and concise description
of the proposer’s ability to meet the requirements of the RFP.

ADDENDA

The County may record its responses to inquiries and any supplemental instructions in
the form of written addenda. The addenda will be posted on the County’s website at
http://www.polk-county.net/boccsite/doing-business/bids/. It is the sole responsibility of
the proposers to check the website to ensure that all available information has been
received prior to submitting a proposal.

CODE OF ETHICS

If any proposer violates or is a party to a violation of the code of ethics of Polk County or
the State of Florida, with respect to this proposal, such proposer may be disqualified from
performing the work described in this proposal or from furnishing the goods or services
for which the proposal is submitted and shall be further disqualified from bidding on any
future proposals for work, goods, or services for the County.

DRUG FREE WORKPLACE

Preference shall be given to businesses with Drug Free Workplace (DFW) programs.
Whenever two or more proposals, which are equal with respect to price, quality and
service, are received by the County for the procurement of commodities or contractual
services, a proposal received from a business that has provided a statement that it is a
DFW shall be given preference in the award process.
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APPLICABLE LAWS AND COURTS

This RFP and any resulting agreements shall be governed in all respects by the laws of
the State of Florida and any litigation with respect thereto shall be brought only in the
courts of Polk County, Florida or the United States District Court, Middle District of Florida,
located in Hillsborough County, Florida. The proposer shall comply with all applicable
federal, state and local laws and regulations. :

CONTRACTUAL MATTERS
A copy of the Master Consulting Agreement to be entered into with the successful
proposer(s) is included with this RFP as Attachment A.

All contracts are subject to final approval of the Polk County Board of County
Commissioners. Persons or firms who incur expenses or change position in anticipation
of a contract prior to the Board’s approval do so at their own risk.

PROPOSAL ACCEPTANCE PERIOD

A proposal shall be binding upon the offeror and irrevocable by it for ninety (90) calendar
days following the proposal opening date. Any proposal in which offeror shortens the
acceptance period may be rejected.

ADDITION/DELETION
The County reserves the right to add to or delete any item from this proposal or resulting
agreements when deemed to be in the best interest of the County.

PROPRIETARY INFORMATION

In accordance with Chapter 119 of the Florida Statutes (Public Records Law), and except
as may be provided by other applicable State and Federal Law, all proposers should be
aware that Request for Proposals and the responses thereto are in the public domain.
However, the proposers are required to identify specifically any information contained in
their proposals which they consider confidential and/or proprietary and which they believe
to be exempt from disclosure, citing specifically the applicable exempting law. Proposers
should provide a redacted copy of proposal with submittal.

All proposals received from proposers in response to this Request for Proposal will
become the property of the County and will not be returned to the proposers. In the event
of contract award, all documentation produced as part of the contract will become the
exclusive property of the County.

REVIEW OF PROPOSAL FILES

In accordance with Chapter 119.071 of the Florida Statutes, the responses received for
this Request for Proposal are exempt from review for thirty (30) days after the Bid Opening
Date or at Recommendation of Award, whichever event occurs first.

Should the RFP be cancelled and re-solicited for any reason, proposal responses shall
remain exempt from disclosure for a period not to exceed twelve (12) months or at
Recommendation of Award of the subsequent solicitation.
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RFP PROTEST

Any proposer desiring to file a protest, with respect to a recommended award of any RFP, shall
do so by filing a written protest. The written protest must be in the possession of the Procurement
Division within three (3) working days of the Notice of Recommended Award mailing date. All
proposers who submitted a proposal will be sent a Notice of Recommended Award, unless only
one proposal was received.

A copy of the protest procedures may be obtained from the Polk County Procurement
Division or can be downloaded from the County’s website at http.//www.polk-
county.net/docs/default-source/procurement/protest-procedures.pdf?sfvrsn=2.

FAILURE TO FOLLOW PROTEST PROCEDURE REQUIREMENTS WITHIN THE TIME
FRAMES PRESCRIBED HEREIN AS ESTABLISHED BY POLK COUNTY, FLORIDA,
SHALL CONSTITUTE A WAIVER OF THE PROPOSER’S RIGHT TO PROTEST AND
ANY RESULTING CLAIM.

UNAUTHORIZED ALIEN(S)

The Consultant agrees that unauthorized aliens shall not be employed nor utilized in the
performance of the requirements of this solicitation. The County shall consider the
employment or utilization of unauthorized aliens a violation of Section 274A(e) of the
Immigration and Naturalization Act (8 U.S.C. 1324a). Such violation shall be cause for
unilateral termination of this Agreement by the County. As part of the response to this
solicitation, the successful consultant will complete and submit the form “AFFIDAVIT
CERTIFICATION IMMIGRATION LAWS.”

EMPLOYMENT ELIGIBILITY VERIFICATION (E-Verify)

A. Unless otherwise defined herein, terms used in this Section which are
defined in Section 448.095, Florida Statutes, as may be amended from time to time, shall
have the meaning ascribed in said statute.

B. Pursuant to Section 448.095(5), Florida Statutes, the contractor hereto, and
any subcontractor thereof, must register with and use the E-Verify system to verify the
work authorization status of all new employees of the contractor or subcontractor. The
contractor acknowledges and agrees that (i) the County and the contractor may not enter
into this Agreement, and the contractor may not enter into any subcontracts hereunder,
unless each party to this Agreement, and each party to any subcontracts hereunder,
registers with and uses the E-Verify system; and (ii) use of the U.S. Department of
Homeland Security’s E-Verify System and compliance with all other terms of this
Certification and Section 448.095, Fla. Stat., is an express condition of this Agreement,
and the County may treat a failure to comply as a material breach of this Agreement.

C. By entering into this Agreement, the contractor becomes obligated to
comply with the provisions of Section 448.095, Fla. Stat., "Employment Eligibility," as
amended from time to time. This includes but is not limited to utilization of the E-Verify
System to verify the work authorization status of all newly hired employees, and requiring
all subcontractors to provide an affidavit attesting that the subcontractor does not employ,
contract with, or subcontract with, an unauthorized alien. The contractor shall maintain a
copy of such affidavit for the duration of this Agreement. Failure to comply will lead to
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termination of this Agreement, or if a subcontractor knowingly violates the statute or
Section 448.09(1), Fla. Stat., the subcontract must be terminated immediately. If this
Agreement is terminated pursuant to Section 448.095, Fla. Stat., such termination is not
a breach of contract and may not be considered as such. Any challenge to termination
under this provision must be filed in the Tenth Judicial Circuit Court of Florida no later
than 20 calendar days after the date of termination. If this Agreement is terminated for a
violation of Section 448.095, Fla. Stat., by the contractor, the contractor may not be
awarded a public contract for a period of 1 year after the date of termination. The
contractor shall be liable for any additional costs incurred by the County as a result of the
termination of this Agreement. Nothing in this Section shall be construed to allow
intentional discrimination of any class protected by law.

LIMITATIONS

This request does not commit Polk County to award a contract. Proposers will assume all
costs incurred in the preparation of their response to this RFP. The County reserves the
right to: 1) accept or reject qualifications and/or proposals in part or in whole; 2) request
additional qualification information; 3) limit and determine the actual contract services to
be included in a contract; 4) obtain information for use in evaluating submittals from any
source and 5) reject all submittals.

ATTORNEY’S FEES AND COSTS:

Each party shall be responsible for its own legal and attorney’s fees, costs and expenses incurred
in connection with any dispute or any litigation arising out of, or relating to this Agreement,
including attorney’s fees, costs and expenses incurred for any appellate or bankruptcy
proceedings.

PUBLIC RECORD LAWS

(a)The Consultant acknowledges the County’s obligations under Article I, Section
24, of the Florida Constitution and under Chapter 119, Florida Statutes, to release
public records to members of the public upon request and comply in the handling of the
materials created under this Agreement. The Consultant further acknowledges that the
constitutional and statutory provisions control over the terms of this Agreement. In
association with its performance pursuant to this Agreement, the Consultant shall not
release or otherwise disclose the content of any documents or information that is
specifically exempt from disclosure pursuant to all applicable laws.

(b) Without in any manner limiting the generality of the foregoing, to the extent
applicable, the Consultant acknowledges its obligations to comply with Section
119.0701, Florida Statutes, with regard to public records, and shall:

(1) keep and maintain public records required by the County to perform the
services required under this Agreement;

(2) upon request from the County’s Custodian of Public Records or his/her
designee, provide the County with a copy of the requested records or allow the records
to be inspected or copied within a reasonable time at a cost that does not exceed the
cost provided in Chapter 119, Florida Statutes, or as otherwise provided by law;
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(3) ensure that public records that are exempt or confidential and exempt
from public records disclosure requirements are not disclosed except as authorized by
law for the duration of the term of this Agreement and following completion of this
Agreement if the Consultant does not transfer the records to the County; and

(4) upon completion of this Agreement, transfer, at no cost, to the County all
public records in possession of the Consultant or keep and maintain public records
required by the County to perform the service. If the Consultant transfers all public
records to the County upon completion of this Agreement, the Consultant shall destroy
any duplicate public records that are exempt or confidential and exempt from public
records disclosure requirements. If the Consultant keeps and maintains public records
upon completion of this Agreement, the Consultant shall meet all applicable
requirements for retaining public records. All records stored electronically must be
provided to the County, upon request from the County’s Custodian of Public Records, in
a format that is compatible with the information technology systems of the County.

(c) IF THE CONSULTANT HAS QUESTIONS REGARDING THE
APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO THE
CONSULTANT’S DUTY TO PROVIDE PUBLIC RECORDS RELATING
TO THIS AGREEMENT, CONTACT THE COUNTY’S CUSTODIAN OF
PUBLIC RECORDS AT:

RECORDS MANAGEMENT LIAISON OFFICER
POLK COUNTY

330 WEST CHURCH ST

BARTOW, FL 33830

TELEPHONE: (863) 534-7527

EMAIL: RMLO@POLK-COUNTY.NET

Scrutinized Companies and Business Operations Certification; Termination.
A. Certification(s)

(I) By its execution of this Agreement, the Vendor hereby certifies to the
County that the Vendor is not on the Scrutinized Companies that Boycott Israel
List, created pursuant to Section 215.4725, Florida Statutes, nor is the Vendor
engaged in a boycott of Israel, nor was the Vendor on such List or engaged in
such a boycott at the time it submitted its bid, proposal, quote, or other form of
offer, as applicable, to the County with respect to this Agreement.

(1) Additionally, if the value of the goods or services acquired under this
Agreement are greater than or equal to One Million Dollars ($1,000,000), then
the Vendor further certifies to the County as follows:

(a) the Vendor is not on the Scrutinized Companies with Activities in Sudan
List, created pursuant to Section 215.473, Florida Statutes; and
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(b) the Vendor is not on the Scrutinized Companies with Activities in the Iran
Petroleum Energy Sector List, created pursuant to Section 215.473, Florida
Statutes; and
(c) the Vendor is not engaged in business operations (as that term is
defined in Florida Statutes, Section 287.135) in Cuba or Syria; and
(d) the Vendor was not on any of the Lists referenced in this subsection
A(ii), nor engaged in business operations in Cuba or Syria when it submitted
its proposal to the County concerning the subject of this Agreement.
(i) The Vendor hereby acknowledges that it is fully aware of the penalties that
may be imposed upon the Vendor for submitting a false certification to the
County regarding the foregoing matters.
. Termination. In addition to any other termination rights stated herein, the County
may immediately terminate this Agreement upon the occurrence of any of the
following events:
(i) The Vendor is found to have submitted a false certification to the County
with respect to any of the matters set forth in subsection A(i) above, or the
Vendor is found to have been placed on the Scrutinized Companies that Boycott
Israel List or is engaged in a boycott of Israel.
(i) The Vendor is found to have submitted a false certification to the County
with respect to any of the matters set forth in subsection A(ii) above, or the
Vendor is found to have been placed on the Scrutinized Companies with
Activities in Sudan List, or the Scrutinized Companies with Activities in the Iran
Petroleum Energy Sector List, or has been engaged in business operations in
Cuba or Syria, and the value of the goods or services acquired under this
Agreement are greater than or equal to One Million Dollars ($1,000,000).
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Proposers Incorporation Information
(Submittal Page)

The following section should be completed by all bidders and submitted with their bid submittal:

Company Name:

DBA/Fictitious Name (if applicable):
TIN #:

Address:

City:
State:
Zip Code:

County:

Note: Company name must match legal name assigned to the TIN number. A current W9
should be submitted with your bid submittal.

Contact Person:

Phone Number:

Cell Phone Number:

Email Address:

Type of Organization (select one type)

Sole Proprietorship
Partnership
Non-Profit

Sub Chapter

Joint Venture
Corporation

LLC

LLP

Publicly Traded
Employee Owned

O 0000 ogoQgoo

State of Incorporation:

The Successful vendor must complete and submit this form prior to award. The Successful
vendor must invoice using the company name listed above.
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EXHIBIT 1

DETAILED INSTRUCTIONS ON HOW TO PREPARE AND SEND
PERFORMANCE SURVEYS

The objective of this process is to identify the past performance of the Consultant submitting a
proposal package. This is accomplished by sending survey forms to past customers. The
customers should return the forms directly to the Consultant. The Consultant is to include all
surveys in their proposal package.

Sending the Survey
The surveys shall be sent to all clients for whom the Consuitant has identified under Tab 3.
Surveys should correlate to all projects identified under Tab 3.

If more surveys are included then Procurement will only use those identified under Tab 3.

1. The Consultant shall complete the following information for each customer that a survey will
be sent

CLIENT NAME Name of the company that the work was performed for
(i.e. Hillsborough County).

FIRST NAME First name of the person who will answer customer
satisfaction questions. B

LAST NAME Last name of the person who will answer customer

_ satisfaction questions. -

PHONE NUMBER Current phone number for the reference (including area
code).

EMAIL ADDRESS Current email address for the reference.

PROJECT NAME Name of the project (Engineering Services for

- Hillsborough County Road Expansion), Etc.
COST OF SERVICES Cost of services ($1,000,000)
DATE COMPLETE Date when the services were completed. (i.e. 5/31/2019)

2. The Consultant is responsible for verifying that their information is accurate prior to
submission for references.

3. The survey must contain different services/projects. You cannot have multiple people
evaluating the same job. However, one person may evaluate several different jobs.

4. The past projects can be either completed or on-going.

5. The past client/owner must evaluate and complete the survey.
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Preparing the Surveys
1. The Consultant is responsible for sending out a performance survey to the clients that

have been identified under Tab 3. The survey can be found on the next page.

2. The Consultant should enter the past clients’ contact information, and project
information on each survey form for each reference. The Consultant should also enter
their name as the Consultant being surveyed.

3. The Consultant is responsible for ensuring all references/surveys are included in their
submittal under Tab 8.

4. Polk County Procurement may contact the reference for additional information or to
clarify survey data. If the reference cannot be contacted, there will be no credit given

for that reference.
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Survey Questionnaire — Polk County

RFP 24-383, North Rifle Range Road Drainage & Sidewalk Improvements-Wahneta
Project

To: (Name of Person
completing survey)

(Name of Client Company/Contractor

Phone Number: Email:

Total Annual Budget of Entity

Subject: Past Performance Survey of Similar work:

Project name:

Name of Vendor being surveyed:

Cost of Services: Original Cost: Ending Cost:
Contract Start Date: Contract End Date:

Rate each of the criteria on a scale of 1 to 10, with 10 representing that you were very
satisfied (and would hire the Consultant /individual again) and 1 representing that you
were very unsatisfied (and would never hire the Consultant /individual again). Please rate
each of the criteria to the best of your knowledge. If you do not have sufficient
knowledge of past performance in a particular area, leave it blank.

| NO | CRITERIA UNIT | SCORE
[ 1 | Ability to manage cost @10 |
2 | Ability to maintain project schedule (complete on-time/early) (1-10)
i 3 | Quality of workmanship (1-10)
| 4 | Professionalism and ability to manage (1-10)
5 | Close out process (1-10)
6 | Ability to communicate with Client’s staff B (1-10)
7 | Ability to resolve issues promptly (1-10)
8 | Ability to follow protoco! R (1-10)
9 A_bility to maintain proper documentation (1-10)
10 | Appropriate application of technology (1-10)
| 11 | Overall Client satisfaction and comfort level in hiring (1-10)
12 | Ability to offer solid recommendations (1-10)
13 ,Atbiff;ty to facilitate consensus and commitment to the plan of action among | (1-10)
sta

Printed Name of Evaluator

Signature of Evaluator:

Please fax or email the completed survey to:
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Affidavit Certification Immigration Laws

POLK COUNTY WILL NOT INTENTIONALLY AWARD COUNTY CONTRACTS TO ANY
CONTRACTOR WHO KNOWINGLY EMPLOYS UNAUTHORIZED ALIEN WORKERS,
CONSTITUTING A VIOLATION OF THE EMPLOYMENT PROVISIONS CONTAINED IN 8
U.S.C. SECTION 1324 A(E) {SECTION 274A(E) OF THE IMMIGRATION AND NATIONALITY
ACT (“INA}.

POLK COUNTY MAY CONSIDER THE EMPLOYMENT BY ANY CONTRACTOR OF
UNAUTHORIZED ALIENS A VIOLATION OF SECTION 274A(E) OF THE INA. SUCH
VIOLATION OF THE RECIPIENT OF THE EMPLOYMENT PROVISIONS CONTAINED IN
274A(E) OF THE INA SHALL BE GROUNDS FOR UNILATERAL CANCELLATION OF THE
CONTRACT BY POLK COUNTY.

BIDDER ATTEST THAT THEY ARE FULLY COMPLIANT WITH ALL APPLICABLE
IMMIGRATION LAWS (SPECIFICALLY TO THE 1986 IMMIGRATION ACT AND
SUBSEQUENT AMENDMENTS).

Company Name:

Signature:
Title:
Date:

State of:

County of;

The foregoing instrument was acknowledged before me by means of [_] physical presence or

[lonline notarization, this day of ,20__, by (name)

as (title of officer) of (entity name), on behalf of the

company, who [_] is personally known to me or [_] has produced

as identification.

Notary Public Signature:

Printed Name of Notary Public:

Notary Commission Number and Expiration:
(AFFIX NOTARY SEAL)
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EMPLOYMENT ELIGIBILITY VERIFICATION (E-VERIFY) CERTIFICATION
(Florida Statutes, Section 448.095)

PROJECT NAME: North Rifle Range Road Drainage & Sidewalk Improvements-Wahneta Project

The undersigned, as an authorized officer of the contractor identified below (the “Contractor”), having
full knowledge of the statements contained herein, hereby certifies to Polk County, a political subdivision
of the State of Florida (the “County”), by and on behalf of the Contractor in accordance with the
requirements of Section 448.095, Florida Statutes, as related to the contract entered into by and between
the Contractor and the County on or about the date hereof, whereby the Contractor will provide labor,
supplies, or services to the County in exchange for salary, wages, or other remuneration (the “Contract”),
as follows:

1. Unless otherwise defined herein, terms used in this Certification which are defined in
Section 448.095, Florida Statutes, as may be amended from time to time, shall have the meaning ascribed
in said statute.

2. Pursuant to Section 448.095(5), Florida Statutes, the Contractor, and any subcontractor
under the Contract, must register with and use the E-Verify system to verify the work authorization status
of all new employees of the Contractor or subcontractor. The Contractor acknowledges and agrees that (i)
the County and the Contractor may not enter into the Contract, and the Contractor may not enter into any
subcontracts thereunder, unless each party to the Contract, and each party to any subcontracts thereunder,
registers with and uses the E-Verify system; and (ii) use of the U.S. Department of Homeland Security’s
E-Verify System and compliance with all other terms of this Certification and Section 448.095, Fla. Stat.,
is an express condition of the Contract, and the County may treat a failure to comply as a materijal breach
of the Contract.

3. By entering into the Contract, the Contractor becomes obligated to comply with the
provisions of Section 448.095, Fla. Stat., "Employment Eligibility," as amended from time to time. This
includes but is not limited to utilization of the E-Verify System to verify the work authorization status of
all newly hired employees, and requiring all subcontractors to provide an affidavit attesting that the
subcontractor does not employ, contract with, or subcontract with, an unauthorized alien. The Contractor
shall maintain a copy of such affidavit for the duration of the Contract. Failure to comply will lead to
termination of the Contract, or if a subcontractor knowingly violates the statute or Section 448.09(1), Fla.
Stat., the subcontract must be terminated immediately. If the Contract is terminated pursuant to Section
448.095, Fla. Stat., such termination is not a breach of contract and may not be considered as such. Any
challenge to termination under this provision must be filed in the Tenth Judicial Circuit Court of Florida no
later than 20 calendar days after the date of termination. If the Contract is terminated for a violation of
Section 448.095, Fla. Stat., by the Contractor, the Contractor may not be awarded a public contract for a
period of 1 year after the date of termination. The Contractor shall be liable for any additional costs incurred
by the County as a result of the termination of the Contract. Nothing in this Certification shall be construed
to allow intentional discrimination of any class protected by law.

Executed this day of , 2023.

ATTEST: CONTRACTOR:
By: o By:

PRINTED NAME: PRINTED NAME:
Its: Its:
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June 5, 2024

POLK COUNTY, A POLITICAL SUBDIVISION OF THE STATE OF FLORIDA

ADDENDUM #1
RFP 24-383, Professional Engineering Services for North Rifle Range Road

Drainage & Sidewalk Improvements-Wahneta Project

This addendum is issued to clarify, add to, revise and/or delete items of the RFP Documents for
this work. This Addendum is a part of the RFP Documents and acknowledgment of its receipt
should be noted on the Addendum.

Contained within this addendum: Clarifications, questions, and answers.

1. Questions received and answered.

2. Change to General Conditions, pg. 20 of the RFP document — Contractual Matters.

3. Construction plans have been added to the County’s FTP Site, which can be accessed

by:

To receive a copy of Construction Plans, please go the following FTP site: https:/ftp3.polk-
county.net, you will be prompted for a User ID and Password. The User ID is procurevendor and
the password is solicitation. After you have logged in to the FTP site, double click on the file
folder “RFP 24-383, Professional Engineering Services for North Rifle Range Road
Drainage & Sidewalk Improvements-Wahneta Project.zip”, select “Open” or “Save As” to
download the Bid documents, drawings, and technical specifications.

Michael Guerrero
Sr. Procurement Analyst
Procurement Division

This Addendum sheet should be signed and returned with your submittal. This is the
only acknowledgment required.

Signature:

Printed Name:__

Title:

Company:




RFP 24-383, Professional Engineering Services for North Rifle Range Road
Drainage & Sidewalk Improvements-Wahneta Project
Addendum #1 (Continued)

Questions and Answers:

Question 1: We have a question regarding the survey questionnaire that we're meant to send
out to our references. Could you help us understand what the County is looking for with the
“total annual budget of entity” field? Should we fill in the client’s stormwater operating budget,
the client’s entire budget for all departments, planned CIP projects for a particular year, or
something else? In any case, we’re not sure we have access to that information, but with a little
more guidance, we can see what we can find out.

Answer: Please disregard that field.

Question 2: Would the County accept/recognize certification from the Women’s Business
Enterprise National Council (WBENC) for the purpose of WMBE scoring?

Answer: Yes. This can be found under Tab 5, pg. 11, third bullet point.

Question 3: Please confirm that the requested design is to be in accordance with the current
version or a previous version of the Florida Design Manual plan development requirements.
Under the current FDM, Series 900 plan requirements would be used which is a significant
change from the previous series 300 plan requirements. Is the county expecting series 900 FDM
plans?

Answer: The format of the construction plans is to be based on the FDM 300 series and not the
900 series. The remainder of the FDM current edition applies.

Question 4: Regarding the community development block grant, are we expected to handle the
administration of this grant, or will the county provide grant administration services?

Answer: The County’s Housing & Neighborhood Division will provide grant administration
services.

Question 5: The RFP described that the “selected Consultant will provide limited bidding and
construction services for both Projects” are construction inspection and management expected
to be included services?

Answer: No, full time construction inspection and management services are not expected. The
County will be providing our own inspectors for construction of the project. The EOR will
provide limited services such as shop drawing reviews, as-built certifications, responding to
contractor request for information, and bidding assistance.

Question 6: Could you please confirm if Attachment A, the Master Consulting Agreement, will be
provided or if there is an alternative way to review it?



Answer: The reference to Attachment A, the Master Consulting Agreement is removed via this
addendum.

Question 7: Please provide latest plans for the Wahneta Farms Canal to 6th Street East
project (adjacent project).

Answer: The plans have been added to the County’s FTP site. See page 1 of this
addendum for instructions on how to access.

Question 8: Please provide copies of the CDBG applications.

Answer: These particular infrastructure projects/contracts (MOU) are between Polk County
internal departments therefore there is no application but a proposal for the allocated amount
per each department. This is why a “Request for Proposal’ (RFP) is sent out instead of a
“‘Request for Application” as these particular infrastructure projects do not go through a
competitive bidding processing for design services.

Also please keep in mind Section 3 and Davis Bacon compliance is not required for design and
engineering, however when construction begins, compliance will start for all
contractors/subcontractors being that design and engineering does not meet a national
objective. Should a substantial amount of ground disturbance occur during the first phase
(unlikely) of the process we will collect compliance documents as precaution.

Question 9: Please confirm the County does not require signed forms for the submittal.
Answer: Signed forms are required with the submittal or within three days of request.

Question 10: Please advise who the Project Manager and Selection Committee members are.

Answer: Project Manager:
Conner Updike

Selection Committee Members:
Phil Irven

Doug Gable

Joe Montoya

William Lorenzo

Conner Updike




Remove in its Entirety, General Conditions, pg. 20 of the RFP Document -
CONTRACTUAL MATTERS:

A copy of the Master Consulting Agreement to be entered into with the successful proposer(s) is
included with this RFP as Attachment A.

All contracts are subject to final approval of the Polk County Board of County Commissioners.
Persons or firms who incur expenses or change position in anticipation of a contract prior to the
Board’s approval do so at their own risk.

Replace with:

All contracts are subject to final approval of the Polk County Board of County Commissioners.
Persons or firms who incur expenses or change position in anticipation of a contract prior to the
Board’s approval do so at their own risk.
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North Rifle Range Road Drainage

: POLK COUNTY
& Sidewalk Improvements

TAB 1 - EXECUTIVE SUMMARY

A. Name, company name, address,

June 12,2024 telephone number, and email

Polk County Procurement Division adcrsss

Michael Guerrero, Procurement Analyst Victor Gallo, PE

330 West Church Street, Room 150 Kimiey-Horn and Associates, Inc.
Bartow, FL 33830 200 South Orange Avenue, Suite 600
Re: Professional Engineering Services for North Rifle Range Road Drainage and 23?%%02 I;légg 801

Sidewalk Improvements ~ Wahneta Project; RFP #24-383 victorgallo@kiml ey-h T
Dear Mr. Guerrero and Members of the Selection Committee: s
Kimley-Horn is excited to submit our qualifications for the Drainage Improvements B. State the number of years in
project listed under this Request for Proposals (RFP). Our firm is uniquely qualified to business, as the same company/
provide the design services under this contract and we are ready to further demonstrate firm: 57 years

our commitment to Polk County. We strive to provide exceptional service to our clients,

and we believe our technical knowledge, project experience, and our dedicated staff will C. State the number of full-time
provide Polk County with the experience and support needed to facilitate the County’s employees: 7,517
goals.

We understand the difficulties the County faces with these drainage and sidewalk improvement projects to address conveyance,
street fiooding, overall neighborhood drainage improvements, and sidewalk connectivity. We will actively identify and solve critical
issues, deliver reliable and practical solutions, and provide responsive and cost-effective services. Our goal is to provide the County
with technical excellence delivered in a professional, timely, and economical manner, as well as serve as your trusted advisor
providing dependable insight.

Successful Consultant for Municipal Clients

Kimley-Horn takes pride in being a successful municipal consultant. We have conscientiously served Central Florida local
governments, including Polk County, for several years and have served as a local consultant on drainage projects for Sarasota
County, Manatee County, Pinellas County, Town of Windermere and cities of Apopka, DeBary, Kissimmee, and Zephyrhills, to name a
few. Our team is committed to serving local municipalities and delivering the same responsive service Kimley-Horn is known for.

The Kimley-Horn team has been working with Polk County for over 14 years and we are excited to continue our longstanding
relationship with your staff and the residents of the County. We understand the success of your assignments will depend heavily
on the quality, experience, and familiarity of the staff assigned to serve you. We have assembled a team of talented individuals
whose work is characterized by technical excellence, a commitment to exceeding your expectations, expertise in the broad range
of services required, and extensive experience with similar projects. Furthermore, this team has worked together on numerous
successful projects—providing proven quality service to Polk County.

Quality is a keystone principle at Kimley-Horn and is one of the key attributes that has enabled us to become one of the leading
consulting firms in the country. The objective of our project specific quality control/quality assurance program is to ensure all
deliverables conform to project requirements and clearly convey design intent for the County and contractor. We will identify
solutions for the issues, develop innovative strategies, and produce resulis that best serve your needs now and into the future.

| have personally assembled this multidisciplinary project team based on their experience, knowledge, and commitment to partner
with Polk County and ability to deliver a project that will benefit citizens of the County. Our team is excited about the opportunity to
serve Polk County once again. We appreciate your consideration and look forward to working as a partner to your staff under this

contract.

Sincerely,
Kimley-Horn and Associates, Inc.

g o)

Drug Free Workplace
Victor Gallo, PE Kimley-Horn and Associates, Inc. is committed to providing a safe, healthy, and productive work
Project Manager environment: to meet this objective, as well as our obligations under applicable federal and state laws,

Kimley-Horn has a drug-free workplace policy and program.
ISWS33018.2024 North Rifle Range 4



North Rifle Range Road Drainage WAHNETA
: POLK COUNTY
& Sidewalk Improvements PROJECT

D. Provide documentation showing proper incorporation by the Secretary of State

State of Florida
Department of State

I certify from the records of this office that KIMLEY-HORN AND
ASSOCIATES, INC. is a North Carolina corporation authorized to transact
business in the State of Florida, qualified on April 24, 1968.

The document number of this corporation is 821359.

I further certify that said corporation has paid all fees due this office through
December 31, 2024, that its most recent annual report/uniform business report
was filed on April 3, 2024, and that its status is active.

I further certify that said corporation has not filed a Certificate of Withdrawal.

Given under my hand and the
Great Seal of the State of Florida
at Tallahassee, the Capital, this
the Twenty-fourth day of April,
2024

==y

Secretary of .S{f(zte

: Tracking Number: 2703192226CU

To authenticate this certificate,visit the following site,enter this number, and then
follow the instructions displayed.

https://services.sunbiz.org/Filings/CertificateOfStatus/Certificate Authentication

ISWS33018.2024 North Rifle Range 5



North Rifile Range Road Drainage
& Sidewalk Improvements

WAHNETA

PROJECT

POLK COUNTY

E. Provide a copy of the firm’s applicable certification(s) from the State of Florida allowing them to provide the services as outlined in
the Scope of Service as well as compliance with F.S. 287.055.

THE OFFICIAL SITE OF THE FLORIDA DEPARTMENY OF BUSINE & PROFESSIUNAL REGULAVION

8% Foriy
E 3 [ it ok Braiwss -
& dbjor s e comers RN
e
ONLINE SERVICES LICENSEE DETALLS Q274 Ap 262024
. Lk:enpee ln!on!uﬂgn . . .
e  ame: KIMLEY.HORN & ASSOCIATES, INC. (Primery Kame}
! el Address: 421 FAYETTEVILLE STREET
5 SUITE 600 -
View Food & Lodguyg inspectons | RALEIGH North Corofina 27601
Tile a Commphin i County: OUT OF STATE
Fethy Eouan SRS i ticense Malling: 421 FAYETTEVILLE STREET
e : SUITE 600
Ve Agpteation Status ‘ RALEIGH HC 27691
| County: OUT OF STATE
Fine Eaam laformation : e
Unkconsad Activly Search License formation
ARET Dmguent Invpiee & Acivey | LIcense Type: Enginesering Business Registry
et Search i Rani Ragistry
i License Number 6%
i Status Current
! Licensure Date O5MOHOTE

Specla{ Q

Viaiv Reloted Uconda toformation
Vi License Complsiot

Alternate Names

THE OFFICIAL SITE OF THE FLORIDA DEPARTMENT OF BUSINESS & PROFESKIONAL REGULATIOR

HOME  CONTACT US

70833 Al 12IE02¢

ONLINE SERVICES LICENSEE DETAILS
Licensee Information
Aopdy Tot 3 License Noma
Verily a ticenzee
View Food & Lodaing inspactions Main Address:
Fie ¥ Complaint
County:
Cormmang Egucehon Sogse S B
Bamch
- afon Siabis License lnfomgﬂon :
Fetadank | Llicense Type:
Find Exam Information i Rank:
Unifcensed Activity Search ;. Liconse Number:
; Status:
AB&T Definquent invce & Adiviy H .
tsrSeardh : Licersuze Data:
A o —

i Régls

" MINGONET, MILTON SCOTT (Primary Name)

KIMLEY-HORN AND ASSOCIATES INC {DBA Name)
200 SQUTH ORANGE AVENUE
SUITE 600

ORLANDO Florida 32301

LTS SR

l:ar;dscape‘ﬂmhim:t
Landscepe Arc

LA0009428

CumentActive

10141981

W

Florida Department of Agriculture and Consumer Services
Division of Consumer Services

License No.: LB696

Board of Professional Surveyors and Mappers A
2005 Apalachec Pkway Tal]ahass{x, Tiorida 323996500  Expiration Date  February 28, 2025

Professional Surveyor and Mapper Business License
‘Under the provisions of Chapter 472, Florida Statutes

KIMLEY-HORN AND ASSOCIATES, INC.
421 FAYETTEVILLE ST STE 6060
RALEIGH, NC 27601-1777

=
WILTON SIMPSON
COMMISSIONER OF AGRICULTURE

“This i o certfy that the professional survoyor and mapper whose name and address ate showen above is liscnsed as required by Chapter 472, Florida Statutes,
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North Rifle Range Road Drainage W HINETA
& Sidewalk Improvements ~ PROJECT

TAB 2 - APPROAGH TO PROJECT

Kimley-Horn is excited about the opportunity to provide professional engineering services for the North Rifle Range Road Drainage &
Sidewalk Improvements - Wahneta Project for Polk County.

Kimley-Horn is well known among Florida’s counties and municipalities for being a creative partner in pushing forward their
community vision. Our team of experts has consistently sought to bring new and innovative ideas to design and retrofit projects.

At Kimley-Horn, we have extensive experience in Polk County and understand the challenges the County will face with these
projects. Our extensive knowledge of drainage design will allow us to provide highly operative, cost-effective solutions. We have
chosen our team based on technical expertise, but more importantly to drive the focus of this project to accept challenges and work
collaboratively.

The Right Team

Our team has extensive experience with successfully completing drainage reconstruction and stormwater improvements
projects. We believe that the project manager must be focused and involved in every aspect of the project. Victor Gallo, PE, serving
as your project manager, will ensure the County receives the resources needed to foster and promote an effective, coordinated
plan of action for both projects under this contract. He has the managerial skills and experience to oversee this contract with

his service as project manager on similar projects, such as Bessie Street Stormwater Maintenance Improvements, Butler Street
Stormwater Maintenance Improvements, Forest Avenue Outfall Improvement, Lake Cypress Shoal Removal, and Tanglewilde Street
and Ustler Road Drainage Improvements projects. He has designed many roadway storm sewer systems and numerous stormwater
management facilities for rural, urban, and interstate projects across Florida. In addition, Victor has coordinated extensively with
various Florida water management districts and environmental regulatory agencies to obtain environmental resource permits.
Deputy project manager, Katie Enstrom, PE, has more than six years of experience involving drainage design, stormwater
management facilities, and hydrology and hydraulics modeling. She has served as the project manager for 18 different drainage
improvement projects for the City of DeBary. Katie also has experience obtaining environmental resource permits, especially
thorough the Southwest Florida Water Management District (SWFWMD), which has jurisdiction over this project corridor.

We are pleased to offer Polk County a consulting firm that is local, provides a wealth of in-house capabilities, and has an
experienced professional team that has served Central Florida for nearly 30 years. Kimley-Horn is well-suited to provide engineering
and environmental services for all the identified projects in the RFP.

Project Understanding

We understand Polk County has identified two projects under this Request for
Proposals (RFP). The first of the two projects consist of a drainage reconstruction
project to enhance and improve the existing drainage system for Rifle Range Road
between 6th Street East and Eagle Lake Loop Road. Recently, Polk County has
constructed similar drainage improvements along Rifle Range Road to the south
between the Wahneta Farms Drainage Canal and 6th Street East. This project is
anticipated to be a continuation of those improvements, and we plan to match
characteristics of that project to ensure a seamless design. Additionally, we
understand this corridor becomes a vibrant outdoor market for pop-up retail and
food vendors on weekends and holidays. We will keep this in the forefront of
the design by enhancing the features of the corridor where the community
gathers.

The second of the two projects consist of a drainage improvement project within
the Inwood Community that is inundated with flooding due to lack of drainage
infrastructure. We understand that this community was built prior to the Polk
County Land Development Code and permitting regulations. Flooding has
continually occurred at 3433 Avenue E NW during the rainy season due to lack of
sufficient roadside drainage along Ave E NW. This parcel is in need of a hydraulic
connection to Lake Deer to provide flooding relief.

Kimley-Horn has a distinguished history of successfully completing similar
projects. Our success is due to a combination of effective project management,
strong technical expertise, and a steadfast quality control program. Our team’s
background in stormwater management includes projects ranging in size from
individual parcels to citywide and regional projects.
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Drainage Design/Surface Water Modeling

Project 1

The ﬁ]ifle Range Road project is located within the boundaries of the Southwest Florida Water Management District (SWFWMD). The
project lies within WBID 1580, the Wahneta Farms Drainage Canal Basin, which is not an impaired basin, according to the FDEP. This
basin is ultimately part of the Peace Creek Canal Watershed, which spans 224 square miles in Polk County. The existing roadway is
outside the 100-year floodplain.

In the existing conditions, roadway runoff from Rifle Range Road sheet flows off
the roadway to the roadside ditches, where it is conveyed through side drains
to the outfalls. There is no existing formal treatment system for the roadway,
but the roadside swales provide informal treatment before discharging into the
Wahneta Farms Drainage Canal.

The project includes three sub-basins. From 6th Street East to Bomber Road, the
roadway drains south and ties into the newly constructed closed storm sewer
system along Rifle Range Road, and ultimately discharges to the Wahneta Farms
Drainage Canal. From Bomber Road to the Wahneta Park Entrance, the roadway
drains to a cross drain located between 2nd Terrace West and 2nd Street West,
then drains west through a drainage ditch to the Wahneta Farms Drainage Canal.
From the Wahneta Park Entrance to Eagle Lake Loop, the roadway drains north
towards the Wahneta Farms Drainage Canal.

A detailed field review revealed maost of the existing side drains are in poor condition,
consisting of corrugated metal pipe that is crushed/damaged, silted up, and blocking flow.
The existing cross drain (located between 2nd Terrace West and 2nd Street West) appears
to be in fair condition, but the existing headwall protrudes higher than the existing ground
around it, creating a hazard.

The proposed design will introduce a closed inlet and piping system along Rifle Range Road
1o eliminate the need for frequent ditch and side drain maintenance and connect to the
existing outfalls. We have obtained a copy of the Peace Creek Watershed ICPR Model and
are familiar with the intricacies of the model due to our work with it for Thompson Nursery
Road. We plan to truncate the existing model o only include the project area, which will
create an existing conditions model. We will update it with survey information and other
best available data to create a revised existing conditions model to accurately model the
existing roadside ditch storage. Lastly, we will create a proposed conditions mode! and

| remove the ditch storage and add in the proposed inlet and piping system to size the
pipes. We will compare node stages of all three of these models to show no rise in stage or
increase in flows to the Wahneta Farms Drainage Canal for all design storm events.

4. In addition, Kimley-Horn has a well-established track record for providing innovation
and added value to this type of project. This experience will help you to understand
what opportunities may exist for low impact design and/or green infrastructure strategies. Once we understand the impacts of the
“traditional” stormwater system, we can review the results with staff and determine proactive strategies for low impact design
alternatives that may either reduce the quantity of runoff or enhance the quality of the runoff in each of the outfall areas.

Project 2

The drainage improvement project at 3433 Avenue E NW, located within the inwood
Community, falls within the boundaries of the Southwest Florida Water Management
District (SWFWMD). The project lies within WBID 1521C1, the Lake Lulu Qutlet Basin,
which is not an impaired basin, according to the FDEP. The existing roadway is outside the
100-year floodplain.

Runoff from the roadway sheet flows off and becomes trapped in a low spot in the front
yard and driveway of 3433 Avenue E NW. A detailed field review revealed that the home’s
finished floor elevation is at or near the same elevation of the front yard low spot, which
is recognizing as a threat to the building. A rainy-day field review will be mandatory to
capture the essence of the flooding complaint.
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One potential solution would be adding a ditch bottom inlet to the low spot in the front yard and add a trench drain to capture
driveway runoff prior to it getting further into the property. The trench drain will connect to the ditch bottom inlet, and the ditch
bottom inlet can connect to an existing drainage structure at the intersection of Avenue E NW and 34th Street NW, which drains
directly to Lake Deer. The proposed pipe can run along the north side of Avenue E NW to avoid conflicts with the trees on the south
side of the roadway. This is one solution that Kimley-Horn identified while assessing the site. Additional alternatives will be identified
and vetted during the project’s design stage.

Roadway/Multi-Modal Design

Sidewalk is proposed along Rifie Range Road between 2nd Street East and 1st Street
East which will complete a pedestrian facility gap that is present along Rifle Range
Road. During our field review, it was noted that a dirt footpath is well traveled within
this section. We propose tying to the existing five-foot wide sidewalk south of 3061
Rifle Range Road and within the plaza, construct driveway improvements, and modify
the existing pedestrian path for ADA compliance. As the sidewalk design moves north,
it is proposed to maintain the five-foot width of sidewalk near the existing right-
of-way line to maintain approximately 20 feet between the travelled way and the
sidewalk. An existing headwall is located approximately 12 feet from the existing edge
of travel. We propose extending the existing headwall toward the right-of-way to keep
the sidewalk as far away from traffic as is feasible.

Temporary Traffic Gontrol (TTC) will be a key aspect to Project 1 and Project
2's success. Kimley-Horn has extensive background working hand in hand with

the community to coordinate successful projects while minimizing impacts to

the residents and businesses along the project corridor. Our TTC plan will include
maintaining access to business and residential neighborhoods at all times. We plan to
coordinate with all major stakeholders and have experience coordinating with transit
agencies, such as CitrusConnection, to minimize disruption to the local transit and
Wahneta Elementary, reducing impacts and maintaining pedestrians to and from the
school. Along Avenue E NW, our TTC plan will maintain access to all driveways within
the area to ensure that property owners will have access to their properties at all
times during construction.

Environmental/Permitting

Kimley-Horn maintains an experienced team of environmental scientists, geologists, hydrogeologists, planners, and field technicians
with expertise in a wide range of environmental planning and problem-solving services, such as permitting, environmental
assessment reports, and environmental analyses. We are familiar with current environmental regulations and remain well informed
of proposed changes affecting environmental permitting and regulations to serve our clients effectively.

There is no existing SWFWMD Environmental Resource Permit (ERP) along Rifle Range Road within the project limits. However, the
recent drainage improvements along Rifle Range Road between the Wahneta Farms Drainage Canal and 6th Street East qualified for
a General Permit. We plan to match that approach for this project since the nature of the project is similar with the construction of a
new stormwater system and the anticipated surface water impacts.

There is no existing ERP permit along Avenue E NW, and the proposed improvements are anticipated to qualify for an exemption
due to no reduction in the capacity of the existing storm sewer systems or additional impervious area. Kimley-Horn plans to
communicate with the SWFWMD early in the project with a pre-application meeting to confirm this approach.

Utility Coordination

Our team has extensive knowledge of the existing utilities within the project corridor. We completed the Wahneta Street
Lighting project in 2020 that consisted of lighting improvements along Rifle Range Road from 12th Street East to Dolly Ben Court.
Our team’s main goal is to minimize any existing relocation needs, but we are familiar with the existing utility owners in the corridor
and how to approach them for coordination on relocations, if needed. We have identified existing utilities within the corridor that
may be in conflict, consisting of a watermain throughout most of the project limits on both the east and west side of the road as well
as a force main between 4th Street East and Eagle Lake Loop. We will coordinate with the utility companies early in the process to

receive their relocation markups and incorporate them into our own utility adjustment sheets.
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Grants

Our team is experienced in researching and developing funding strategies that consider a wide array of options. Kimley-Horn

has provided assistance to our clients resulting in more than $247 million in grants and outside funding involving Community
Development Block Grants (CDBGs), South Florida water management alternative funding programs, Florida Department of
Environmental Protection State Revolving Fund (SRF) loan administration/grants, providing Davis-Bacon Act compliance where
required and Water Management District grant programs. The Coolidge Street Stormwater amd Roadway Improvements project
we are currently working on utilizes CDBG funding, therefore we are familiar with this type of funding and its requirements.

Schedule

Our project manager, Victor Gallo, PE, will work with the County to develop a project schedule with a clear understanding of critical
path elements. Victor will continuously track the schedule progress closely to keep the project on track and make sure that there are
no schedule surprises or scope creep. He has developed the streamlined schedule below for the County’s consideration. Our team
has the availability and experience to expedite this schedule as needed.

Activity 3rd Quarter 2024 = 4th Quarter of 2024 1st Quarter of 2025 2nd Quarter of 2025

Project NTP Notice to proceed
and kickoff

Kickoff Meeting with County 5-month design

Survey and permitting
schedule

60% Design

SWFWMD Permitting

90% Design

Final Design

Quality Control/Quality Assurance
Quality control/quality assurance (QC/QA) means much more to us than a cursory review.

Kimley-Horn’s QC/QA measures are built into our project management processes, and they are part of our firm’s culture. We have
been at the forefront of integrating quality processes into the services provided by engineering professionals. Kimley-Horn insists
each project has a carefully structured scope of services, a corresponding schedule, and an accurately developed budget. We simply
do not begin an assignment until these three elements are in place and mutually agreed upon by Kimley-Horn and the client. Each
project undertaken at Kimley-Horn has a quality review task built into it. For this project, our internal QC/QA program will include:

* An internal kick-off meeting held with key team members assigned to the job to clearly define the scope, outline subtask
responsibilities, establish schedules, and identify project milestones and goals.

* A QC/QA plan will be developed concurrent to the development of the scope which will identify QC/QA roles and responsibilities
for each task and develop a timeline, so all reviews are scheduled prior to commencement of project. As part of the plan, a review
template will be created which will allow for consistent documentation of all QC/QA reviews.

e At the end of each phase, a QC/QA review will be conducted as one of several final checks to make sure the project deliverable is
not only technically correct but also consistent with your objectives.

¢ Any changes or modifications required to respond to the comments and recommendations of the quality control team will be
incorporated during the ongoing analysis prior to submitting deliverables.

KIMLEY-HORN QUALITY CONTROL IS

ACHIEVED

Through adequate
planning, coordination,

VERIFIED

Through independent
reviews by quaiified staff

supervision and, technical
direction
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TAB 3 — EXPERIENCE, EXPERTISE, PERSONNEL, AND TEGHNICAL RESOURCES

A. Name and location of the project
Butler Street and 7th Avenue Stormwater Maintenance Improvements,
Windermere, FL

B. Size and cost of the project
$96,015 (to date)
Size: 1,500 ft

C. Project representative name, address, phone number, and email address |
Robert Smith, Town Manager

Town of Windermere

614 Main Street Windermere, FL 34786
407.876.2563 x5324; rsmith@town.windermere.fl.us

D. Date project was completed or is anticipated to be completed; compare to the original date
February 2021 — Ongoing; Schedule on time

E. The nature of the firm’s responsibility on the project

Kimley-Horn was selected to provide stormwater maintenance improvements along Butler Street and 7th Avenue in Windermere.
The project area consists of open and closed drainage conveyance systems while maintaining the existing width of the dirt roadways
along Butler Street from West 6th Avenue to West 7th Avenue (approximately 550°), West 7th Avenue from Butler Street to Main
Street (approximately 850°) and Fernwood Park. The total project length is approximately 1,500 ft including side street returns. The
improvements include proposed drainage swales, inlets, pipes, and stormwater management facilities needed to accommodate the
water quantity and quality requirements prior to the discharge into Lake Butler through Fernwood Park.

F. identify the key staff and their role in each project
Hao Chau, PE (Project Manager), Victor Gallo, PE (Project Engineer), Katie Enstrom, PE (Project Engineer)

G. Identify working relationship of consultants or joint venture on the project, if applicable
Kimley-Horn served as the prime consultant and subcontracted with ECHO UES, Inc., Geotechnical and Environmental Consultants,
Inc., Southeastern Surveying & Mapping Corporation.

H. Provide the original budget and the final budget of the project. Explain the reason(s) for differences, such as owner
requested change, contractor claim, and insufficient plans and specifications
$154,547

l. List of any time extensions created by item H above
None.
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A.Name and location of the project
Bessie Street and 9th Avenue Stormwater Maintenance Improvements, Windermere,
FL

B. Size and cost of the project
$150,408 (to date)
Size: 3,000 ft

C. Project representative name, address, phone number, and email address
Robert Smith, Town Manager

Town of Windermere

614 Main Street Windermere, FL 34786

407.876.2563 x5324; rsmith@town.windermere.fl.us

D. Date project was completed or is anticipated to be completed; compare to the
original date
February 2021 — Ongoing; Schedule on time

E. The nature of the firm’s responsibility on the project

Kimley-Horn was selected to provide stormwater maintenance improvements along Bessie Street and 9th Avenue in Windermere.
The project consists of open and closed drainage conveyance systems along East 9th Avenue from Main Street to East Blvd.
(approximately 800", East Blvd from East 9th Avenue to East 8th Avenue (approximately 500°), East 8th Avenue from East Blvd to
Bessie Street (approximately 300°); Bessie Street from East 8th Avenue to East 7th Avenue (approximately 500°); Oakdale Street from
one block north to one block south of East 9th Avenue (approximately 700°); and the intersection of East 8th Avenue and Magnolia
Street (approximately 200°). The total project length is approximately 3,000 ft including side street returns. The improvements
include proposed drainage inlets, swales and stormwater management facilities needed to accommodate the water quantity and
quality requirements prior to the discharge into Lake Bessie.

F. Identify the key staff and their role in each project
Hao Chau, PE (Project Manager), Victor Gallo, PE (Project Engineer), Katie Enstrom, PE (Project Engineer)

G. Identify working relationship of consultants or joint venture on the project, if applicable
Kimley-Horn served as the prime consultant and subcontracted with ECHO UES, Inc., Geotechnical and Environmental Consultants,
Inc., Southeastern Surveying & Mapping Corporation.

H. Provide the original budget and the final budget of the project. Explain the reason(s) for differences, such as owner
requested change, contractor claim, and insufficient plans and specifications
$253,799

I. List of any time extensions created by item H above
None.
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A. Name and location of the project
Coolidge Street Stormwater and Roadway Improvements, Eustis, FL

B. Size and cost of the project
$399,594
Size: 7,250 ft

C. Project representative name, address, phone number, and email address
Rick Gierok, PE, Public Works Director

City of Eustis

10 North Grove Street, 3rd Floor, Eustis, FL 32726

352-483-5480; gierokr@ci.eustis.fl.us

D. Date project was completed or is anticipated to be completed; compare to the original date
October 2023 — Ongoing; Schedule on time

E. The nature of the firm’s responsibility on the project

Kimley-Horn was selected by the City to provide engineering services for Coolidge Street stormwater and roadway improvements
from Bates Avenue to Getford Road. Our team is providing the horizontal and vertical design of 2,700 feet of two-lane, undivided
urban roadway with sidewalks for Coolidge Street within the existing right of way. This project also includes 4,550 linear feet of
horizontal and vertical design of two-lane, undivided roadway with drop curbs and sidewalks where feasible along Virginia Avenue,
Hollywood Avenue, Suanee Avenue, Dixie Avenue, Harlem Avenue, Pine Avenue, and Grant Avenue. Reconstruction, widening, and
pavement rehabilitation options that will be evaluated include milling and resurfacing and Full Depth Reclamation (FDR). Our services
include roadway design, drainage design, environmental site assessment, permitting, lighting coordination, surveying and utility
investigation services, geotechnical services, utility coordination, and project coordination.

F. Identify the key staff and their role in each project

Hao Chau, PE (Project Manager), Mark Bacal, PE (Roadway Design), Brian Mayer, PE (Roadway Design), Victor Gallo, PE (Drainage
Design), Barry Switzer, PE (Drainage Design), Katie Enstrom, PE (Drainage Design), Sarah Johnson, CE (Environmental/Permitting),
Jeff Hemphill, CNRP (Environmental/Permitting), Tiffany Parker, PE (Lighting Design), Laura Wittenbauer (Grants), Mark Grande, PE
(Bidding/Construction Phase Services)

G. Identify working relationship of consultants or joint venture on the project, if applicable
Kimley-Horn served as the prime consultant and subcontracted with L&S Diversified, LLC, Universal Engineering Sciences, Inc.,
Inwood Consulting Engineers, Inc.

H. Provide the original budget and the final budget of the project. Explain the reason(s) for differences, such as owner
requested change, contractor claim, and insufficient plans and specifications
$399,594

l. List of any time extensions created by item H above
None.
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A. Name and location of the project
South Longwood Sidewalk Phase 1 Design, Longwood, FL

B. Size and cost of the project
$86,000
Size: 1.4 miles

C. Project representative name, address, phone number, and email address
Eric Nagowski, PE, Public Works Engineer

City of Longwood

907 E SR 434, Longwood, FL 32750

407.263.2395; Enagowski@Longwoodfl.org

D. Date project was completed or is anticipated to be completed; compare to the original date
September 2022 — Ongoing; Schedule on time

E. The nature of the firm’s responsibility on the project

Kimley-Horn was selected to provide professional engineering services associated with design, permitting, and construction
administration for the addition of a five-foot sidewalk along roadways east of Ronald Reagan Boulevard and south of SR 434, totaling
approximately 1.4 miles. The construction plans will include typical sections to depict the edge of the roadway, utility buffer/grass
strip, sidewalk, drainage ditches, and other elements within the right-of-way. Our services include design and construction plans,
permitting, survey services, bid assistance services, and construction phase services.

F. Identify the key staff and their role in each project
Hao Chau, PE (Project Manager), Victor Gallo, PE (Project Engineer), Mark Bacal, PE (Project Engineer), Tiffany Parker, PE (Project
Engineer)

G. Identify working relationship of consultants or joint venture on the project, if applicable
Kimley-Horn served as the prime consultant and subcontracted with ECHO UES, Inc.

H. Provide the original budget and the final budget of the project. Explain the reason(s) for differences, such as owner
requested change, contractor claim, and insufficient plans and specifications
$86,000

I List of any time extensions created by item H above
None.

“It truly is effortless with you and your staff. We love the infield meetings and
walking the project to discuss the particulars before you generate the plans and after
the initial submittal. Many other firms just prefer to utilize online sources such as
google to review the sites. Your staff’s knowledge and ability to meet the cities needs
while being aware of our limited budget is appreciated. You have a very common
sense approach. We always look forward to working with you.”

- Eric Nagowski, PE, Public Works Engineer
City of Longwood
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ORGANIZATIONAL CHART

Polk County

Project Manager

Victor Gallo, PE Quality Control/
. Quality Assurance

1

ﬂ Deputy Project Manager
‘ Katie Enstrom, PE

Hao Chau, PE

¥ ]

Roadway/Multi-Modal Design

Mark Bacal, PE
Luis Nieto, PE, RSP!
Eric Benson, PE
Brian Mayer, PE

Drainage Design and Surface
Water Modeling

Victor Gallo, PE
Barry Switzer, PE
Katie Enstrom, PE

Farid Ahmed, El

Environmental/Permitting

Sarah Johnson, CE
Jeff Hemphill, CNRP
Tori Bacheler, PWS

Utility Coordination
Tiffany Parker, PE Services

Construction Engineering

Laura Wittenbauer

Mark Grande, PE
Robert Joel, PE

Subconsultants

Geotechnical
Eric McAra, PE

Subsurface Utilities

Exploration (SUE)
KSM Engineering and Testing (WBE) Jeraldo Comellas, Jr., PE

Mike Patterson, PSM
ECHO UES, Inc. (MBE)
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As indicated by the organization chart above, Kimley-Horn understands the value of assembling a strong and diverse project team
and has strategically selected a team of experts with the ability to address all the anticipated tasks for this contract. One-page
resumes for all key staff members are provided at the end of this section.

Key Staff Availability and Location

Kimley-Horn’s local staff is backed by more than 1,350 employees in 19 offices in Florida, and more than 7,500 employees
nationwide. We are confident that we can meet the technical and manpower needs anticipated for this contract. It is part of the
firm’s philosophy not to operate individual offices as profit centers. Rather, we make it a practice to share our depth of resources
firmwide. Using an in-house computer system, we can forecast manpower needs by office, division, region, and on a firmwide basis.
The regional and divisional managers routinely shift manpower and workloads to balance all demand-supply relationships. This
helps ensure that we have more than enough staff and technical resources to complete every assigned project on time and to your
satisfaction.

We can assure you that the staff members selected for this team are available to serve Polk County and are in excellent position to
handle the workload for any forthcoming assignment. Additionally, all of our subconsultants have reported that the staff members
whom they have chosen to work on this contract are fully available to serve you.

Bagls Office City of
Availability Location Residence
Project Manager/
Victor Gallo, PE Drainage Design and 75% Orlando Winter Park
Surface Water Modeling
Deputy Project Manager/
Katie Ensirom, PE Drainage Design and 80% Orlando Orlando
Surface Water Modeling
Hao Chau, PE QC/QA 50% Orlando Orlando
Barry Switzer, PE g 70% Orlando Lake Ma
y : Surface Water Modeling ° "y
) Drainage Design and .
Farid Ahmed, El Surface Water Modeling 70% Orlando Orlando
Mark Bacal, PE Mu”m’gg;‘l’agé o 75% Orlando Longwood
Luis Nieto, PE, RSP’ Multmggagé o 75% Orlando Windermere
Eric Benson, PE Multmggagé . 80% Orlando Kissimmee
. Roadway/ .
Brian Mayer, PE Multimodal Design 80% Orlando Orlando
Sarah Johnson, CE Environmental/Permitting 80% Tampa Lutz
Jeff Hemphill, CNRP Environmental/Permitting 70% Tampa Apollo Beach
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L T Office City of
AL Location Residence
Tori Bacheler, PWS Environmental/Permitting 75% West Palm Beach Jupiter
Tiffany Parker, PE Utility Coordination 70% Orlando Orlando
Laura Wittenbauer Grants 80% Sarasota Venice

Construction Engineering

Mark Grande, PE )
Services

80% Orlando Daytona Beach

Construction Engineering

Robert Joel, PE )
Services

70% Tampa Tampa

KSM Engineering and Testing

Eric McAra, PE Geotechnical 60% Sanford Sanford
Jeraldo Comellas, Jr., PE SUE 60% Tampa Tampa
Mike Patterson, PSM SUE 60% Tampa Tampa
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SUBCONSULTANTS g .
ECHO UES, Inc. - Subsurface Utilities Exploration (SUE) @
Tampa UTILITY ENGINEERING & SURVEY

ECHO UES, Inc. (ECHO) was founded by a group of partners with civil engineering, surveying, construction, and
utility/GIS backgrounds, who believe in providing high quality and reliable utility and survey data to design better,
build faster, and safely enhance engineering, design, construction, and maintenance of infrastructure. ECHO

has provided its services for over seven years and currently has three offices in the state of Florida located in
Tampa, Orlando, and Gainesville. ECHO currently employs 114 full-time employees and has 35 field crews that
will provide services for this project.

ECHO was founded in 2017 to provide Subsurface Utility Engineering (SUE) and survey & mapping professional
services throughout Florida for a variety of projects, assisting owners, engineers, and constructors to improve
their performance throughout the entire project cycle, from design to construction and maintenance of
infrastructure. In 2021, ECHO also began offering utility coordination services to firms throughout the state.

Services provided include the study, analysis, and depiction of existing underground utilities potentially impacted
by a project, in addition to the collection of accurate topographical and specific purpose surveys to represent the
above ground site conditions.

Field work is performed with the use of highly specialized technology and equipment, to include surface
geophysical equipment, pipe, and cable locators, ground penetrating radar, vacuum excavation units, total
stations, GPS and laser scanners. The field data once collected is reviewed and processed, and our final
deliverables consist of 3D digital representations of the site conditions above and below ground.

ECHO works on many different types of projects, including airports, seaports railroad upgrades, roadway design,
reconstruction, widening and safety improvements, utility design, construction and maintenance, industrial and
chemical plant upgrades, and safety improvements; in general, ECHO’s services are requested anywhere there
is the need for obtaining above and below ground accurate information for infrastructure improvements.

KSM Engineeri d Testi 1 78~ Vi
eiaasi b K% 1 LV ENGINEERING AND TESTING

Keller, Schleicher and MacWilliam Engineering and Testing, Inc. (dba KSM Engineering and Testing) was founded
in May 1990 by the original three principals (Ron Keller, PE, Terry Schleicher and ES MacWIlliam) and located

in Sebastian, Florida. The three original founders, each of whom has lived in the local area for several years,
were dedicated to delivering fast, quality, cost-effective engineering and soil work for businesses located on

the Treasure Coast. In 2009, Julie Keller, PE joined the firm and took over as president after Ron Keller and
Terry Schleicher stepped down. KSM opened its second office in in Seminole County, Florida in 2019. KSM is a
small business who employs just under 50 employees, owns six drill rigs, maintains a fleet of over 20 field staff,
works throughout the State of Florida, and is a certified WBE business with the State and multiple Counties and
municipalities.
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PROFESSIONAL CREDENTIALS

e Bachelor of Science, Givil
Engineering, University of
South Florida

 Master of Science, Engineering
Management, University of
South Florida

¢ Professional Engineer in
Florida, #75592

¢ Engineers Without Borders
(EWB)

e American Society of Civil
Engineers (ASCE)

SPECIAL QUALIFICATIONS
25 years of experience in
stormwater design
¢ Designed roadway storm
sewer systems and
stormwater management
facilities for rural, urban, and
interstate projects across
Florida
Led design efforts for
FDOT Districts One, Two,
Three, Five, and Seven, and
for several counties and
municipalities
Areas of expertise include
stormwater design, roadway
storm sewer systems, pond
siting analysis, stormwater
management facilities,
floodplain compensation,
culvert design, bridge scour
analysis, and permitting
Completed various cross
drain culvert designs for small
waterways including channel
modeling and bridge scour
analysis
Coordinated extensively
with various Florida water
management districts and
environmental regulatory
agencies to obtain
construction permits
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Victor Gallo, PE

Title: Associate
Project Assignment: Project Manager / Drainage Design and Surface
Water Modeling

RELEVANT EXPERIENCE

Thompson Nursery Road Extension, Polk Gounty, FL — Drainage engineer. Kimley-Horn is providing
roadway and structural design services for this 6.4 mile widening and extension project between US 17
and West Lake Ruby Drive in Winter Haven. The project is being designed in phases, and Kimley-Horn
has completed the design of Segment 1 and is finalizing an alignment study and final design plans for
the design/construction of Segments 2, 4, and 5. Services also include structural design, signing and
pavement marking, signalization design, environmental permitting, contamination assessments, utility
coordination, drainage design, railroad coordination, and FDOT permitting. Project Cost: $6.1 million

CR 550 (Overlook Drive), Polk County, FL — Stormwater design engineer for ditch design. This
project consisted of upgrading three miles of a substandard two-lane roadway along with intersection
improvements. The project analyzed various alternatives including no-build, addition of sidewalk only,
a widened two-lane section, and three lane section. The project included base map development,
conceptual layouts for each alternative, traffic analysis, evaluation of wetland, floodplain and drainage
impacts, utility investigation, Level | Hazardous Waste Assessment, right-of-way requirements, cost
estimates, and public involvement. Coordination efforts with SWFWMD, USCOE, DEP, City of Winter
Haven and USFWS were required.

Butler Street and 7th Avenue Stormwater Maintenance Improvements, Windermere, FL

Project engineer. Kimley-Horn was selected to provide stormwater maintenance improvements along
Butler Street and 7th Avenue in Windermere. The project area consists of open and closed drainage
conveyance systems while maintaining the existing width of the dirt roadways along Butler Street
from West 6th Avenue to West 7th Avenue (approximately 550°), West 7th Avenue from Butler Street
to Main Street (approximately 850°) and Fernwood Park. The total project length is approximately
1,500 ft including side street returns. The improvements include proposed drainage swales, inlets,
pipes, and stormwater management facilities needed to accommodate the water quantity and quality
requirements prior to the discharge into Lake Butler through Fernwood Park. Project Cost: $154,547

Bessie Street and 9th Avenue Stormwater Maintenance improvements, Windermere, FL —
Project engineer. Kimley-Horn was selected to provide stormwater maintenance improvements along
Bessie Street and 9th Avenue in Windermere. The project consists of open and closed drainage
conveyance systems along East 9th Avenue from Main Street to East Blvd. (approximately 800°),
East Blvd from East 9th Avenue to East 8th Avenue (approximately 500°), East 8th Avenue from East
Blvd to Bessie Street (approximately 300’); Bessie Street from East 8th Avenue to East 7th Avenue
(approximately 500’); Oakdale Street from one block north to one block south of East 9th Avenue
(approximately 700’); and the intersection of East 8th Avenue and Magnolia Street (approximately
200’). The total project length is approximately 3,000 ft including side street returns. The improvements
include proposed drainage inlets, swales and stormwater management facilities needed to
accommodate the water quantity and quality requirements prior to the discharge into Lake Bessie.
Project Cost: $253,799

Coolidge Street Stormwater and Roadway Improvements, Eustis, FL — Drainage design. Kimley-
Horn was selected by the City to provide engineering services for Goolidge Street stormwater and
roadway improvements from Bates Avenue to Getford Road. Qur team is providing the horizontal and
vertical design of 2,700 feet of two-lane, undivided urban roadway with sidewalks for Coolidge Street
within the existing right of way. This project also includes 4,550 linear feet of horizontal and vertical
design of two-lane, undivided roadway with drop curbs and sidewalks where feasible along Virginia
Avenue, Hollywood Avenue, Suanee Avenue, Dixie Avenue, Harlem Avenue, Pine Avenue, and Grant
Avenue. Reconstruction, widening, and pavement rehabilitation options that will be evaluated include
milling and resurfacing and Full Depth Reclamation (FDR). Our services include roadway design,
drainage design, environmental site assessment, permitting, lighting coordination, surveying and utility
investigation services, geotechnical services, utility coordination, and project coordination. Project Cost:

$399,594
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Katie Enstrom, PE

Title: Project Engineer

Project Assignment: Deputy Project Manager [ Drainage Design and
Surface Water Modeling

RELEVANT EXPERIENCE
Thompson Nursery Road Extension, Polk County, FL — Project engineer. Kimley-Horn is providing

' roadway and structural design services for this 6.4 mile widening and extension project between US 17
PROFESSIONAL CREDENTIALS  and West Lake Ruby Drive in Winter Haven. The project is being designed in phases, and Kimley-Horn

« Bachelor of Science, Civil has completed the design of Segment 1 and is finalizing an alignment study and final design plans for
Engineering, Florida State the design/construction of Segments 2, 4, and 5. Services also include structural design, signing and
University pavement marking, signalization design, environmental permitting, contamination assessments, utility

¢ Professional Engineer in coordination, drainage design, railroad coordination, and FDOT permitting. Project Cost: $6.1 million

Florida, #94474 A i . I .
General Engineering Consultant, In-House Drainage Support, FDOT District One — Drainage

SPECIAL QUALIFICATIONS design en'gineer for FDOT I_)istri.ct One unde( the GEC contract wo_rking yvith Sergio Figueroa and the
« More than six years of FDOT drainage team. Services included design and plans production using Geopak, HY-8, and ICPR
experience involving drainage 4, Completed remediation design for multiple drainage complaints within the district. Project Cost:

and stormwater engineering $284,000
projects

* Drainage engineering
experience working on

SR 72 from I-75 to Lorraine Road, FDOT District One — Drainage design engineer. Completed
basin calculations to determine treatment volume and attenuation requirements to accommodate

multiple types of roadway the proposed roadway widening. Identified alternatives for pond sites to accommodate the additional

projects including resurfacing, roadway runoff, Calculated floodplain impacts and sized floodplain compensation ponds. Completed

widening, bridge hydraulics, cross drain calculations to ensure no adverse impacts offsite due to cross drain extensions and

and streetscape projects, as compiled all calculations to develop the final design documentation (Pond Siting Report and Location

well as planning and PD&E Hydraulic Report). Also hosted an Environmental Look Around (ELA) with local stakeholders to present

projects. Her roles include design alternatives and receive feedback. Project Cost: $1.8 million

coordinating with roadway,

landscape, environmental, Miscellaneous Drainage Emprovement Projects, City of DeBary, FL — Project manager for 18

structural, and construction standalone drainage improvement projects throughout the city. Led desktop analyses, permit research,

teams to create efficient field reviews and created flooding exhibits to identify problematic areas, and proposed cost-effective

and functioning roadside alternatives to resolve flooding concerns. Also met with city staff to review alternatives and help select

infrastructure a preferred alternative. Developed construction plans, permitted them through the water management
o Skills include Microstation district, and provided regular progress updates. Project Cost: $364,500

SS4, Geopak Drainage, ASAD,

ICPR 4, Arc GIS, AutoCad Coolidge Street Stormwater and Roadway Improvements, Eustis, FL — Drainage design. Kimley-

Horn was selected by the City to provide engineering services for Coolidge Street stormwater and
roadway improvements from Bates Avenue to Getford Road. Our team is providing the horizontal and
vertical design of 2,700 feet of two-lane, undivided urban roadway with sidewalks for Coolidge Street
within the existing right of way. This project also includes 4,550 linear feet of horizontal and vertical
design of two-lane, undivided roadway with drop curbs and sidewalks where feasible along Virginia
Avenue, Hollywood Avenue, Suanee Avenue, Dixie Avenue, Harlem Avenue, Pine Avenue, and Grant
Avenue. Reconstruction, widening, and pavement rehabilitation options that will be evaluated include
milling and resurfacing and Full Depth Reclamation (FDR). Our services include roadway design,
drainage design, environmental site assessment, permitting, lighting coordination, surveying and utility
investigation services, geotechnical services, utility coordination, and project coordination. Project Cost:
$399,594

St. Petersburg Drive Streetscape and Drainage Project (Complete Streets), Oldsmar, FL —
Drainage analyst. Kimley-Horn assisted the City with the successful application for grant funding of
the construction of St. Petersburg Drive Complete Street Improvements. Responsible for the retrofit
drainage design layout to incorporate new inlets and connect to the existing drainage system.
Completed extensive ICRP modeling to truncate the exiting regional model to create a project specific
existing conditions, revised existing conditions, and proposed conditions model. This modeling was
used to permit the project with the WMD to show no adverse impacts to the surrounding systems and

parcels. Project Cost: $336,000
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Hao Chau, PE

Title: Vice President
Project Assignment: Quality Control/Quality Assurance

RELEVANT EXPERIENCE

Daryl Garter Parkway from International Drive to Apopka Vineland Road, Orange County, FL
Project manager for Kimley-Horn team that provided design, permitting, bidding assistance, and
construction phase services for a new 2.1 mile four-lane, divided urban facility connecting International
Drive and Apopka-Vineland Road in Orange County. The project also included improving pedestrian
facilities, bike lanes, widening for turn lanes, milling, resurfacing, and overbuild along International

PROFESSIONAL CREDENTIALS

* Master of Business Drive and Apopka- Vineland Road, approximately 1 mile. The project involved obtaining approval from
Administration, University of Duke Energy to work within and crossing their transmission easement with high voltage transmission
Central Florida lines along Daryl Carter Parkway and Apopka-Vineland Road with the new road alignment and signals.

¢ Bachelor of Science, Civil This project also included completing an FDOT approved alignment study, FDOT approved Air-Space
Engineering, University of Agreement for I-4 Overpass, and a bridge designed to accommodate the I-4 Ultimate typical section.
Florida Project Cost: $33 million

e Professional Engineer in

Florida, #61640 Grand National Drive, Orlando, FL — Project manager for Kimley-Horn team retained to provide

preliminary engineering, design, and preparation of construction plans for Grand National Drive from
0Oak Ridge Road to Sand Lake Road. The project involved widening the roadway to four lanes, drainage

SPECIAL QUALIFICATIONS upgrades, access management features, and enhancing pedestrian features, multiuse trail, and other

* 25 years of roadway bicycling facilities. Our team was responsible for reviewing the historical and anticipated growth that is
and multimodal project planned for the corridor and developing 2025 and 2045 growth rates. The project also included public
management and design involvement with meetings to inform the public about the project, different alignment alternatives, and
experience build consensus on the preferred alternative. This project included a preliminary engineering phase

e Lead all aspects of design, for data collection, traffic analysis and safety improvements, final design phase, bidding phase and
plans production, permitting,  construction phase. Project Cost: $1.8 million
and construction phas for Osceola Polk Line Road (CR 532) Widening from Old Lake Wilson Road to US 17-92, Polk
numerous municipal and County, FL — Project manager for Kimley-Horn team that provided alignment study and final design
FDOT projects services for the four-lane widening of CR 532 from Old Lake Wilson Road to US 17-92 a distance of

* FDOT Certified in Advanced approximately three miles. The project included a “Part A” Alignment Study to perform design traffic
Temporary Traffic Control analysis, determine a preferred typical section, pond siting analysis and public involvement. The

“Part B” final design phase included roadway, drainage, temporary traffic controls, signalization, ITS,
structures, lighting and landscape design. This project included extensive coordination with Kissimmee
Utility Authority to minimize conflict with the their 24” transmission gas line and relocation where
needed. It also included coordination for Utility Work by Highway Contractor for Toho Water Authority
transmission potable water and sanitary lines. Widening across the railroad crossing was permitted
through CSX and the connection to US 17-92 was approved by FDOT. All drainage improvements and
stormwater ponds were permitted through SFWMD. Project Cost: $3.7 million

PD&E and Engineering & Design Services for Nova Road (CR532) Widening from US 192 to Future
Sunbridge Parkway, Osceola County, FL — Project manager for design/deputy project manager for
PD&E Study. Kimley Horn was selected to provide engineering and design services for the PD&E study
for widening Nova Road. The project limits extend from US 192 to the future Sunbridge Parkway, with

a total length of approximately 4.7 miles. Kimley-Horn will provide an alternatives evaluation for the
construction of a four-lane divided roadway with multimodal accommodations, associated drainage
improvements and storm water ponds, as well as upgrading the ITS, modification/replacement of two
bridges over the canal system, and street lighting. Kimley-Horn will perform the final design phase
based on the preferred alignment selected in the study. Project Cost: $869,717

Thompson Nursery Road Extension, Polk Gounty, FL — Deputy project manager and engineer of
record. Kimley-Horn is providing roadway and structural design services for this 6.4 mile widening

and extension project between US 17 and West Lake Ruby Drive in Winter Haven. The project is being
designed in phases, and Kimley-Horn has completed the design of Segment 1 and is finalizing an
alignment study and final design plans for the design/construction of Segments 2, 4, and 5. Services
also include structural design, signing and pavement marking, signalization design, environmental
permitting, contamination assessments, utility coordination, drainage design, railroad coordination, and

FDOT permitting. Project Cost: $6.1 million
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Barry Switzer, PE
Title: Project Engineer
Project Assignment: Drainage Design and Surface Water Modeling

RELEVANT EXPERIENCE

Thompson Nursery Road Extension, Polk Gounty, FL — Drainage engineer. Kimiey-Horn is providing
roadway and structural design services for this 6.4 mile widening and extension project between US 17
and West Lake Ruby Drive in Winter Haven. The project is being designed in phases, and Kimley-Hormn
PROFESSIONAL CREDENTIALS  has completed the design of Segment 1 and is finalizing an alignment study and final design plans for

* Bachelor of Science, Civil the design/construction of Segments 2, 4, and 5. Services also include structural design, signing and
Engineering, University of pavement marking, signalization design, environmental permitting, contamination assessments, utility
Tennessee . coordination, drainage design, railroad coordination, and FDOT permitting. Project Cost: $6.1 million

¢ Professional Engineer in
Florida, #43422 PD&E and Engineering & Design Services for Nova Road (CR532) Widening from US 192 to Future

Sunbridge Parkway, Osceola Gounty, FL — Drainage engineer. Kimley-Horn was selected to provide

SPECIAL QUALIFICATIONS engineering and design services for the PD&E study for widening Nova Road. The project limits extend

* More than 35 years of from US 192 to the future Sunbridge Parkway, with a total length of approximately 4.7 miles. Kimley-

experience in highway

: ) Horn will provide an alternatives evaluation for the construction of a four-lane divided roadway with
drainage design, stormwater

management system design, multimpdal accommodgt'ions_, associated drainage improvements and storm water ponds, as well gs
environmental permitting, and upgrading the ITS, modification/replacement of two bridges over the canal system, and street lighting.
hydraulic studies Project Cost: $869,717

¢ Has served as a senior
drainage engineer for a wide
range of transporiation-
related projects across

SR 31 Widening Improvements Progressive Design-Build, Lee County, FL — Project engineer.
The project consists of reconstructing SR 31 for Babcock Ranch Community Development District to
meet the interim build out condition identified in the SR 31 PD&E study (FPID 428917-1-22-01, and

Florida for various clients 428917-2-21-01). The facility will consist of an urban four lane section with a variable median width
including the Florida from 22 feet to 44 feet. The project limits are from south of SR 78 to 1,000 feet north of Lake Babcock
Department of Transportation Drive with an overall project length of 5.5 miles. The project will leave the existing SR 31 roadway
(FDOT) Districts One, Two, and right of way in place from SR 78 to the Charlotte County line and will remove the existing SR 31
Three, Four, and Five; Orange,  and expand the right of way north of the Charlotte County line. This project includes three multi-lane
Seminole, Lake, Osceola, roundabouts, as well as alternative intersection designs. SR-31 at CR 78 includes a signalized RCUT

and Volusia Counties; Central  intersection while SR 31 at Saw Palmetto Parkway has been designed as a partial median U tum signal.
Fé(;;d? EXp“;SSC‘)"gg Q\utt:)qtr_lty These alternative designs provide both a capacity, level of service, and safety benefits for roadway and
(CFX, formerly ), Gities pedestrian users. Lighting and signing and pavement marking improvements will be constructed with
of Orlando and Deltona; and : T f . . . L
the Floricta Department of the project. Close coordination is required along SR 31 with the bridge replacement project which is
Environmental Protection currently_underway. Dyring the completign stage, Kimley-Horn wi_ll finali;e the plans for fDOT _approval
(FDEP) and provide construction phase support in the form of shop drawing review, RFI’s, and site visits to
provide plan clarifications. The contractor will be responsible for all construction activities. Project Cost:

$5.1 Million

Lena Road from North of 44th Avenue East to SR 64, Manatee Gounty, FL — Project engineer.

The construction of the Lena Road improvements provides important connectivity to the surrounding
area through SR64 and 44th Avenue East and improves traffic safety and patterns. The Lena Road
improvements consist of an urban closed drainage two-lane roadway with a center turn lane through
the industrial area and a single lane roundabout to provide traffic calming along the corridor. Other key
features of the corridor included increased multi-modal connectivity by way of adjacent sidewalk and
multi-use paths and roadway lighting. In addition, detailed phased maintenance of traffic plan designed
to facilitate construction while maintaining existing traffic is included in the construction plan set.

Lena Road improvements are primarily within an existing roadway corridor, but and additional missing
segment connecting the northern segment of Lena Road to the 44th Avenue East roadway will provide a
key link in the Lena Road corridor from SR-64, and SR-70, east of I-75. Project Cost: $3.6 million
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PROFESSIONAL GREDENTIALS

¢ Bachelor of Science,
Environmental Engineering,
University of Florida

¢ Engineering Intern in Florida,
#1100025772

SPECIAL QUALIFICATIONS

¢ More than two years of
experience as a civil engineer
focused on drainage and
stormwater management for
primarily municipal roadway
projects

¢ Areas of expertise include
stormwater design, roadway
storm sewer systems,
stormwater management
facilities, floodplain
compensation, and permitting

¢ Extensive coordination with
two of the Florida Water
Management Districts to
obtain construction permits

¢ Software skills include
Microstation SS10,
OpenRoads, ICPR 4.0,
StormCAD, Geopak Drainage,
BMP Trains

ISWS33018.2024 North Rifle Range

Farid Ahmed, El

Title: Project Analyst
Project Assignment: Drainage Design and Surface Water Modeling

RELEVANT EXPERIENGCE

Thompson Nursery Road Extension, Winter Haven, FL. — Project analyst. Kimley-Horn is providing
roadway and structural design services for this 6.4 mile widening and extension project between US 17
and West Lake Ruby Drive in Winter Haven. The project is being designed in phases, and Kimley-Horn
has completed the design of Segment 1 and is finalizing an alignment study and final design plans for
the design/construction of Segments 2, 4, and 5. Services also include structural design, signing and
pavement marking, signalization design, environmental permitting, contamination assessments, utility
coordination, drainage design, railroad coordination, and FDOT permitting. Project Cost: $6.1 million

Miscellaneous Drainage Improvement Projects, DeBary, FL — Drainage design analyst responsible
for the drainage design, plans production, and permitting of 18 different drainage improvement
projects. Drainage design for these projects ranged from the creation of a new stormwater
management facility to the design or enhancement of exfiltration trench systems. Responsible for
communicating with St. John’s River Water Management District staff for the approval of general
permits and determination of exempt activities. Project Cost: $364,500

Benson Junction Road, DeBary, FL — Drainage design analyst responsible for the drainage design,
plans production, and stormwater management design. This roadway improvement project included
the conversion of Benson Junction Road from a rural to urban typical section. Drainage design included
inlet placement based on spread calculations, storm sewer analysis, and the creation of a new
stormwater management facility. Conducted field reviews and was responsible for project coordination
between the client and the St. John’s River Water Management District. Project Cost: $299,980

W. Highbanks Road, DeBary, FL. — Drainage design analyst responsible for the drainage design
which included roadside ditch design and stormwater management design. This drainage improvement
project included the conversion of W. Highbanks Road from an open channel system to a closed piping
system. Responsible for water quality analysis of pre and post conditions and the development of
construction plans. Drainage design included ditch design, storm sewer analysis, and the creation of a
new stormwater management facility. Project Cost: $250,620

Coolidge Street, Eustis, FL. — Drainage design analyst. This safety and roadway improvement project
included the conversion of a paved and unpaved rural section to an urban typical section with seven
additional side streets with roadway and drainage improvements. Responsibilities within the drainage
design included roadway drainage design, off site collection systems, and stormwater management
design. Additionally, water quality analysis of existing and proposed conditions had to be completed.
Drainage design included inlet placement based off spread calculations, ditch design, storm sewer
analysis, and the modification of an existing stormwater management facility. Project Cost: $399,594
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Mark Bacal, PE

Title: Associate
Project Assignment: Roadway / Multimodal Design

RELEVANT EXPERIENCE
Lake County Round Lake Road, Tavares, FL — Project manager. Kimley-Horn is providing
professional engineering services for improvements to Round Lake Road. The existing segment of
2 Round Lake Road from the Orange/Lake County line to Wolf Branch Road will consist of widening from
PROFESSIONAL CREDENTIALS  the existing two-lane rural roadway to a four-lane divided urban roadway. From Wolf Branch Road to
SR 44 a new four-lane extension will be provided. Our services include roadway, drainage, permitting,
Engineering, University of signing and marking, signalization, right-of-way acquisition, geotechnical, and public involvement. The
Central Florida project included four roundabout designs at both existing intersections and new alignment. Project

« Professional Engineer in Cost: $2.2 million
Florida, #84238

e FDOT Temporary Traffic
Control, #608432

¢ Bachelor of Science, Civil

Coolidge Street Stormwater and Roadway Improvements, Eustis, FL — Roadway design. Kimley-
Horn was selected by the City to provide engineering services for Coolidge Street stormwater and
roadway improvements from Bates Avenue to Getford Road. Our team is providing the horizontal and
vertical design of 2,700 feet of two-lane, undivided urban roadway with sidewalks for Coolidge Street
within the existing right of way. This project also includes 4,550 linear feet of horizontal and vertical
design of two-lane, undivided roadway with drop curbs and sidewalks where feasible along Virginia
Avenue, Hollywood Avenue, Suanee Avenue, Dixie Avenue, Harlem Avenue, Pine Avenue, and Grant
Avenue. Reconstruction, widening, and pavement rehabilitation options that will be evaluated include
milling and resurfacing and Full Depth Reclamation (FDR). Our services include roadway design,
drainage design, environmental site assessment, permitting, lighting coordination, surveying and utility
design. and construction investigation services, geotechnical services, utility coordination, and project coordination. Project Cost:

administration $399,594

* Proficient with software such .t Ridge Trail North Section Plans Review, Polk County, FL — Project engineer. Kimley-Horn
as OpenRoads, Civil3D, and was selected to provide a plans and constructabiity review for the North Ridge Trail extension project
MicroStation and is an expert ¢ sart of our continuing services contract with Polk County. The services under review included

in Corridor Modeling - . o ; . ]
o EDOT Certified in Advanced structures, roadway, signing and pavement markings, signalization, and drainage. Project Cost; $66,415

Maintenance of Traffic Osceola Polk Line Road (CR 532) Widening from Old Lake Wilson Road to US 17-92, Polk
County, FL — Project engineer for Kimley-Horn team that provided alignment study and final design
services for the four-lane widening of CR 532 from Old Lake Wilson Road to US 17-92 a distance of
approximately three miles. The project included a “Part A” Alignment Study to perform design traffic
analysis, determine a preferred typical section, pond siting analysis and public involvement. The
“Part B” final design phase included roadway, drainage, temporary traffic controls, signalization, ITS,
structures, lighting and landscape design. This project included extensive coordination with Kissimmee
Utility Authority to minimize conflict with the their 24” transmission gas line and relocation where
needed. It also included coordination for Utility Work by Highway Contractor for Toho Water Authority
transmission potable water and sanitary lines. Widening across the railroad crossing was permitted
through CSX and the connection to US 17-92 was approved by FDOT. All drainage improvements and
stormwater ponds were permitted through SFWMD. Project Cost: $3.7 million

SPECIAL QUALIFICATIONS

e 12 years of civil
transportation engineering
experience including the
preparation of roadway
plans, drainage analysis and
improvements, structural

SR 659 (Combee Road) PD&E Study from US 98 to Skyview Drive, FDOT District One — Project
engineer for a PD&E study to prepare design alternatives for the corridor that accommodate pedestrians
and bicycles, improve transit facilities, and optimize vehicle access. The study team will analyze and
assess the project’s impact on the social, economic, cultural, natural, and physical environment to
develop the LDCA of the project in accordance with FDOT policy, procedures, and requirements. Project

Cost: $1.03 million

Bone Valley ATV Bridge, Lakeland, FL — Project engineer. Kimley-Horn provided engineering
services for the design of a new multi-use pedestrian bridge crossing CR 630 at the Bone Valley ATV
Park. Our specific services include the preparation of design studies, environmental permits, and
construction documents. This 150+ single span Florida-I beam bridge is founded on concrete piling
and retained with MSE walls. This project is located on an abandoned mining property and required
close coordination with the County and the water management district. Project Cost: $129,000

ISWS33018.2024 North Rifle Range 26



North Rifle Range Road Drainage
& Sidewalk Improvements

PROFESSIONAL CREDENTIALS
e Master of Science, Civil

Engineering, University of
South Florida

Bachelor of Science, Civil
Engineering, University of
South Florida

Professional Engineer in
Florida, #77621

Road Safety Professional1 in
Florida, #1149

SPECIAL QUALIFICATIONS
¢ More than 16 years of

progressive experience in
transportation engineering in
the design and management
of roadway projects including
resurfacing, reconstruction,
and large-scale design build
projects

His experience ranges from a
variety of roadway activities;
including development of
roadway alignments and
profiles, typical section and
pavement design packages,
design variations and
exceptions, development of
roadway plans, signing and
pavement markings plans,
Traffic Control Plans, 3D
modeling, and computation of
construction quantities.

As part of the FDOT D5 GEC,
he was involved in managing
and delivering one of the
most successful Local Agency
Projects (LAP) program in the
state of Florida
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Luis Hieto, PE, RSP’

Title: Project Engineer
Project Assignment: Roadway / Multimodal Design

RELEVANT EXPERIENCE

Thompson Nursery Road Extension, Polk County, FL — Project engineer. Kimley-Horn is providing
roadway and structural design services for this 6.4 mile widening and extension project between US 17
and West Lake Ruby Drive in Winter Haven. The project is being designed in phases, and Kimley-Horn
has completed the design of Segment 1 and is finalizing an alignment study and final design plans for
the design/construction of Segments 2, 4, and 5. Services also include structural design, signing and
pavement marking, signalization design, environmental permitting, contamination assessments, utility
coordination, drainage design, railroad coordination, and FDOT permitting. Project Cost: $6.1 million

SR 500 (US 192) Resurfacing and Safety Improvements from the Hibiscus Road to the Brevard
County Line, FDOT District Five — Project manager/roadway lead engineer in charge of managing the
preparation and of roadway plans and signing and pavement plans. Tasks included the preparation of
plan sheets, erosion control, cross sections, temporary traffic control plans. Responsible for overseeing
the development of 3D design of the corridor, typical section package, earthwork quantities/analysis,
design exception/variations, pavement design report and coordination with the different disciplines to
ensure accuracy with subconsultants design. Conducted lane closure analysis to ensure traffic is not
affected during construction. Prepared engineer’s estimates and FDOT’s Long Range Estimates (LRE) to
accurate estimate project’s cost. The project involves resurfacing and superelevation correction aiong
6.5 miles of SR 500 (US-192) within Osceola County. Project Cost: $8.5 million

SR 46 Resurfacing from US 17/92 to Mellonville Avenue, FDOT District Five — Deputy project
manager/roadway lead engineer in charge of the preparation of roadway plans which included plan
sheets, cross sections, erosion control and temporary traffic control plans. Responsible for developing
3D design of the corridor, typical section package, earthwork quantities/ analysis, design exception/
variations, pavement design report and coordination with the different disciplines to ensure accuracy
with subconsultants design. Conducted lane closure analysis to ensure traffic is not affected during
construction. Prepared engineer’s estimates and FDOT's Long Range Estimates (LRE) to accurate
estimate project’s cost. This project consists of lane repurposing to introduce bike lanes and a shared-
use path, milling and resurfacing of the pavement, access management, median improvements,
reconstruction of pedestrian curb ramps, drainage improvements, and other safety improvements along
1.0 miles of a five-lane, urban roadway in the City of Sanford. Project Cost: $1.3 million

SR 100 from N. Paimette Street to Old Kings Road, FDOT District Five — Deputy project manager/
roadway lead engineer in charge of preparation of roadway plans which included plan sheets,

cross sections, erosion control and temporary traffic control plans. Responsible for developing 3D
design of the corridor, typical section package, earthwork quantities/analysis, design exception/
variations, pavement design report and coordination with the different disciplines to ensure accuracy
with subconsultants design. Conducted lane closure analysis to ensure traffic is not affected during
construction. Prepared engineer’s estimates and FDOT’s LRE to accurate estimate project’s cost. This
project consists of milling and resurfacing of the pavement, extensions of turn lanes, adding sidewalks,
drainage improvements, the addition of wreng-way driving detection on the 1-95 ramps, traffic signal
mast arms, intersection lighting, and other safety improvements along 4.5 miles of a six-lane, divided,

rural roadway in the Cities of Bunnell and Palm Coast. Project Cost: $15.3 million

SR 500 (US 441) Resurfacing and Safety Improvements from CR 437A/Central Avenue to north of
Bradshaw Road, FDOT District Five — Deputy project manager/roadway lead engineer in charge of
preparation of roadway plans which included plan sheets, cross sections, erosion control and temporary
traffic control plans. Responsible for developing 3D design of the corridor, typical section package,
earthwork quantities/analysis, design exception/variations, pavement design report and coordination
with the different disciplines to ensure accuracy with subconsultants design. Conducted lane closure
analysis to ensure traffic is not affected during construction. Prepared engineer’s estimates and

FDOT’s LRE to accurate estimate project’s cost. This project involves resurfacing, access management
improvements, ADA ramp improvements and other safety improvements along 1 mile of SR 500 within
Orange County. Design also included minor widening, lane reduction to introduce bike lanes and

drainage improvements. Project Cost: $3 million
27

POLK COUNTY



North Rifle Range Road Drainage
& Sidewalk Improvements

PROFESSIONAL CREDENTIALS
¢ Bachelor of Science, Givil

Engineering, Minnesota State
University Mankato

¢ Professional Engineer in

Florida, #93556, FL

¢ FDOT Maintenance of Traffic,

#613980

SPECIAL QUALIFICATIONS
¢ More than seven years of

experience, serving public
and private sector clients on
roadway and transportation
engineering

Experienced with many
aspects of engineering
consulting and design
services, including horizontal
and vertical roadway design,
signing and pavement
marking design, access
management analysis,
roundabout development
and final design, and Project
Development & Environment
(PD&E) projects
Experienced in
comprehensive traffic
operations and safety
analyses

Project experience includes
design-build efforts, cost
estimating, project scope
development, and preparing
construction drawings
Proficient with software such
as Microstation, AutoCAD,
OpenRoads, and in 3D
Corridor Modeling
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Eric Benson, PE
Title: Project Engineer
Project Assignment: Roadway / Multimodal Design

RELEVANT EXPERIENCE

Lake County Round Lake Road, Tavares, FL — Project engineer. Kimley-Horn is providing
professional engineering services for improvements to Round Lake Road. The existing segment of
Round Lake Road from the Orange/Lake County line to Wolf Branch Road will consist of widening from
the existing two lane rural roadway to a four lane divided urban roadway. From Wolf Branch Road to
SR 44 a new four lane extension will be provided. Our services include roadway, drainage, permitting,
signing and marking, signalization, right-of-way acquisition, geotechnical, and public involvement. The
project included four roundabout designs at both existing intersections and new alignment. Project
Cost: $2.2 million

Legacy Trail Extension Design, Sarasota County, FL — Project analyst. Kimley-Horn is providing
Sarasota County with trail design and related engineering and landscape architectural services for the
Legacy Trail Extension project from Culverhouse Nature Park to Payne Park, as well as the North Port
Connector trail from the east end of pavement on Forbes Trait to Warm Mineral Springs park. For these
two segments, Kimley-Horn is providing trail design and related civil engineering, structural/bridge
engineering, bridge inspection, planning/ landscape architecture, environmental assessment/permitting,
stormwater management, utilities infrastructure, communication system, and community engagement
services. Project Cost: $31.5 million

Ward Trail Feasibility Study, Windermere, FL. — Project engineer. As part of our continuing
professional services contract, Kimley-Horn performed this muiti-discipline analysis to evaluate the
feasibility and create conceptual design plans for a multi-use trail, linear retention/water quality area,
and linear park. The project included stakeholder and public outreach, environmenta! evaluations,
drainage analysis, roadway design elements, lighting, landscape architecture, and structural analysis
for the canal bridge. The portion of the trail spanning the canal is currently under design, including

a multi-modal bridge and connections for golf carts to the adjacent roadway network. Project Cost:
$49,970

Wickham Road and Suntree Boulevard Intersection Improvements, Brevard County, FL — Project
engineer. As part of a continuing services contract with Brevard County, Kimley-Horn was selected

to provide professional engineering services for intersection improvements of Wickham Road and
Suntree Boulevard. Qur services include the preparation of construction plans for 1,800 linear feet of
widening along Suntree Boulevard from Wickham Road. In addition, Suntree Boulevard will be designed
as a four-lane curb and gutter facility, the existing dual left turn lanes on SB Wickham Road will be
extended north by 370 linear feet, and the existing roadway will be milled and resurfaced. Pedestrian
accommodations will be maintained throughout the entire project. Project Cost: $258,177

Space Goast Trail PD&E Study and Final Design, FDOT Distriet Five — Project analyst. Kimley-
Horn led a PD&E study for three segments of Space Coast Trail. Our team evaluated shared-use trails,
regional trail connections, and buffered bike lanes for crossing the Haulover Canal. The preliminary
assessment involved data collection and conceptual design alternatives incorporating Complete
Streets into the selected areas. Environmental services included habitat mapping, Florida scrub-

jay surveys, gopher tortoise surveys, and writing and submittal of a NEPA documentation (Natural
Resource Evaluation and Contamination Screening Evaluation Report). Public meetings helped gauge
the community’s input regarding the project. After completing the PD&E study for this 30-mile-long
proposed 8- to 12-ft-wide bike/ped trail, Kimley-Horn was selected to design and prepare construction
plans for the first 11-mile-long section. Design services include pavement design (concrete pavement
for railroad crossing), structural design (box culvert and overhead cantilever signage), signing and
pavement marking, milling and resurfacing, ADA accommodations, drainage design, intersection
design, utility coordination, and environmental permitting. This project is part of a connected coast-
to-coast bike/ped trail system extending across Florida from the Gulf of Mexico to Canaveral National
Seashore. Project Cost: $2.5M
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Bachelor of Science, Civil
Engineering, University of
Florida

Professional Engineer in
Florida, #97384

SPECIAL QUALIFICATIONS

Five years of experience

in roadway design and
preparation of construction
plans

Serves as lead corridor
modeling designer on a
variety of roadway projects
Involvement in all aspects
of plans production for
numerous FDOT and
municipal projects
Knowledge of vertical and

horizontal design based upon

FDOT, MUTCD, and AASHTO
standards

Proficient in OpenRoads,
MicroStation, corridor
modeling, Geopak, and
AutoTurn

ISWS33018.2024 North Rifle Range

WAHNETA
PROJECT

Brian Mayer, PE
Title: Roadway Engineer
Project Assignment: Roadway / Multimodal Design

RELEVANT EXPERIENCE

Thompson Nursery Road Extension, Polk County, FL. — Project engineer. Kimley-Homn is providing
roadway and structural design services for this 6.4 mile widening and extension project between US 17
and West Lake Ruby Drive in Winter Haven. The project is being designed in phases, and Kimley-Horn
has completed the design of Segment 1 and is finalizing an alignment study and final design plans for
the design/construction of Segments 2, 4, and 5. Services also include structural design, signing and
pavement marking, signalization design, environmental permitting, contamination assessments, utility
coordination, drainage design, railroad coordination, and FDOT permitting. Project Cost: $6.1 million

Coolidge Street Stormwater and Roadway Improvements, Eustis, FL — Project engineer. Kimley-
Horn was selected by the City to provide engineering services for Coolidge Street stormwater and
roadway improvements from Bates Avenue to Getford Road. Our team is providing the horizontal and
vertical design of 2,700 feet of two-lane, undivided urban roadway with sidewalks for Coolidge Street
within the existing right of way. This project also includes 4,550 linear feet of horizontal and vertical
design of two-lane, undivided roadway with drop curbs and sidewalks where feasible along Virginia
Avenue, Hollywood Avenue, Suanee Avenue, Dixie Avenue, Harlem Avenue, Pine Avenue, and Grant
Avenue. Reconstruction, widening, and pavement rehabilitation options that will be evaluated include
milling and resurfacing and Full Depth Reclamation (FDR). Our services include roadway design,
drainage design, environmental site assessment, permitting, lighting coordination, surveying and utility
investigation services, geotechnical services, utility coordination, and project coordination. Project Cost:
$399,594

Grand National Drive, Orlando, FL — Project engineer. Kimley-Horn was retained to provide
preliminary engineering, design, and preparation of construction plans for Grand National Drive from
Oak Ridge Road to Sand Lake Road. The project involved widening the roadway to four lanes, drainage
upgrades, access management features, enhancing pedestrian features, multiuse trails, other bicycling
facilities, landscape architecture, QUC water main improvements, and City of Orlando wastewater main
improvements. Additionally, modifications to the intersection of International Drive and Grand National
Drive included a review of the existing mast arms structural capacity due to the additional signal head
loading as well as maintaining the connection to the existing fiber optic network that is being impacted
by the improvements. Project Cost: $1.8 million

Daryl Garter Parkway from Palm Parkway to Apopka Vineland Road, Orange County, FL — Project
engineer for Kimley-Horn team that provided design, permitting, bidding assistance, and construction
phase services for a new 1.2 mile four-lane, divided urban facility connecting Palm Parkway and
Apopka-Vineland Road in Orange County. The project also included improving pedestrian facilities, bike
lanes, widening for turn lanes, milling, resurfacing, and overbuild along Palm Parkway and Apopka-
Vineland Road, approximately 0.5 miles. Project Cost: $33.2 million

CFX Design Consultant Services for CR 532 Widening from Old Lake Wilson Road to US 17/92,
Orfando, FL — Project analyst. This project consists of a project development study followed by
development of a design plans for construction of CR 532 (Osceola Polk Line Road) from Lake Wilson
Road to US 17 (S. Orange Blossom Trail). The total project length is approximately 2.9 miles and
extends from the existing four-lane section on the east side of the Lake Wilson Road intersection across
the RR crossing west of US 17, whereupon the roadway will transition back to a two-lane section.

The project includes construction of a four-lane divided roadway with multimodal accommodations

as determined in the project development study, associated drainage improvements and storm water
ponds, upgrading the Intelligent Transportation System, improving a CSX RR crossing, street lighting,
and landscaping considerations. Project Cost: $3.7 million
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PROFESSIONAL CREDENTIALS

o Master of Science, Zoology,
University of Oklahoma

e Bachelor of Arts, Zoology,
Ohio Wesleyan University

¢ Certified Ecologist, Ecological
Society of America (ESA)

¢ Gopher Tortise Authorized
Agent, the Florida Fish
and Wildlife Conservation

Commission (FWC), #GTA-18-

00041B

e Approved Florida Manatee
Observer, FWC

¢ Stormwater Management
Ingpector, the Florida
Department of Environmental
Protection (FDEP)

SPECIAL QUALIFICATIONS

¢ More than 20 years of
experience in managing
and conducting biclogical
assessments, GIS,
photointerpretation, and
related studies

¢ Experienced in environmental
assessments, mitigation
plans, project management,
wetland and protected
species surveys, NEPA
documentation and
permitting

e Direct experience conducting
protected species surveys for
the Florida panther, crested
caracara and nests, Florida
scrub-jay, Big Cypress fox
squirrel, gopher torioise,
red-cockaded woodpecker,
wood stork, Florida bonneted
bat, sand skink, West
Indian manatee, bald eagle,
Florida sandhill crane nests,
protected wetland dependent

and shore birds, southeastern

American kestrel, and
burrowing owls.
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Sarah Johnson, GE
Title: Associate
Project Assignment: Environmental / Permitting

RELEVANT EXPERIENCE

Poinciana Parkway Extension/I-4 Connector, Central Florida Expressway Authority, Orange,
Osceola, and Polk Counties, FL — Environmental scientist for the Kimley-Horn team designing the
extension of Apollo Beach Boulevard from US 41 to Paseo al Mar Boulevard that will result in a four-lane
facility including the bridge over | 75 to the eastern limits of the conservation easement or approach
tie-down. Environmental tasks include SWFWMD and USACE permitting, wetland delineation, preparing
mitigation plans, conservation easement modification and coordination with multiple agencies.
Extending Apolle Beach from US 41 to US 301 will serve as an alternative east/west connection
ultimately reducing traffic demands on Big Bend Road. This work effort includes alignment and traffic
studies; surveying; geotechnical exploration, testing, and analysis; preparing engineering reports with
right-of-way maps and environmental documentation incorporating roadway, stormwater detention,
and wetland mitigation requirements; permitting requirements; and determination of right-of-way
requirements. Project Cost: $2 million

Thompson Nursery Road Extension, Pelk County, FL — Environmental scientist. Kimley-Horn is
providing roadway and structural design services for this 6.4 mile widening and extension project
between US 17 and West Lake Ruby Drive in Winter Haven. The project is being designed in phases,
and Kimley-Horn has completed the design of Segment 1 and is finalizing an alignment study and
final design plans for the design/construction of Segments 2, 4, and 5. Services also include structural
design, signing and pavement marking, signalization design, environmental permitting, contamination
assessments, utility coordination, drainage design, railroad coordination, and FDOT permitting. Project
Cost: $6.1 million

PD&E and Engineering & Design Services for Nova Road (CR532) Widening from US 192 to Future
Sunbridge Parkway, Osceola County, FL — Environmental scientist. Kimley-Horn was selected to
provide engineering and design services for the PD&E study for widening Nova Road. The project limits
extend from US 192 to the future Sunbridge Parkway, with a total length of approximately 4.7 miles.
Kimley-Horn will provide an alternatives evaluation for the construction of a four-lane divided roadway
with multimodal accommodations, associated drainage improvements and storm water ponds, as

well as upgrading the ITS, medification/replacement of two bridges over the canal system, and street
lighting. Project Cost: $869,717

Apolio Beach Boulevard Extension/i-75 Flyover, Hillshorough Gounty, FL — Environmental
scientist. Kimley-Horn was retained by Hilishorough County to provide professional engineering
services for the extension design of Apollo Beach Boulevard from US 41 to Paseo al Mar Boulevard.
This extension will result in a four-lane facility including the bridge over I-75 to the eastern limits of the
conservation easement. Our tasks include permitting, wetland delineation, preparing mitigation plans,
and coordinating and modifying conservation easement with multiple agencies. Extending Apollo Beach
from US 41 to US 301 will serve as an alternative east/west connection which will ultimately reduce
traffic demands on Big Bend Road. This wark effort includes alignment and traffic studies; surveying;
geotechnical exploration, testing, and analysis; preparation of engineering reports with right-of-way
maps and environmental documentation incorporating roadway, stormwater detention, and wetland
mitigation requirements; permitting requirements; and determination of right-of-way requirements.
Permitting agencies include the Southwest Florida Water Management District (SWFWMD) and the U.S.
Army Corps of Engineers (USACE). Project Cost: $2.4 million
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PROFESSIONAL CREDENTIALS

¢ Bachelor of Science,
Environmental Science,
Florida State University

o Certified Natural
Resources Professional,
#16123027360230302

¢ (Certificate, HAZWOPER,
Safety Unlimited

SPECIAL QUALIFICATIONS

e FEight years of experience
working in environmental
regulatory compliance

¢ As a wildlife biologist, he
conducted numerous wildlife
surveys, habitat analyses,
threatened and endangered
species evaluations

o Served as the environmental
monitor for muitiple projects

» Experienced in preparing
Biological Evaluations
(BEs), Preliminary Initial
Site Assessments (PISAs),
Phase | (Environmental Site
Assessments (ESAs), Section
404 Preliminary Jurisdictional
Delineations (PJDs), and
Nationwide Permit (NWP)
Applications

¢ National Environmental
Policy Act (NEPA) experience
includes Categorical
Exclusions (CES)

¢ (Geographic information
systems (GIS) experience with
data collection, geographic
analysis, information
conversion, and cartographic
display

* Proficient in the use of
Environmental Systems
Research Institute (ESRI) GIS
applications and extensions

I1SWS33018.2024 North Rifle Range

Jeff Hemphill, CNRP

Title: Environmental Scientist
Project Assignment: Environmental / Permitting

RELEVANT EXPERIENGE

PD&E and Engineering & Design Services for Nova Road (CR532) Widening from US 192 to Future
Sunbridge Parkway, Osceola County, FL — Environmental scientist Kimley-Horn was selected to
provide engineering and design services for the PD&E study for widening Nova Road. The project limits
extend from US 192 to the future Sunbridge Parkway, with a total length of approximately 4.7 miles.
Kimley-Horn will provide an alternatives evaluation for the construction of a four-lane divided roadway
with multimodal accommodations, associated drainage improvements and storm water ponds, as

well as upgrading the ITS, modification/replacement of two bridges over the canal system, and street
lighting. Project Cost: $869,717

Grand National Drive, Orlando, FL — Environmental scientist. Kimley-Horn was retained to provide
preliminary engineering, design, and preparation of construction plans for Grand National Drive from
0Oak Ridge Road to Sand Lake Road. The project involved widening the roadway to four lanes, drainage
upgrades, access management features, enhancing pedestrian features, multiuse trails, other bicycling
facilities, landscape architecture, OUC water main improvements, and City of Orlando wastewater main
improvements. Additionally, modifications to the intersection of International Drive and Grand National
Drive included a review of the existing mast arms structural capacity due to the additional signal head
loading as well as maintaining the connection to the existing fiber optic network that is being impacted
by the improvements. Project Cost: $1.8 million

Thompson Nursery Road Extension, Polk County, FL — Environmental scientist. Kimley-Horn is
providing roadway and structural design services for this 6.4 mile widening and extension project
between US 17 and West Lake Ruby Drive in Winter Haven. The project is being designed in phases,
and Kimley-Horn has completed the design of Segment 1 and is finalizing an alignment study and
final design plans for the design/construction of Segments 2, 4, and 5. Services also include structural
design, signing and pavement marking, signalization design, environmental permitting, contamination
assessments, utility coordination, drainage design, railroad coordination, and FDOT permitting. Project
Cost: $6.1 million

Ridgewood Lakes, Phase 1, Polk County, FL — Environmental scientist. Kimley-Horn is providing
professional engineering services for this 350-unit multifamily apartment complex, located on 24.79
acres the northern side of Ernie Caldwell Boulevard in Polk County. Our services include permitting
with the SWFWMD Environmental Resource Permit (ERP), environmental site assessment, site
reconnaissance, boundary and topographic survey, wetland delineation survey, tree survey, and traffic
impact analysis (TIA). Project Cost: $730,560

Central Polk Parkway from US 17 to SR 60, Florida’s Turnpike Enterprise (FTE), Polk Gounty, FL
Environmental scientist. Kimley-Horn is providing roadway design services and NexGEN plans for the
design of a new four-lane divided limited access toll facility, including an interchange at US 17 (SR 35)
and a new at-grade intersection at state road 60. This is a pilot project for FTE with the objective of
delivering a fully integrated three-dimensional electronic model of the new road. A two-dimensional
NexGEN large format plan will be produced to convey the design intent with internal and external
stakeholders of information that does not lend itself to the three dimensional model. Environmental
tasks included crested caracara survey, sand skink survey, Florida bonneted bat survey, coordination
with USFWS and environmental documentation for the permit application submittal. Project Cost:
$450,000
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PROFESSIONAL CREDENTIALS

Master of Science, Marine
and Environmental Biology,
Nicholls State University
Bachelor of Science, Wildlife
Ecology and Conservation,
University of Florida

Gopher Tortoise Agent in
Florida, GTA-22-00003
Professional Wetland Scientist
in Florida, #3486

SPECIAL QUALIFICATIONS

Experience working with
municipal, state, and federal
agencies such as the U.S.
Army Corps of Engineers and
Water Management Districts
Has more than 12 years

of experience conducting
wetland delineations,

Florida scrub-jay surveys,
gopher tortoise surveys and
relocations, sand and blue-
tailed mole skink overboard
surveys, Johnson'’s seagrass
surveys, crested caracara
surveys, wood stork, Florida
sandhill crane, Florida
burrowing owl, and protected
wading birds surveys
Experience with

NEPA documentation
(Environmental Assessments,
Categorical Exclusions,
Natural Resource Evaluations,
Sociocultural Effects Report,
Contamination Screening
Evaluation Reports, Section
4(f) Determination of
Applicability)

Experience with
environmental permitting for
a vast array of projects
Advanced SCUBA diver with
over 100 logged dives and
certifications in Cavern Diver,
Nitrox, and AAUS pending
certification
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POLK COUNTY

Tori Bacheler, PWS

Title: Associate
Project Assignment: Environmental / Permitting

RELEVANT EXPERIENCE

Fort Hamer Road and Bridge PD&E Study and Final Design, Manatee County, FL — Environmental
scientist. Kimley-Horn was the prime consultant for the PD&E study and final design for widening

of the existing two-lane Fort Hamer Road to four lanes from Upper Manatee River Road to US 301,
approximately four miles, within unincorporated Manatee Gounty. The scope of services included an
evaluation of the traffic needs, intersection control evaluations, pond siting, bridge analysis, bridge
hydraulics, contamination screening, natural resource evaluation, cultural resource assessment, and
public involvement to FDOT standards. The PD&E study was conducted to FDOT standards to maintain
federal funding eligibility for future phases. The bridge (Bridge #134123) included within the project
limits, carrying Fort Hamer Road across the Manatee River, is also proposed to be widened to four
lanes. The goal of this project is to address the capacity and transportation demand of the corridor
while enhancing safety conditions and better accommodating multimodal activity within the area. The
PD&E study began in 2023 and the final design is anticipated to be complete in 2026. Project Cost:
$800,000

CFX Design Consultant Services for CR 532 Widening from 0ld Lake Wilson Road to US 17/92,
Ortando, FL — Environmental scientist. This project consists of a project development study followed
by development of a design plans for construction of CR 532 (Osceola Polk Line Road) from Lake
Wilson Road to US 17 (S. Orange Blossom Trail). The total project length is approximately 2.9 miles and
extends from the existing four-lane section on the east side of the Lake Wilson Road intersection across
the RR crossing west of US 17, whereupon the roadway will transition back to a two-lane section.

The project includes construction of a four-lane divided roadway with multimodal accommodations

as determined in the project development study, associated drainage improvements and storm water
ponds, upgrading the Intelligent Transportation System, improving a CSX RR crossing, street lighting,
and landscaping considerations. Project Cost: $3.7 million

Poinciana Parkway Extension/I-4 Gonnector, Central Florida Expressway Authority, Orange,
Osceola, and Polk Counties, FL. — Environmental scientist responsible for writing detailed Feasibility
Report, which included impact analysis and a proposed mitigation plan. Kimiey-Horn conducted

a Concept, Feasibility and Mobility Study for this planned expressway which widens the existing
Poinciana Parkway and extends it to |-4. Existing environmental and physical constraints were
identified, which included mitigation banks, cemeteries and extensive utilities. Alternative alignments
were developed to minimize impacts and these alternatives are currently being evaluated. Due to
development, a cemetery and utility constraints, a critical factor for determining feasibility of the
expressway is its interchange connection to |-4; therefore, interchange concepts were developed to
determine the feasibility of tying into |-4 at two different locations. Extensive stakeholder meetings and
coordination occurred with property owners, utilities, developers, local governments, FDOT and Florida’s
Turnpike. Analyzed information using GIS, microstation, AutoCAD, Microsoft products to compare
alternatives for right-of-way impacts. Utilized GIS to create graphics to be used in presentations. Each
of these tasks included creating and modifying GIS graphics, shapefiles, and geodatabases and running
geoprocessing tools to analyze the information. Gathered information from external databases to be
analyzed internally and then displayed on the boards. The final deliverable was a geodatabase, table of
right-of-way impacts, and GIS graphics. Project Cost: $2 million
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PROFESSIONAL CREDENTIALS

e Bachelor of Science, Civil
Engineering, University of
Florida

¢ Professional Engineer in
Florida, #87920

e FDOT Temporary Traffic
Control, #608440

¢ Society of Women Engineers
(SWE)

SPECGIAL QUALIFICATIONS

¢ More than 10 years of
experience in transportation
engineering

e Experience in transportation
planning providing regional
trip distribution analysis,
multimodal transportation
planning, GIS support,
corridor studies, and traffic
impact studies

¢ Traffic operations and design
experience including signal
design, signing and pavement
marking layouts, signal
warrant analyses, and lighting
design

¢ Technical experience in
analysis and design software
includes MicroStation,
AutoCAD, CUBE, GIS, Synchro,
SIDRA, and AGI32
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Tiffany Parker, PE

Title: Project Engineer
Project Assignment: Utility Coordination

RELEVANT EXPERIENCE

Wahneta Street (Rifle Range Road) Lighting Improvement Project, Polk Gounty, FL — Engineer
of record. Kimley-Horn provided analysis and construction documents for 2.2 miles of roadway along
Rifle Range Road. This project was fast paced, with S&S only six months after NTP. The primary
purpose of this project is to enhance safety, mobility and access on this corridor for alf road users
considering context-sensitive design which involves opportunities and limitations. A secondary purpose
for undertaking this project is fo renew the aesthetic and stimulate economic growth in the Wahneta
neighborhood. This project was LAP funded requiring coordination with the FDOT as well as design
approval. Contaminated sites were found during design and additional coordination was needed to
ensure a safe and acceptable design. In addition to the County and the FDOT coordination among
numerous utilities, existing and proposed for construction was required. Project Cost: $110,000

Thompson Nursery Road Extension, Polk County, FL — Project engineer. Kimley- Horn is providing
roadway and structural design services for this 6.4 mile widening and extension project between US 17
and West Lake Ruby Drive in Winter Haven. The project is being designed in phases, and Kimley-Horn
has completed the design of Segment 1 and is finalizing an alignment study and final design plans for
the design/construction of Segments 2, 4, and 5. Services also include structural design, signing and
pavement marking, signalization design, environmental permitting, contamination assessments, utility
coordination, drainage design, railroad coordination, and FDOT permitting. Project Cost: $6.1 million

West Dearborn Street and South McCall Road Improvements, Sarasota Gounty, FL. — Lighting
design engineer. Responsibilities included analysis and design of proposed light pole locations, utility
coordination, and lighting plans preparation. This project consists of the reconstruction of the downtown
Englewood corridor along West Dearborn Street from Indiana Avenue to Old Englewood Road. The
project included corridor lighting design plans for both West Dearborn Street and South McCall Road

to enhance safety and serve the multi-use nature of the area. In addition, landscape, hardscape, and
wayfinding signing were included as part of the project. A gateway feature which spans the roadway
was custom designed and included to establish the sense of place when users arrive along the corridor.
Project Cost: $1.2 million

Grand National Drive, Orlando, FL — Project engineer. Kimley-Horn was retained to provide
preliminary engineering, design, and preparation of construction plans for Grand National Drive from
Oak Ridge Road to Sand Lake Road. The project involved widening the roadway to four lanes, drainage
upgrades, access management features, enhancing pedestrian features, multiuse trails, other bicycling
facilities, landscape architecture, OUC water main improvements, and City of Orlando wastewater main
improvements. Additionally, modifications to the intersection of International Drive and Grand National
Drive included a review of the existing mast arms structural capacity due to the additional signal head
loading as well as maintaining the connection to the existing fiber optic network that is being impacted
by the improvements. Project Cost: $1.8 million

Lighting Design Analysis and Signal Design for the Intersection of Big Bend Road and Powell
Road, Hillsborough County, FL — Lighting and signal design engineer. Provided lighting design
analyses for luminaire placement, signal design, signing and pavement marking design, interconnect
design, plans preparation, and coordinated with utility providers during the plans development stage.
Project Cost: $31,750
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PROFESSIONAL CREDENTIALS

e Masters, Business
Administration, University of
Phoenix/Nellis AFB

e Bachelors of Science, Social
Work, Florida State University

¢ Associate of Arts, Business
Administration, Pensacola
State College

SPECIAL QUALIFIGATIONS

¢ More than 43 years of
roadway design and
maintenance of traffic
experience in Florida, North

Carolina, South Carolina, New

York, New Jersey, and Puerto
Rico

¢ Served as engineer of record
and project manager for
dozens of transportation
improvements ranging from
resurfacing, restoration, and
rehabilitation (RRR) projects
to large-scale interstate
design and interchange
replacements

e Experience also includes
QC reviews for stormwater/
drainage and safety projects,
as well as field work

¢ Worked extensively in FDOT
Districts One, Two, Five, and
Seven

e (Certified in advanced traffic
control, specifications,
and long-range estimate
preparation with FDOT
stormwater/drainage and
safety projects
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Laura Wittenbauer

Title: Planner
Project Assignment: Grants

RELEVANT EXPERIENGE

Ocoee-Apopka Road Safety Widening Project, Apopka, FL — Project manager. Gcoee-Apopka Road,
an urban major collector serving local, regional, and national trips, is one of two main roads providing
access to Downtown Apopka from the Cities of Ocoee and Winter Garden and unincorporated Orange
County. The grant will fund construction activities related to widening the corridor to four-lanes with

a divided roadway, landscaping, the addition of sidewalks, and the inclusion of a multi-use trail along
the corridor aligning with Apopka’s Trails Master Plan. The project will provide connections to three
current trails in Apopka, while tying into the vast trail network spanning across Orange, Osceola, Lake,
Seminole, and Brevard counties. Project Cost: $38,000

Miscellaneous Grant Services, Boynion Beach, FL — Project planner. Prepared a Rebuild Florida
Community Development Block Grant — Mitigation (CDBG-MIT) General Infrastructure Grant application
on behalf of the City of Boynton Beach for infrastructure improvements to the San Castle neighborhood.
The funds will be used for critical upgrades to an underserved population by improving road, utility,
and stormwater components. It will raise the quality of life for the residents by providing a reliable
source of drinking water, the ability to move freely in and out of the neighborhood, and knowing that
stormwater will properly drain following a major rain event. The project was selected as one of 17 of
246 applications and the City was awarded the full funding of $16,500,000. Project Cost: $249,014

Heart of Boynton Utility Retrofit FEMA BRIC Grant Project, Boynton Beach, FL — Grant specialist.
Prepared a FEMA Building Resilient Communities and Infrastructure General Infrastructure (BRIC) Grant
application on behalf of the City of Boynton Beach for infrastructure improvements to the Heart of
Boynton neighborhood. The funds will be used for critical upgrades to an underserved population by
improving water, wastewater, and stormwater components with roadway improvements in the areas
disturbed by the mitigation activities. Kimley-Horn counseled the client, prepared the draft application,
coordinated with other City consultants, and responded to the requests for additional information from
the State of Florida Division of Emergency Management (FDEM). The City requested $29,399,534 in
Federal funding and will provide a local match of $12,599,801 (30%) of the total $41,999,335 project
cost. Award announcements for this grant cycle are anticipated in the summer of 2023. Project Cost:
$249,014

High Ridge TOD RAISE Grant, Boynton Beach, FL — Grant specialist. Kimley-Horn provided grant
writing services for a Rebuilding American Infrastructure with Sustainability and Equity (RAISE) grant
to conduct extensive feasibility studies for a Transit Oriented Development (TOD) for the High Ridge
neighborhood. TODs are designed to connect people, traffic, and other activities around a transit
station or transit hub. The High Ridge area of Boynton Beach is nestled around I-95 and Gateway
Boulevard. The specific boundary of what the High Ridge TOD should include will be identified through
the completion of multiple land use, transportation, and economic development studies and analyses.
Project Cost; $34,715

The Steckyards/Panther Island Gonnectivity Project, Fort Worth, TX — Grant writer. Provided
grant writing services for a Federal Railroad Administration Rail Crossing Elimination Program.

The Project addresses grade separation by means of a bridge overpass to the railways below. The
bridge connection will provide access to and from the 98-acre destination of the historic Fort Worth
Stockyards. The bridge, additional readway (including pedestrian and bicycle access), and signalization
will provide equitable access, increased safety, increased access to jobs, and decreased traffic west of
the Stockyard location; all while addressing the mobility of people and goods. The Project is eligible as
it will enhance multimodal connections. Project Cost: $33,000
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Mark Grande, PE

Title: Project Engineer
Project Assignment: Construction Engineering Services

RELEVANT EXPERIENCE

Engineering Services for Grand National Drive and Greenbriar Parkway Widening, Orlando,

FL — Project engineer. Kimley-Horn was retained to provide preliminary engineering, design, and
preparation of construction plans for Grand National Drive from Oak Ridge Road to Sand Lake Road. The
PROFESSIONAL CREDENTIALS  Project involved widening the roadway to four lanes, drainage upgrades, access management features,

« Bachelor of Science, Civil enhancing pedestrian features, multiuse trails, other bicycling facilities, landscape architecture,
Engineering, Florida State OUC water main improvements, and City of Orlando wastewater main improvements. Additionally,
University maodifications to the intersection of International Drive and Grand National Drive included a review of the

* Professional Engineer in existing mastarms structural capacity due to the additional signal head loading as well as maintaining
Florida, #87476 the connection to the existing fiber optic network that is being impacted by the improvements. Project

* OSHA 10 Hour Certification Cost: $1.89M

SPECIAL QUALIFICATIONS 0-Town West, _Orlando, FL — Project engineer. ijley-Horn is providing professiona_ll er’lgi.neerin.g,

landscape architecture, and master planning services to develop 70 acres. At the project’s inception,
Kimley-Horn provided master site planning for the entire development. This multi-use project
currently includes planning and design for 250,000 square feet of commercial retail and restaurant
space, 894 multifamily units, 318,000 square feet of office space slated for the Marriott Vacations
World Headquarters, and a future 165- room boutique hotel. Permitting is being obtained through
Orange County, the Florida Department of Environmental Protection (FDEP), the South Florida Water
Management District (SFWMD), the Florida Department of Transportation (FDOT), and the Reedy Creek
Improvement District (RCID) Drainage Review. Project Cost: $471,395

¢ More than 10 years of
experience in design,
permitting, construction
administration, and
inspection

¢ Conducts various on-site and
field related operations during
construction

* Evaluates construction Replacement of Two Miles of 42-inch PCCP Force Main for Universal Studios (aka 42-inch

progress for conformance Force Main Relocation), Orange County, FL — Construction administrator. This project included the
with plans/specifications, relocation of 7,200 linear feet (LF) of 42-inch PCCP force main and 2,800 LF of 36-inch ductile iron
documenting with photos pipe (DIP) force main. Replacement used 8,000 LF of 42-inch PVG force main and 2,800 LF of 54-
and reporting the activities inch PVC force main. The majority of the force main was installed via open cut and included one canal
and observations of each crossing. The force main connects on site at Orange County Utilities’ South Water Reclamation Facility.
investigation Project Cost: $510,163

Daytona Beach International Airport (DAB) South Parcels, Daytona, FL — Project engineer. Kimley-
horn was selected by Volusia County to provide services required to plan for the future development

of south parcels at Daytona beach international airport. The purpose of these services was to identify
environmental and drainage/floodplain constraints and to complete the necessary engineering to obtain
a conceptual permit through the St. Johns River Water Management District (SJRWMD). The project
included a stormwater master plan for the entirety of the south parcels, development of a stormwater
model in ICPR v4, including modeling of off-site basin flows into the site, preparation of the permit
package for a conceptual approval permit through SURWMD, and mapping to accurately show what the
future base flood elevations (BFES) for the south parcels would be under the proposed development
plan. The tasks involved in this effort included the development of hydraulic analysis for FEMA

CLOMR permitting, coordination with FEMA and Volusia county for historic documentation research,
development of a FEMA CLOMR permit package, establish BFES, and permitting of the conceptual
approval permit through SIRWMD, and development of conceptual stormwater and mass grading
plans. Project Cost: $183,970

GOAA Empioyee Parking Facility, Greater Orlando Aviation Authority, Orlando, FL. — Project
engineer. Kimiey-Horn provided civil engineering services for the new 15-acre employee parking facility
that will provide ground transportation and parking facilities to serve the new South Terminal Complex.
The facility will inciude a new 5,000-square-foot covered bus canopy, guard booth, concrete bus road,
site lighting, water distribution main and reclaim water main relocation, new lift station, site security,
and associated infrastructure. Project Cost: $67,000
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PROFESSIONAL GREDENTIALS

¢ Bachelor of Science, Civil
Engineering Technology,
Roger Williams University

e Professional Engineer in
Florida, #52479

o Traffic Control Plan Design,
FDOT

¢ |RE New User Training, FDOT

¢ Specifications Package
Preparation for Consultants
Training, FDOT

SPECIAL QUALIFICATIONS

¢ More than 43 years of
roadway design and
maintenance of traffic
experience in Florida, North
Carolina, South Carolina, New
York, New Jersey, and Puerto
Rico

e Served as engineer of record
and project manager for
dozens of transportation
improvements ranging from
resurfacing, restoration, and
rehabilitation (RRR) projects
to large-scale interstate
design and interchange
replacements

e Experience also includes
QC reviews for stormwater/
drainage and safety projects,
as well as field work

¢ Worked extensively in FDOT
Districts One, Two, Five, and
Seven

o Certified in advanced traffic
control, specifications,
and long-range estimate
preparation with FDOT
stormwater/drainage and
safety projects

ISWS33018.2024 North Rifle Range

Robert Joel, PE

Title: Project Engineer
Project Assignment: Construction Engineering Services

RELEVANT EXPERIENCE

Engineering Services for Miscellaneous Transportation ltemized Projects, Alachua Gounty,

FL — Quality control manager. Kimley-Horn was retained to provide new roadway design and/or
studies for roadway projects, preparation of engineering documents, and design procedures, repair,
resurfacing, and rehabilitation projects, construction engineering inspection services (CEI), site design
for County facilities as well as associated activities. Such activities may include new roadway design
for arterial and collector roads, signalization, intersection improvements, the design of open and closed
drainage systems, utility design, utility relocation plans, maintenance of traffic plans, bridge design,
structural design, railroad crossings, FDOT permits, stormwater permits, environmental permits, traffic
engineering applications, minor traffic operations improvements, and other appurtenances. Project
Cost: $197,102

Collins Street Complete Street Improvements, Plant City, FL — Quality control manager. Kimiey-
Horn was retained by the City of Plant City to provide engineering design services for the Collins Street
Complete Street Improvements Project. It was the City’s goal to convert the existing urban four-lane
corridor into a pedestrian and bicycle accessible corridor with streetscape enhancements to form a
walkable community street as part of the midtown redevelopment plan. The design improvements will
reconfigure the four-lane corridor to provide for two lanes with buffered bicycle lanes with on-street
parking and implement streetscape elements including landscaped pedestrian zones, decorative
street lighting, and traffic signal upgrades. The streetscape improvements include relocating all above
ground overhead utility lines to underground service. Design services included roadway and drainage,
hardscape, landscape and irrigation plans, traffic signalization, street and sidewalk lighting plans.
Project Cost: $274,977

Modern Roundabout Improvement Design/PD&E for US 41 and Gulfstream, FDOT District

One, Sarasota, FL — Quality control manager. Kimley-Horn performed engineering services for the
state’s first State-Wide Acceleration and Transformation (SWAT) project for the multilane roundabout.
Designated as a SWAT project, the PD&E and design efforts overlap to reduce schedule and streamline
efficiency. This project included full reconstruction of the intersection to a roundabout configuration,
pedestrian signals, lighting, landscape, ADA, and drainage improvements. This is the first partial 3 lane
roundabout in the state and due to its complexity, an emphasis has been placed on public involvement
for this project. Design improvements for this constrained urban intersection addressed multimodal
transportation, pedestrian connectivity/safety enhancements, and balanced roundabout performance
criteria such as fastest path analysis and design vehicle movements. Due to high pedestrian volumes,
FDOT is implementing the use of High Intensity Activated Crosswalks or Hawk signals. Project Cost:
$2.8 million

Legacy Trail Extension Design, Sarasota County, FL — Quality control manager. Kimley-Horn is
providing trail design and related engineering and landscape architectural services for the 8.9-mile
Legacy Trail Extension project from Culverhouse Nature Park to Payne Park, as well as the 4.8-mile
North Port Connector trail from the east end of pavement on Forbes Trail to Warm Mineral Springs park.
For these two segments, Kimley-Horn is providing trail design and related civil engineering, structural/
bridge engineering, bridge inspection, planning/landscape architecture, environmental assessment/
permitting, stormwater management, utilities infrastructure, communication system, and community
engagement services. Project Cost: $31.5 million

36

POLK COUNTY



North Rifle Range Road Drainage
& Sidewalk Improvements

SIS POLK COUNTY

PROJECT

Jeraldo Comellas, Jr., PE
President

Contract Role: SUE Lead
Years’ Experience: 38

Education
- B.S., Civil Engineering,
University of South Florida, 1986
- A.A, Engineering, Hillsborough
Community College, 1982

Professional Registrations
- Professional Engineer (PE) -
Florida - #45838
- Professional Engineer (PE) -
Mississippi - #27049
- Professional Engineer (PE) -
Louisiana - #41310

Professional Affiliations
- Florida Engineering Society
(FES)
- American Society of Civil

s

UTILITY ENGINEERING & SURVEY
Summary of Experience

Mr. Comellas is President of ECHO UES Inc. (ECHO) and serves as the leader of the
business with primary control of the company’s staff, assets, and financial resources. He
has 38 years of civil engineering and survey experience and orchestrates the hiring of
leadership and expansion of the business as well as risk management.

Mr. Comellas is highly experienced in managing multi-service projects, ensuring clients’
needs and deadlines are met. Mr. Comellas founded ECHO as President and, with a few
strategic partners, established three offices located in Tampa, Oviedo, and Gainesville.
He has played an instrumental role in launching and growing ECHO's footprint for
subsurface utility engineering and surveying services in the transportation design and
design-build project industry. Mr. Comellas’ knowledge and experience obtained during
his nearly 20 years with the Florida Department of Transportation (FDOT D1 & D7) and
his 18 years in the private consultant engineering sector has contributed fo his past
success serving various clients in managing subsurface utility engineering and utility
coordination contracts.

Mr. Comellas will serve as SUE Lead on this contract. In this role, he will support the
Engineer of Record, as needed, with scope and estimate development, the financial
oversight of the projects in addition to ensuring adequate equipment and staff are available
to meet scheduled tasks.

Significant Projects

Rockridge Road Bridge Replacement, Polk County, FL: This project consists of
providing professional engineering services for the bridge replacement on Rockridge Road
inclusive of construction, analyses, and plans. ECHO was requested to provide subsurface
utility engineering and utility coordination services. Mr. Comellas currently serves as SUE
lead. Project Cost: $14,300

Lake Victoria Outfall Drainage Improvements, Polk County, FL: This project is part of
a drainage improvement continuing service contract for the county and consists of
conducting a watershed evaluation of the Lake Victoria area and evaluating alternatives
for updating the existing drainage system for the neighborhood. At the conclusion of the
evaluation, the project will also require necessary design, engineering, and post-design
services. ECHO provides survey and subsurface utility engineering services for this
project. Mr. Comellas currently serves as SUE lead. Project Cost: $29,700

Engineers (ASCE) West Pipkin Road Widening Project, Polk County, FL: Mr. Comellas served as the SUE
- American Society of Highway Lead for this project where ECHO provided Subsurface Utility Engineering services, which
Engineers (ASHE) included designating and locating the position of underground utilities in areas where

- Society of Hispanic Professional
Engineers (SHPE)

ISWS33018.2024 North Rifle Range

design elements were in potential conflict with utilities. Project Cost: $125,000

Thompson Nursery Road, Polk County, FL: Thompson Nursery Road is a proposed
four-lane urban collector roadway located to the south of Winter Haven. The corridor limits
of the Project are from the intersection of US 17 @ SR 540 to the intersection of Thompson
Nursey Road @ West Lake Ruby Drive. This project consists of the final design and
construction of this new roadway. ECHO was requested to provide survey, subsurface
utility engineering, and utility coordination services. Mr. Comellas currently serves as SUE
lead. Project Cost: $125,800

Fawn Ridge Blvd at Citrus Park Drive Drainage Improvements, Hillshorough County,
FL: This project consisted of design services for improvements to address minor drainage
improvements around the intersection of the Citrus Park Drive extension and Fawn Ridge.
ECHO provided survey and subsurface utility engineering services. Mr. Comellas served
as SUE lead. Project Cost: $22,200

Grow, Inspire, Make a Difference
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Mike Patterson, PSM
Vice President

Contract Role: Senior Surveyor
Years’ Experience: 23

Education
- B.S., Surveying, Pennsylvania
State University, 2001

Professional Registrations
- Florida Professional Surveyor &
Mapper - LS 6560

Professional Affiliations
- Florida Surveying and Mapping
Society
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UTILITY ENGINEERING & SURVEY
Summary of Experience

Mr. Patterson has 23 years of experience providing surveying, mapping, and subsurface
utility engineering professional services on a multitude of transportation projects
throughout Florida. Mr. Patterson has supervised and participated in many surveying
projects including right-of-way control surveys, right-of-way mapping, geodetic control
surveys, design/topographic surveys, boundary surveys, and subsurface utility surveys.
He has developed standards and procedures for field and office work to increase efficiency
and quality of the produced deliverables while always focusing on safety.

As Vice President of Surveying of ECHO UES, Inc., Mr. Patterson is involved with
Standard Operating Procedure (SOP) development and implementation, staff training,
quality control, technical leadership, and general business tasks pertaining to ECHO's
partners.

Significant Projects

Lake Victoria Outfall Drainage Improvements, Polk County, FL: This project is part of
a drainage improvement continuing service contract for the county and consists of
conducting a watershed evaluation of the Lake Victoria area and evaluating alternatives
for updating the existing drainage system for the neighborhood. At the conclusion of the
evaluation, the project will also require necessary design, engineering, and post-design
services. ECHO provides survey and subsurface utility engineering services for this
project. Mr. Patterson serves as survey lead. Project Cost: $29,700

Thompson Nursery Road, Polk County, FL. Thompson Nursery Road is a proposed
four-lane urban collector roadway located to the south of Winter Haven. The corridor limits
of the Project are from the intersection of US 17 @ SR 540 to the intersection of Thompson
Nursey Road @ West Lake Ruby Drive. This project consists of the final design and
construction of this new roadway. ECHO was requested to provide survey, subsurface
utility engineering, and utility coordination services. Mr. Patterson serves as survey lead.
Project Cost: $125,800

Polk County NE2 & NW Generators Site Improvements, Polk County, FL: Mr.
Patterson served as the Senior Surveyor for this project where ECHO provided Subsurface
Utility Engineering and Topographic Survey services which resulted in designating and
locating the position of underground utilities located at the project generator sites defined
within the project scope. Project Cost: $14,975

US 92/SR 600 at Fish Hatchery Road, Polk County, FDOT District 1 (FPN 4419983-1):
Mr. Patterson served as the project manager and surveyor of record for this design project
in which ECHO is responsible for establishing horizontal and vertical control, retracing the
historic alignment, R/W calculation from record information (R/W maps, plats, last deed of
record), topographic survey, survey of geotechnical borings and designating (CI/ASCE 38-
02 Quality Level B) and locating (CI/ASCE 38-02 Quality Level A} subsurface utility
engineering. Project Cost: $112,900

Fawn Ridge Blvd at Citrus Park Drive Drainage Improvements, Hillsborough County,
FL: This project consisted of design services for improvements to address minor drainage
improvements around the intersection of the Citrus Park Drive extension and Fawn Ridge.
ECHO provided survey and subsurface utility engineering services. Mr. Patterson served
as survey lead. Project Cost: $22,200

Grow, Inspire, Make a Difference
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B N A ENGINEERING
A% 1D LV AND TESTING

ERIC A. MCARA, P.E.
VICE PRESIDENT OF ENGINEERING

Mr. McAra has 20 years of experience as a geotechnical engineer as well as in
construction materials testing and has directed hundreds of projects throughout the
State of Florida. His expertise includes consulting for private sector clients, Florida
Department of Transportation (FDOT), municipalities and counties and has overseen
geotechnical explorations and evaluations for utility pipelines, schools, bike trails,
receational parks, subdivisions, water and wastewater ftreatment facilities,
roadways/bridges projects, and transmission/substation sites. Mr. McAra has worked
on detailed design studies including recommendations for drainage and foundation
alternatives, pavement design, roadways, deep foundations, site grading, driven pile
and drilled shaft foundation certifications, and demucking/backfilling or surcharge
procedures for roadways/trails crossing over deposits of organic material.

PROJECT EXPERIENCE

Thompson Nursery Road Extension, Polk County, Florida

Geotechnical engineering evaluation and recommendations for new roadway alignment
that included a new bridge over CFX railroad, retaining walls, miscellaneous structures,
drainage and roadway. Geotechnical portion of the project was under $15,000.

e T ——— ]y

Contact Information
Address:

723 Progress Way

Sanford, FL 32771
State Road 570 (Polk Parkway) Widening from MP 18 to MP 22, Polk County, | Phone:
Florida (407) 878-7033
Geotechnical engineering evaluation and recommendations for roadway widening | Email:
along Polk Parkway which included new stormwater, retaining walls, and bridges. | ericm@ksmengineering.net
Geotechnical portion was about $150,000.

Education

SR 540 Extension, Polk County, Florida M.B.A., University of Central
Subsurface exploration and geotechnical engineering evaluation for new bridges, walls, F/.orl.'dé’ 2012
miscellaneous structures, drainage and roadway. Geotechnical portion of the project ’

WaSRboNt 200000} B.S., Civil Engineering
Florida Central Parkway Improvements, Seminole County, Flroida University of Central Florida,
Soil survey for roadway shoulder widening, sidewalk construction and drainage | 2004

improvements. The project also included the design of gravity walls with limited access.
Geotechnical portion of the project was under $12,000. Registrations
Registered Professional
Engineer, Florida #69841,
2009

Fort Fiorida Road Utility Improvements, Volusia County, Florida
Subsurface exploration, pavement assessment, and geotechnical engineering
evaluation for pavement and utility improvements. Geotechnical portion was under

$10,000. . T
Experience Highlights
SR 5 at Reed Canal, Volusia County, Florida Roadway Soil Surveys
Subsurface exploration and geotechnical engineering evaluation for roadway, Pavement Survev and
stormwater, and overhead sign structures. Geotechnical portion was under $23,000. Evaluagon SLEEY,

Doherty Drive Extension, Brevard County, Florida Stormwater Retention Pond
Geotechnical engineer overseeing the subsurface exploration and geotechnical Analysis
engineering evaluation for roadway, utilities, and stormwater. Geotechnical portion of

hall
the project was under $15,000. lgosnggtizdeDei?gpn
S.R. 507 from Melbourne Avenue to Fee Avenue, Brevard County, Florida Retaining Wall Design (MSE,

Geotechnical engineer overseeing the subsurface exploration and geotechnical | Gravity, Cantilever, Shest
engineering evaluation for a roadway, stormwater including seepage analyses, utilities, pile)
retaining wall, and mast arms structures. Geotechnical portion was under $80,000. Drilled Shaft and Driven Pile

Gateway Drive and SR 434 Interchange Improvements, Seminole County, Florida Foundation Certifications
Soil survey for for new turn lanes. The project also included a new mast arm
structures. Geotechnical portion of the project was under $8,000.
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TAB 4 — POLK COUNTY ENTITY

Kimley-Horn has continuously had an office in Polk County since April
2002. We are proud to have worked on projects with Polk County and

the surrounding communities for many years, and our knowledge and
understanding of the area has grown significantly with our decades of
service in Florida. We are confident that our local presence and sensitivity
to your community’s concerns will benefit the County by providing you
with unmatched accountability, responsiveness, and value.

Y Citrus

WAHNETA
PROJECT

POLK COUNTY

Kimley-Horn Florida Region

Headquarters

1920 Wekiva Way, Suite 200

West Palm Beach, FL 33411
Years at Location: 56
Number of Employees: 171

Kimley-Horn Lakeland

(Your Local Polk County Office)

109 South Kentucky Avenue
Lakeland, FL. 33801

Years at Location: 22
Number of Employees: 52

- S Seminole
© o Sumter \ I :
L2 : _ Hernando o Orange
L KimleyHomLakelana 2 TR i ”
BEN Kimley-Horn Orlando 2y
BN Kimley-Hom Tampa 5 o 1
I8 Kimley-Horn Sarasota . SRR
'ECHO UES, Inc. Hillsborough ISty
EURCIES, NG - 8 oo Minlacod rev
KSMEngineeringandTesting | =€ |
" Pinellas :
- Indian
River
Hardee - |
Manatee Okeechobee g,
o Highlands
arasota ,
S " DeSolo

Kimley-Horn Orlando
200 South Orange Avenue
Suite 600

Orlando, FL 32801

Years at Location: 44
Number of Employees: 306

1SWS33018.2024 North Rifle Range

Kimley-Horn Sarasota
1800 2nd Street

Suite 200

Sarasota, FL 34236

Years at Location: 33
Number of Employees: 109

Kimley-Horn Tampa
201 North Franklin Street
Suite 1400

Tampa, FL 33602

Years at Location: 46
Number of Employees: 101

41



North Rifle Range Road Drainage WAHNETA

: ¥ POLK COUNTY
& Sidewalk Improvements PROJECT

City of Lakeland Tax Receipt

BUSINESS TAX RECEIPT Expires on: 8/30/2024
Business Tox Office, 228 S Massachusetts Ave., Lakeland, FL 33801
Account Number: 1392456 This business tax receipt does not permit the helder to operate in violation
Workers: 17 of any City law, ordinance or regulation. Any change in location or
Square Footage: 5,300 |ownership must be approved by the City Business Tax Section, subject to
fee: $494.31 zoning restrictions. This Receipt does not constitute an endorsement,
) approval or disapproval of the holder’s skili or competence or of the

Location Address compl or noncompliance of the holder with other laws, regulations or
109 KENTUCKY AVE S, LAKELAND, FL 33801 $ord

Business Name & Mailing Address
KIMLEY-HORN AND ASSOCIATES INC
421 FAYETTEVILLE ST STE 600

RALEIGH NC 27601 /Q ’jg 2 /"{-o;) !

RECEIPT MUST BE CONSPICUOUSLY DISPLAYED iN YOUR PLACE OF BUSINESS VALID ONLY WHEN SIGNED

Polk County Tax Receipt

POLK COUNTY LOCAL BUSINESS TAX RECEIPT

ACCOUNT NO. 2100 CLASS: B+ EXPIRES: 09/30/2024
OWNER NAME LOCATION
109 S KENTUCKY AVE -
MARK WILSON LAKELAND
BUSINESS NAME AND MAILING ADDRESS CODE ACTIVITY TYPE
KIMLEY HORN AND ASSOCIATES,INC 540190 PROFESSIONAL ENGINEER

KIMLEY-HORN AND ASSOCIATES, INC
ATT: CHRISTIAN RITCHIE
421 FAYETTEVILLE ST SUITE 600
RALEIGH, NC 27601
PROFESSIONAL LICENSE (IF APPLICABLE)

* | THIS POLK COUNTY LOCAL BUSINESS TAX RECEIPT MUST BE CONSPICUOUSLY
OFFICE OF JOE G. TEDDER, CFC * TAX COLLECTOR DISPLAYED AT THE BUSINESS LOCATION

PAID - 1695164 08/14/2023 OPY OLP 57.75 KIMLEY HORN AND ASSOCIATES,INC
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TAB 5 ~ IS THE FIRM A “CERTIFIED WOMAN OR MINORITY BUSINESS ENTERPRISE”

Kimley-Horn is not a certified Women or Minority Business Enterprise (W/MBE) firm, but through corporate policies and philosophy,
the firm actively seeks to encourage and promote the use of W/MBE firms. Our firm is committed to providing opportunities for
W/MBE and Disadvantaged Business Enterprise (DBE) firms. Kimley-Horn has a recognized track record of meeting or exceeding
our clients’ stated minority business participation goals. Qualified minority and woman-owned firms receive priority consideration
when Kimley-Horn looks for suppliers to support its business operations. These businesses receive primary consideration in any
proposal we submit for government contracts, as well as special consideration for proposals we submit for public sector projects.
This commitment to W/MBE and DBE firms has resulted in Kimley-Horn contracting more than $346.3 million with W/MBE and DBE
husinesses over the past five years. For this contract, Kimley-Horn has retained the services of the following W/MBE firms:

Hate 0/ Sprice

ECHO UES, Inc.

15 certified under the provisions of
287 and 295387, Florida Statates, fora period from:
062712023 0612712025

ars

1. Todd Tnsn
Flucids Departmen of Menagement Scrviees

) 447 905
v = o SUPPLIER DIVERSATY wnvexdns myfarids sompasd

WBENC

WOMEN'S BUSINESS EXTERPRISE
NATIONAL COUNCIL

som romces. secred rozemIL

atonal Women' Business Enterprise Certifigatjy

Keller, Schleicher & MacWilliam Engineering and Testing, Inc. DBA KSM Engineering & Testing

who has successfilly mec WBENC's standards as a Women's Business Enterprise (WBE).

This certification affirms the business is d, operated and lled and is valid chrough che date herein.
'WEBENC Nadanal WBE Cenification was processed and yalidated by Women’s
Business Enterprisc Council Floridz, a WBENC Regtonal Partaer Organi
Certification Granted: November 27, 2019
Expiration Date: November 27, 2024
WBENC Nations! Certification Number: WBE1502586 WBEC!

Authorized by Nancy Allen, President & CEO
Women's Busines Enterprisc Council Florida

NAICS: 541380, 541330
UNSPSC: 81000000, §1101514, 81101522, 81102600

(LR e s

R \\\\ WRECH:, WBEC:RY weBmasen €F0 0. WBEG. WBEG”
= E ) i G WRECTL
WRBEA
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TAB 6 - INTERACTION WITH COUNTY AND REGULATORY STAFF

Kimley-Horn’s project manager and deputy project manager for this project, Victor Gallo, PE and Katie Enstrom, PE, have a long
history of delivering successful projects to local municipal clients in Central Florida. Throughout their combined 30 plus years of
experience, their passion remains working with local County staff. The reason for our continued success is the ability to lead a
qualified team that understands the requirements of all affected agencies.

Kimley-Horn'’s current and prior work for Polk County includes alignment studies,
roadway/multimodal design, drainage design, bridge design, parks, traffic signal

design, environmental studies including skink cover board surveys, traffic studies, Kimley—Horn has
parking studies, handicap accessibility improvement designs, and stormwater feasibility . _ '
and expansion studies. With Polk County’s Parks and Natural Resources, we have provided design
partnered to design a one-of-a-kind ATV bridge allowing safe transit for Bone Valley ATV g g

Park users. Through the Polk County Facilities Management Division, we have partnered services in Polk
with the Polk County Sheriff’s Office to design a new $4-million Sheriff's training center County on 60+

in Bartow. We have worked with Polk County Natural Resources Division to review c

a drainage flood study for a joint venture between Lake Wales and Polk County. We projects over the
have also been selected as engineering consultants on continuing contracts for Polk past 12 years.

County Parks and Natural Resources, Polk County Facilities Management Division,

the cities of Lake Wales, Lakeland, Davenport, and Dundee. We have served the

Midtown Community Redevelopment Agency (CRA), and the Dixieland CRA in the City of

Lakeland. Our work has ranged from a rail spur study and new recreational buildings in Haines City, to an urban lakefront study for
the Winter Haven CRA. We have extensive experience working with County Staff from the Roads & Drainage Division (Jay Jarvis, Joe
Montoya, Doug Gable and Jose Fernandez), Surveying (Richard Nolan) and Real Estate services (Scott C. Lowery and R. Wade Allen)
with our work on Thompson Nursery Road alignment studies and final design.

Our engineers and planners maintain close working relationships with staff at agencies such as Southwest Florida Water
Management District (SWFWMD), U.S. Army Corps of Engineers (USACE), Florida Department of Transportation (FDOT), Florida
Department of Environmental Protection (FDEP), Federal Highway Administration (FHWA), and the Department of Community Affairs
(DCA), as well as local permitting agencies.

During our design phase of the lighting project along Rifle Range Road, we successfully interacted and partnered with the FDOT
District One and their LAP coordinator, Wahneta Water, Spectrum, TECO, Southern Light, and the City of Winter Haven. For the study
and final design of Thompson Nursery Road, our team lead the coordination and permitting efforts with SWFWMD, USACE, FDEP,
FDOT, TECO, City of Winter Haven, and City of Eagle Lake. Our relationships with these agencies allowed for easy and productive
coordination. As part of the Orange County Daryl Carter Parkway from International Drive to Apopka-Vineland Road Project, our
team successfully conducted an alignment study and obtained FDOT District Five approval for a bridge overpass across I-4 that
was setup to accommodate the -4 Ultimate Section. Furthermore, our team performed the final design and obtained FDOT approval
for an Air Space Agreement with Orange County for the overpass construction. Understanding agencies and their requirements and
preferences greatly reduces the time and cost of project plans and final design.

Through our work on another project in Polk County, Combee Road PD&E, we coordinated with Jay Jarvis, Director of Roads and
Drainage, as well as Parks and Recreation Division due to project encroachment on a park. Our work on the Northeast Regional Park
(NERP), a project based in Lakeland and managed by Polk County’s Parks and Recreation Division, consisted of coordination with
Florida Fish and Wildlife for gopher tortoise relocation, wetland permitting, and additional coordination with USACE and FDEP.

Our team members have regular interaction with the local regulatory agencies and are familiar with the permitting processes and
regulations. At Kimley-Horn, our engineers, landscape architects, environmental scientists, and planners maintain regular contact
with virtually all key regulatory agencies and their decision makers throughout the state of Florida. This rich network of interpersonal
relationships enables us to provide expeditious services relative to agency reviews and approvals. Our staff members make it a habit
to stay informed about the latest changes and status of rules affecting the permitting process. Our staff not only understands agency
procedures, but also their expectations, enabling us to minimize delays and rework of our clients’ submittals.

Over the past 12 years, as a firm and as a project team, we have successfully provided design services on 60+ projects in Polk
County. We have working knowledge with all facets of Polk County, from the Building and Codes Division to the Roads and Drainage
Division and all groups in between. Additionally, we have successfully provided design services for numerous FDOT District One
projects, including LAP projects. This combined experience allows us to seamlessly merge design and permitting on projects just like
this one, where County, FDOT, FDEP, federal agencies, and local stakeholders all require coordination and specific requirements for a

successful project.
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North Rifle Range Road Drainage

q POLK COUNTY
& Sidewalk Improvements

TAB 7 — TIMELY COMPLETION OF PROJECTS

Current and Future Projected Workload

We have an extensive history of successful and timely project completion through a combination of effective project management
and technical expertise. Our success is derived from providing the highest level of service to our clients; this philosophy resonates
with each of our team members. Kimley-Horn is known in the marketplace for the priority it places on results, and our employees
are highly respected for the quality of their work.

Kimley-Horn is committed to providing Polk County with the highest quality staff and service to meet your project schedule and
budget requirements. At Kimley-Horn, office production meetings are held weekly to enable staff, task managers, and project
managers to stay up-to-date regarding current and projected workloads. The firm also holds weekly regional production meetings
to assess the availability and distribution of resources among our 19 Florida offices. With our depth of staff (more than 1,350
employees in Florida alone), project team partners, and ability to activate resources from multiple offices, we can help ensure that
your project will be completed on time and within budget.

Based on his review of our workload, project manager Victor Gallo, PE., has determined the proposed team is readily available

and fully capable of staffing this project. Victor has direct access to this staff and can mobilize them at a moment’s notice for the
production of any given task or phase. In addition, our subconsultants have reported that their proposed team members are readily
available to serve Polk County. At this time, we foresee no barriers to providing the County with timely service.

This project will be completed primarily by our Orlando office with over 300 staff ready to serve the County on this project. Our team
has the availability and depth of staff to successfully complete plans and final design of this project for Polk County on schedule
and within budget. There are members of this team who are currently finalizing the study and design of Thompson Nursery Road.
Our Thompson Nursery Road study team will be wrapping up that project and will seamlessly transition to this project with all the
knowledge of County standards and preferences gained from Thompson Nursery Road. Similarly, our final design team will be
wrapping up the final design of Thompson Nursery Road and will be fully available to work on the drainage and sidewalk design of
this project.

Project % Completed

Manatee County Fort Hammer Road and Bridge PD&E Study 60% Complete

Osceola County Nova Road (CR532) Widening from US 192 to Future Sunbridge Parkway PD&E Study | 75% Complete

Thompson Nursery Road Alignment Studies (Segment 2 and 5) 50% Complete
Thompson Nursery Road Final Design (Segment 1) 95% Complete
Thompson Nursery Road Final Design (Segment 4) 50% Complete

Daily Ability to Provide Services

As project manager and deputy project manager, Victor Gallo, PE and Katie Enstrom, PE have direct responsibility for the
performance of the firm and the ability to allocate all needed resources for the successful completion of this project. They will ensure
that all needed resources are fully available to serve the County on this project. Victor will also partner daily with the project team
leads identified in the organizational chart to confirm that all staff with the required expertise in each discipline are available to
streamline the plans and design of this project.

These resources include roadway and drainage engineers, alignment study planners and engineers, traffic planning and operations
staff, utility coordinators, environmental scientists, surveyors, geotechnical engineers, structural engineers, grant administration
staff, and others.

Our depth of staff and ability to activate resources from our team will enable us to meet the Gounty’s technical and manpower
needs for this project. We know the importance of deadlines and will take the necessary steps that allow us to confidently commit to
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meeting yours. Kimley-Horn has a long history of achieving successful project completion through a combination of effective project
management and technical expertise. The team selected for this project is ready and able to provide expert professional services in a
timely manner.

Castahead System

Kimley-Horn’s proactive management system, known as “castaheads,” is used to detail every project’s personnel needs, as well as
to determine each staff person’s availability. By continuously matching project needs with staff availability, our castaheads system
is an accurate tool for keeping our projects on schedule. Based on a review of our castaheads, we can assure you that the staff
members selected for this team are available immediately to serve you and are in an excellent position to handle the workload for
the County.

|
|

ISWS33018.2024 North Rifle Range 49



POLK COUNTY
North Rifle Range Road Drainage
& Sidewalk Improvements

WAHNETA PROJECT

Required Forms



Proposers Incorporation Information
(Submittal Page)
The following section should be completed by all bidders and submitted with their bid submittal:

Company Name: Kimley-Horn and Associates, Inc.

DBA/Fictitious Name (if applicable): N/A
TIN#  56-0885616

Address: 200 South Orange Avenue, Suite 600
Orlando

City:
State: Florida

Zip Code: 32801
County: Orange

Note: Company name must match legal name assigned to the TIN number. A current W9
should be submitted with your bid submittal.

Victor Gallo, PE
407.982.3286
813.494.5446

Contact Person:

Phone Number:

Cell Phone Number:

Email Address: Victor.Gallo@kimley-horn.com

Type of Organization (select one type)

Sole Proprietorship
Partnership
Non-Profit

Sub Chapter

Joint Venture
Corporation

LLC

LLP

Publicly Traded
Employee Owned

oooDo0OxKxOoooaoao

State of Incorporation: North Carolina

The Successful vendor must complete and submit this form prior to award. The Successful
vendor must invoice using the company name listed above.



.. W=9 Request for Taxpayer
e oot B0i8 Identification Number and Certification

Jepartment of the Treasury

nternal Revenue Service » Go to www.irs.gov/FormW3 for instructions and the latest information.

Give Form to the
requester. Do not
send to the IRS.

Kimley-Horn and Associates, Inc.

1 Name (as shown on your income tax return). Name is required on this line; do not leave this line blank.

2 Business name/disregarded entity name, if different from above

following seven boxes.

single-member LLC

D Other (see instructions) »

[J individual/sole proprietor or C Corporation Os Corporation

3 Check appropriate box for federal tax classification of the person whose name is entered on line 1. Check only one of the
D Partnership D Trust/estate

D Limited liability company. Enter the tax classification (C=C corporation, S=S corporation, P=Partnership) »

Note: Check the appropriate box in the line above for the tax classification of the single-member owner. Do not check
LLC if the LLC is classified as a single-member LLC that is disregarded from the owner unless the owner of the LLC is
another LLC that is not disregarded from the owner for U.S. federal tax purposes. Otherwise, a single-member LLC that
is disregarded from the owner should check the appropriate box for the tax classification of its owner.

4 Exemptions (codes apply only to
certain entities, not individuals; see
instructions on page 3):

Exempt payee code (if any) 5

Exemption from FATCA reporting
code (if any)

(Appiies to accounts maintained outside the U.S.)

5 Address (number, street, and apt. or suite no.) See instructions.

421 Fayetteville Street, Suite 600

Print or type
See Specific Instructions on page 3.

6 City, state, and ZIP code
Raleigh, NC 27601

Requsster’s name and address (optional)

7 List account number(s) here (optional)

IZXAN  Taxpayer Identification Number (TIN)

=nter your TIN in the appropriate box. The TIN provided must match the name given on line 1 to avoid
>ackup withholding. For individuals, this is generally your social security number (SSN). However, for a
‘esident alien, sole proprietor, or disregarded entity, see the instructions for Part |, later. For other
antities, it is your employer identification number (EIN). If you do not have a number, see How to get a

TIN, later.

\ote: If the account is in more than one name, see the instructions for line 1. Also see What Name and

Number To Give the Requester for guidelines on whose number to enter.

Social security number

or

[ Employer identification number

5/6| -/10|8

8/5|6/1|5

Part ll Certification

Jnder penalties of perjury, | certify that:

1. The number shown on this form is my correct taxpayer identification number (or | am waiting for a number to be issued to me); and
2. | am not subject to backup withholding because: (a) | am exempt from backup withholding, or (b) | have not been notified by the Internal Revenue
Service (IRS) that | am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that | am

no longer subject to backup withholding; and
3. 1am a U.S. citizen or other U.S. person (defined below); and

1. The FATCA code(s) entered on this form (if any) indicating that | am exempt from FATCA reporting is correct.

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup withholding because
sou have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply. For mortgage interest paid,
acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement arrangement (IRA), and generally, payments
sther than interest and dividends, you are not required to sign the certification, but you must provide your correct TIN. See the instructions for Part Il, later.

Sign Signature of ﬁ'ﬂa
Here U.S. person >

Date >

1/1/2024

General Instructions

Section references are to the Internal Revenue Code unless otherwise
Joted.

Future developments. For the latest information about developments
‘elated to Form W-9 and its instructions, such as legislation enacted
after they were published, go to www.irs.gov/FormWe.

Purpose of Form

An individual or entity (Form W-9 requester) who is required to file an
nformation return with the IRS must obtain your correct taxpayer
dentification number (TIN) which may be your social security number
'SSN), individual taxpayer identification number (ITIN), adoption
-axpayer identification number (ATIN), or employer identification number
EIN), to report on an information return the amount paid to you, or other
amount reportable on an information return. Examples of information
-eturns include, but are not limited to, the following.

» Form 1099-INT (interest earned or paid)

« Form 1099-DIV (dividends, including those from stocks or mutual

funds)

* Form 1099-MISC (various types of income, prizes, awards, or gross

proceeds)

* Form 1099-B (stock or mutual fund sales and certain other

transactions by brokers)

e Form 1099-S (proceeds from real estate transactions)
* Form 1099-K (merchant card and third party network transactions)
* Form 1098 (home mortgage interest), 1098-E (student loan interest),

1098-T (tuition)

* Form 1099-C (canceled debt)
* Form 1099-A (acquisition or abandonment of secured property)

Use Form W-8 only if you are a U.S. person {including a resident
alien), to provide your correct TIN.

If you do not return Form W-9 to the requester with a TIN, you might
be subject to backup withholding. See What is backup withholding,

Jater.

Cat. No. 10231X

Form W-9 (Rev. 10-2018)



Affidavit Certification Immigration Laws

POLK COUNTY WILL NOT INTENTIONALLY AWARD COUNTY CONTRACTS TO ANY
CONTRACTOR WHO KNOWINGLY EMPLOYS UNAUTHORIZED ALIEN WORKERS,
CONSTITUTING A VIOLATION OF THE EMPLOYMENT PROVISIONS CONTAINED IN 8
U.S.C. SECTION 1324 A(E) {SECTION 274A(E) OF THE IMMIGRATION AND NATIONALITY
ACT (“INA™)}.

POLK COUNTY MAY CONSIDER THE EMPLOYMENT BY ANY CONTRACTOR OF
UNAUTHORIZED ALIENS A VIOLATION OF SECTION 274A(E) OF THE INA. SUCH
VIOLATION OF THE RECIPIENT OF THE EMPLOYMENT PROVISIONS CONTAINED IN
274A(E) OF THE INA SHALL BE GROUNDS FOR UNILATERAL CANCELLATION OF THE
CONTRACT BY POLK COUNTY.

BIDDER ATTEST THAT THEY ARE FULLY COMPLIANT WITH ALL APPLICABLE
IMMIGRATION LAWS (SPECIFICALLY TO THE 1986 IMMIGRATION ACT AND
SUBSEQUENT AMENDMENTS).

Company Name: _Kimley-Horn and Associates, Inc.

Signature: _ Z z/Z
Title: Vice Plemdent

Date: June 12, 2024

State of: _Florida
County of: Orange

The foregoing instrument was acknowledged before me by means of |/} physical presence or
[lonline notarization, this 12 day of June ,20 24py Hao Chau, PE (name)
as Vice President  (fije of officer) of _Kimley-Horn (entity name), on behalf of the
company, who /] is personally known to me or [_] has produced

as identification.

Notary Public Signature:

Printed Name of Notary Public: :S;Q ate A, é,g‘g 7
Notary Commission Number and Expiration: HHRK)"?TG /08-12-20dl
(AFFIX NOTARY SEAL)

R
el o o

¢
Notary Public State of Fi
: Jﬁ:rg;e M, l? ucet oridh
m mmis
1] HH 253993 .
]

Exp. 8/1 2/2026

- p—




EMPLOYMENT ELIGIBILITY VERIFICATION (E-VERIFY) CERTIFICATION
(Florida Statutes, Section 448.095)

PROJECT NAME: North Rifle Range Road Drainage & Sidewalk Improvements-Wahneta Project

The undersigned, as an authorized officer of the contractor identified below (the “Contractor”), having
full knowledge of the statements contained herein, hereby certifies to Polk County, a political subdivision
of the State of Florida (the “County”), by and on behalf of the Contractor in accordance with the
requirements of Section 448.095, Florida Statutes, as related to the contract entered into by and between
the Contractor and the County on or about the date hereof, whereby the Contractor will provide labor,
supplies, or services to the County in exchange for salary, wages, or other remuneration (the “Contract”),
as follows:

1. Unless otherwise defined herein, terms used in this Certification which are defined in
Section 448.095, Florida Statutes, as may be amended from time to time, shall have the meaning ascribed
in said statute.

2. Pursuant to Section 448.095(5), Florida Statutes, the Contractor, and any subcontractor
under the Contract, must register with and use the E-Verify system to verify the work authorization status
of all new employees of the Contractor or subcontractor. The Contractor acknowledges and agrees that (i)
the County and the Contractor may not enter into the Contract, and the Contractor may not enter into any
subcontracts thereunder, unless each party to the Contract, and each party to any subcontracts thereunder,
registers with and uses the E-Verify system; and (ii) use of the U.S. Department of Homeland Security’s
E-Verify System and compliance with all other terms of this Certification and Section 448.095, Fla. Stat.,
is an express condition of the Contract, and the County may treat a failure to comply as a material breach
of the Contract.

3. By entering into the Contract, the Contractor becomes obligated to comply with the
provisions of Section 448.095, Fla. Stat., "Employment Eligibility," as amended from time to time. This
includes but is not limited to utilization of the E-Verify System to verify the work authorization status of
all newly hired employees, and requiring all subcontractors to provide an affidavit attesting that the
subcontractor does not employ, contract with, or subcontract with, an unauthorized alien. The Contractor
shall maintain a copy of such affidavit for the duration of the Contract. Failure to comply will lead to
termination of the Contract, or if a subcontractor knowingly violates the statute or Section 448.09(1), Fla.
Stat., the subcontract must be terminated immediately. If the Contract is terminated pursuant to Section
448.095, Fla. Stat., such termination is not a breach of contract and may not be considered as such. Any
challenge to termination under this provision must be filed in the Tenth Judicial Circuit Court of Florida no
later than 20 calendar days after the date of termination. If the Contract is terminated for a violation of
Section 448.095, Fla. Stat., by the Contractor, the Contractor may not be awarded a public contract for a
period of 1 year after the date of termination. The Contractor shall be liable for any additional costs incurred
by the County as a result of the termination of the Contract. Nothing in this Certification shall be construed
to allow intentional discrimination of any class protected by law.

Executed this 12 day of June , 2023.

ATTEST: CONTRACTOR:

By: W W By: _ /4

PRINAED NA(E; Jennifer Harland PRINTEBNAME: Hao Chau, PE
Its: Associate Its: Vice President

Revised 3.7.23 30



Kimley-Horn and Associates, Inc. Profile

Company Information

Company Name Doing Business As (DBA) Name

Kimley-Horn and Associates, Inc. -

Company ID Enrollment Date
2023677 Nov 16, 2022

Employer Identification Number (EIN) Unique Entity Identifier (UEI)
560885615 DS7JwWCWDLQU7

DUNS Number Total Number of Employees
061099131 5,000 to 9,999

NAICS Code Sector

541 Professional, Scientific, and Technical Services

Subsector

Professional, Scientific, and Technical Services




June 5, 2024

POLK COUNTY, A POLITICAL SUBDIVISION OF THE STATE OF FLORIDA

ADDENDUM #1
RFP 24-383, Professional Engineering Services for North Rifle Range Road

Drainage & Sidewalk Improvements-Wahneta Project

This addendum is issued to clarify, add to, revise and/or delete items of the RFP Documents for
this work. This Addendum is a part of the RFP Documents and acknowledgment of its receipt
should be noted on the Addendum.

Contained within this addendum: Clarifications, questions, and answers.

1. Questions received and answered.

2. Change to General Conditions, pg. 20 of the RFP document — Contractual Matters.

3. Construction plans have been added to the County’s FTP Site, which can be accessed

by:

To receive a copy of Construction Plans, please go the following FTP site: https://ftp3.polk-
county.net, you will be prompted for a User ID and Password. The User ID is procurevendor and
the password is solicitation. After you have logged in to the FTP site, double click on the file
folder “RFP 24-383, Professional Engineering Services for North Rifle Range Road
Drainage & Sidewalk Improvements-Wahneta Project.zip”, select “Open” or “Save As” to
download the Bid documents, drawings, and technical specifications.

Michael Guerrero
Sr. Procurement Analyst
Procurement Division

This Addendum sheet should be signed and returned with your submittal. This is the
only acknowledgment required.

. 777
Signature; /&%
\

Hao Chau, PE

Printed Name;

Title;_Vice President

Company;_Kimley-Horn and Associates, Inc.




RFP 24-383, Professional Engineering Services for North Rifle Range Road
Drainage & Sidewalk Improvements-Wahneta Project
Addendum #1 (Continued)

B e et = r—— i e e ——— = e e o s m— ———————

Questions and Answers:

Question 1: We have a question regarding the survey questionnaire that we’re meant to send
out to our references. Could you help us understand what the County is looking for with the
“total annual budget of entity” field? Should we fill in the client’s stormwater operating budget,
the client’s entire budget for all departments, planned CIP projects for a particular year, or
something else? In any case, we're not sure we have access to that information, but with a little
more guidance, we can see what we can find out.

Answer: Please disregard that field.

Question 2: Would the County accept/recognize certification from the Women’s Business
Enterprise National Council (WBENC) for the purpose of WMBE scoring?

Answer: Yes. This can be found under Tab 5, pg. 11, third bullet point.

Question 3: Please confirm that the requested design is to be in accordance with the current
version or a previous version of the Florida Design Manual plan development requirements.
Under the current FDM, Series 900 plan requirements would be used which is a significant
change from the previous series 300 plan requirements. Is the county expecting series 900 FDM
plans?

Answer: The format of the construction plans is to be based on the FDM 300 series and not the
900 series. The remainder of the FDM current edition applies.

Question 4: Regarding the community development block grant, are we expected to handle the
administration of this grant, or will the county provide grant administration services?

Answer: The County’s Housing & Neighborhood Division will provide grant administration
services.

Question 5: The RFP described that the “selected Consultant will provide limited bidding and
construction services for both Projects” are construction inspection and management expected
to be included services?

Answer: No, full time construction inspection and management services are not expected. The
County will be providing our own inspectors for construction of the project. The EOR will
provide limited services such as shop drawing reviews, as-built certifications, responding to
contractor request for information, and bidding assistance.

Question 6: Could you please confirm if Attachment A, the Master Consulting Agreement, will be
provided or if there is an alternative way to review it?



Answer: The reference to Attachment A, the Master Consulting Agreement is removed via this
addendum.

Question 7: Please provide latest plans for the Wahneta Farms Canal to 6th Street East
project (adjacent project).

Answer: The plans have been added to the County’s FTP site. See page 1 of this
addendum for instructions on how to access.

Question 8: Please provide copies of the CDBG applications.

Answer: These particular infrastructure projects/contracts (MOU) are between Polk County
internal departments therefore there is no application but a proposal for the allocated amount
per each department. This is why a “Request for Proposal” (RFP) is sent out instead of a
“Request for Application” as these particular infrastructure projects do not go through a
competitive bidding processing for design services.

Also please keep in mind Section 3 and Davis Bacon compliance is not required for design and
engineering, however when construction begins, compliance will start for all
contractors/subcontractors being that design and engineering does not meet a national
objective. Should a substantial amount of ground disturbance occur during the first phase
(unlikely) of the process we will collect compliance documents as precaution.

Question 9: Please confirm the County does not require signed forms for the submittal.
Answer: Signed forms are required with the submittal or within three days of request.

Question 10: Please advise who the Project Manager and Selection Committee members are.

Answer: Project Manager:
Conner Updike

Selection Committee Members:
Phil Irven

Doug Gable

Joe Montoya

William Lorenzo

Conner Updike




Remove in its Entirety, General Conditions, pg. 20 of the RFP Document —
CONTRACTUAL MATTERS:

A copy of the Master Consulting Agreement to be entered into with the successful proposer(s) is
included with this RFP as Attachment A.

All contracts are subject to final approval of the Polk County Board of County Commissioners.
Persons or firms who incur expenses or change position in anticipation of a contract prior to the
Board’s approval do so at their own risk.

Replace with:

All contracts are subject to final approval of the Polk County Board of County Commissioners.
Persons or firms who incur expenses or change position in anticipation of a contract prior to the
Board’s approval do so at their own risk.



STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION 375-040-18

DRUG-FREE WORKPLACE PROGRAM CERTIFICATION PROGUREMENT

287.087 Preference to businesses with drug-free workplace programs. --Whenever two or more bids, proposals, or
replies that are equal with respect to price, quality, and service are received by the state or by any political subdivision for
the procurement of commodities or contractual services, a bid, proposal, or reply received from a business that certifies that
it has implemented a drug-free workplace program shall be given preference in the award process. In order to have a drug-
free workplace program, a business shall:

(1) Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing, possession, or
use of a controlled substance is prohibited in the workplace and specifying the actions that will be taken against employees
for violations of such prohibition.

(2) Inform employees about the dangers of drug abuse in the workplace, the business's policy of maintaining a
drug-free workplace, any available drug counseling, rehabilitation, and employee assistance programs, and the penalties
that may be imposed upon employees for drug abuse violations.

(3) Give each employee engaged in providing the commodities or contractual services that are under bid a copy of
the statement specified in subsection (1).

(4) In the statement specified in subsection (1), notify the employees that, as a condition of working on the
commodities or contractual services that are under bid, the employee will abide by the terms of the statement and will notify
the employer of any conviction of, or plea of guilty or nolo contendere to, any violation of Chapter 893 or of any controlled
substance law of the United States or any state, for a violation occurring in the workplace no later than 5 days after such
conviction.

(5) Impose a sanction on, or require the satisfactory participation in a drug abuse assistance or rehabilitation
program if such is available in the employee's community by, any employee who is so convicted.

(6) Make a good faith effort to continue to maintain a drug-free workplace through implementation of this section.

Does the individual responding to this solicitation certify that their firm has implemented a drug-free workplace
program in accordance with the provision of Section 287.087, Florida Statutes, as stated above?

X YES

CINO

NAME OF BUSINESS: Kimley-Horn and Associates, Inc.
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North Rifle Range Road Drainage
& Sidewalk Improvements

TAB 8 — SURVEYS OF PAST PERFORMANCE

Survey Questionnaire — Polk County
RFP 24-383, North Rifle Range Road Drainage & Sidewalk Improvements-Wahneta

Project
To: Robert Smith, Town Manager (Name of Person completing survey)
Town of Windermere (Name of Client Company/Consultant)
Phone Number: 407.876.2563 x5324 Email: rsmith@town.windermere.fl.us

Subject: Past Performance Survey of Similar work:
Project name: Butler Street and 7th Avenue Stormwater Maintenance Improvements

Name of Consultant being surveyed: Kimley-Horn and Associates, Inc.
Cost of Services: Original Cost: $154,547 , Ending Cost: $96,015 (to date)
Contract Start Date: February 2021 Contract End Date: Ongoing

Rate each of the criteria on a scale of 1 to 10, with 10 representing that you were very satisfied
(and would hire the Consultant /individual again) and 1 representing that you were very
unsatisfied (and would never hire the Consultant /individual again). Please rate each of the
criteria to the best of your knowledge. If you do not have sufficient knowledge of past
performance in a particular area, leave it blank.

NO CRITERIA UNIT | SCORE
1 | Ability to manage cost (1-10) /0
2 | Ability to maintain project schedule (complete on-time/early) (1-10) /0
3 | Quality of workmanship (1-10) /0
4 Professionalism and ability to manage (1-10) /0
| 5 | Close out process (1-10) )0
i 6 | Ability to communicate with Client's staff (1-10) 40
| 7 | Ability to resolve issues promptly (1-10) L0
8 | Ability to follow protocol (1-10) | /0
9 | Ability to maintain proper documentation (1-10) /P
10 | Appropriate application of technology (1-10) 10
11 | Overall Client satisfaction and comfort level in hiring (1-10) 70
12 | Ability to offer solid recommendations (1-10) | ;0
13 | :tzifl'irty to facilitate consensus and commitment to the plan of action among | (1-10) i )0
Printed Name of Evaluator 2 .56x7 S+ P tls]
Signature of Evaluator: P

Please fax or email the complel{d survey to: Caitlin.Crump@kimley-horn.com

ISWS33018.2024 North Rifle Range
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Survey Questionnaire - Polk County
RFP 24-383, North Rifle Range Road Drainage & Sidewalk Inprovements-Wahneta

Project
To: Robert Smith, Town Manager (Name of Person completing survey)
Town of Windermere (Name of Client Company/Consultant)
Phone Number: 407.876.2563 x5324 Email: rsmith@town.windermere.fl.us

Subject: Past Performance Survey of Simitar work:;
Project name: Bessie Street and 8th Avenue Stormwater Maintenance Improvements

Name of Consultant being surveyed: Kimley-Horn and Associates, Inc.
Cost of Services: Original Cost: $253,799 Ending Cost: $150,408 (to date)
Contract Start Date: February 2021 Contract End Date: Ongoing

Rate each of the criteria on a scale of 1 to 10, with 10 representing that you were very satisfied
(and would hire the Consultant /individual again) and 1 representing that you were very
unsatisfied (and would never hire the Consultant /individual again). Please rate each of the
criteria to the best of your knowledge. If you do not have sufficient knowledge of past
performance in a particular area, leave it blank.

NO | CRITERIA UNIT | SCORE

1 | Ability to manage cost ' (1-10) T /O

! 2 | Ability to maintain project schedule (complete on-time/early) (1-10) /0

3 | Quality of workmanship (1-10) / 1]

4 | Professionalism and ability to manage (1~10) / 9]

5 | Close out process 1109 0

6 | Ability to communicate with Client’s staff (1-10) | / o

7 | Ability to resolve issues promptly (1-10) yAs)

8 | Ability to follow protocol (1-10) /O

9 | Ability to maintain proper documentation (1-10) /0
10 | Appropriate application of technology (1-10) /0 |
11 | Overall Client satisfaction and comfort level in hiring (1-10) / O
12 | Ability to offer solid recommendations (1-10) ]0
13 ,;\tl;iflifty to facilitate consensus and commitment to the plan of action among | (1-10) / 0

Printed Name of Evaluator /4'515304' 5&% £
Signature of Evaluator: A

s

Please fax or email the completg.cé:rvey to: Caitlin.Crump@kimley-horn.com
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North Rifle Range Road Drainage [\ /ANN= 1A

& Sidewalk Improvements | PROJECT

Survey Questionnaire — Polk County
RFP 24-383, North Rifle Range Road Drainage & Sidewalk Improvements-Wahneta

Project
To: Rick Gierok, P.E. (Name of Person
completing survey)
City of Eustis (Name of Client Company/Contractor
Phone Number: 352-483-5480 Email: gierokr@ci.eustis.fl.us

Total Annua! Budget of Entity #7/ 4 ?OZ; Z Z?

Subject: Past Performance Survey of Similar work:
Coolidge Street Stormwater and Roadway Improvements

Project name:

Name of Vendor being surveyed: _Kimley-Hom and Associates, Inc.

Cost of Services: Original Cost; _$399,594.51 Ending Cost: 9ngoing
Contract Start Date; October 2023 Contract End Date: ©ngoing

Rate each of the criteria on a scale of 1 to 10, with 10 representing that you were very
satisfied (and would hire the Consultant /individual again) and 1 representing that you

were very unsatisfied (and would never hire the Consultant /individual again). Please rate

each of the criteria to the best of your knowledge. If you do not have sufficient
knowledge of past performance in a particular area, leave it blank.

POLK COUNTY

NO CRITERIA UNIT | SCORE
1 Ability to manage cost (1-10) q
2 Ability to maintain project schedule (complete on-time/early) (1-10) / /)
3 | Quality of workmanship (1-10) /&
4 Professionalism and ability to manage (1-10) /0
5 Close out process (1-10) NA
6 | Ability to communicate with Client’s staff (1-10) /0
7 | Ability to resolve issues promptly (1-10) 8
8 Ability to follow protocol (1-10) /0
9 Ability to maintain proper documentation (1-10) / 0
10 | Appropriate application of technology (1-10) / 2
11 | Overall Client satisfaction and comfort level in hiring (1-10) /0
12 | Ability to offer solid recommendations (1-10) / 0
13 | Ability to facilitate consensus and commitment to the plan of action among | (1-10) / 6

staff

Printed Name of Evaluator /%(’

Signature of Evaluator: :

Please fax or email the completed survey to:

Revised 3.7.23

ISWS33018.2024 North Rifle Range
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North Rifle Range Road Drainage o V;/Al-_il-\JETA_

. POLK COUNTY
& Sidewalk Improvements PROJECT

Survey Questionnaire — Polk County
RFP 24-383, North Rifle Range Road Drainage & Sidewalk Improvements-Wahneta

_ _ Project
To: Eric Nagowski, PE (Name of Person
completing survey)
City of Longwood (Name of Client Company/Contractor
Phone Number: 407-263-2395 Email: Enagowski@Longwoodfl.org

Total Annual Budget of Entity _ $20, 000,000

Subject: Past Performance Survey of Similar work:

Project name: _Longwood Sidewalk Phase One

Name of Vendor being surveyed: Kimley-Horn and Associates, Inc.

Cost of Services: Original Cost: _$86,000 Ending Cost: _©Ongoing
Contract Start Date: _September 2022 Contract End Date: __Ongoing

Rate each of the criteria on a scale of 1 to 10, with 10 representing that you were very
satisfied (and would hire the Consultant /individual again) and 1 representing that you
were very unsatisfied (and would never hire the Consultant /individual again). Please rate
each of the criteria to the best of your knowledge. If you do not have sufficient
knowledge of past performance in a particular area, leave it blank.

NO CRITERIA UNIT | SCORE
1 Ability to manage cost (1-10) 10
2 Ability to maintain project schedule (complete on-time/early) (1-10) 10
3 | Quality of workmanship (1-10) 10
4 Professionalism and ability to manage (1-10) 10
5 Close out process (1-10) 10
6 | Ability to communicate with Client’s staff (1-10) 10
7 | Ability to resolve issues promptly (1-10) 10
8 | Ability to follow protocol (1-10) 10
9 | Ability to maintain proper documentation (1-10) 10
10 | Appropriate application of technology (1-10) 10
11 | Overall Client satisfaction and comfort level in hiring | (1-10) 10
12 | Ability to offer solid recommendations (1-10) 10
13 Atbifl;ty to facilitate consensus and commitment to the plan of action among | (1-10) 10
sta
Printed Name of Evaluator _ EX¥ic W. Nagowski, P.E.
Signature of Evaluator: sz L. Mgl
Please fax or email the completed survey to:
Revised 3.7.23 28
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November 18, 2024
Polk County Board of County Commissioners

Doug Gable, PE

Polk County Roads & Drainage
DougGable@polk-county.net
330 West Church Street
Bartow, FL 33830

Re: Letter Agreement for Professional Services for
3433 Ave E NW Drainage Improvement
Polk County, Florida

Dear Mr. Gable:

Kimley-Horn and Associates, Inc. (‘Kimley-Horn” or “Consultant”) submits this Letter Agreement
(“Agreement”) to Polk County Board of County Commissioners (“Client”) for providing drainage
improvements at address 3433 Ave E NW in Polk County, Florida (*Project”).

Project Understanding

The Inwood community is located in unincorporated Polk County and directly adjacent to the City of Winter
Haven. Ave E NW was originally dedicated to the County in 1925 by plat for a neighborhood known as
Deer Lake Terrace Unit No. 2. Ave E NW does not have any roadside drainage features because it was
constructed prior to the implementation of the Polk County Land Development Code.

At address 3433 Ave E NW, the lot becomes inundated with stormwater runoff multiple times each rainy
season due to lack of sufficient roadside drainage along Ave E NW. The Client is requesting to install a
roadside drainage system along Ave E NW starting at or near #3433 and running to the east towards Lake
Deer Dr W. At Lake Deer Dr W, the drainage system would connect to an existing drainage outfall pipe that
is located between #526 and #530 Lake Deer Dr W and discharges into Lake Deer.

Scope of Services

Kimley-Horn will provide the services specifically set forth below.

Task 1 — Data Collection

Kimley-Horn has obtained Keller, Schleicher and MacWilliam Engineering and Testing, Inc. (KSM) to
perform gectechnical engineering services. KSM will perform the following and document in a geotechnical
report:
o Two (2) Standard Penetration Test (SPT) borings, to an approximate depth of 10 feet below existing
grade.
e One (1) “Usual Open Hole” constant head permeability test at a depth of 5 feet below existing grade
and/or one (1) constant head laboratory permeability test.
e Two (2) pavement cores along Ave E NW within the existing asphalt and patch with cold patch
asphailt.
Refer to attached subconsultant proposal for additional information.

Kimley-Horn has obtained ECHO UES, Inc. (ECHO) to perform designations and soft digs of existing
underground utilities. This task includes horizontally locating detectable underground utilities within the
project limits. This task also includes up to twenty four (24) soft dig excavations. Refer to attached
subconsultant proposal for additional information.

Task 2 — Preliminary Drainage Analysis

Kimley-Horn will analyze the existing drainage system and provide a brief technical memorandum of
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findings to identify options to resolve the flooding concerns at 3433 Ave E NW. The memorandum will
document field reviews, flooding reports (if available, and provided by the County), provide
recommendations and a sketch, along with an engineer’s opinion of probable cost. This task includes one
(1) field review during a storm event and one (1) meeting with the County Representatives to discuss the
recommendations. The County will approve the recommendations prior to moving to the design.

Task 3 — Drainage Design

Kimley-Horn will design a drainage collection system as identified in the Preliminary Drainage Analysis task
and provide a design report to address the flooding concerns. This design may include roadside swales,
inlets, pipes, trench drain, and french drain. Design information relative to the proposed storm sewer pipes,
drainage structures, and swales will be shown on the plan sheets detailed in Task 3. Kimley-Horn will
prepare drainage calculations for review of the proposed design by the County Staff. Kimley-Horn will
prepare the final design package for the stormwater improvements in accordance with County’s direction,
FDOT Drainage Manual, and requirements by regulatory agencies.

A best management practice (BMP) may be required for permitting purposes. Kimley-Horn will design a
best management practice (BMP) to treat runoff prior to discharging into Lake Deer. Kimley-Horn may
coordinate with distributors to identify a product to best suit the project’s needs.

Task 4 — Construction Plans

Kimley-Horn will prepare Construction Plans to detail out the recommended drainage improvement
alternative. The construction plans will be prepared in accordance with the FDOT Manual of Uniform
Minimum Standards for Design, Construction and Maintenance for Street and Highways (Florida
Greenbook) and the FDOT Standard Plans.

The Construction Plan sheets will be prepared on 11"x17" format at a horizontal scale of 1" = 20'. The plans
will be prepared based on topographic information provided by Polk County as described below. The plans
will include typical section{s) to depict the edge of roadway, proposed grading, and other elements within
the right-of-way. A pavement design will be developed based on existing information and data provided by
the geotechnical report.

A Drainage Map will be prepared for the project at a scale of 1" = 200’. The drainage maps will show
roadway drainage basins, pond locations, existing drainage features, offsite basins and flow
patterns/arrows. Proposed drainage structure cross sections are included in this task.

Roadway Cross sections will be developed at 20-foot intervals along the baseline of survey at a scale of 1"
= 20' horizontal and 1" = 10" vertical for Ave E NW. Existing underground utilities will be shown based on
information provided by the utility companies or as identified in the Survey and Utility Investigation task
described below.

A level 1 Temporary Traffic Control Plans (“TTCP”) will be included with the Construction Plans and will
includes notes and references to FDOT standard plans. Detailed TTCP plans are not included in this task
and can be performed as an additional service, if required.

Existing and proposed utility relocation information provided by utility owners as described in the Utility
Coordination task below will be shown in the roadway plan sheets. This task does not include a master
utility plan, proposed utility design or utility construction plans, and these items can be performed as
additional service if required.

The Construction Plan set will include the following items:
o Key Sheet

Drainage Map Sheet

Typical Section Sheet

General Notes Sheet

Project Layout Sheet

Plan Sheets
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Drainage Structure Cross Sections Sheets
Roadway Cross Sections Sheets

Erosion Control Plan Sheets

Construction Detail Sheet

Utility Adjustment Sheets

TTCP Sheets

® o o o o o

The Project submittal phases to the County will be at 60%, 100%, and Final.

Task 5 — Environmental Services

Based on a preliminary review of the project area, wetlands and/or surface waters appear to be present on-
site. Kimley-Horn will conduct a site visit to delineate the extents of on-site wetlands and/or surface waters
(or determine top of bank is the jurisdiction for surface waters) in accordance with the State unified wetland
delineation methodologies described in Chapter 62-340, Florida Administrative Code (FAC) and the U.S.
Army Corps of Engineers (USACE) 1987 Wetland Delineation Manual and regional supplement. It is
assumed that the site visit will require up to one (1) day in the field for a team of two (2) biologists. During
the site visit, Kimley-Horn will conduct a preliminary assessment of the wetland quality using the Uniform
Mitigation Assessment Method (UMAM) process. One UMAM data form will be completed per wetland. This
scope includes flagging of the wetland boundary and collection of the wetland flag locations using a
handheld GPS device. The delineated wetland boundary and preliminary UMAM scores will be used for
submittal of the permit application denoted in Task 5. During the site reconnaissance, Kimley-Horn will
perform a preliminary jurisdictional determination in order to evaluate whether on-site wetlands and/or
surface waters are jurisdictional to the USACE.

Preliminary evaluation of the limits of on-site wetlands and/or surface waters, and preliminary UMAM
scores, are subject to verification by the applicable regulatory agencies during the permitting process.

Task 6 — Permitting Coordination

It is anticipated that the proposed improvements will require an Environmental Resource Permit (ERP)
from the Southwest Florida Water Management District (SWFWMD). Kimley-Horn will prepare the permit
application associated with the SWFWMD submittal and submit the permit on behalf of the County.
Kimley-Horn will respond to two (2) requests for additional information (RAI) from the SWFWMD. Any
permit fees or mitigation costs will be the responsibility of the Client. Permitting services beyond the
requirements outlined above will require additional scope and fees.

Lake Deer is anticipated to be an Army Corps jurisdictional wetland and any impacts to this wetland wiill
require a Nationwide Permit. Impacts to this wetland are not anticipated at this time. Permitting through
the Army Corps is not included in this task and can be added as an additional service.

Task 7 — Utility Coordination

Existing underground utilities will be shown on the plan sheets based on information provided by the UAOs
or as identified in the topographic survey provided by the Client. This task does not include utility adjustment
sheets, master utility plan, proposed utility design, utility permitting, or utility construction plans, which can
be performed as additional service if required.

Kimley-Horn will provide utility coordination services, as described below:

e Identify utilities within the project description and construction limits. A design ticket will be obtained
to develop a list of Utility Agency Owners (UAOs) possibly involved in the described project. One
(1) field visit to visually evaluate the project.

¢ Conflict analysis, create and maintain Utility Conflict Matrix

¢ Using the established utility list, provide two (2) contacts, one (1) for Green Lines and one (1) for
RGB, collect and review plans and documents.

o Incorporated of brown lines as coordinated with Utility Agency Owners on the plans.

This task does not include utility design and if required, can be performed as an additional service.
Rev 11/2024



Task 8 — Bid Assistance Services

Kimley-Horn will prepare one (1) opinion of probable construction cost and one (1) contractor bid tabulation
form with the final submittal for use by the County during the bidding process. Kimley-Horn will attend one
(1) pre-bid meeting and provide input as directed by the County for the project. Kimley-Horn will prepare
responses to up to four (4) questions submitted by the contractors to the County during the bidding period.

Task 9 — Construction Phase Services

Kimley-Horn will be available to provide construction phase services, as requested, for the following
services:

Attend one (1) Pre-Construction meeting with Contractor and County staff
Attend two (2) 2-hour site visits coordinated with the Client and/or the Contractor

¢ Attend up to three (3) construction progress meetings during construction as requested by the
Client and the Contractor

e Review and reply to up to four (4) rounds of shop drawing submittals for the improvements
controlled by the construction documents
Provide written responses to the Client for up to four (4) contractor Requests for Information (“RFI”)
Review contractor pay requests
Review of “as-built” documents, submitted by the General Contractor and certified by a registered
surveyor, and assist with obtaining final inspections and Certifications of Completion

+ Develop one (1) set of record drawing, as required, based on certified as-built information provided
by contractor

¢ Submit Certifications of Completion as required to appropriate agencies

Kimley-Horn shall have no responsibility for any contractor's means, methods, techniques, equipment
choice and usage, sequence, schedule, safety programs, or safety practices, nor shall the Consultant have
any authority or responsibility to stop or direct the work of any contractor. The Consultant’s visits shall be
for the purpose of endeavoring to provide the Client a greater degree of confidence that the completed work
of its contractors will generally conform to the construction documents prepared by the Consultant. This
task does not include engineering inspection services. The Consultant neither guarantees the performance
of contractors, nor assumes responsibility for any contractor’s failure to perform their work in accordance
with the contract documents.

Additional Services

Any services not specifically provided for in the above scope will be billed as additional services and
performed at Kimley-Horn’s then-current hourly rates. Additional services Kimley-Horn can provide include,
but are not limited to, the following:

Legal descriptions and parcel sketches

Right of way acquisition coordination services

Signalization analysis, design or plans

Roadway design or improvements except as described above

Auxiliary lanes or access change improvements along existing roadways
Detailed Temporary Traffic Control Plans

Master utility plan, proposed utility design or utility construction plans
Landscape Plans

Lighting analysis, design, plans and power UAO coordination for lighting requirements
Additional non-standard foundation design not included above

Specific protected species surveys

Archaeological or historical surveys

Protected species permitting

Contamination assessment
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Permitting with other agencies not listed above

Attendance at meetings in addition to those noted in the scope of services
Engineering Inspection Services

Retaining wall structural analysis and plans

Geotechnical services

® o o o o

Information Provided By Client

Kimley-Horn shall be entitled to rely on the completeness and accuracy of all information provided by the
Client or the Client’s consultants or representatives. The Client shall provide all information requested by
Kimley-Horn during the project, including but not limited to the following:

Available flooding reports and photos
Available right of way and easement data
Available record or as-built plans
Available permits

Topographic Survey

o Design-level B Boundary, Topographic Survey by a registered surveyor for the area inside
the red box shape

o Locate the existing right-of-way and easements and produce a right-of-way base map of
the referenced area including County and Section Lines.

o Information, locations and elevations of crown lines, centerlines, edges of pavement,
pavement markings, above ground utilities, visible features of underground utilities,
identification and designation of existing utilities, existing drainage structures (including
inverts, and sizes along the entire project corridor), and establishment of roadway
baselines with reference points.

¢ Vertical Datum to be in NAVD 1988. Deliverables will include:

o Topographic Survey in MicroStation DGN format

o Accurate Digital terrain model (DTM) or surface for use in MicroStation

o Signed and sealed survey in PDF format on 11 x 17 sized sheet for inclusion in the Plan
set.

¢ & o o o

Schedule

Kimley-Horn will perform the services as expeditiously as practicable with the goal of meeting a mutually
agreed upon schedule. Kimley-Horn will provide final construction plans to the County within an anticipated
180 days from receipt of NTP and design survey from Polk County. A detailed milestone schedule will be
submitted to the County within two weeks of NTP. The schedule is contingent on delivery of survey and
NTP by the County.

Fee and Expenses

Kimley-Horn will perform the services in Tasks 1 - 9 on a labor fee plus expense basis with the maximum
labor fee shown below.

Task Number & Name Fee Type

| 1 | Data Collection | $16,835 | Hourly, Not-to-Exceed
2 Preliminary Drainage_AnaIysis $10,26§ | Hourly, Not-to-Exceed |
3 Drainage Design ' $16,200 Hourly, Not-to-Exceed

4 Construction Plans | $35,615 Hourly, Not-to-Exceed
5 Environmental Services |r $7,940 Hourly, Not-to-Exceed
6 Permitting Coordination $14,375 Hourly, Not-to-Exceed

{ 7 Utility Coordination $9,800 Hourly, Not-to-Exceed
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Bid Assistance Services $4,745 Hourly, Not-to-Exceed
Construction Phase Services $14,850 Hourly, Not-to-Exceed
Total $130,375

Kimley-Horn will not exceed the total maximum labor fee shown without authorization from the Client.
However, Kimley-Horn reserves the right to reallocate amounts among tasks as necessary.

Labor fee will be billed on an hourly basis according to our then-current rates

Closure

Kimley-Horn, in an effort to expedite invoices and reduce paper waste, submits invoices via email in a PDF.
We can also provide a paper copy via regular mail if requested. Please include the invoice number and

Kimley-Horn project number with all payments. Please provide the following information:

Please email all invoices to

Please copy

Fees and times stated in this Agreement are valid for sixty (60) days after the date of this letter.

To ensure proper set up of your projects so that we can get started, please complete and return with the
signed copy of this Agreement the attached Request for Information. Failure to supply this information
could result in delay in starting work on this project.

We appreciate the opportunity to provide these services. Please contact me if you have any questions.

Rev 11/2024



Sincerely,

KIMLEY-HORN AND ASSOCIATES, INC.
Signed:

Printed Name: Hao Chau, PE

Title: Vice President

Polk County Board of County Commissioners

SIGNED:

PRINTED NAME:

TITLE:

DATE:

Client’s Federal Tax ID:

Client's Business License No.:

Client’s Street Address:

Attachment — Kimley Horn Hours Estimate
Attachment — KSM Subconsultant Proposal
Attachment — ECHO Subconsultant Proposal
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7 €N A ENGINEERING
L% 8D AV AND TESTING

Professional Service Agreement
Proposal # 24828
Rev: September 6, 2024
Client Name: Kimley-Horn
Ms. Katie Enstrom, P.E.
200 S Orange Ave, Suite 600, Orlando, FL 32801
Direct: 407-982-3296
Katie.Enstrom@kimley-horn.com

Re: Revised Proposal for Geotechnical Engineering Services
Polk County Drainage Improvements
3433 Ave E NW
Polk County, Florida

Dear Ms. Enstrom,

Thank you for the opportunity to submit this revised proposal to perform geotechnical engineering
services on the above referenced project. Keller, Schieicher and MacWilliam Engineering and Testing,
Inc. (referred to as “KSM” or “Engineer”) proposes the following geotechnical engineering services
relating to the above-mentioned Project in accordance with the Industry Standard of Care.

Project Description — The project is located along Ave E NW in Polk County, Florida. Based on
conversations with you, along with the provided “North Rifle Range Road Drainage & Sidewalk
Improvements” survey graphic, it is our understanding that drainage improvements are proposed to be
constructed along the sides of the existing roadway. The improvements will provide additional drainage
via the installation of swales on the north and south side of the road, that connect to the existing drainage
structures and pipes that feed into Lake Deer.

Field Investigation
Perform the requested field investigation within the limits of the proposed swales in general accordance

with ASTM Standards. Observed groundwater levels will be recorded at our boring locations.
e Perform two (2) Standard Penetration Test (SPT) borings, to an approximate depth of 10 feet
below existing grade.
e Perform one (1) “Usual Open Hole” constant head permeability test at a depth of 5 feet below
existing grade and/or one (1) constant head laboratory permeability test.
o Perform two (2) pavement cores along Ave E NW within the existing asphalt and patch with cold
patch asphalt.
Laboratory Testing
e Perform limited laboratory testing on various soil samples in general accordance with ASTM,
FM, and/or AASHTO Standards to confirm visual classifications. Lab testing may consist of, but
is not limited to: #200 washes, moisture content testing, organic, permeability, and/or Atterberg
Limits testing.
Engineering Services
A geotechnical report will be provided covering the investigation including:
¢ Boring logs illustrating the visually and laboratory tested classified soils in general accordance
with the Unified Soil Classification System, the thickness of each soil stratum, estimated relative
density, and observed groundwater depth.
e Provide pavement and base thicknesses as well as general pavement conditions at our core
locations.

Proudly Serving Florida since 1990
Page 1 of 4
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¢ Provide estimated laboratory and in-field permeability results.

¢ Provide the estimated depth of the confining layer(s), if encountered.
¢ Provide estimated seasonal groundwater fluctuations.

¢ Provide estimated Hydrologic Soil Groups.

¢ Provide estimated fillable porosity.

Scope Limitations - The client is responsible for marking all underground utilities. Access to the boring
locations should be provided by the client — at a minimum KSM requires stable paths cleared through
undeveloped sites that are free of debris and vegetation and sufficient for our drill rig to traverse and for
our work to be performed safely.

We will make reasonable efforts to minimize ground disturbance to the property as a result of our field
exploration. However, in the normal course of our work activities some disturbances will occur. We have
not budgeted to restore the site beyond backfilling our boreholes with soil cuttings. Our services do not
include re-vegetation and/or landscaping restoration or repairing rutting caused by our drilling
equipment.

Maintenance of Traffic - MOT will be required for this project along Ave E NW.

Required Permitting - The scope of work outlined in the tasks above does not include any permitting
services that may be required to perform our testing.

Our fee to complete the geotechnical investigation and engineering services, including the furnishing of
all material along with labor necessary for the laboratory testing and preparing the report is estimated
to be as follows:

Field Investigation, Laboratory Testing, and Engineering Analysis $4,700.00
Maintenance of Traffic $1.200.00
Total $5,900.00

We look forward to working with you on this project.

Respectfully Submitted, Accepted this day of ,20____, by
-~
=" == "-?:-f_'/

e Signature
Eric A. McAra, P.E.
V.P. of Engineering
EAM/RTM Printed Name
All invoices are due upon receipt. Invoices over
thirty days late will be charged a 1.5% late fee.

\

Proudly Serving Florida since 1990
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Schedule and Additional Services

KSM will work closely with the Client to establish a favorable schedule to complete all field and laboratory work.
The above indicated fee is based on the site being open and accessible for our truck-mounted drill rig or for a
KSM technician to gain access to the project site to complete the requested geotechnical testing. Open and
accessible means that a normal size truck can safely drive into the site and perform the required borings, heavily
wooded areas or sites with steep inclines or declines will need to be cleared / altered in order for KSM to access
the site safely. Additional fees will apply if another drill rig is required to be mobilized to complete the
required soil boring or if our technicians are unable to perform the requested testing. Please note that if
unsuitable material is encountered, KSM will have to mobilize another drill rig as the truck-mounted drill rig is not
designed for deep borings and reserves the right to amend our total fee. If additiona! locations are requested after
the approval of this Agreement, KSM reserves the right to amend as required based upon the request.

Cancellation Terms

KSM'’s schedule to complete the requested field work varies each day and is unfortunately weather dependent. If
KSM is unable to perform the required field work due to unforeseen weather conditions, KSM will automatically
move your project onto the next available workday and the client shall be notified. Please note that if you wish to
cancel any services to be performed by KSM, the client must do so in writing and prior to the scheduled day of
the service. Cancellation via phone is not accepted unless accompanied by an email the same day. Cancellation
after field work has begun or completed will be subjected to partial or full payment of the agreed upon fee and the
client agrees to pay the fees to cover the work completed.

Limitation of Liability
The client hereby agrees, to the fullest extent permitted by law, that KSM's and its officers and employees total

liability to the client and all others for any and all injuries, claims, losses, expenses, damages (including
consequential damages), or claim expenses arising out of the agreement or its breach, from any cause shall not
exceed $1,000 or the total amount of the Service provided, whichever is greater. Such causes include, but are not
limited to, KSM negligence, errors, omissions, strict liability, breach of contract, and breach of warranty. The client
agrees to defend, indemnify, and hold KSM harmless from all claims for liability in excess of the limits set forth
above, for injury or loss sustained or alleged by any person or entity, whether a party to the agreement or not, and
allegedly arising out of KSM performance or services.

Client Terms & Conditions

KSM will perform the Services in accordance with the following “Industry Standard of Care: (A) in a prompt,
diligent, competent and professional manner; (B) during normal business hours for Client; and (C) in accordance
with: (1) that degree of care and skill exercised by engineers providing similar services to other customers and in
accordance with the custom and trade of KSM’s industry; (2) any practices otherwise specified in writing by Client
to KSM; (3) the specific plans, specifications, standards, descriptions, recommendations and drawings that have
been provided to KSM including, without limitation, any amendments or alterations to them made by Client from
time to time; and (4) in compliance with all applicable laws, including any and all state engineering rules and
regulations. Inthe event KSM shall provide any type of inspection services, it is understood and agreed that KSM
neither guarantees such contractors' or subcontractors’ performance nor assumes any duty to supervise
construction and safety procedures followed by the Client or its contractor(s) and subcontractor(s) nor for any
public liability for property damage caused through acts of the Client and its contractor(s) and subcontractor(s).

Client recognizes that KSM is not responsible for or have control over means, methods, techniques, sequences,
or procedures, or for safety precautions and programs in connection with the construction of a building or project
on the behalf of Client or the Client’'s customers, nor shall KSM be responsible for Client and its contractor(s) or
subcontractor(s) failing to comply with building code or specific recommendations or structural design by KSM. I
Client makes any alteration to the provided report or permit drawings without the consent of KSM in connection
with any reuse by Client, Client shall defend, indemnify, and hold harmless KSM against claims arising solely out
of such alteration; provided, however, nothing herein shall be deemed to release KSM from liability for that portion
of the Project Documents prepared by KSM.

Proudly Serving Florida since 1990
Page 3 of 4



7 €\ A ENGINEERING
A% MY LV ANDTESTING

Any claim arising out of or related in any way to this Completed Service or Agreement (a "Claim") shall be subject
to mediation as a condition precedent to binding dispute resolution. Unless the Parties mutually agree otherwise,
mediations under this Agreement shall be administered by the American Arbitration Association in accordance
with its Construction Industry Mediation Procedures in effect on the date of this Agreement. The Parties shall
share the mediator's fee and any filing fees equally. The mediation proceeding shall be held in the city with the
largest population in the state in which a project for which Services are provided is located over which the dispute
arises. If the Parties do not resolve a dispute through mediation, the method of binding dispute resolution shall
be Litigation in a court of competent jurisdiction. DUE TO THE SPECIALIZED NATURE OF CONSTRUCTION
LITIGATION, EACH PARTY HEREBY WAIVES ITS RIGHT TO A TRIAL BY JURY.

PURSUANT TO SECTION 558.0035 FLORIDA STATUTES; KELLER,
SCHLEICHER and MacWILLIAM IS THE RESPONSIBLE PARTY FOR
THE PROFESSIONAL SERVICES IT AGREES TO PROVIDE UNDER
THIS AGREEMENT. NO INDIVIDUAL PROFESSIONAL EMPLOYEE,
AGENT, DIRECTOR, OFFICER, PRINCIPAL, ETC. MAY BE
INDIVIDUALLY LIABLE FOR NEGLIGENCE ARISING OUT OF THIS
CONTRACT OR SERVICE.

Proudly Serving Florida since 1990
Page 4 of 4
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UTILITY ENGINEERING & SURVEY
ECHO UES, Inc.
4803 George Rd. Suite 350
Tampa, FL 33634

888.778.ECHO
Grow, Inspire, Make a Difference

September 6, 2024

Katie Enstrom, PE
Kimley-Horn

200 S Orange Ave, Suite 600
Orlando, FL 32801

PROPOSAL FOR SUBSURFACE UTILITY ENGINEERING SERVICES
Project: 3433 Ave. E. NW - Drainage Improvement Project, Polk County
Dear Ms. Enstrom:

At ECHO UES, Inc. (ECHO) we value your consideration and appreciate the opportunity to provide
a technical proposal for the provision of professional services. This technical proposal, inclusive
of economical offer and schedule, details the approach we consider the most suitable for this
project.

Project Synopsis: Based on the information made available to ECHO, we understand the project
to consist of drainage improvements at 3433 Ave. E. NW in Polk County, Florida. ECHO's
professional services were requested to provide subsurface utility engineering within the
provided area for which the improvements will be designed and subsequently constructed.

Project Limits: ECHO’s proposed services will be performed within well-defined limits (i.e.,
Project Limits) as shown on the attached graphic representations.

Services: Using a combination of field investigative techniques and technology, including surface
geophysical instruments and vacuum excavation, ECHO will perform the following services.

- Identification and marking of existing utilities. Utilities potentially in conflict with the
project and located within the project limits will be investigated in the attempt to identify
their position. The results will be marked on the ground surface using the most
appropriate method (i.e., pin flags, paint etc.) and showing the approximate position of
the identified utilities. For this effort, ECHO will attempt to achieve the ASCE/CI 38-22
Utility Quality Level B.



ECHO will attempt to identify and mark detectable underground utilities potentially in
conflict with the proposed installation and located within the project limits, with the
exclusion of irrigation lines and services lines.

Gravity-based stormwater and sanitary systems are provided with the topographic
survey services and will not be investigated unless specifically requested; this may result
in an increase in fee.

- Verification of utility location and characteristics. At locations selected by the Client,
ECHO will attempt to expose utilities via minimally intrusive methods (e.g., use of vacuum
excavation) to confirm their characteristics (e.g., type, size, material, direction,
configuration) and provide an accurate location. At completion of each excavation (test
hole) ECHO will record all verifiable utility information, mark the utility location with the
most appropriate method (e.g., wooden lathes, “X” mark on concrete, disc and nail on
asphalt) and restore the field to as close as possible to its original conditions. For this
effort, ECHO will attempt to achieve the ASCE/CI 38-22 Utility Quality Level A.

Upon review of the designated utilities and following any slight adjustment to the
proposed locations by the EOR, ECHO proposes to perform up to twenty-four (24) utility
verification test holes per drainage structure location. Excavation holes will be
performed in the most conducive manner (i.e., stellar pattern, trenches etc.) to
comprehensively investigate the potential structure locations and down to the
achievable depth (e.g., 8-12 feet depending on soil conditions).

- Survey of utility information

o ECHO will perform a utility survey, collecting the information obtained per steps
above.

o The coordinate system will be based on the control provided by others with the
topographical survey being conducted for the overall design (to be provided by
the Client).

o All survey efforts will be conducted in accordance with the Standards of Practice
set forth in Rule Chapter 5J-17, F.A.C., pursuant to Section 472.027, F.S.

Deliverables:
a. Field deliverables will consist of field marks (e.g., pin flags, paint marks, wooden lathes,
nails/discs etc.) showing the position of the found utilities.
b. Office deliverables will consist of:
- images and a sketch (out of scale unless otherwise stated) based on the project
plans or aerial imagery publicly available.
- Test hole data sheets containing all the information obtained via test holes and
visual verification.
- Survey digital file and one (1) signed and sealed surveyor’s report.



Proposed Schedule: To be discussed and agreed upon with the client following acceptance of
this proposal.

Fee: ECHO's competitive offer, which is inclusive of all field, office, materials, supplies, and
equipment costs is detailed below.

ECHO UES, Inc. £
T—
PROFESSIONAL SERVICES ESTIMATE UTILITY ENGINEERING & SURVEY
CLIENT: Kimley-Horn, Inc. PROJ. # |
PROJECT: |3433 Ave E NW — PHASE. # |
LOCATION: |Polk County TOT Length
Subsurface Utility Engineering (SUE)
FIELD WORK {TEMS DAYS DAILY RATE SUB.TOT NOTES
Utility Designating 2 $1,902.26 $3,804.52 [designate per scope
Utility Locating 1 $1,902.26 $1,902.26 |provide up to 24 test holes for drainage structures
Survey 2 $1,491.93 $2,983.86  |Survey designating and test holes
FIELD TOTAL=  $8,690.64
OFFICE WORK ITEMS 1 sl $/h RATE SUB.TOT NOTES
HOURS )
. PM project, schedule, invoicing and communications. Also
[ roject.Manager : R30S >261:96 indude any site specific safety permits and plan, QC.
Senior Surveyor 2 $230.98 $461.96 Oversee survey activities
Project Surveyor 3 $142.84 $428.52 Process survey data and oversee field crews
Survey/GIS/SUE Analyst 3 {Senior) 10 $89.18 $891.80 Prepare electronic file and deliverables
OFFICE TOTAL=  $2,244.24
TOTAL=  $10,934.88
Prepared By: J Comellas Date: September 6, 2024
Il services to be provided in accordance with ECHO UES, Inc. relative proposai, terms and conditions.

Notes and Limitations:

1.
2.
3.

Client shall facilitate access to the site and provide any relevant project information.

Site must be clear of obstacles impeding access to any portion of the project limits.

Standard work hours are from 7:00am to 4:00pm, Monday through Friday; additional charges may occur
(following discussion with the Client) in case of weekend or nighttime work.

ECHO will not work on any site that is known to be contaminated with any hazardous or harmful substance.
Any permit or fee requested to perform the work complying with any stakeholder’s requirement will be
submitted to the Client with a 5% administrative markup.

FDOT Design Standards (Index 600 Series) will be utilized for the Maintenance of Traffic (MOT). Should the
site require modification to the Index 600 for non-standard MOT arrangements, ECHO will seek the Client’s
concurrence to obtain signed and sealed project’s specific MOT plans (to be provided by others).

Any cost associated with signed and sealed MOT plans will be submitted to the Client with a 5%
administrative markup.

Unless otherwise stated within this proposal, test holes have usual depth of up to eight (8) ft. from the
ground surface, and diameter of up to 1 ft. Should there be a need for deeper or wider excavations,
additional charges may apply.



9. The original ground surface at each test hole location will be restored to as close as possible to its original
conditions, using concrete mix or asphalt cold patch as applicable. Any deviation from this standard (e.g.,
use of hot asphalt, flowable fill etc.) may require additional charges and the use of specialty subcontractors.

10. Regardless of the type of estimate proposed (e.g., lump sum, time and materials, etc.) such an estimate
should be considered indicative and based on preliminary information. Should any situation out of ECHO’s
control heavily impact on ECHO’s field work performance (e.g., adverse site conditions), ECHO reserves the
right to seek additional funds to complete the work.

11. The exact location of any underground utility is not guaranteed unless clearly exposed and visually verified
at a specific location. Utility characteristics, methods of installation, soil conditions and the surrounding
environment all may impact adversely the results of any utility investigation with surface geophysical
instruments and technology. No guarantee is made that all utilities will be found and identified.

12. Independently from ECHO’s scope of work and performance, the Client shall comply with the relative
chapter from the Florida (or any other applicable) Statutes: “Underground Facility Damage Prevention and
Safety Act” and call 811 prior to any excavation taking place.

13. Subsurface Utility Engineering, Designating and Locating terms all refer to the American Society of Civil
Engineers / Construction Institute Standard for the Collection and Depiction of Subsurface Utility Data
(ASCE/CI 38-22). Should ECHO adopt this standard for the performance of the scope of work and
preparation of deliverables, clear mention to the Standard shall be made throughout the deliverable.

Acceptance: We will honor this proposal for 60 days. If accepted, please return to our attention
together with a professional services agreement / task work order authorization and official
Notice to Proceed.

At ECHO UES, Inc. we believe in collaboration and communication with our clients and are driven
to understand their needs and provide time efficient and cost-effective solutions. ECHO strives
to provide quality utility and survey reliable data to design better, build faster, and safely enhance
Engineering, Design, Construction and Maintenance of infrastructure.

Thank you for considering ECHO for this important project and please do not hesitate to contact
me directly should you have any questions or concerns.

Sincerely,

ECHO UES, Inc.

Jerry Comellas, Jr., PE
President

See Exhibits below
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