### **CONSULTANT APPROVAL FORM**

CPO: If Consultant fee is under \$50,000 & construction is under \$250,000 (procedure)

CSA: If Construction is under \$4,000,000; OR for study activity if consultant fee is under \$500,000- FS 287.055(CCNA))
CPO/CSA #: (Assigned by Procurement)
To be completed by the requesting Division:
Date: 03/06/2025 Division: Roads & Drainage Division
Project Manager's Name: William Lorenzo Phone #: 863-535-2286
Project Name: CR 547 @ N 10 <sup>th</sup> Street Intersection Improvements
Total Project Budget: <u>\$1,500,000.00</u> Project # <u>5400198</u>
Estimate of Construction Cost: \$ 1,262,420.75  Proposed Consultant: Burgess and Niple Inc.  Fee: \$ 248,431.35
Master Consultant Agreement # 17-051
Attach Scope of Services Proposed by the Consultant (Exhibit "A")
Approved By  Division Director/Designee  Date 3/7/25
Procurement Division
Date Received: 3/12/25 Date Reviewed by Analyst: Pon MY Compared by: (Procurement Director/Designee)
County Attorney's Office (Required for all CSA's)
Date Received: 3/14/2028 Date Reviewed: 3/21/2029
Approved by: Vodo Wylov (County Attorney Office Signature)
County Manager's Office (Required if consultant fee is greater than \$100,000)
Date Received:Date Reviewed:Date Reviewed:
Additional Attachments: number of days to complete project, not to exceed/lump sum amount, justification for consultant selected, fee schedule, and Professional Liability COI (COI applicable to

CSA only, description field must be project specific (contract requirement)).

Revised: 8/25/20(MS)

# REQUEST FOR LEGAL SERVICES

то:	COUNTY AT	TORNEY'S OFFIC	ZE (AT01)
ATTENTION: (CHECK ONE)	Noah Milov Heather Bry	an	
FROM:	William Lorenzo	(Name and Phone Number	DATE: 02/26/25
RETURN TO:	William Lorenzo (1	(R02)	DIVISION: Roads and Drainage
BOARD AGE	NDA DATE:	April 1, 2025	COUNTY MANAGER ITEM:
PROJECT:	CR 547 @ N 10th	Street intersection impro	ovements
CSA/CONTR	ACT NUMBER:	17-051-07	
MODIFICATI	ON NUMBER:	1	CHANGE ORDER NUMBER:
TYPE OF AGI	REEMENT:	CSA	
NAME OF CO	ONSULTANT/C	ONTRACTOR: Burg	ess and Niple,Inc
Please ind		Contract Amendment N	ach all necessary documentation.  o. 1 for review
100000			

Please review attachments for the Board Agenda date indicated and return APPROVED documents at your earliest conveninence. THANK YOU.

	For CAO Use	e Only:
Assigned Staff:	Nah	Log-In Date: 3/14/25
CAO Project Number	25-227	Log-Out Date: 3/21/2023

### **Consultant Services Authorization - Modification**

Firm	Burgess & Niple, Inc.
Master Agreement No.	17-051
CSA No. Modification No.	17-051-07 1
Project Name	CR547 (Davenport Boulevard) at North 10th Street Intersection
Project Description	Additional effort required to modify sidewalk that has recently been constructed by others.
Project Exhibits and Attachments (Ex. B, C & D not required)	Exhibit "A" – Scope of Services
Duration : (Original): Additional days:	Through completion of construction
Compensation (Original) Additional Compensation:	Total Cost Not to Exceed: \$ 243,945.67  Total Cost Not to Exceed: \$ 4,485.68
Special Contract Conditions	None in Modification
Insurance Requirements	Same requirement as original
Liquidated Damages	Same as original
Budget Source/Availability	10104.540541095.5666000.5400198

Liquidated Damages	Same as original		
Budget Source/Availability	10104.540541095.5666000	).5400198	
N WITNESS WHEREOF, the p	parties hereto have exc	ecuted this CSA on this d	ay of, 20
Attest: STACY M. BUTTERFIELD		POLK COUNTY, a Political Su of the State of Florida	ıbdivision
By:		By:	
Deputy Clerk		Chairperson	
Date Approved by Board:		Board of County Commission	oners
-		Review as to form and legal s	sufficiency
	G SUPLOCE STATE	County Attorney's Office	Date
(00)	SEAL	Burgess & Niple, Inc.	
Attest:	7000	CONSULTANT COMPANY N	IAME
	NO NO WOOD ON THE WAY THE TANK OF THE PARTY	Authorized Corporate Officer	
Corporate Secretary		Scott D. Perfater, PE, Executi	ive Vice President
Corporate Secretary		[Printed Name and Title]	
SEAL			
Date: March 6, 2025		Date: March 7, 2025	

### **BURGESS & NIPLE**

1800 Pembrook Drive | Suite 265 | Orlando, FL 32810 | 407.401.8527

Mr. William G. Lorenzo, PE, Project Manager Polk County Board of County Commissioners Roads & Drainage Division PO Box 9005, Drawer TR05 Bartow, FL 33831-9005

February 28, 2025

Dear Mr. Lorenzo:

Re: CR 547 (Davenport Boulevard) @
North 10<sup>th</sup> Street Intersection
Improvements
Professional Services Fee Proposal
CSA No. 17-051-07 (Modification #01)

Burgess & Niple, Inc. (B&N) is pleased to submit this fee proposal for professional services for improvements to the CR 547 (Davenport Boulevard) at North 10<sup>th</sup> Street intersection. This proposed fee proposal was prepared based on additional effort required to harmonize with sidewalk that has recently been constructed by others. This additional effort includes updates to the plan and cross section views. This document will act as a scope of services with an attached proposed maximum not-to-exceed fee for this contract assigned under the authority of our continuing services contract with Polk County, Contract No. 17-051.

Section VII is amended to add the following:

### SECTION VII (a) - PAYMENT FOR ADDITIONAL PROFESSIONAL SERVICES

The proposed maximum not to exceed fee for the professional engineering services described in this Modification No. 1 to CSA 17-051-07 is \$4,485.68. See Exhibit B for a staff hour breakdown of this proposed professional services fee. If there are any questions regarding the enclosed material or if we can provide additional information to assist the County with its review, please contact us.

Sincerely,

**BURGESS & NIPLE, INC.** 

Scott D. Perfater, PE

Vice President

## Exhibit B

### 6. Schedule of Professional Rates:

B&N Staff	Range of Direct	Range of Hourly
Classification	Labor Rates	Billing Rates
	(Rounded to th	e nearest dollar)
Project Manager	\$71.00 - \$81.00	\$232.00 - \$265.00
Chief Engineer	\$79.00 - \$91.00	\$258.00 - \$298.00
Principal	\$82.00 - \$94.00	\$268.00 - \$307.00
Quality Control Reviewer	\$67.00 - \$77.00	\$219.00 - \$252.00
Senior Engineer	\$60.00 - \$69.00	\$196.00 - \$226.00
Senior Roadway Engineer	\$56.00 - \$64.00	\$183.00 - \$209.00
Roadway Engineer	\$36.00 - \$41.00	\$118.00 - \$134.00
Engineering Intern	\$30.00 - \$41.00	\$98.00 - \$134.00
Senior Drainage Engineer	\$65.00 - \$75.00	\$213.00 - \$111.00
Drainage Engineer	\$46.00 - \$53.00	\$150.00 - \$173.00 \$150.00 - \$173.00
	•	
Senior Structural Engineer	\$65.00 - \$75.00	\$213.00 - \$245.00
Structural Engineer	\$60.00 - \$69.00	\$196.00 - \$226.00
Inspector	\$43.00 - \$49.00	\$141.00 - \$160.00
Senior Traffic Engineer	\$69.00 - \$79.00	\$226.00 - \$258.00
Traffic Engineer	\$54.00 - \$62.00	\$177.00 - \$203.00
Senior Utility Engineer	\$77.00 - \$88.00	\$252.00 - \$288.00
Utility Engineer	\$43.00 - \$49.00	\$141.00 - \$160.00
Designer/CADD Technician	\$40.00 - \$46.00	\$131.00 - \$150.00
Administrative/Secretary	\$27.00 - \$31.00	\$88.00 - \$101.00

RFP: 17-105

### 7. Labor multiplier calculation:

### LABOR MULTIPLIER CALCULATION

Direct Labor	1.00
Overhead/General/Administrative	<u>1.77</u>
Subtotal	2.77
Profit (@12%)	0.33
Total Multiplier	3.10

\$4,485.68

GRAND TOTAL ESTIMATED FEE:

# **EXHIBIT B**

# **ESTIMATE OF WORK EFFORT AND COST - PRIME CONSULTANT**

Name of Project: County:

CR 547 (Davenport Blvd) @ North 10th Street - MOD #01 Polk

Consultant Name: Burgess & Niple
Consultant No.: TBD
Date: 2/28/2025
Estimator: Janey Walls, PE

									Louis area.	Jailey Vyalls, I L	-
Staff Classification House From	Total Staff	Project	Chief	Roadway	Drainage	Traffic	Engineering	Designer	SH	Salary	Average
	HS.	Manager	Engineer	Engineer	Engineer	Engineer	Intern		Ву	Cost By	Rate Per
	Summary -	\$232.00	\$263.89	\$127.49	\$150.00	\$177.00	\$99,59	\$131.00	Activity	Activity	Task
3. Project General and Project Common Tasks	0	0	0	0	0	0	0	0	0	0\$	#DIV/0i
4. Roadway Analysis	30	2	-	7	S	9	4	ß	30	\$4,486	\$149.52
5. Roadway Plans	0	0	0	0	0	0	0	0	0	\$0	#DIV/oi
6a. Drainage Analysis	0	0	0	0	0	0	0	0	0	\$0	#DIV/0I
6b. Drainage Plans	0	0	0	0	0	0	0	0	0	\$0	#DIV/0i
8. Environmental Permits, Compliance & Clearances	0	0	0	0	0	0	0	0	0	\$0	#DIV/0!
9. Structures - Misc. Tasks, Dwgs, Non-Tech.	0	0	0	0	0	0	0	0	0	\$0	#DIV/0i
18. Structures - Miscellaneous	0	0	0	0	0	0	0	0	0	\$0	#DIV/0!
19. Signing & Pavement Marking Analysis	0	0	0	0	0	0	0	0	0	\$0	#DIV/0i
20. Signing & Pavement Marking Plans	0	0	0	0	0	0	0	0	0	\$0	#DIV/0i
21. Signalization Analysis	0	0	0	0	0	0	0	0	0	\$0	#DIV/0!
22. Signalization Plans	0	0	0	0	0	0	0	0	0	\$0	#DIV/0i
23. Lighting Analysis	0	0	0	0	0	0	0	0	0	\$0	#DIV/0i
24. Lighting Plans	0	0	0	0	0	0	0	0	0	\$0	#DIV/0!
Total Staff Hours	30	2	-	7	5	9	4	5	30		
Total Staff Cost		\$464.00	\$263.89	\$892.43	\$750.00	\$1,062.00	\$398.36	\$655.00		\$4,485.68	

				٥	Check = \$4,485.68	185.68	
SUE Field Days by Subconsultant	SALARY RELATED COSTS:						\$4,485.68
3-Person Crev 0.00	OVERHEAD:		%0				\$0.00
	OPERATING MARGIN:		%0				\$0.00
Notes:	FCCM (Facilities Capital Cost Money):		0.00%				\$0.00
<ol> <li>This sheet to be used by Prime Consultant to calculate the EXPENSES:</li> </ol>	the EXPENSES:						\$0.00
			4-person crew				
2. Manually enter fee from each subconsultant. Unused subt Survey (Field - if by Prime)		0.00	days @	↔	- /day		\$0.00
	SUBTOTAL ESTIMATED FEE:						\$4,485.68
	Subconsultant:						\$0.00
	Subconsultant:						\$0.00
	Subconsultant:						
	SUBTOTAL ESTIMATED FEE:						\$4,485.68
	Geotechnical Field and Lab Testing						\$0.00
	SUBTOTAL ESTIMATED FEE:						\$4,485.68
	Optional Services						\$0.00